



# North Dakota Department of Transportation

Grant Levi, P.E.  
*Director*

Jack Dalrymple  
*Governor*

November 4, 2014

## ADDENDUM 3 – JOB 19

TO: All prospective bidders on project NH-RSS-1-003(034)059, Job No. 19 scheduled for the November 14, 2014 bid opening.

The following proposal revisions shall be made:

Request For Proposal Revisions:

**Remove and replace page 14 of 15 of the Proposal Form pages located at the beginning of the Request For Proposal, with the enclosed page revised 10/22/14.**

Page 14 of 15:

Completion Date revised to 10/24/2015

This addendum is to be incorporated into the bidder's proposal for this project.

*For*   
CAL J. GENDREAU – CONSTRUCTION SERVICES ENGINEER  
80:plm  
Enclosure

**PROPOSAL FORM**

North Dakota Department of Transportation

**BID OPENING: November 14, 2014**

**Job 019**

Page 14 of 15  
Rev: 10/22/2014

**Project:** NH-RSS-1-003(034)059 (PCN-17707)

**Type of Work:** HBP, AGGREGATE SHOULDERS, CULVERT EXTENSIONS, WIDENING, CURB & GUTTER, SIDEWALK, DRIVEWAYS, ADA IMP, & INCID

**Counties:** KIDDER and LOGAN

**Length:** 25.3780 Miles

---

**TIME FOR COMPLETION:**

The undersigned Bidder agrees, if awarded the contract, to prosecute the work with sufficient forces and equipment to complete the contract work within the allowable time specified as follows:

**WORKING DAY CONTRACT:** NA working days are provided. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.

**CALENDAR DAY CONTRACT:** NA calendar days are provided. The completion date will be determined by adding NA calendar days to NA or the date work begins on the project site, whichever is earlier.

**COMPLETION DATE CONTRACT** The project completion date is 10/24/2015. The Department provides a minimum of NA working days. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.