



# North Dakota Department of Transportation

Grant Levi, P.E.  
*Director*

Jack Dalrymple  
*Governor*

April 2, 2015

## ADDENDUM 1 – JOB 31

TO: All prospective bidders on project H-9-999(324), Job No. 31 scheduled for the April 10, 2015 bid opening.

The following proposal revision shall be made:

Request for Proposal Revisions:

**Remove and replace page 8 of 9 of the Proposal Forms pages located at the beginning of the Request For Proposal, with the enclosed page revised 3/17/15.**

Page 8 of 9:

Completion date changed from 8/1/2015 to 7/1/2015.

This addendum is to be incorporated into the bidder's proposal for this project.

*Fol* 

CAL J. GENDREAU – CONSTRUCTION SERVICES ENGINEER

80:dch

Enclosure

**PROPOSAL FORM**

North Dakota Department of Transportation

**BID OPENING: April 10, 2015**

**Job 031**

Page 8 of 9

Rev: 3/17/2015

**Project:** H-9-999(324) (PCN-20790)

**Type of Work:** DITCH REPAIRS AND EROSION CONTROL

**Counties:** DUNN and STARK

**Length:** 2.2100 Miles

---

**TIME FOR COMPLETION:**

The undersigned Bidder agrees, if awarded the contract, to prosecute the work with sufficient forces and equipment to complete the contract work within the allowable time specified as follows:

**WORKING DAY CONTRACT:** NA working days are provided. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.

**CALENDAR DAY CONTRACT:** NA calendar days are provided. The completion date will be determined by adding NA calendar days to NA or the date work begins on the project site, whichever is earlier.

**COMPLETION DATE CONTRACT** The project completion date is 07/01/2015. The Department provides a minimum of NA working days. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.