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Item #
P&P Sh 

#

Cross 
Section 

Sht #
Approx.  

Sta. From 
Approx. 
Sta. To 

Approx. 
Qty Location Comments Utility Type of Facility

Approx. 
Maximum 
cut above 
line

1 
State, 

2 
Utility Offset Not/Reimbursable

Estimted 
Approximate 

Cost
RRE1 1 5 205+53. to 205+53. 1 In Right of Way Overhead power pole in place to remain Roughrider Electric Cooperative Overhead Power 1 Right Not reimbursable
RRE1 1 5 206+00. to 206+00. 1 In Right of Way Conflict with pole anchors remove for construction of new slope Roughrider Electric Cooperative Overhead Power 1 Right Not reimbursable

Contact information for Utility Facilities with or without Conflicts
Utility Company Name and Address Contact Name Phone Number Email
Roughrider Electric Cooperative, Inc., 800 Hwy Drive, Hazen, ND 58545 Tim Ridl 701-748-2293 tridl@roughriderelectric.com
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DESIGN DATA

Traffic Average Daily Max.Hr.

Current   2011

Forecast  2031

Pass:  1410

Pass:  1635

Trucks:  150

Trucks:  185

Total:  1560

Total:  1820

 160

 205

Design Speed:  65 mph

Bridges:  NA

Pavement Design Life: 20 years

Minimum Sight Dist. for Stopping:  645 feet

Minimum Sight Dist. for Safe Passing:  1865 feet

Clear Zone Distance:  32 feet

Sight Dist. for No Passing Zone:  1100 feet
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ND

PCN
NO.

SHEET

NO.

SECTION

DEPARTMENT OF TRANSPORTATION

NORTH DAKOTA

__________________________________________

APPROVED DATE _________________________

engineer under the laws of the state of ND.

and that I am a duly registered professional 

prepared by me or under my direct supervision 

I hereby certify that the attached plans were 
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JOB #   

GROSS MILES       NET MILES      PROJECT NUMBER \ DESCRIPTION

effective on the date the project is  advertised.

Department of Transportation and the Supplemental Specifications

2014 Standard Specifications adopted by the North Dakota

GOVERNING SPECIFICATIONS:
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FHWA Project of Division Interest (PODI)

NDDOT DESIGN DIVISION

Slope Stabilization, Roadway Realignment & HMA



Utility Conflict Legend Sheet

at own expense
relocate or adjust
utility company to 
Buried telephone,
Conflict with 

at own expense
relocate or adjust
utility company to 
Fiber optic line,
Conflict with 

at own expense
relocate or adjust
utility company to 
Buried electric line,
Conflict with 

billable to NDDOT
relocate or adjust
utility company to 
Utility Pole,
Conflict with 

billable to NDDOT
relocate or adjust
utility company to 
Utility Pole anchor,
Conflict with 

at own expense
relocate or adjust
utility company to 
Utility Pole,
Conflict with 

at own expense
relocate or adjust
utility company to 
Utility Pole anchor,
Conflict with 

earth around pole
to leave existing 
NDDOT contractor
No Conflict 

at own expense
relocate or adjust
utility company to 
Gas line,
Conflict with 

billable to NDDOT
relocate or adjust
utility company to 
Fiber optic line,
Conflict with 

billable to NDDOT
relocate or adjust
utility company to 
Buried telephone,
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billable to NDDOT
relocate or adjust
utility company to 
Buried electric line,
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billable to NDDOT
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Gas line,
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at own expense
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Cable/TV facality,
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billable to NDDOT
relocate or adjust
utility company to 
Cable/TV facality,
Conflict with 
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Scope of Work
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earth around pole
to leave existing 
NDDOT contractor
No Conflict 

at own expense
relocate or adjust
utility company to 
Utility Pole anchor,
Conflict with 

ND 200A

SPEC CODE  ITEMBID UNIT QUANTITY

202 174  SIZES AND TYPES ALL PIPES OFREMOVAL

LF 63

714 4106  24IN-APPROACH CONDUITPIPE
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Plan & Profile

ND 200A

60 1SNH-1-200(063)916
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ND 200A: Slope Stabilization & Roadway Realignment

SNH-1-200(063)916
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