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SOIB-7-085(079)950 (PCN-19972)

The company, firm, corporation, or individual hereby acknowledges that it has designated a responsible 

person or persons as having the authority to obligate the company, firm, or individual, through electronic or 

paper submittal, to the terms and conditions described herein and in the contract documents.  The 

designated responsible person submitting this proposal shall be hereafter known as the bidder.  By 

submitting this proposal, the bidder fully accepts and agrees to all the provisions of the proposal.  The bidder 

also certifies that the information given in this proposal is true and the certifications made in this proposal 

are correct. 

The bidder acknowledges that they have thoroughly examined the plans, proposal form, specifications, 

supplemental specifications, special provisions and agrees that they constitute essential parts of this 

proposal. 

The bidder acknowledges that all line items which contain a quantity shall have a unit price bid.  Any line item 

which is bid lump sum shall contain a lump sum bid price. 

The bidder acknowledges that they understand that the quantities of work required by the plans and 

specifications are approximate only and are subject to increases and decreases; the bidder understands that 

all quantities of work actually required must be performed and that payment therefore shall be at the prices 

stipulated herein; that the bidder proposes to timely furnish the specified materials in the quantities required 

and to furnish the machinery, equipment, labor and expertise necessary to competently complete the 

proposed work in the time specified. 

NON‐COLLUSION AND DEBARMENT CERTIFICATION 

The bidder certifies that neither he/she, nor any official, agent or employee of the bidder has entered into 

any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with this bid. 

By submitting this proposal, the bidder certifies to the best of his/her knowledge and belief that he/she and 

his/her principles: 

a.  Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal Department or agency; 

b. Have not within a three‐year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 

obtaining, attempting to obtain, or perform a public (Federal, State or Local) transaction or contract 

under a public transaction; violation of Federal or State antitrust statutes or commission of 

embezzlement, theft, forgery, bribery, falsification or destruction of records; making false 

statements; or receiving stolen property 
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c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or Local) with commission of any of the offenses enumerated in paragraph b. of the 

certification; and 

d. Have not within a three‐year period preceding this proposal had one or more public transactions 

(Federal, State or Local) terminated for cause or default 

Where the prospective bidder is unable to certify to any of the statements in this certification, the bidder 

shall submit an explanation in the blanks provided herein.  The explanation will not necessarily result in 

denial of participation in a contract: 

Explanation:                         
                           
                           
                           

 

If the prequalified bidder’s status changes, he/she shall immediately submit a new fully executed non‐

collusion affidavit and debarment certification with an explanation of the change to the Contract Office prior 

to submitting the bid. 

Failure to furnish a certification or an explanation will be grounds for rejection of a bid. 

BID LIMITATION (Optional) 

The bidder who desires to bid on more than one project on which bids are to be opened on the same date, 

and who also desires to avoid receiving an award of more projects than the bidder is equipped to handle, 

may bid on multiple projects and limit the total amount of work awarded to the bidder on selected projects 

by completing the “Bid Limitation”. 

The Bid Limitation must be filled in on each proposal form for which the Bidder desires protection.  Each such 

proposal must be covered by a proposal guaranty. 

The bid limitation can be made by declaring the total dollar value of work OR total number of projects a 

bidder is willing to perform. 

The Bidder desires to disqualify all of his/her bids on this bid opening that exceed a total dollar value of  

$                           

OR 

that exceed a total number of                              projects. 

The Bidder hereby authorizes the Department to determine which bids shall be disqualified. 
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PERMISSIBLE DISCOUNT (optional)

Only when invited to do so in the Request for Proposal by Special Provision, Bidders are permitted to offer a 

discount on a specific project (discount project) if they are awarded the contract on one or more additional 

projects bid at the same bid opening time and date.  The bidder must present the proposal so that it can be 

considered with or without the discount.  The bid or discount offered on the “discount project” will not affect 

the determination of the low bid of any other project. 

When discounts are offered, they must be presented as a reduction in the unit price for one or more items of 

work in the specified proposal (discount project). 

 

Space for Offering Discounts: 
                           
                           
                           

Item No:         

Description:         

Unit:           

Proposal Quantity:    Unit Price Reduction: $      Discount: $       

Item No:         

Description:         

Unit:           

Proposal Quantity:    Unit Price Reduction: $      Discount: $       

Item No:         

Description:         

Unit:           

Proposal Quantity:    Unit Price Reduction: $      Discount: $       

 

TOTAL DISCOUNT         

It is understood that the discount will only apply if awarded under the conditions as listed above and signed 

by the bidder. 
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RECEIPT OF ADDENDA ACKNOWLEDGEMENT

We hereby acknowledge receipt of the following addenda: 

Addendum #      Dated         

Addendum #      Dated         

Addendum #      Dated         

Addendum #      Dated         

Addendum #      Dated         

Addendum #      Dated         

 

PROPOSAL GUARANTY 

A proposal guaranty is required.  The proposal guaranty must comply with Section 102.09, “Proposal 

Guarantee” of the Standard Specifications. 

TYPE OF PROPOSAL GUARANTY APPLIED TO THIS PROJECT (Check one): 

_____  Annual Bid Bond* 

_____  Single Project Bid Bond 

_____  Certified or Cashier’s Check 

*Annual Bid Bond is required when submitting proposals electronically 
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Description Unit
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Bidder must type or neatly print unit prices in numerals, make extensions for each item, and 
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Item
No.

Project: SOIB-7-085(079)950 (PCN-19972)
BID ITEMS

CONTRACT BOND                                     1.001 103 0100 L SUM

ESCROW OF BID DOCUMENTATION                       1.002 103 0200 L SUM

CLEARING & GRUBBING                               1.003 201 0330 L SUM

REMOVAL OF CURB & GUTTER                          408.004 202 0130 LF   

REMOVAL OF PAVEMENT                               49,342.005 202 0136 TON  

REMOVAL OF CULVERTS-ALL TYPES & SIZES             2,379.006 202 0170 LF   

COMMON EXCAVATION-TYPE A                          30,430.007 203 0101 CY   

TOPSOIL                                           21,909.008 203 0109 CY   

COMMON EXCAVATION-WASTE                           12,350.009 203 0113 CY   

TOPSOIL-WETLAND                                   64.010 203 0121 CY   

COMMON EXCAVATION-SUBCUT                          3,230.011 203 0138 CY   

BORROW-EXCAVATION                                 10,846.012 203 0140 CY   

WATER                                             2,046.013 216 0100 M GAL

SUBGRADE PREPARATION-TYPE A-12IN                  80095.014 230 0165 STA  

SEEDING CLASS II                                  85225.015 251 0200 ACRE 

WETLAND SEED                                      081.016 251 1000 ACRE 
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TEMPORARY COVER CROP                              88825.017 251 2000 ACRE 

STRAW MULCH                                       82051.018 253 0101 ACRE 

ECB TYPE 3                                        2,760.019 255 0103 SY   

RIPRAP GRADE III                                  199.020 256 0300 CY   

SILT FENCE SUPPORTED                              1,679.021 260 0200 LF   

REMOVE SILT FENCE SUPPORTED                       1,679.022 260 0201 LF   

FIBER ROLLS 12IN                                  22,839.023 261 0112 LF   

REMOVE FIBER ROLLS 12IN                           11,829.024 261 0113 LF   

SALVAGED BASE COURSE                              76,791.025 302 0100 TON  

TACK COAT                                         4,646.026 401 0050 GAL  

PRIME COAT                                        19,138.027 401 0060 GAL  

BLOTTER MATERIAL CL 44                            577.028 401 0160 TON  

MILLING PAVEMENT SURFACE - 2 INCH                 1,283.029 411 0114 SY   

SUPERPAVE FAA 45                                  15,420.030 430 0045 TON  

CORED SAMPLE                                      62.031 430 1000 EA   

PG 64-28 ASPHALT CEMENT                           910.032 430 6428 TON  
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9IN NON-REINF CONCRETE PVMT CL AE-DOWELED         10,400.033 550 0305 SY   

MOBILIZATION                                      1.034 702 0100 L SUM

FLAGGING                                          7,000.035 704 0100 MHR  

TRAFFIC CONTROL SIGNS                             5,582.036 704 1000 UNIT 

ATTENUATION DEVICE-TYPE B-25                      2.037 704 1035 EA   

TYPE III BARRICADE                                93.038 704 1052 EA   

DELINEATOR DRUMS                                  648.039 704 1060 EA   

TUBULAR MARKERS                                   167.040 704 1067 EA   

STACKABLE VERTICAL PANELS                         274.041 704 1080 EA   

OBLITERATION OF PAVEMENT MARKING                  10,195.042 704 1500 SF   

PRECAST CONCRETE MED BARRIER-STATE FURNISHED      40.043 704 3510 EA   

PORTABLE CHANGEABLE MESSAGE SIGN                  2.044 704 4011 EA   

AGGREGATE LABORATORY                              1.045 706 0500 EA   

BITUMINOUS LABORATORY                             1.046 706 0550 EA   

CONTRACTOR'S LABORATORY                           1.047 706 0600 EA   

INLET PROTECTION-SPECIAL                          39.048 708 1540 EA   
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REMOVE INLET PROTECTION-SPECIAL                   39.049 708 1541 EA   

GEOSYNTHETIC MATERIAL TYPE R1                     10,257.050 709 0151 SY   

GEOSYNTHETIC MATERIAL TYPE RR                     180.051 709 0155 SY   

PIPE CONDUIT 18IN-APPROACH                        591.052 714 4099 LF   

PIPE CONDUIT 18IN-STORM DRAIN                     1,598.053 714 4101 LF   

PIPE CONDUIT 24IN-APPROACH                        252.054 714 4106 LF   

PIPE CONDUIT 24IN-STORM DRAIN                     139.055 714 4107 LF   

PIPE CONDUIT 30IN-STORM DRAIN                     519.056 714 4112 LF   

PIPE CONDUIT 30IN-APPROACH                        172.057 714 4113 LF   

PIPE CONDUIT 36IN                                 236.058 714 4115 LF   

PIPE CONDUIT 36IN-STORM DRAIN                     112.059 714 4117 LF   

PIPE CONDUIT 42IN                                 510.060 714 4120 LF   

PIPE CONDUIT 48IN-APPROACH                        490.061 714 4128 LF   

REMOVE & RELAY PIPE-ALL TYPES & SIZES             88.062 714 9659 LF   

REMOVE & RELAY END SECTION-ALL TYPE & SIZES       2.063 714 9660 EA   

RIGHT OF WAY MARKERS                              1.064 720 0110 EA   



Spec
No.

Amount
Description Unit

Approx.
Quantity

Unit Price

$$$$$ 000 $$$$$ 00

PROPOSAL FORM
North Dakota Department of Transportation

038
Page 9  of 14
JobApril 08, 2016BID OPENING:

Code
No.

Bidder must type or neatly print unit prices in numerals, make extensions for each item, and 
total.  Do not carry unit prices further than three (3) decimal places.

Item
No.

Project: SOIB-7-085(079)950 (PCN-19972)
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ALIGNMENT MONUMENTS                               5.065 720 0125 EA   

IRON PIN R/W MONUMENTS                            1.066 720 0130 EA   

IRON PIN REFERENCE MONUMENTS                      5.067 720 0135 EA   

MANHOLE 72IN                                      1.068 722 0120 EA   

MANHOLE 84IN                                      1.069 722 0130 EA   

MANHOLE RISER 72IN                                7004.070 722 1120 LF   

MANHOLE RISER 84IN                                4.071 722 1130 LF   

INLET-TYPE 2                                      23.072 722 3510 EA   

INLET SPECIAL-TYPE 2 48IN                         14.073 722 3701 EA   

INLET SPECIAL-TYPE 2 60IN                         2.074 722 3761 EA   

ADJUST GATE VALVE BOX                             17.075 722 6140 EA   

ADJUST MANHOLE                                    2.076 722 6200 EA   

HYDRANT-RELOCATE                                  1.077 724 0420 EA   

CURB & GUTTER MOUNTABLE-TYPE I                    84.078 748 0120 LF   

CURB & GUTTER-TYPE I                              19,597.079 748 0140 LF   

PIGMENTED IMPRINTED CONCRETE                      126.080 750 0030 SY   
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SIDEWALK CONCRETE 4IN                             3,278.081 750 0115 SY   

DRIVEWAY CONCRETE                                 186.082 750 1000 SY   

DETECTABLE WARNING PANELS                         420.083 750 2115 SF   

FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        286.084 754 0110 SF   

FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        482.085 754 0112 SF   

STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      553.086 754 0206 LF   

REFERENCE MARKER-TYPE C                           2.087 754 0563 EA   

OBJECT MARKERS - CULVERTS                         108.088 754 0805 EA   

PVMT MK PAINTED-MESSAGE                           96.089 762 0103 SF   

EPOXY PVMT MK MESSAGE                             1,056.090 762 0112 SF   

EPOXY PVMT MK 4IN LINE                            19,652.091 762 0113 LF   

EPOXY PVMT MK 6IN LINE                            328.092 762 0114 LF   

EPOXY PVMT MK 8IN LINE                            2,460.093 762 0115 LF   

EPOXY PVMT MK 24IN LINE                           358.094 762 0117 LF   

PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED)   240.095 762 0122 SF   

SHORT TERM 4IN LINE-TYPE R                        4,427.096 762 0420 LF   
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SHORT TERM 4IN LINE-TYPE NR                       34,807.097 762 0430 LF   

PVMT MK PAINTED 4IN LINE                          1,359.098 762 1104 LF   

PVMT MK PAINTED 8IN LINE                          138.099 762 1108 LF   

PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED      2,659.100 762 1305 LF   

PREFORMED PATTERNED PVMT MK 6IN LINE-GROOVED      683.101 762 1307 LF   

PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED      1,147.102 762 1309 LF   

PREFORMED PATTERNED PVMT MK 24IN LINE-GROOVED     245.103 762 1325 LF   

W-BEAM GUARDRAIL                                  25.104 764 0131 LF   

REMOVE W-BEAM GUARDRAIL & POSTS                   600357.105 764 0151 LF   

RESET W-BEAM GUARDRAIL                            600207.106 764 1050 LF   

RESET W-BEAM GUARDRAIL END TERMINAL               4.107 764 1059 EA   

REMOVE END TREATMENT & TRANSITION                 4.108 764 2081 EA   

MAILBOX-ALL TYPES                                 2.109 766 0100 EA   

LIGHTING SYSTEM                                   1.110 770 0001 EA   

LIGHTING SYSTEM A                                 1.111 770 0003 EA   

LIGHTING SYSTEM B                                 2.112 770 0004 EA   
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LIGHTING SYSTEM C                                 1.113 770 0005 EA   

TEMPORARY TRAFFIC SIGNALS                         3.114 772 2810 EA   

REVISE TRAFFIC SIGNAL SYSTEM-SITE 1               1.115 772 2906 EA   

TRAFFIC SIGNAL SYSTEM - SITE 1                    1.116 772 9811 EA   

TRAFFIC SIGNAL SYSTEM - SITE 2                    1.117 772 9812 EA   

TOTAL SUM BID 
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SOIB-7-085(079)950 (PCN-19972)

Page 13 of 14

TIME FOR COMPLETION:
The  undersigned  Bidder  agrees,    if  awarded  the  contract,    to  prosecute  the  work   with   sufficient
forces and equipment to complete  the  contract  work  within  the  allowable  time  specified  as  follows:

WORKING DAY CONTRACT: working days are provided.  The Department will begin
charging working days beginning or the date work begins on the project site,

NA

CALENDAR DAY CONTRACT:  

begins on the project site, whichever is earlier.

COMPLETION DATE CONTRACT:
provides a minimum of 

or the date workwill be determined by adding

whichever  is  earlier.
NA

calendar  days are provided.  The completion date

N

NA
NA calendar days to NA

The project completion date is . The Department10/22/2016 *
working days.  The Department will begin charging workingNA

or the date work begins on the project site, whichever is earlier.days beginning NA

*A COMPLETION DATE OF 10/22/16 IS FOR ALL WORK EXCEPT PERMANENT PAVEMENT MARKING,
PERMANENT LIGHTING AND TRAFFIC SIGNAL SYSTEMS, AND PERMANENT EROSION CONTROL ITEMS.
LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE ALL WORK BY 10/22/16, EXCEPT AS NOTED, SHALL
BE CHARGED AT THE RATE OF $5,000 PER CALENDAR DAY.  LIQUIDATED DAMAGES FOR FAILURE TO
COMPLETE THE PERMANENT TRAFFIC SIGNAL SYSTEMS BY 11/19/16 SHALL BE CHARGED AT A RATE OF
$1,000 PER CALENDAR DAY.  LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE PERMANENT LIGHTING,
PERMANENT PAVEMENT MARKING AND PERMANENT EROSION CONTROL ITEMS BY 6/17/17 SHALL BE
CHARGED AT A RATE OF $1,000 PER CALENDAR DAY.
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Type of Work: GRADING, HMA, CONCRETE, PEDESTRIAN FACILITIES, LIGHTING, AND SIGNALS

County: MCKENZIE

Length: 1.8970 Miles

CONTRACT EXECUTION:
The  undersigned  Bidder  agrees,  if  awarded  the  contract,  to  execute  the  contract  form  and  furnish
a  contract  bond  within  fifteen  calendar  days,   as  determined  by  NDCC  Section  1-02-15,  after date  of
notice  of  award,  in  accordance  with  the  provisions  of  Sections  103.05  and  103.06  of  the  Standard

representative  of

of
CONTRACTOR NAME

, a
MAILING ADDRESS

Specifications.

AFFIDAVIT:
STATE OF

COUNTY OF 

The  undersigned  bidder,  being  duly  sworn,  does  depose  and  say  that  they  are  an  authorized

and  that  they  have  read,  understand,  acknowledge,  and  accept  the  entire  proposal  form;  and

PartnershipIndividual Joint Venture Corporation

)

)
)  ss.

that  all  statements  made  by  said  bidder  are  true  and  correct.

, TITLE
BIDDER MUST SIGN ON THIS LINE

Subscribed and sworn to before me this day.
TYPE OR PRINT SIGNATURE ON THIS LINE

COUNTY

DATE

NOTARY PUBLIC

My commission expires

STATE(Seal)
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 NOTICE 
 
 
TO: All prospective bidders on all North Dakota Department of 

Transportation Highway Construction Projects. 
 
Contractors moving construction equipment to NDDOT highway 
construction projects are subject to the Road Restriction Policy 
with the following modifications: 
 
A. The contractor may purchase up to 10 single trip permits for 

each NDDOT highway construction project at a cost ranging from
$20 to $70 each.  These permits must be purchased from the Motor 
Carrier Division of the Highway Patrol at the central office 
of the NDDOT in Bismarck, North Dakota. 

 
B. The $1 per mile fee will not be charged for Gross Vehicle 

Weights (GVW) exceeding 105,500 pounds, 105,500 pounds, and 
105,000 pounds for highways Restricted by Legal Weights,  

 8 Ton, and 7 Ton highways respectively. 
 
C. The $5 per ton per mile fee will be charged only for loads 

exceeding a GVW of 130,000 pounds, 120,000 pounds, 110,000 
pounds and 80,000 pounds for highways Restricted by Legal 
Weights, 8 Ton, 7 Ton, and 6 Ton highways respectively. 

 
D. The maximum weights per axle for each of the class 

restrictions still apply.  If it is shown that more axles 
cannot be added, movement may be authorized; however, a $1 
per ton per mile fee will be charged for all weight in 
excess of the restricted axle limits. 

 
E. These construction equipment single trip permits apply to 

State and US Highways only. 
 
F. The District Engineers and Highway Patrol will select the 

route of travel. 
 
G. Contractors moving equipment to other than NDDOT highway 

construction projects are subject to all fees as shown in 
the Road Restriction Permit Policy. 

 
H. Contractors must call the Highway Patrol prior to movement 

of all overweight loads on all State and US Highways. 
 
 
 
 
 
 



NDDOT ROAD AND VEHICLE RESTRICTIONS     Date Revised 05-22-10 
 
ROAD RESTRICTION PERMITS 
 
Permits shall be issued for the movement of non-divisible vehicles and loads on state highways which 
exceed the weight limits during spring road restrictions.  The issuance of permits may be stopped or 
posted weights changed at any time based on the varying conditions of the roadways.  Permits can be 
obtained from the Highway Patrol.  
 
RESTRUCTION CLASSIFICATIONS WITH ALLOWABLE AXLE WEIGHTS 

AND GROSS VEHICLE WEIGHTS 
PERMIT AND TON/MILE FEES 

Highways Restricted by Legal Weight 
 
  Single Axle    -- 20,000 lbs. 
  Tandem Axle    -- 34,000 lbs. 
  Triple Axle    -- 48,000 lbs. 
  4 Axles or more   -- 15,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 
 
Note: The above weights apply to state highways restricted by legal weights, 
other than interstate highways, in areas where road restrictions are in force. 
When the gross weight of an axle grouping exceeds 48,000 pounds, the $1 
per ton per mile shall apply to all weight in excess of 15,000 pounds per axle. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,501 lbs. to 130,000 lbs. GVW -- $1 per mile 
 
Over 130,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceeding 130,000 lbs. 
GVW 
 
Exceeding axle limits -- $1 per ton per mile 

8-Ton: 
 
  Single Axle    -- 16,000 lbs. 
  Tandem Axle    -- 32,000 lbs. 
  3 Axles or more   -- 14,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,501 lbs. to 120,000 lbs. GVW -- $1 per mile 
 
Over 120,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceeding 120,000 lbs. 
GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

7-Ton: 
 
  Single Axle    -- 14,000 lbs. 
  Tandem Axle    -- 28,000 lbs. 
  3 Axles or more   -- 12,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,500 lbs. to 110,000 lbs. GVW -- $1 per mile 
 
Over 110,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceedi ng 110,000 lbs. 
GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

6-Ton: 
 
  Single Axle    -- 12,000 lbs. 
  Tandem Axle    -- 24,000 lbs. 
  3 Axles or more   -- 10,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 80,000 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
$5 per ton per mile for all weight exceeding 80,000 
lbs. GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

5-Ton: 
 
  Single Axle    -- 10,000 lbs. 
  Tandem Axle    -- 20,000 lbs. 
  3 Axles or more   -- 10,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 80,000 lbs. 

 
 
No overweight movement allowed 

 
 
 



SINGLE UNIT FIXED LOAD VEHICLES SUCH AS TRUCK CRANES AND WORKOVER RIGS 
 
A. Permit Fee and Ton Mile Fee for Self-Propelled Fixed Load Vehicles . 
 

1. Permit Fee:  $25 per trip 
 

2. $1 per ton per mile for all weight in excess of restricted axle limits or in excess of legal limits on 
state highways in areas where road restrictions are in force.  When the gross weight of an axle 
grouping exceeds 48,000 pounds, the $1 per ton per mile shall apply to all weight in excess of 
15,000 pounds per axle (see weight classification chart in section C.)  

 
3. $5 per ton per mile for all movements exceeding the following gross vehicle weight limits:  

 
a. 105,500 lbs. GVW on unrestricted state highways, other than interstate highways, in areas 

where road restrictions are in force.  
b. 105,500 lbs. GVW on 8-ton highways. 
c. 105,500 lbs. GVW on 7-ton highways. 
d. 80,000 lbs. GVW on 6-ton highways.  
e. No overweight movement allowed on 5-ton highways 

 
B. Permit Fees for Work-Over Rigs and Special Mobile Equipment Exceeding 650 but not 670 Pounds 

Per Inch Width of Tire.  
 
1. Permit Fee:  

a. $50 per trip on work-over rigs up to 650 pounds per inch width.  
b. $75 per trip on work -over rigs that exceed 650 but not 670 pounds per inch width of tire.  

2. The work-over rig shall be stripped to the most minimum weights.  
3. A minimal number of state highway miles shall be used.  
4. District engineer approval shall be obtained prior to movement when vehicle exceeds restricted 

axle weights by more than 5,000 pounds.  
5. A validation number ending in TM must be obtained from the Highway Patrol prior to using a 

self-issue single trip movement approval form.  
6. The ton mile shall be waived . 

 



CERTIFICATION 
 
 
 

I hereby certify the attached supplemental specifications effective on October 1, 2015.   
 
 
 
 
 
 
 
 /S/         6/1/15 
Bob Fode, P.E., Director 
Office of Project Development 

 Date  
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
SUPPLEMENTAL SPECIFICATION 

REVISIONS 
 
 

 
Effective Date: 10/01/2015 

 
The following specifications are supplementary to the 2014 Edition of the Standard Specifications 
for Road and Bridge Construction as they apply to this Contract. Page references in this 
document apply to the hard bound, printed edition of the specifications (the “blue book”) and the 
“as printed” version of the specifications on the Department’s website. 
 
101.03 ABBREVIATIONS PAGE 8 10/01/15 
 
Delete the line for “ACPA American Concrete Precast Association” and replace it with the 
following: 
 
 ACPA  American Concrete Pipe Association 
 
Add the following item to Section 101.03: 
 
 NPCA  National Precast Concrete Association 
 SWPPP Storm Water Pollution Prevention Plan 
 
 
101.04 DEFINITIONS PAGE 10 10/01/15 
 
Delete the definition for “Sieve” and replace it with the following: 
 
Sieve.  U.S.A. Standard Sieve, as defined in ASTM E 11. The specified percent passing for each sieve is 
measured by weight. 
 
 
104.02 C Significant Changes to the Character of Work PAGE 34 10/01/15 
 
Delete the following paragraph in its entirety: 
 
If the Contractor believes an alteration in the work is a significant change that necessitates a contract 
revision, the Contractor shall notify the Engineer in accordance with Section 104.03, “Contractor 
Requested Contract Revisions”. 
 
 
104.05 A Submission of the Claim PAGE 37 10/01/15 
 
Replace the fourth paragraph of Section 104.05 with the following: 

 
Provide a claim submittal to the Engineer that contains, at a minimum, the following information for each 
claim issue included on the Notice of Intention to File a Claim (SFN 16743). Failure to supply the following 
information for each claim issue constitutes a waiver of claim for addional compensation for each 
submitted claim item. 
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105.03 B Scheduling PAGE 45 10/01/15 
 
Replace Section 105.03 B with the following: 
 
B. Scheduling. 

 
1. General. 

In order to minimize interference with traffic operations, the Contractor, Engineer, and utility 
owner shall agree to a detailed schedule before starting work. 

 
2. Utility Coordination Meeting. 

If the contract requires a utility coordination meeting, arrange the meeting with the utility owners 
and the Engineer to occur no later than two weeks after the notice to proceed. At the meeting, 
provide an agenda and a tentative construction schedule for planning utility relocations and 
adjustments; after the meeting, publish minutes and distribute a copy to all meeting attendees. 

 
 
106.02 D Aggregate Source Limitations PAGE 58 10/01/15 
 
Delete number 8 and replace it with the following: 
 
8. In Stark County, within the 2-mile radius from the center of Section 30-137-92; 

 
Delete number 11 and replace it with the following: 
 
11. In Hettinger County, within the 1-mile radius from the center of Section 28-135-91; 
 
 
107.17 REMOVED MATERIAL PAGE 80 10/01/15 
 
Replace Section 107.17 with the following: 
 
107.17 REMOVED MATERIAL 
Unless otherwise designated in the contract, removed material becomes the property of the Contractor. 
 
If the Contractor determines that the material will be disposed of, the material must be disposed in one of 
the following ways: 
 
A. Dispose of the material through a beneficial use. Apply for a beneficial use permit from the NDDoH by 

completing an NDDOT Projects-Inert Waste Beneficial Use Application (SFN 58981). Provide the 
Engineer with copies of all documents submitted to the NDDoH. 

 
B. Dispose of the material at an approved permanent waste management facility. 
 
C. If waste cannot be reasonably managed at a permanent waste management facility, obtain approval 

from the NDDoH for a variance to dispose of the inert waste at another site. Apply for a variance by 
completing an NDDOT Projects-Inert Waste Disposal Variance Application (SFN 54344). Provide the 
Engineer with copies of all documents submitted to the NDDoH. 
 
Obtain locations of permanent waste facilities, applications, and guidelines from the NDDoH, Division 
of Waste Management. View a list of municipal and inert waste landfills and review guidance on the 
NDDoH website: http://www.ndhealth.gov. 
 

Include the cost of material disposal in the contract unit price of the relevant contract item. 
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108.03 D Measurement and Payment PAGE 91 10/01/15 
 
Replace Table 108-01 with the following: 
 

Table 108-01 
CPM Schedule Price Reductions 

Days Late Submitting 
Update Schedule 

Percentage Price 
Reduction to the 

Prorated Amount1 
1 20 
2 40 
3 60 
4 80 
5 100 

1 The “prorated amount” is equivalent to the amount 
calculated for each update schedule submission in 
Section 108.03 D, Item 2. 

 
 
108.06 B.1 General PAGE 93 10/01/15 
 
Replace the 6th paragraph of Section 108.06 B.1 with the following: 
 
The Contractor’s plea that the contract time was insufficient is not a valid reason for an extension of time. 
For calendar day and completion date contracts, the Department will not extend the contract time for 
delays encountered on holidays and during the period from November 15 to April 15. When the time as 
extended by the Department falls on a date that is a holiday, the Engineer will extend the contract time to 
the next business day. 
 
 
109.01 J.2.b Computerized Loader Bucket Scales PAGE 103 10/01/15 
 
Delete the first paragraph and replace with the following: 
 
Loader bucket scales may be used to weigh materials when the quantity of material included in the bid 
item list is less than 10,000 tons and for aggregates specified under Sections 420 “Bituminous Seal 
Coat”, 421 “Microsurfacing”, and 422 “Slurry Seal” regardless of quantity. 
 
 
109.01 J.4.b(2) Hopper or Batch Scales PAGE 105 10/01/15 
 
Replace Section 109.01 J.4.b(2) with the following: 
 
After the material has been weighed on the project scale and placed in a truck, weigh the loaded truck on 
a certified scale owned and operated by an entity other than the Contractor. Provide the tare weight of the 
truck along with the comparison weigh ticket. 
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109.01 J.6.a General PAGE 106 10/01/15 
 
Delete the second paragraph and replace with the following: 
 
Document the weight of each load on a separate, sequentially numbered weigh ticket that has a 
maximum size of 5.5 × 8.5 inches. Provide one copy to the driver of the truck. The truck driver shall 
deliver the weigh ticket to the Engineer at the location where the material is incorporated into the work. 
The Engineer will reject loads that are not accompanied by a legible weigh ticket. 
 
 
155.03 A.3 Water Measuring PAGE 143 10/01/15 
 
Replace the second paragraph in Section 155.03 A.3 with the following: 
 

Use a water measuring system that: 
 Delivers the designated quantity of water for each batch within the tolerance specified in 

Section 802.03 B.4, “Batching Water”; 
 Automatically stops the water flow when the designated quantity has been delivered; and 
 Is adjustable and has a calibrated indicator showing the quantity of water measured for 

each batch. 
 
 
155.07 D Bridge Deck Overlay Finishing Machines PAGE 147 10/01/15 
 
Replace Section 155.07 D with the following: 
 
D. Bridge Deck Overlays Finishing Equipment. 

Use a finishing machine that is: 
 Equipped with an oscillating screed or screeds with an effective weight of at least 75 pounds 

for each square foot of bottom face area, and provided with positive control of vertical 
position, the angle of tilt, and the shape of the crown. At least one oscillating screed shall be 
capable of consolidating the concrete to the specified density; 

 Long enough to uniformly strike off and consolidate the width of lane to be paved 
 Capable of forward and reverse motion under positive control; 
 Travelling on rails with fully-adjustable and stable supports; 
 Supported without the use of shims; and 
 Not anchored to the concrete using powder actuated fasteners, unless that concrete will be 

subsequently overlaid. 
 
 
203.02 EQUIPMENT PAGE 163 10/01/15 
 
Replace the equipment list in Section 203.02 with the following: 
 

Equipment Section 
Vibratory Sheepsfoot/Pad Foot/Extended 
Pad Foot Rollers 151.01 E 

 
 
203.04 B.1 Topsoil - Wetland PAGE 165 10/01/15 
 
Replace the second paragraph of Section 203.04 B.1 with the following: 
 
Spread a minimum of 6 inches of wetland topsoil at mitigation sites and temporary wetland impact areas. 
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203.04 C Subcut PAGE 165 10/01/15 
 
Add the following paragraph to the end of Section 203.04 C: 
 
Dispose of material removed from the subcut area as specified in Section 107.17, “Removed Material”. 
 
 
216.06 Basis of Payment PAGE 175 10/01/15 
 
Replace Section 216.06 with the following: 
 

Pay Item Pay Unit 
Water M Gal 

 
An “M Gal” is equivalent to 1,000 gallons. 
 
Such payment is full compensation for furnishing all materials, equipment, labor, and incidentals to 
complete the work as specified. 
 
 
251.03 D Seed Class PAGE 182 10/01/15 
 
Add the following footnote to Table 251-01: 
 
1 Substitute Thickspike or Stream bank Wheatgrass of the Critana, Banstock, Sodar, AC Polar or Elbee 
variety if Sideoats Grama is unavailable. 

 
 
253.03 C Straw Mulch PAGE 188 10/01/15 
 
Delete the following sentence from this section: 
 
At least 50 percent of the mulch by weight must be at least 8 inches in length. 
 
 
262.04 A Installation PAGE 201 10/01/15 
 
Replace the first paragraph of Section 262.04 A with the following: 
 
Attach anchor lines to the flotation device. 
 
 
265.06 Basis of Payment PAGE 204 10/01/15 
 
Replace the first paragraph after the list of pay items with the following: 
 
Include the cost for pipe, geosynthetic material, topsoil, and seed in the price bid for “Stabilized 
Construction Access”. 
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302.03 MATERIALS PAGE 209 10/01/15 
 
Replace table in Section 302.03 with the following: 
 

Material Section 
Aggregates 816 
Salvaged Base Course 817 
Traffic Service Aggregate 816 Class 5; or 817 

 
 
302.04 A.2 Gradation PAGE 209 10/01/15 
 
Replace the first paragraph in Section 302.04 A.2 with the following: 
 
The Engineer will collect three samples for each 1,000 tons of material placed, except when more than 
1,000 tons are placed in a day. If more than 1,000 tons are placed in a day, the Engineer will collect three 
samples for that day’s placement.  If the aggregate fails to meet the specified gradation, the Engineer will 
apply a price reduction as specified in Section 302.06 B, “Contract Price Adjustments”. 
 
 
302.04 C Surface Tolerance PAGE 210 10/01/15 
 
Replace Section 302.04 C with the following: 
 
C. Surface Tolerance.  

Unless one of the following surface tolerances is specified, construct the surface to within 0.08 feet of 
the proposed elevation. 
 
1. Surface Tolerance Type B.  

Use trimming equipment, including motor graders, equipped with automatic grade control to 
adjust for the cross slope and longitudinal profile. Construct the finished surface to within 0.04 
feet of the proposed elevation. 

 
Reincorporate material removed from high points during trimming into other portions of the base. 

 
2. Surface Tolerance Type C.  

Use roadbed planers to construct the finished surface. The Engineer will allow the base or 
surface course to be used as the grade reference when trimming shoulders. Construct the 
finished surface to within 0.04 feet of the proposed elevation. 
 
Reincorporate material removed from high points during trimming into other portions of the base. 

 
 
306.04 A.1 Gradation PAGE 213 10/01/15 
 
Replace the first paragraph in Section 306.04 A.1 with the following: 
 
The Engineer will collect three samples for each 1,000 tons of material placed, except when more than 
1,000 tons are placed in a day. If more than 1,000 tons are placed in a day, the Engineer will collect three 
samples for that day’s placement.  If the aggregate fails to meet the specified gradation, the Engineer will 
apply a price reduction as specified in Section 302.06 B, “Contract Price Adjustments”. 
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401.03 B Tack Coat and Fog Seal. PAGE 221 10/01/15 
 
Delete Section 401.03 B and add the following: 
 
B. Tack Coat. 

Use a material from Table 401-01. 
 

Table 401-01 
Material Section 

SS-1h 818.02 F 
MS-1 818.02 F 
CSS-1h 818.02 E.1 

 
When MS-1 is used it may be diluted by the supplier or the Contractor. 

 
C. Fog Seal. 

Use a material from Table 401-02. 
 

Table 401-02 
Material Section 

SS-1h 818.02 F 
CSS-1h 818.02 E.1 

 
 
401.04 A Application of Bitumen PAGE 221 10/01/15 
 
Delete Section 401.04 A and add the following: 
 
A. Application of Bitumen. 

 
1. General. 

Prepare the surface by removing loose dirt and deleterious material. 
 
Provide the Engineer with the manufacturer recommended application temperature ranges. 
During application, maintain the temperature of bitumen within the ranges recommended by the 
manufacturer. 
 
Apply bitumen with a distributor on a compacted and stable surface. Use hand sprayers to cover 
irregular areas. Completely cover the area receiving the bitumen application. 
 
If applying bitumen in multiple passes, overlap the bitumen along adjoining edges of the passes. 
 
Protect the surfaces of structures and other roadway appurtenances against tracking and 
splattering. 
 

2. Prime Coat. 
Apply prime coat when the ambient air temperature is at least 40°F. 
 
Allow the prime coat to cure a minimum of 48 hours before placing pavement. 
 

3. Tack Coat. 
Apply tack coat when the air temperature and existing mat temperature are at least 35°F. 
 
Apply tack coat to a dry surface. 
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Allow tack coat to cure before applying surfacing material. 
 

4. Fog Coat. 
Apply fog coat when the ambient air temperature is at least 40°F. 
 
Apply fog coat to a dry surface. 

 
 
420.04 A General PAGE 224 10/01/15 
 
Replace Section 420.04 A with the following: 
 
A. General. 

Do not start seal work after September 1. 
 
Allow material to cure as shown in Table 420-01 before applying seal coat materials. 
 

Table 420-01 
Curing Period 

Material Type Curing Period 
Prime Coat 4 days 
Asphalt Cement Pavements 7 days 
Emulsion Pavements 15 days 

 
Schedule the work so that the last bitumen application of the day is sufficiently cured to allow 
installation of the short-term pavement marking before sunset. 

 
 
420.04 D Cover Coat Material Application PAGE 225 10/01/15 
 
Replace the third paragraph with the following: 
 
Within one minute following the application of the bitumen, spread the cover coat material uniformly over 
the bituminous material with an aggregate spreader.  Apply cover material by hand to areas that are 
inaccessible to the aggregate spreader. 
 
 
420.04 D Cover Coat Material Application PAGE 225 10/01/15 
 
Delete the eighth paragraph in its entirety. 
 
 
430.03 F Commercial Grade Asphalt PAGE 238 10/01/15 
 
Replace the second paragraph of Section 430.03 F with the following: 
 
The requirements of the following sections will not be applied to commercial grade asphalt: 

 Section 430.04 A, “Contractor Quality Control Plan”; 
 Section 430.04 B, “Engineer’s Quality Assurance Plan”; 
 Section 430.04 C.2, “Determination of Specific Gravity”;  
 Section 430.04 E, “QC Testing”; and 
 Section 430.04 M, “Acceptance”. 
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430.04 D.1 General PAGE 241 10/01/15 
 
Replace the third paragraph of Section 430.04 D.1 with the following: 
 
Submit the mix design a minimum of 10 calendar days before beginning paving operations. The Engineer 
will review the mix design. If the Engineer does not approve the mix design, revise the mix design and 
submit the revised mix design. Allow 10 calendar days for the Engineer to review a revised mix design 
before beginning paving operations. 
 
 
430.04 D.2 Items to be Submitted PAGE 242 10/01/15 
 
Add the following item to Section 430.04 D.2: 
 
e. If the mix contains RAP, submit a 50 pound sample of the milled material. 
 
 
430.04 F Surface Preparation PAGE 246 10/01/15 
 
Replace the second paragraph of Section 430.04 F with the following: 
 
Correct local irregularities in the existing surface before placing the first lift of bituminous material. If 
milling is specified, correct local irregularities after milling. Apply a tack coat to the surface before 
correcting the irregularities. Use the same type of mix that is required for the subsequent lift Use a 
pneumatic roller as specified in Section 151.01 A.3. “Self-Propelled Pnuematic-Tired Roller” to compact 
the mix. 
 
 
430.04 G Patching PAGE 247 10/01/15 
 
Replace Section 430.04 G with the following: 
 
G. Patching. 

Remove existing broken or unstable surface material and replace that material with the same mixture 
specified for the next course. 
 
Place the bituminous material in lifts not to exceed 3 inches and compact the material. Allow the 
patch material to cool to 130°F before placing additional material. If patching is required during the 
paving operation, allow the patch material to cool to 185°F before placing additional material. 

 
 
430.04 H.1 General PAGE 248 10/01/15 
 
Delete the ninth paragraph of Section 430.04 H.1 
 
 
430.04 I.3.c Intermediate Rolling PAGE 250 10/01/15 
 
Replace the second paragraph of Section 430.04 I.3.c with the following: 
 
If roller tires pick up the bituminous material or there are excessive roller marks in the mat, the Engineer 
may allow the removal of the intermediate rolling operation if it appears to the Engineer that compaction is 
being achieved. 
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430.04 J Joints PAGE 250 10/01/15 
 
Replace Section 430.04 J with the following: 
 
J. Joints. 
 

1. General. 
Place pavement against the surface of curbing, gutters, manholes, and similar structures 
uniformly near the contact surfaces so the pavement is slightly higher than the edge of the 
structure after compaction. Do not construct a joint on top of a joint from a previous lift. 
 

2. Longitudinal Joints. 
Construct longitudinal joints on successive lifts between 6 and 12 inches from the previous 
longitudinal joint. 
 
Place and follow markings to guide the paver. Construct joints in a uniform line. Correct pavement 
edges that deviate from the uniform line and correct areas of the joint that vary from the intended 
location of the joint by more than 2 inches. Construct joints with tight seams and no visible 
segregation. 
 

3. Transverse Joints. 
Construct transverse joints on successive lifts a minimum of 12 feet from the previous transverse 
joint. 

 
 
550.03 Materials PAGE 261 10/01/15 
 
Add the following to Section 550.03: 
 
Develop a mix design with a maximum water-cement ratio of 0.40 when placing concrete with a slip form 
paving machine.  Use the water-cement ratio shown in Section 802.01 B.2, “Concrete Class Designation” 
for all other paving methods. 
 
 
550.04 H.1.d Final Surface Finish PAGE 268 10/01/15 
 
Replace Section 550.04 H.1.d with the following: 
 

d. Final Surface Finish. 
 

(1) General. 
Uniformly texture the surface by dragging a seamless strip of stiff-fiber artificial grass carpet 
longitudinally along the full width of the pavement in a single pass. 
 
Use and maintain a taut string line for operating the carpet drag. Attach the leading edge of 
the carpet drag to a bridge. If the Engineer determines it is not feasible to use a bridge or 
string line, other texturing methods will be allowed. 
 
Maintain a clean carpet free of encrusted concrete. 
 
Provide a minimum texture depth of 0.031 inches.  

 



Page 11 of 30 
 

 

(2) Roadways with Speed Limits Less than 45 MPH. 
The Engineer will test the texture achieved by the carpet drag in accordance with ASTM E 
965 and the Field Sampling and Testing Manual. The Engineer will determine the test 
location. 
 
If three or more lots have texture depths less than 0.031 inches but greater than or equal to 
0.025 inches, perform diamond grinding on those lots.  
 
Perform diamond grinding any lot having a texture depth of less than 0.025 inches.  
 
Perform grinding as specified in Section 550.04 M.4, “Grinding.”  
 
The Engineer will determine the limits of any failing test by running additional tests at 100 foot 
intervals before and after the failing test. The Engineer will determine the location of the 
additional tests. 

 
(3) Roadways with Speed Limits 45 MPH or Greater. 

Run a clean, metal tine longitudinally along the surface immediately following the carpet drag. 
Exclude areas within 3 inches of the edge of the slab and longitudinal joints. Run the tine 
continuously across transverse joints.  
 
Use a tine that provides: 

 1/8 inch ±1/64 inch groove width; 
 3/16 inch ±1/16 inch groove depth; and 
 3/4 inch spacing of between grooves. 

 
If the concrete has becomes too stiff to receive the metal tine finish, use diamond bladed 
equipment to produce the longitudinal grooves. 

 
 
550.04 I.3 Impervious Membrane Cure PAGE 271 10/01/15 
 
Replace the first paragraph of Section 550.04 I.3 with the following: 
 
Use a curing compound that meets the requirements of Section 810.01 B.2, “Type 2, Class B”. 
 
 
570.03 A General PAGE 281 10/01/15 
 
Add the following item to the table: 
 

Impervious Membrane Cure 810.01 B.1 
 
 
570.03 B.2.a Concrete PAGE 281 10/01/15 
 
Replace Section 570.03 B.2.a with the following: 
 
a. Concrete. 

Use Class AE concrete with cement that meets the requirements of AASHTO M 85, Type I or Type IA 
for spall repairs. 
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570.03 D Curing Compound PAGE 281 10/01/15 
 
Delete Section 570.03 D. 
 
 
570.04 A.1.b Full Depth Repairs PAGE 282 10/01/15 
 
Replace Section 570.04 A.1.b with the following: 
 

b. Full Depth Repairs. 
Use the lift out method to remove concrete in full depth repair areas with minimal disruption to 
the subgrade and without damage to the remaining concrete. Do not operate equipment, 
other than compaction equipment, in areas where concrete has been removed. Fill voids 
deeper than 1 inch with aggregate and compact the material to the level of the existing 
subgrade. 
 
Place concrete for repairs less than 100 feet long the same day that removals are initiated. 
Place concrete for repairs longer than 100 feet within 48 hours of initiating removals. Dampen 
the faces of existing concrete before placing new concrete. 
 
Place, consolidate, finish, and cure concrete according to the following portions of Section 
550.04, “Construction Requirements”: 

 550.04 C, “Roadbed Condition”; 
 550.04 D, “Placing and Spreading Concrete”; 
 550.04 E, “Placing Reinforcing Steel and Tie Bars”; 
 550.04 F, “Uncontrolled Cracking”; 
 550.04 G, “Joints”; 
 550.04 H, “Finishing Concrete”, except parts 1.d, “Final Surface Finish” and 1.e, 

“Imprinting Pavement”;  
 550.04 J, “Removing Forms”; 
 550.04 K, “Sealing Joints”; and 
 550.04 L, “Opening to Traffic”. 

 
Provide finished concrete that is flush with all adjacent pavement surfaces. Before the 
concrete sets, check the repair utilizing a 10 foot straight edge and correct areas that deviate 
by 1/8 inch or greater. 
 
Texture the repair by dragging a carpet of artificial grass longitudinally over the repaired area.  
 
If repairs involve multiple lanes, fill the gap between the  lane under repair and the existing 
concrete with cold bituminous material. Remove this material before making the repair to the 
adjacent lane. 
 
(1) Repairs One Lane Wide. 

Use a bond breaker along the centerline joint. Tie bars are not required on repairs that 
are one lane wide. 
 
When the repair falls in a ramp, restore the longitudinal joints crossing the repair, but do 
not use tie bars. 

 
(2) Repairs Wider Than One Lane. 

Before placing the concrete in the second lane, install 30 inch #5 tie bars in the 
longitudianl joint using the original tie bar pattern. Drill holes for the bars and secure the 
bars in the holes using epoxy. 
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(3) Impervious Membrane Cure. 
Use a curing compound that meets the requirements of Section 810.01 B.1, “Type 2”. 
 
Apply the cure at a minimum rate of 1 gallon per 150 square feet of pavement in one or 
two applications. If applying two coats, apply the second application within 30 minutes of 
the first application.  
 
Protect joints that require sealing from infiltration of the curing compound. 
 
Immediately cover the exposed sides of the concrete pavement with curing compound if 
removing forms exposes curing concrete before the expiration of the curing period. 
 
Immediately reapply curing compound to damaged areas within the curing period. 

 
 
570.04 A.2.c Dowel Bars PAGE 284 10/01/15 
 
Replace the first paragraph of Section 570.04 A.2.c with the following: 
 
Drill 1-3/8 inch diameter holes using a rigid frame-mounted drill. Clean the hole, inject epoxy into the hole, 
and insert dowels. 
 
 
570.04 A.3.a Concrete Removal PAGE 285 10/01/15 
 
Replace the third paragraph of Section 570.04 A.3.a with the following: 
 
If existing reinforcing steel is damaged or bent within the 18 inch lap area, replace the damaged 
reinforcing steel. 
 
 
570.04 C Grinding PAGE 285 10/01/15 
 
Replace the first paragraph of Section 570.04 C with the following: 
 
Allow new concrete and dowel bar retrofit patch material to cure for a minimum of 24 hours before 
grinding. 
 
 
570.04 C.6 Slurry Removal PAGE 286 10/01/15 
 
Replace Section 570.04 C.6 with the following: 
 
6. Slurry Removal. 

Continuously collect all slurry or residue resulting from the grinding operation. 
 
In areas with speed limits of 45 mph or less and in areas with curb and gutter, dispose of slurry as 
specified in Section 107.17, “Removed Material”. 
 
In areas with speeds greater than 45 mph and without curb and gutter, slurry may be place on the 
foreslope of the roadway. Prevent slurry from entering pipes, culverts, storm drains, ravines, streams, 
waterways, wetlands, and all other water conveyances. Install erosion control features as necessary 
to prevent contamination, or dispose of slurry as specified in Section 107.17, “Removed Material”. 
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570.06 BASIS OF PAYMENT PAGE 289 10/01/15 
 
Delete the following paragraph from Section 570.06: 
 
Include all costs for saw cuts, steel reinforcing, bar supports, tie bars, and joint sealing in the unit price bid 
for “__Inch Concrete Pavement Repair - Full-Depth __________”. 
 
 
602.04 J Penetrating Water Repellent Treatment of Concrete Surfaces PAGE 307 

10/01/15 
 
Replace section 602.04 J with the following: 
 
J. Penetrating Water Repellent Treatment. 

Apply penetrating water repellant to the driving surface of the bridge deck after barrier forms have 
been removed. 
 
Before treating the deck, use sandblasting or water washing equipment to clean the surfaces of 
material that might inhibit the coverage and penetration of the solution. 
 
Prepare the deck by applying pre-treatment cleaning agents before the use of water washing 
cleansing methods. Add detergent to the cleansing water, if necessary. After washing, rinse with clear 
water. 
 
Use solvents and hand tools to remove bonded foreign materials. 
 
Use a cleaning process that does not remove or alter the existing deck finish and does not expose 
the coarse aggregate. 
 
Before treatment, allow the deck to dry to meet the requirements of the repellent manufacturer. 
 
Apply penetrating water repellent treatment solution when the air or concrete surface temperature is 
40°F and rising. Use airless application equipment with 15 to 40 psi application pressure. Apply 
treatment solution at the rate recommended by the solution manufacturer. 

 
 
602.04 K.1 General PAGE 307 10/01/15 
 
Replace Section 602.04 K.1 with the following: 

 
1. General. 

When shown in the plans, apply membrane and primer in dry weather and when the air temperature 
is above 40°F. Apply to surfaces that are dry, clean, free of sharp protrusions and above 40°F. 

 
 
604.03 B.3 Trial Mix PAGE 310 10/01/15 
 
Replace the “AASHTO T 23” test requirement with “ND T 23: 
 
 
604.03 E.1 Concrete PAGE 310 10/01/15 
 
Replace the “AASHTO T 23” test requirement with “ND T 23: 
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606.04 A Design and Manufacture PAGE 314 10/01/15 
 
Replace the second paragraph in Section 602.04 A with the following: 
 
Use an ACPA or NPCA certified plant in the construction. 
 
 
702.06 Basis of Payment PAGE 355 10/01/15 
 
Replace the Table 702-01 with the following: 
 

Table 702-01 
Payment for Mobilization 

Original Contract 
Amount Earned 

Payment will be the Lesser of: 
Mobilization 
Bid Amount 

Original Contract 
Amount 

5% 25% 2.5% 

10% 50% 5.0% 
50% 100% 7.5% 
75% 100% 10.0% 

 
 
704.04 B Traffic Control Device Condition Classifications PAGE 359 10/01/15 
 
Replace all instances of “ATSAA” in Section 704.04 B with “ATSSA”. 
 
 
704.04 M Protection Vehicle with Truck Mounted Attenuation Device (TMA) PAGE 366

 10/01/15 
 
Replace the last paragraph of 704.04 M with the following: 
 
Equip the protection vehicle with an advance warning flashing or sequencing arrow panel conforming to 
Section 704.03 M, “Advance Warning Flasher or Sequencing Arrow Panel” and the MUTCD. 
 
 
704.04 O Traffic Control for Uneven Pavement PAGE 367 10/01/15 
 
Replace all instances of “Sign W20-52-24” in Section 704.04 O with “W20-52-54”. 
 
Change the title of Section 704.04 O.3.b to “Uneven Pavement Greater Than 2 Inches.” 
 
 
706.02 B Aggregate Laboratory PAGE 372 10/01/15 
 
Replace Section 706.02 B with the following: 
 
B. Aggregate Laboratory. 

Place the laboratory at a location acceptable to the Engineer. The Engineer will have the full control 
and the exclusive use of the laboratory. 
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Provide a laboratory with a minimum floor area of 230 square feet, minimum exterior width of 8 feet, 
and a minimum ceiling height of 7 feet. 
 
Partition the building into a minimum of two rooms, a smaller room having a floor area of 
approximately 70 square feet. 
 
Provide a workbench with a length of 7 feet in the smaller room: 

 
 
Provide the following equipment in the larger room: 

1. Mechanical shaker capable of receiving 6 trays that have a screen size of 14 inches by 14 
inches and the following compatible sieves: 
 1-1/2 inch; 
 1-1/4 inch; 
 1 inch; 
 3/4 inch; 
 1/2 inch; 
 3/8 inch; 
 No. 4; and 
 An enclosed dust pan. 

2. Mary Ann shaker capable of being adjusted to receive 8 and 12 inch diameter sieves; 
3. Splitter with a maximum hopper capacity of 0.6 cubic feet; 
4. Splitter with a minimum hopper capacity of 1.0 cubic feet; and 
5. An exhaust fan capable of changing the air in the room every minute. 

 
 
709.04 C Geosynthetic Geogrid (Type G) PAGE 376 10/01/15 
 
Replace Section 709.04 C with the following: 
 
C. Geosynthetic Geogrid (Type G). 

Unroll geogrid parallel to the centerline of the road. Do not drag the geogrid across the underlying 
material. Use geogrid widths that produce overlaps of parallel rolls at the centerline and at the 
shoulders and so that no overlaps are required along wheel paths. 
 
Overlap geogrid a minimum of 30 inches at all splices and joints when placing on subgrade.  Overlap 
geogrid a minimum of 12 inches at all splices and joints when placing on base. 
 
Construct overlaps at the end of a roll so the previous roll laps over the subsequent roll in the 
direction of the cover material placement. Mechanically tie transverse joints to maintain the minimum 
overlap. Place pins, staples, or small piles of aggregate to maintain the geogrid position before 
placement of cover material.    
 
Stagger end overlaps at least 10 feet from other end overlaps in parallel rolls.  Cut or increase 
overlaps to conform to curves. 
 
Patch damaged areas of geogrid. Place a patch that overlaps the damaged area by 36 inches on all 
sides. Mechanically tie the patch to the underlying grid. 
 
Place the first lift of material over geogrid installed on subgrade to a depth of 10 inches of loose 
material. Place the first lift of material over geogrid installed on base to a depth of 6 inches of loose 
material. 
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Use low ground pressure equipment to spread the initial lift of material. If rutting occurs, fill the ruts 
with additional material before placing the subsequent lift. Do not blade out ruts. Do not turn 
construction equipment on the first layer of material. 

 
 
714.04 A.1 Bedding PAGE 379 10/01/15 
 
Delete the first paragraph from Section 714.04 A.1. 
 
 
714.04 A.6 Connection to Manholes, Inlets, and Pipes PAGE 380 10/01/15 
 
Replace Section 714.04 A.6 with the following: 
 
6. Connection to Manholes, Inlets, and Pipes. 

If connections are required to a manhole, inlet barrel, or pipe entrance, connect pipe by cutting the 
opening and grouting in the connecting pipe. 

 
 
714.04 A.7 Compaction Control for Aggregate PAGE 380 10/01/15 
 
 Replace Section 714.04 A.7 with the following: 

 
7. Compaction Control for Aggregate.  

Compact aggregate according to Section 203.04 E.2, “Compaction Control, Type A” The moisture 
content of the aggregate at the time of compaction shall be not less than 2.0 percentage points 
below, nor more than 3.0 percentage points above the optimum moisture content. 
 
Compact aggregate for approach pipes according to the conduit manufacturer’s recommendation 
 
Use a maximum lift thickness of 6 inches. 

 
 
714.04 A.8 Compaction Control for Non-Aggregate Material PAGE 380 10/01/15 
 
Replace Section 714.04 A.8 with the following: 
 
8. Compaction Control for Non-Aggregate Material.  

If Common Excavation Type A is specified, follow the compaction requirements in Section 203.04 
E.2, “Compaction Control, Type A”.  If Common Excavation Type B is specified, follow the 
compaction requirements in Section 203.04 E.3, “Compaction Control, Type B”. 
 
Compact material for approach pipes according to the conduit manufacturer’s recommendations. 

 
 
748.03 MATERIALS PAGE 393 10/01/15 
 
Add the following item to the table: 
 

Impervious Membrane Cure 810.01 B.1 or 
810.01 B.2 
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750.03 MATERIALS PAGE 395 10/01/15 
 
Add the following item to the table: 
 

Impervious Membrane Cure 810.01 B 
 
Replace the paragraph directly after the table with the following: 
 
For imprinted concrete use any size coarse aggregate specified in Section 802.01 C.2, “Coarse 
Aggregate”. Produce a mix that consists of 60 percent fine aggregate and 40 percent coarse aggregate. 
 
 
754.04 D.2 Anchor for Telescoping Perforated Tubes Supports PAGE 403 10/01/15 
 
Replace the last two paragraphs in Section 754.04 D.2 with the following: 
 
If installation is in either concrete or bituminous material, omit the soil plate or use a surface mount 
anchor base. 

 
Core concrete and bituminous surfacing before installing the anchor unit and fill the cored area with like 
material that matches the surrounding surfacing. 
 
 
754.04 F Removing and Resetting Signs and Supports PAGE 407 10/01/15 
 
Replace the Section 754.04 F with the following: 
 
F. Removing and Resetting Signs and Supports. 

 
1. General. 

Remove and reset existing signs and supports as specified. Stockpile all signs and supports not 
to be reset at designated locations within the project limits.  The Engineer will arrange to have 
stockpiled signs removed from the project limits and delivered to the Department’s facility. 

 
Replace removed or reset signs and supports that are damaged during removing, resetting, or 
stockpiling at no additional cost to the Department. 
 
Remove existing signs and supports as construction progresses, and immediately reset or install 
new signs. 
 
The Engineer will allow the temporary reset of existing signs, or the temporary installation of new 
signs. Include the cost of installing and resetting signs temporarily in the price bid for other items. 
 

2. Reset Sign Panel. 
Remove sign panels from existing supports. Reinstall sign panels, angles, stringers, and steel 
channels on new supports. 
 
Provide all necessary brackets and hardware to attach sign panels, angles, stringers, and steel 
channels on new supports. 
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754.04 I Overlay Panel Sign Refacing PAGE 407 10/01/15 
 
Replace the second paragraph of Section 754.04 I with the following: 

 
Remove the legend, border, and symbol on those signs that have demountable copy and remove any 
existing sign overlays and place overlay panels on the signs. Do not remove direct applied sheeting 
legends, borders, and symbols. Direct apply the new legends, borders, and symbols to the overlay panels 
and install on the existing signs.  
 
 
754.04 J Auxiliary Signs PAGE 408 10/01/15 
 
Replace the Section 754.04 J with the following: 
 
J. Auxiliary Signs.  

Install auxiliary signs used with route markers with the same background color as the route markers: 
 Interstate, Blue; 
 Interstate Business Loop, Green; 
 State, White;  
 US, White; and 
 County, Blue. 

 
 
754.05 METHOD OF MEASUREMENT PAGE 408 10/01/15 
 
Add the following to Section 754.05: 
 
D. Reset Sign Panel. 

The Engineer will measure the item “Reset Sign Panel” by the number of locations a sign or sign 
assembly has been reset. 
 

E. Reset Sign Support. 
The Engineer will measure the item “Reset Sign Support” by each leg of a sign support that has been 
reset. 

 
 
760.03 Materials PAGE 410 10/01/15 
 
Replace Section 760.03 with the following: 
 
760.03 MATERIALS 
Use one of the following materials when applying a fog coat to rumple strips: 

 SS-1h, Section 818.02 F, “Anionic Emulsified Asphalt”; 
 MS-1 Section 818.02 F, “Anionic Emulsified Asphalt”; or 
 CSS-1h Section 818.02 E.1 “Cationic Emulsified Asphalt”. 

 
When MS-1 is used it may be diluted by the supplier or the Contractor. 
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760.04 F Traffic Control PAGE 411 10/01/15 
 
Replace Section 760.04 F with the following: 
 
F. Traffic Control. 
 

1. General. 
Use a TMA as specified in Section 704.04 M, “Protection Vehicle with Truck Mounted Attenuation 
Device (TMA)”. 

 
2. Centerline Rumble Strip Installation. 

Provide flaggers and 2 sets of the required flagger signing for each direction of travel. Ensure that 
at least one set of the required flagger signing is in place in each direct of travel whenever work 
centerline installation is performed. Limit the work area to a maximum of 3 miles. 

 
 
760.05 METHOD OF MEASUREMENT PAGE 411 10/01/15 
 
Add the following paragraph to the end of Section 760.05: 
 
The Engineer will measure flagging and traffic control signs as specified in Section 704.05, “Method of 
Measurement”. 
 
 
760.06 BASIS OF PAYMENT PAGE 411 10/01/15 
 
Add the following paragraph after the list of pay items in Section 760.05: 
 
Flagging and traffic control signs will be paid for as specified in Section 704.06, “Basis of Payment”. 
 
 
762.04 A.4.c Grooves for Epoxy Paint PAGE 414 10/01/15 
 
Replace the “Depth” row of Table 762-02 with the following: 
 

Depth  45 to 55 mils 
 
 
762.04 D.2 Short-Term Pavement Marking – Type NR (Non-Removable) PAGE 418 

10/01/15 
 
Replace the second paragraph of Section 762.04 D.2 with the following: 
 
Place the short term pavement markings at the rate specified in Section 762.04 C.2.b, “Rate of 
Application” with the following exception: 
 
Exception: When the permanent pavement marking is specified as epoxy paint, apply the short term 
pavement marking at a thickness of 10 mils. 
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762.04 D.3 Short-Term Pavement Marking – Type R (Removable) PAGE 419 10/01/15 
 
Replace Section 762.04 D.3 with the following: 
 

3. Short-Term Pavement Marking – Type R (Removable). 
Install Type R markings when the air and pavement temperatures are at a minimum of 50°F and 
expected to remain above 50°F. 
 
If the air or pavement temperature falls below 50°F during installation, Type NR markings may be 
installed as specified in Section 762.04 D.2, “Short-Term Pavement Markings – Type NR (Non-
Removable)”. Install Type R markings once the specified temperatures exist. 
 

Remove Type R markings once they are no longer necessary for traffic control operations. If Type NR 
markings were substituted for Type R markings, remove the Type NR markings using a method that does 
not leave a scar on the pavement. 
 
 
762.06 Basis of Payment PAGE 419 10/01/15 
 
Add the following to the end of the first paragraph: 
 
If Type NR markings are substituted for Type R markings due to temperature requirements, the markings 
will be paid for at the contract unit price for Type R markings. 
 
 
766.04 CONSTRUCTION REQUIREMENTS PAGE 425 10/01/15 
 
Replace Section 766.04 with the following: 
 
766.04 CONSTRUCTION REQUIREMENTS 
 
A. General. 

The mailbox owner will furnish a postal service approved mailbox. Install the furnished mailbox on the 
new support system. 

 
B. Temporary Relocation. 

If construction activities require the removal of the support system and delayed installation of the new 
support system, reset the existing support system at a location approved by the Engineer and postal 
service.  
 
If construction activities require the removal of the support system and delayed installation of the new 
support system, relocate mailboxes to a location approved by the Engineer and postal service. 
 
If existing mailboxes meet NCHRP 350 or MASH requirements, they may be reset adjacent to the 
roadway. If existing mailboxes do not meet NCHRP 350 or MASH requirements perform one of the 
following actions: 

 Place them outside the clear zone; 
 Place them on a 4 × 4 inch post; or 
 Reset them using assemblies shown in the plans. 

 
After construction has progressed to allow permanent installation, install the mailbox assemblies and 
mailboxes at the specified locations.   
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770.04 D.1 General PAGE 428 10/01/15 
 
Add the following to the end of Section 770.04 D.1: 
 
Install duct seal on all conduits containing cables at controller cabinets, traffic signal bases, and pull 
boxes. 
 
 
772.03 D Wiring Diagrams PAGE 434 10/01/15 
 
Replace the first paragraph with the following: 
 
At the time the cabinet and control equipment is accepted, furnish a traffic signal cabinet wiring diagrams 
showing all circuits and parts in detail. Place the wiring diagram in the signal cabinet and submit one PDF 
copy to the Engineer. 
 
 
772.04 A General PAGE 435 10/01/15 
 
Replace the second paragraph with the following: 
 
Provide and bear all costs for the electrical service necessary to operate and maintain the traffic signal 
system until the system is accepted as specified in Section 772.04 N.3, “Supplemental Inspections and 
Final Acceptance”. 
 
 
772.04 E.8 Final Testing PAGE 439 10/01/15 
 
Replace Section 772.04 E.8 with the following: 
 
After installing sealer, perform the tests specified in Section 772.04 E.6, “Initial Testing”.  Record the test 
results on SFN 60844 Traffic Signal Loop Detector Test Report and submit the form to the Engineer. 
 
 
772.04 G Traffic Signal Standards and Combination Signal and Light Standards PAGE 439 

10/01/15 
 
Replace number 3 with the following: 
 
Install and tighten the anchor bolts as specified in Section 754.04 D.5, “Overhead Sign Structures”. 
 
 
772.04 N Tests and Acceptance PAGE 442 10/01/15 
 
Replace 772.04 N with the following: 
 

1. General. 
Furnish all instruments and personnel required for testing and record test results. If a 
subcontractor performed electrical work, ensure the subcontractor is present during testing and 
inspection. 
 
The Engineer will perform the initial and final inspections when: 

 Winds are 30 mph or less; 
 Ambient temperature is 15°F or greater; and 
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 It is not raining or snowing. 
 
a. Malfunction Management Unit Test. 

Before uncovering the signal heads, perform a malfunction management unit test.  Record 
the test results on SFN 60836 Traffic Signal Malfunction Management  Unit Test and submit 
the results to the Engineer. 
 

b. Ground Test. 
Before opening to traffic, perform a ground test. The maximum allowable resistance at the 
controller cabinet is 10 Ohms. The maximum allowable resistance at each traffic signal 
standard is 25 Ohms.  Record and submit the test results on SFN 60834, Traffic Signal 
Ground Test. 
 

2. Initial Inspection. 
After the signal system is operational and open to traffic, submit a request to schedule the initial 
inspection. The system must be fully operational for a minimum of 15 days before the Engineer 
will perform the initial inspection. The Engineer will record the inspection results on form SFN 
59867, Traffic Signal Inspection Checklist or SFN 60845 Flashing Beacon Inspection Checklist. 
Copies of completed forms will be sent to the Contractor. 
 

3. Supplemental Inspections and Final Acceptance. 
After performing corrections, submit a request for a supplemental inspection. The Engineer will 
perform a supplemental inspection within 30 days of receiving the request. 
 
If this inspection discloses any unsatisfactory items, the Engineer will provide the Contractor with 
a written list of items that require correction.  After correcting the items, request another 
supplemental inspection. 
 
If the Engineer determines that the work is complete, the signal system must operate for 14 
consecutive days without interruption from defective equipment or improper workmanship. 
 
If the signal system fails within the 14 days, make necessary repairs. After repairs are complete, 
request another supplemental inspection. 
 
If the signal system operates for 14 consecutive days without interruption from defective 
equipment or improper workmanship, the Engineer will consider the last supplemental inspection 
as the final inspection and will accept the signal system. 

 
 
802.01 A.1 Development PAGE 453 10/01/15 
 
Replace the second paragraph with the following: 
 
Design a mix that will attain a compressive strength of 3,000 psi after 7 days or a flexural strength of 450 
psi after 7 days. Measure compressive strength according to AASHTO T 22 and flexural strength 
according to AASHTO T 97.  Apply a correction factor of 0.92 when using 4 inch by 8 inch concrete 
cylinders. 
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802.01 C.2 Coarse Aggregate PAGE 454 10/01/15 
 
Replace Table 802-02 with the following: 
 

Table 802-02 
Miscellaneous Coarse Aggregate Properties 

Test Method 
Max. Percent by 

Weight of the Plus 
No. 4 fraction 

Shale NDDOT 3 0.7 
Iron oxide particles NDDOT 3 4.01 

Lignite and other coal NDDOT 3 0.5 
Soft Particles (Excluding Shale, Iron 
oxide particles and Lignite and other 

coal) 
NDDOT 3 2.5 

Thin or Elongated Pieces NDDOT 3 15 
L.A. Abrasion AASHTO T 96 40.0 

Soundness (Sodium Sulfate) AASHTO T 104 12 
1 For concrete for spall repairs and bridge deck overlays, the maximum iron oxide 

particles shall be 2.0 percent. 
 
 
802.01 C.3 Fine Aggregate PAGE 454 10/01/15 
 
Replace the second paragraph of Section 802.01 C.3 with the following: 
 
Test fine aggregates in accordance with AASHTO T 21. If the results of the analysis are darker than the 
standard color, determine the compressive strength of mortar mixed using the aggregate in accordance 
with AASHTO T 71. If the results of the AASHTO T 71 test result in a relative strength less than 95 
percent, do not use the fine aggregate. 
 
 
810.01 B Liquid-Membrane-Forming Compounds PAGE 464 10/01/15 
 
Add the following to the end of Section 810.01 B: 
 

3. Curing Compound for Pigmented Concrete. 
Use a curing compound when curing pigmented concrete that meets the requirements of ASTM C 
309 Type 1-D. 

 
 
816.04 AGGREGATE FOR MICRO SURFACING PAGE 467 10/01/15 
 
Replace Section 816.04 with the following: 
 
816.04 AGGREGATE FOR MICRO SURFACING 
 
A. General. 

Use aggregate that is manufactured crushed stone such as granite, slag, limestone, or other high 
quality aggregate or combination thereof. 
 
Before stockpiling aggregate, perform the tests specified in Table 816-03. 
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Table 816-03 
Test Test Method Requirement 
Soundness of Aggregates by Use of Sodium Sulfate AASHTO T 104 15% Max 
Resistance to Degradation of Small-Size Coarse Aggregate 
by Abrasion and Impact in the Los Angeles Machine1 AASHTO T 96 30% Max 

Deleterious Substances ND T 176 60 or Higher 
1 Perform the AASHTO T 96 test on the parent aggregate 

 
B. Mix Design. 
Develop a mix design using aggregate that meets the requirements of Table 816-04. Establish mix design 
target values for each sieve and submit the mix design before beginning placement operations.  

 
Table 816-04 

Aggregate Gradation for Development of Mix Design 
SIEVE SIZE TYPE II %PASSING TYPE III  %PASSING 

3/8” 100 100 
#4 90 – 100 70 – 90 
#8 65 – 90 45 – 70 

#16 45 – 70 28 – 50 
#30 30 – 50 19 – 34 
#50 18 – 30 12 – 25 
#100 10 – 21 7 – 18 
#200 5 – 15 5 – 15 

 
C. Stockpile Tolerances. 

The mix design target values will be used for acceptance of material. Gradation tests may vary from 
the mix design target values based on the stockpile tolerance shown in Table 816-05. The percent 
passing each sieve for gradation tests may not fall outside the gradation limits specified in Table 816-
04. 
 

Table 816-05 
SIEVE SIZE STOCKPILE TOLERANCE 

3/8” - 
#4 + 5% 
#8 +5% 
#16 +5% 
#30 +5% 
#50 +4% 

#100 +3% 
#200 +2% 

 
D. Acceptance. 

 
1. Stockpile Testing. 

Perform a gradation test in accordance with ND T 11 and ND T 27 for every 500 tons of material 
produced and placed in the stockpile. Also perform test ND T 176 when performing gradation 
tests. Submit the test results to the Engineer. 
 
The Engineer will perform acceptance testing. If the result of the Engineer’s testing lead to 
rejection of the stockpile, additional material may be blended with the stockpiled material so that 
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the stockpile meets the requirements. The Engineer will resample and retest for both gradation 
and deleterious substances to determine if the stockpiled material will be accepted. 
 
If choosing to blend additional material into the stockpile, use additional material that meets the 
requirements of Table 816-06. After blending, develop and submit a new mix design. 
 

2. Gradation. 
The Engineer will obtain 5 independent samples from the stockpile and perform a gradation 
analysis in accordance with ND T 11 and ND T 27. If the average gradation for each sieve is 
within the stockpile tolerance of the mix design target values, the Engineer will accept the 
material. 
 
If the stockpile is rejected, additional material may be blended with the stockpiled material to 
obtain the required gradation. The Engineer will resample and retest to determine if the stockpiled 
material will be accepted. 
 
If choosing to blend additional material into the stockpile, use additional material that meets the 
requirements of Table 816-03. After blending, develop and submit a new mix design. 
 

3. Deleterious Substances. 
The Engineer will determine the amount of deleterious substances in the aggregate using the 
same samples obtained in Section 816.05 D.2, “Gradation”. If the average of the test results is 60 
or higher, the Engineer will accept the material. 

 
 
816.05 AGGREGATE FOR SLURRY SEAL PAGE 469 10/01/15 
 
Replace Section 816.05 with the following: 
 
816.05 AGGREGATE FOR SLURRY SEAL 
 
A. General. 

Use aggregate that is manufactured crushed stone such as granite, slag, limestone, or other high 
quality aggregate or combination thereof.  Use aggregate with 100 percent of the parent aggregate 
larger than the largest stone in the specified gradation. 
 
Before stockpiling aggregate, perform the tests specified in Table 816-06. 
 

Table 816-06 
Test Test Method Requirement 
Soundness of Aggregates by Use of Sodium Sulfate AASHTO T 104 15% Max 
Resistance to Degradation of Small-Size Coarse Aggregate 
by Abrasion and Impact in the Los Angeles Machine1 AASHTO T 96 35% Max 

Deleterious Substances ND T 176 60 or Higher 
1 Perform the AASHTO T 96 test on the parent aggregate 

 
B. Mix Design. 

Develop a mix design using aggregate that meets the requirements of Table 816-07. Establish mix 
design target values for each sieve and submit the mix design before beginning placement 
operations.  
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Table 816-07 
Aggregate Gradation for Development of Mix Design 

SIEVE SIZE TYPE II %PASSING TYPE III %PASSING 
3/8” 100 100 
#4 90 – 100 70 – 90 
#8 65 – 90 45 – 70 

#16 45 – 70 28 – 50 
#30 30 – 50 19 – 34 
#50 18 – 30 12 – 25 
#100 10 – 21 7 – 18 
#200 5 – 15 5 – 15 

 
C. Stockpile Tolerances. 

The mix design target values will be used for acceptance of material. Gradation tests may vary from 
the mix design target values based on the stockpile tolerance shown in Table 816-08. The percent 
passing each sieve for gradation tests may not fall outside the gradation limits specified in Table 816-
07. 

 
Table 816-08 

SIEVE SIZE STOCKPILE TOLERANCE 
3/8” - 
#4 + 5% 
#8 +5% 
#16 +5% 
#30 +5% 
#50 +4% 

#100 +3% 
#200 +2% 

 
D. Acceptance. 

 
1. Stockpile Testing. 

Perform a gradation test in accordance with ND T 11 and ND T 27 for every 500 tons of material 
produced and placed in the stockpile. Also perform test ND T 176 when performing gradation 
tests. Submit the test results to the Engineer.  
 
The Engineer will perform acceptance testing. If the result of the Engineer’s testing lead to 
rejection of the stockpile, additional material may be blended with the stockpiled material so that 
the stockpile meets the requirements. The Engineer will resample and retest for both gradation 
and deleterious substances to determine if the stockpiled material will be accepted. 
 
If choosing to blend additional material into the stockpile, use additional material that meets the 
requirements of Table 816-06. After blending, develop and submit a new mix design. 
 

2. Gradation. 
The Engineer will obtain 5 independent samples from the stockpile and perform a gradation 
analysis in accordance with ND T 11 and ND T 27. If the average gradation for each sieve is 
within the stockpile tolerance of the mix design target values, the Engineer will accept the 
material. 
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3. Deleterious Substances. 
The Engineer will determine the amount of deleterious substances in the aggregate using the 
same samples obtained in Section 816.05 D.2, “Gradation”. If the average of the test results is 60 
or higher, the Engineer will accept the material. 

 
 
817.01 D.2.a Extraction Test Method PAGE 472 10/01/15 
 
Replace the second paragraph of Section 817.01 D.2.a with the following: 
 
The Engineer will determine the percentage of asphalt binder in the stockpile in accordance with 
AASHTO T 164 and average the results obtained from the three samples. The material will be rejected if 
any single sample has a value greater than 4.0 percent or the average extraction is greater than 3.5 
percent. If the stockpile is rejected, the stockpiled material may be blended with other material.  
 
 
818.03 Bituminous Materials for Micro Surfacing PAGE 475 10/01/15 
 
Replace Table 818-01 with the following: 
 

Table 818-01 
Test Specification Requirement 
Settlement and Storage Stability of 
Emulsified Asphalts, 24-h AASHTO T 59 1% Minimum 

Distillation of Emulsified Asphalt1 AASHTO T 59 62% Minimum 

Tests on Emulsified Asphalt Residue 
Softening Point of Bitumen (Ring and Ball 
Apparatus) AASHTO T 53 135°F Minimum 

1 Hold the temperature for this test at 350°F for 20 minutes. 
 
 
830.01 CONCRETE PIPE AND DRAINAGE STRUCTURES PAGE 480 10/01/15 
 
Replace the second paragraph of Section 830.01 with the following: 
 
Use an ACPA or NPCA certified plant in the construction. 
 
 
856.01 A General PAGE 495 10/01/15 
 
Replace the “Slope Gradient” row in Table 856-01 with the following: 
 

Slope Gradient 
Application ≤ 3H:1V < 3H:1V - 

2H:1V ≤ 2H:1V < 2H:1 - 
1.5H:1V 
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860.02 A Barbed Wire PAGE 501 10/01/15 
 
Replace Section 860.02 A with the following: 
 
A. Barbed Wire. 

Provide barbed wire that meets the requirements of AASHTO M 280. Provide wire that has a 
minimum gage of 12½ and at least 2 point barbs. 

 
 
860.02 B Woven Wire PAGE 501 10/01/15 
 
Replace Section 860.02 B with the following: 
 
Provide woven wire that meets the requirement of AASHTO M 279, Design Number 939-6-12½. 
 
 
862.04 C 3-Cable PAGE 505 10/01/15 
 
Replace the Section 862.04 C with the following: 
 
C. 3-Cable. 

Provide round treated timber posts used for three-cable guardrail that are between 4.5 and 6.5 inches 
in diameter. 

 
 
880.02 B.2 Epoxy Resin Material PAGE 509 10/01/15 
 
Replace Section 880.02 B.2 with the following: 
 
2. Color. 

Provide material that meets the requirements of Table 880-03 and 880-04 when tested in accordance 
with ASTM D 2805. 

 
Table 880-03 

CIE Chromaticity limits using illuminant “C” for Yellow Epoxy 
x 0.470 0.485 0.520 0.048
y 0.440 0.460 0.450 0.420

 
Table 880-04 

Daylight Directional Reflectance (Y) 
Color Minimum Value 
White 83 
Yellow 50 

 
 
896.10 Controller Cabinet PAGE 557 10/01/15 
 
Replace the 3 with the following: 
 
3. Provide a metal weatherproof cover that blocks air flow in cold weather, and adequately covers the 

fan vent assembly and the louver on the door. Install a gasket to the cover and attach the cover to the 
inside of the cabinet. Construct the cover of the same material as the cabinet. 
 
Provide a weep hole in the bottom loop on each end of the cabinet full-size door.   
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Build the cabinet to contain the following items: 
 

 All items of control equipment specified in these Specifications. 
 
 Provide a thermostatically-controlled minimum 250 watt strip-type heater mounted on the full-

size door cover with a protective wire-mesh shield installed around the heater. Use a heavy-
duty thermostat capable of being set within a temperature range of 30°F to 90°F. Activate the 
power to the fan and to the heater using a three-position toggle switch located on the 
auxiliary switch panel.  
 
Use a switch that operates vertically up and down with the: 

 
o Up position being FAN (power to the fan on and power to the heater off); 
o Center position being OFF (power to both the fan and the heater off); and 
o Down position being HEATER (power to the heater on and power to the fan off).  

 
Provide an electrical three-prong twist lock-type plug between the switch and the heater. 
Mount the heater thermostat on the auxiliary switch panel. Make the connection to the heater 
with stranded copper wire having 200°C insulation and noninsulated, solderless terminals. 

 
 Provide three duplex receptacles with ground fault interrupter. Fuse the receptacles ahead of 

the main circuit breaker. 
 
 Provide a switched lamp socket, fuse the lamp socket ahead of the main circuit breaker. 
 
 Include the following in the maintenance switches inside the cabinet: 
 

o Stop time control. 
o Timer power. 
o Flash. 
o Vehicle detector input for each phase in use and all future phases. 
o Pedestrian input for each phase in use and all future phases. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
PRICE SCHEDULE FOR MISCELLANEOUS ITEMS (PS-1) 

The Contractor agrees to accept the following unit prices for each listed item of work and or material when no 
project contract unit price exists for that item.  Each price listed will be full compensation for the cost of labor, 
material and equipment necessary to provide the item of work and/or material, complete in place, including 
(but not limited to) royalty, disposal of unsuitable material, equipment rental, sales tax, use tax, overhead, 
profit, and incidentals. 

Each listed item is referenced to the Standard Specifications by Section number and Section name. 

SECTION NO. SECTION NAME ITEM NAME PRICE PER ITEM 
107.08 Haul Roads Water $27 per M Gal 
107.08 Haul Roads Bitumen for Mix Invoice Price 1 + 10% 
107.08 Haul Roads Bituminous Mix $42 per Ton 2 
107.08 Haul Roads Aggregate Base $17 per Ton 2 
203.01 B Rock Excavation Rock Excavation $11 per CY 
203.01 C Shale Excavation Shale Excavation Common Excavation Price + 

$1.00 per CY 
203.01 D Muck Excavation Muck Excavation $9 per CY 
203.05 H.3 Embankment 

 
Overhaul $1.40 per CY - Mile 

260 Silt Fence Mucking Silt Fence $3.90 per LF 
260 Silt Fence Removal of Silt Fence 3 $4.25 per LF 
261 Fiber Rolls Mucking of Fiber Rolls $3.90 per LF 
261 Fiber Rolls Removal of Fiber Rolls 3 $4.25 per LF 
420.04 E Bituminous Seal Coat Blotter Sand $27 per Ton 2 

 
430.04 G 

Hot Mix Asphalt (Exc. 
Material Hauled to Disposal 
Area) 

 
Bituminous Mixture 

Machine Placed: Bid or Invoice 
Price + $31 per ton Hand Placed: 
Bid or Invoice Price + $48 per Ton 

704 Temporary Traffic Control Flagging $32 per MHR 
1 Price paid for bituminous material will be invoice price plus freight costs. 

 2 Price Includes haul up to 10 miles.  Payment for haul exceeding 10 miles will be according to Section 
109.03 E, “Force Account.” The haul distance for aggregate base and bituminous mix will be based on the 
average haul. The haul distance for blotter sand will be from the point where the haul begins to the point 
where it enters the project. 

 3 This is only for pre-existing items that were not installed under the Contract. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

APPENDIX A OF THE TITLE VI ASSURANCES 

 
During the performance of this contract, the Contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the Contractor) agrees as follows: 

 
1.   Compliance with  Regulations: The Contractor (hereinafter  includes consultants) will comply with 

the Acts and the Regulations  relative to Non-discrimination in Federally-assisted  programs of the U.S. 
Department of Transportation, the Federal Highway Administration, as they may be amended from 
time to time, which are herein incorporated by reference and made a part of this contract. 

 
2.   Non-discrimination: The Contractor, with regard to the work performed by it during the contract, 

will not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment.  The Contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, 
including employment practices when the contract covers any activity, project, or program set forth 
in Appendix B of 49 CFR Part 21. 

 
3.   Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 

solicitations, either by competitive bidding, or negotiation made by the Contractor for work to be 
performed under a subcontract,  including procurements of materials, or leases of equipment, each 
potential subcontractor or supplier will be notified by the Contractor of the Contractor's obligations  
under this contract and the Acts and the Regulations relative to Non-discrimination on the grounds of 
race, color, or national origin.  

 
4.   Information and Reports: The Contractor will provide all information and reports required by the 

Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, 
and instructions.  Where any information required of a Contractor is in the exclusive possession of 
another who fails or refuses to furnish the information, the Contractor will so certify to the Recipient or 
the Federal Highway Administration as appropriate, and will set forth what efforts it has made to 
obtain the information.  

 
5.   Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-

discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or 
the Federal Highway Administration may determine to be appropriate, including, but not limited to: 

 
a.   withholding payments to the Contractor under the contract until the Contractor complies; and/or  
b.   cancelling, terminating, or suspending a contract, in whole or in part. 

 
6.   Incorporation of Provisions: The Contractor will include the provisions of paragraphs one through 

six in every subcontract, including procurements of materials and leases of equipment, unless exempt by 
the Acts, the Regulations and directives issued pursuant thereto.  The Contractor will take action with 
respect to any subcontract or procurement as the Recipient or the Federal Highway Administration may 
direct as a means of enforcing such provisions including sanctions for noncompliance. Provided, that if 
the Contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier 
because of such direction, the Contractor may request the Recipient to enter into any litigation to protect 
the interests of the Recipient.  In addition, the Contractor may request the United States to enter into the 
litigation to protect the interests of the United States. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

APPENDIX E OF THE TITLE VI ASSURANCES 
 
During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the Contractor) agrees to comply with the following non-discrimination statutes 
and authorities; including but not limited to: 
 
Pertinent Non-Discrimination Authorities:  

 
• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 
4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because 
of 
Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the 
basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 
"programs or activities" to include all of the programs or activities of the Federal-aid recipients, 
sub-recipients and contractors, whether such programs or activities are Federally funded or 
not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination  on the 
basis  of disability in the operation of public entities, public and private transportation systems, 
places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as 
implemented  by Department of Transportation  regulations at 49 C.F.R. parts 37 and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental  Justice in Minority 
Populations  and Low-Income Populations, which ensures discrimination  against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental  effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, 
and resulting agency guidance, national origin discrimination includes discrimination because of 
limited English proficiency (LEP).  To ensure compliance with Title VI, you must take reasonable 
steps to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 
74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

 



NORTH DAKOTA DEPARTMENT OF TRANSPORTATION (NDDOT) 
2016 ON-THE-JOB TRAINING SPECIAL PROVISION 

The bidder's signature on the proposal sheet indicates the bidder agrees to take part in the On-the-Job Training (OJT) 
Program and to follow this OJT Special Provision.  Contractors that fail to follow this special provision will be subject to 
suspension of progress payments or sanctions up to and including revocation of bidding privileges. 

I. POLICY STATEMENT 

The purpose of the OJT Program is to provide training in the highway construction industry for minority, female, and 
economically disadvantaged individuals, hereafter known as the targeted group.  Pursuant to 23 Code of Federal 
Regulations Part 230, Subpart A, Appendix B - Training Special Provisions, this program provides for on-the-job 
training aimed at developing full journeyworkers in the type of trade or job classification involved.  Training and 
upgrading minorities and women in highway construction trades is the primary goal of the program. 
The Contractor shall take all necessary and reasonable steps to ensure that minorities and women have the 
opportunity to compete for and participate as trainees or apprentices and to develop as journey-level workers in the 
type of trade or job classification employed.  Contractors may use the NDDOT OJT preapproved training programs, 
apprentices in approved Bureau of Apprenticeship and Training (BAT) programs, or submit their own on-the job 
training curriculum for approval by NDDOT and Federal Highway Administration (FHWA).   

II. ASSIGNED OJT POSITIONS 

A. Contractors are assigned trainee positions based on federal highway dollars awarded by NDDOT to a 
contractor from October 1 to September 30.  Trainee assignments are not project specific. The number of 
trainee positions assigned will be determined by formula outlined in the OJT Program Manual.  
https://www.dot.nd.gov/divisions/civilrights/docs/ojtprogram.pdf. 

B. Contractors will receive the number of positions assigned and links to resources necessary for completion of 
program requirements via email. 

C. The number of trainee positions assigned to each contractor will increase proportionately, as shown in the 
OJT Program Manual, for any applicable federally funded projects awarded to them.   

Failure to follow this OJT Special Provision and the accompanying OJT Program Manual may result in suspension of 
progress payments or sanctions up to and including revocation of bidding privileges. 

III. ONLINE RESOURCES 

OJT Program Manual:  Includes program requirements, wage rates, and curriculum: 
https://www.dot.nd.gov/divisions/civilrights/docs/ojtprogram.pdf 
SFN 9762 Request for On-the-Job Training Program Approval: http://www.dot.nd.gov/forms/sfn09762.pdf 

 SFN 60226 Request for On-the-Job Trainee Approval:  http://www.dot.nd.gov/forms/sfn60226.pdf  
 SFN 51023 Voucher for On-the-Job Training Program Hourly Reimbursement:   

http://www.dot.nd.gov/forms/sfn51023.pdf 
Davis-Bacon and Related Acts (DBRA) Handbook:  https://www.dot.nd.gov/manuals/civilrights/davisbacon.pdf 

IV. APPROVALS REQUIRED 

A. Requests for Approval of Training Programs and Trainee Candidates must be submitted to Civil Rights 
Division (CRD).  Contractors must request and receive program and trainee candidate approval in order to 
pay trainees less than the established Davis-Bacon wage for the job classification concerned.  No training 
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program hours will count toward the fulfillment of an assigned trainee position or be eligible for 
reimbursement without prior approval.  No retroactive approval will be granted. 
1. Submit SFN 9762 Request for On-the-Job Training Program Approval and the pre-approved 

training curriculum for each trainee position assigned by April 1 or within fifteen (15) calendar days 
of notification of any additional position assignments. http://www.dot.nd.gov/forms/sfn09762.pdf  

2. Submit SFN 60226 Request for On-the-Job Trainee Approval and each trainee’s employment 
application.  http://www.dot.nd.gov/forms/sfn60226.pdf  

3. Submit SFN 7857 Application for Eligibility, completed/approved by Job Service North Dakota 
(JSND) to qualify an economically disadvantaged individual for participation in the OJT Program. 

B. Pre-approved curriculum: NDDOT’s OJT Program Manual contains pre-approved training curriculum for a 
number of skilled trade positions.  Contractors should select a training program(s) based on their company’s 
employment/staffing needs. 

C. Customized curriculum: To request a training curriculum not included in the pre-approved curriculum, submit 
a written request for approval by NDDOT and FHWA.   
The request must include: 

• A training curriculum, including the classification requested, minimum number of hours required, 
and type of training the individual will receive to achieve journeyworker status. 

• A minimum wage scale. 
If approved, each new classification must comply with the provisions specified in the OJT Program Manual.  
No hours worked prior to approval will be credited toward completion of the customized training program. 
Training programs for classifications not covered by the Davis-Bacon and Related Acts (DBRA) will be 
considered on a limited basis.   
The contractor may commence its “customized” training as of the date of the written approval. 

D. Union apprenticeship and on-the-job training programs registered with the Bureau of Apprenticeship and 
Training (BAT), U.S. Department of Labor, may be used for trainee positions assigned under the OJT 
Program, provided the trainees or apprentices are minority, female, or economically disadvantaged.  
Nonminority males not certified as economically disadvantaged may only be used when the contractor has 
requested and received approval, from the Department, for additional trainee positions.  The apprenticeship 
indenture agreements serve as the trainee’s job application and must be provided prior to any hours being 
credited toward OJT Program completion.  

E. Power Equipment Operators:  
The contractor may train an individual on a combination of equipment if each piece of equipment falls within 
the same groups of power equipment operators identified in the training curricula (groups 1-3 and groups 4-
6).  These power equipment operator groups are referenced to the federal DBRA wage rates contained in 
the contract proposal.  As an example, a "utility operator" may receive training on a broom, a front-end 
loader less than 1½ cubic yards, or other piece of equipment that is used around a paver if each piece falls 
within either groups 1-3 or groups 4-6.  When multiple wage rates apply, the trainee's wage will be based on 
the equipment being operated at the time or on the highest of the applicable wage rates. 
Use of the classification "pickup machine operator (asphalt dump-person)" as a group 4 power equipment 
operator is considered standard industry practice.  The classification is defined as:  "Operates the controls 
on the pickup machine that runs in front of the paver, trips the levers on the dump trucks, and balances the 
loads for the paver.  The pickup machine operates on similar principles as a shouldering machine." 
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V. NDDOT'S RESPONSIBILITIES 

A. The NDDOT OJT supportive services (OJTSS) consultant will monitor excerpts from the weekly certified 
payrolls submitted with the monthly vouchers for reimbursement.  This includes weekly payrolls from 
contractors working on state funded only projects.  The OJTSS consultant will assess when the trainees 
have completed the specified number of hours and their wages are increased accordingly.  The OJTSS 
consultant will also assure that applicable fringe benefits are paid either directly to the trainees or for the 
trainee into approved plans, funds, or programs. 

B. The OJTSS consultant is charged with visiting trainees and monitoring their progress under the OJT 
Program.  To facilitate the on-site visits, the OJTSS consultant will contact contractors for the location of the 
trainees weekly. 

VI. CONTRACTOR'S RESPONSIBILITIES 

A. Appoint a company employee to be available and respond to weekly contacts by the OJTSS consultant.  
OJTSS monitors the status of assigned trainee positions (e.g., program and trainee approvals, trainees’ 
progress, etc.).  The OJTSS consultant will contact the individual listed on the company’s approved SFN 
60226 Request for OJT Trainee Approval.  The appointed must reply to communications from the 
Department and the OJTSS consultant in a timely manner. 

B. Take steps to ensure trainees are aware they are formally enrolled in the OJT program. 
C. Make trainees available to the OJTSS consultant for at least two on-site visits during the construction 

season. 
D. Identify trainees on the payroll excerpts, for example:  "grp. 4 roller operator trainee."  This includes trainees 

in job classifications not covered by DBRA.  Handwritten notes are appropriate for identification. 
E. Assign each trainee to a particular person–either a supervisor or an employee proficient in the skills to be 

trained–who shall see that the trainee is given timely, instructional experience.  This person must be familiar 
with the OJT Program, keep proper records, and ensure completion of the required training hours in 
accordance with the training curriculum. 

F. Make the trainer and project superintendent available to the OJTSS consultant for at least two on-site visits 
each construction season. 

G. May notify the Department to “propose graduation” or discontinue the training period of a trainee who has 
completed 90% or more of their hours and thereafter advance the trainee to journeyworker status. 

H. Notify the Department when a trainee completes the number of hours required to graduate from the OJT 
Program.  The Department will issue a certificate of completion and a wallet-sized card to the trainee.   

I. May upgrade proficient trainees from one power equipment operator group or truck driver group to another, 
with the approval of CRD.  Fewer hours are required to complete the upgraded position.   
The minimum number of hours required will be: 

Power Equipment Operator Groups 4-6 to Groups 1-3 = 400 hrs.  
Class C Truck Driver to Class B = 200 hrs.  
Class B Truck Driver to Class A = 200 hrs.  

Depending on the variety of experience the trainee has gained under the previous curriculum, the difference 
in the hours may be deducted from the actual operation of the piece of equipment or truck.  The contractor 
will need to review the trainee's past performance in order to make this determination. 

J.  Commercial driver’s license (CDL) holders having over-the-road driving experience, with little or no highway 
construction experience, may be considered to have completed the Class C truck driver training curriculum 
and, therefore, are eligible to be upgraded to a Class B truck driver trainee, with the approval CRD.  
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K. May transfer trainees from one project to another in order to complete the OJT Program.  If transfers are 
made, CRD must be notified and provided with the name of the trainer.  The training hours will count toward 
overall OJT Program completion. 

L. May use trainees on municipal, private, or other non-highway work and work performed out of state.  The 
training hours will count toward overall OJT Program completion; however, no program reimbursement will 
be made for those hours.  In addition, the hours will be limited to no more than 25% of the total hours 
required under the training curriculum. 

M. Contractors may delegate or reassign trainee positions to subcontractors, with the acceptance of the 
subcontractors and the approval of CRD.  The prime contractor must verify that the trainee will be able to 
accumulate enough hours to complete his or her training program.  If approved, the subcontractor must 
obtain training program and trainee approval from CRD before the trainee begins work under the OJT 
program. Program reimbursement will be made directly to the prime contractor.  The trainee position will 
remain the responsibility of the prime contractor. 

N. May use trainees on projects subject to TERO requirements as part of the core crew or as part of the skilled 
labor supplied by the contractor. 

O. Contractors may not use one trainee to fill multiple trainee positions.  For instance, a subcontractor may not 
use the same trainee in the same training program to simultaneously fill two or more trainee positions 
reassigned to them by prime contractors.   

P. May use a trainee on a piece of equipment in groups 1-3 or groups 4-6 for one assigned trainee position, 
then once that trainee has completed the program, the trainee may be trained on a different piece of 
equipment in groups 1-3 or groups 4-6 to fulfill a second assigned trainee position.  When a trainee is used 
for a second time within a group, the contractor must pay that trainee at the higher wage rate as described 
in paragraph B under Wage Rates (page 8). 

VII. CLASSROOM TRAINING 

A. Classroom training may be used to train employees.  Each classroom training curriculum must be pre-
approved by CRD if the contractor wishes to count the classroom hours as training hours and be 
reimbursed.  
Submit a proposed classroom training curriculum to CRD for approval.  Define the type of training the 
individual will receive, classroom training curriculum, and the minimum number of hours required.  The 
Department will determine the number of hours of credit each trainee will receive toward their training.  No 
retroactive approval will be granted. 

B. Contractors will be reimbursed for classroom training hours after the trainee has completed 80 hours of work 
on highway construction projects. 

C. Reimbursement for classroom training will be limited to 60 hours per trainee per construction season.  
Qualified testing technicians and concrete testing technicians/inspectors will not be included in the 60-hour 
limit.  Reimbursement for classroom training required under the NDDOT Transportation Technician 
Qualification Program will be at the NDDOT discretion. 

D. The minimum wage scale to be used for classroom training will be that of the first federal-aid highway 
construction project on which the trainee will be employed.  If the trainee is already employed on a federal-
aid highway construction project, the trainee will be paid in accordance with the minimum wage scale 
applicable to that project.  However, if the first project on which the trainee will be employed is a state 
funded only contract, the minimum wage scale to be used for the classroom training will be that of the 
appropriate DBRA wage in effect at the time of award of the state funded contract. 

VIII. WAGE RATES 

A. In no case shall the minimum wage be less than that of the Group 1 Laborer classification in the federal 
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DBRA wage rates contained in the contract proposal.  A trainee working on a state funded only project, 
must be paid the DBRA wage rate in effect at the time of award for the type of work the trainee is 
performing. 

B. The minimum wage rates shall not be less than 80% of the journeyworker rate for the first two quarters of 
training, 85% of the journeyworker rate for the third quarter, and 90% of the journeyworker rate for the fourth 
quarter.   

• Under the power equipment operator training curricula only, once a trainee has completed a 
training curriculum in either groups 1-3 or groups 4-6, the contractor may enroll the trainee in 
another training curriculum on a different piece of equipment in either groups 1-3 or groups 4-6.   

• The minimum wage rate under the trainee’s second program shall not be less than 85% of the 
journeyworker rate for the first two quarters of training, 90% of the journeyworker rate for the third 
quarter, and 95% of the journeyworker rate for the fourth quarter.  

• For the purpose of the OJT Program, a quarter is 25% of the hours the trainee works toward 
completion of their approved program.  The first two quarters of a 550-hour training curriculum 
would end after 275 hours, the third quarter after 138 hours, and the fourth after 137 hours. 

C. Trainees shall be paid full fringe benefit amounts, where applicable, in accordance to DBRA requirements.   
D. At the completion of the OJT Program, the trainee shall receive the wages of a skilled journeyworker. 

IX. RECRUITMENT AND SELECTION  

A. Trainee Prerequisites:   
Trainees must possess basic physical fitness for the work to be performed, dependability, willingness to 
learn, ability to follow instructions, and an aptitude to maintain a safe work environment. 

B. Licenses: 
Truck driver trainees must possess appropriate driver permits or licenses for the operation of Class A, B, 
and C trucks.  When an instructional permit is used in lieu of a license, the trainee must be accompanied by 
an operator who: 
1. Holds a license corresponding to the vehicle being operated; 
2. Has had at least one year of driving experience; and 
3. Is occupying the seat next to the driver. 

C. Recruitment: 
1. Place notices and posters setting forth the contractor's Equal Employment Opportunity (EEO) Policy 

and the availability of the OJT Program in areas readily accessible to employees, applicants for 
employment, and potential employees.  

2. Employ members of the targeted group (minority, female, or economically disadvantaged individuals) 
for all trainee positions assigned in accordance with the OJT Program.  Additional positions requested 
by the contractor may be filled by individuals outside of the targeted groups. 

3. Conduct systematic and direct recruitment through public and private employee referral sources. 
4. Screen present employees for upgrading to higher skilled crafts.  A present employee may qualify as a 

trainee; however, no work hours will be reimbursed or counted toward program completion prior to 
training program and trainee approval by CRD. 

D. Selection:   
1. Hire and enroll OJT trainee candidates who qualify as an individual in the targeted group. 
2. Select a training program(s) based on their company’s employment/staffing needs. 
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3. Individuals in the targeted group having experience in the selected curriculum may be eligible to 
participate in the OJT Program providing they:  

• are not or have not been journeyworkers in the selected curriculum, and/or 

• have not been previously trained in the selected curriculum 
4. Non-minority males who are economically disadvantaged must obtain written certification from Job 

Service North Dakota (JSND) to qualify for the OJT Program.  Contractors wishing to hire and enroll 
economically disadvantaged candidates must provide JSND’s certification along with SFN 60226 and 
the employment application when requesting trainee approval. 

• JSND is the only agency that may certify an individual as economically disadvantaged.  If 
JSND refers the candidate to the contractor, written certification under this category will be 
provided to the contractor at the time of the interview.  

• Any person wishing to obtain this certification must apply to JSND and complete the Workforce 
Investment Act Program’s Application for Eligibility (SFN 7857).  A contractor recruiting a 
candidate who may qualify must contact the Workforce Investment Act Program Manager at 
JSND.   JSND contacts are also online:  
http://www.dot.nd.gov/divisions/civilrights/docs/jobservice-workforce-invest-contacts.pdf   

X. BASIS OF PAYMENT 

A. Contractors will be paid $4.00 for each hour of training in accordance with the OJT Program Manual. 
B. Reimbursement will be made directly to the contractor.  Complete SFN 51023 Voucher for On-the-Job 

Training Program Hourly Reimbursement for each trainee.  Attach excerpts from the weekly certified 
payrolls showing the trainee’s hours, rate of pay, and how applicable fringe benefits were paid.  Excerpts 
from weekly payrolls are also required for state funded only projects.  Vouchers without excerpts from 
payrolls will not be paid until the excerpts are provided.  If the excerpts from the payrolls are not provided 
within one week, the voucher will not be paid and the trainee’s hours will not be credited toward completion.  
http://www.dot.nd.gov/forms/sfn51023.pdf    

C. Submit completed vouchers to CRD for approval and processing by the fifteenth (15th) calendar day of every 
following month the trainee is employed under the OJT Program.   
Regardless, all vouchers for trainee hours worked on state funded only projects from July 1 to June 30 must 
be received by CRD no later than July 15 in order to be reimbursed.  All vouchers for trainee hours worked 
on federally funded projects from October 1 to September 30 must be received by CRD no later than 
October 15 in order to be reimbursed.  This is due to state and federal end-of-the-year budget fiduciary 
requirements. 

XI. FAILURE TO PROVIDE THE REQUIRED TRAINING OR HIRE THE TRAINEE AS A JOURNEYWORKER 

A. No payment shall be made to a contractor for failure to provide the required training or failure to hire the 
trainee as a journeyworker when such failure is caused by the contractor and evidences a lack of good faith 
on the part of the contractor in meeting the requirements of this OJT Program Special Provision. 

B. If payments have been made, the Department will deduct the amount paid from the contractor’s progress 
payment. 

C. A trainee should be hired to begin training as soon as feasible after start of work utilizing the skill involved 
and remain employed as long as training opportunities exist in the approved work classification or until the 
trainee has completed his or her training program. 

D. It is not required that all trainees be employed for the entire length of the construction season.  A contractor 
will have fulfilled its responsibilities under this OJT Special Provision if it has provided acceptable training to 
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the number of trainees assigned. The number trained shall be determined on the basis of the total number 
enrolled for a significant period. 

XII. UNFILLED OR INCOMPLETE TRAINEE POSITIONS 

A. Provide written explanation for unfilled or incomplete trainee assignments to CRD by October 1 of the 
current construction season.  CRD will decide, on a case-by-case basis, whether to carry the assigned 
positions over to the next construction season.   

B. Positions carried over from the previous construction season must be among the first positions filled at 
season startup.  To notify CRD of the trainee’s rehiring, submit SFN 60226 Request for On-the-Job Trainee 
Approval, marking ‘Check if Carryover Trainee’ in the Approved Training Program section of the form.   
There is no need for the training position or a returning trainee to be re-approved. 

C. Sanctions, up to and including revocation of bidding privileges, may be imposed on the contractor for failure 
to provide sufficient explanation and documentation for reasons assigned trainee positions when unfilled or 
incomplete. 

XIII. DEFINITIONS 

Carryover Position:  Incomplete trainee position carried forward from a prior program year. 
Carryover Trainee:  Trainee scheduled to continue required training hours under an approved training program from 
a prior program year. 
CRD: NDDOT’s Civil Rights Division administers the NDDOT On-the-Job Training Program. 
Good Faith Efforts: A contractor’s documented efforts to fulfill the OJT Program requirements, e.g., a new hires list, 
examples and locations of advertisements, list of current employees reviewed for skills upgrades, and any other 
means of demonstrating the contractor’s efforts. 
Journeyworker:  A worker employed in a trade or craft who has attained a level of skill, abilities, and competencies 
recognized within the industry. 
OJT Supportive Services (OJTSS):  A consultant under contract with the Department to provide in-person oversight, 
support, and guidance to contractors and trainees to increase the effectiveness of approved training programs. 
Trainee:  A person who receives on-the-job training, whether through an apprenticeship program or other program 
approved or accepted by FHWA. 
Trainer/Supervisor:  Contractor’s employee assigned to mentor, train, supervise, and support a OJT Program trainee. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

TEMPORARY EROSION AND SEDIMENT BEST MANAGEMENT PRACTICES 
 
1. GENERAL 
 
Install, maintain and remove appropriate Temporary Best Management Practices 
(BMPs).  
 
Definitions: 
 

A. Temporary Erosion and Sediment BMPs are to be installed and maintained 
before and during the term of the land disturbance activity.  These items are 
removed when permanent erosion and sediment BMPs are installed. 

 
B. Permanent Erosion and Sediment BMPs are to be installed and maintained 

once the project is completed so that the applicable permits can be terminated.  
 
In some instances, individual temporary and permanent erosion and sediment 
BMPs for a site may consist of identical BMPs.  In these cases, the temporary 
erosion and sediment BMPs may be used as the permanent erosion and 
sediment BMPs if they meet the following criteria: 

 
1. The BMP was installed correctly, 

2. Is in a functional condition, 

3. Has had all accumulated sediment removed. 

 
C. The Stormwater Pollution Prevention Plan (SWPPP) is the document that 

identifies potential sources of sediment or other pollution from construction 
activity and ensures practices are used to reduce the contribution of pollutants 
from construction site runoff.   

 
D. Contractor Controlled Areas are areas not included in the contract, but are 

obtained and solely controlled by the Contractor (e.g., concrete or asphalt batch 
plants, concrete washout areas, equipment staging yards, material storage 
areas, excavated material disposal areas, Contractor furnished borrow areas, 
etc.).  

 
E. Maintenance is any action taken to keep a BMP in working condition.  These 

actions may consist of repairing failures of the BMP itself. 
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F. Noncompliance is any action or inaction that violates the regulations imposed 
by the applicable permits or the requirements of this special provision and other 
contract documents.  Failure of a BMP does not necessarily constitute 
noncompliance as long as the BMP is repaired, replaced or supplemented within 
the timelines established in the applicable permits and no sediment is discharged 
from the site or into a water of the state. 
 

2. CONSTRUCTION REQUIREMENTS 
 
Develop a SWPPP specific to the project.  The creation of the SWPPP is a cooperative 
effort between the NDDOT who creates the project plan sheets and the Contractor who 
creates a complete SWPPP which incorporates the plan sheets and the Contractor’s 
means and methods.  The project plan sheets by themselves do not meet the 
requirements of a complete SWPPP and should not be considered as such.  The 
Contractor has the flexibility to modify the design and implementation of the temporary 
erosion and sediment controls to match the Contractor’s means and methods and/or 
field conditions.  These changes must be documented in the SWPPP and meet all 
regulatory requirements. 
 
Obtain appropriate permit coverage for the activities conducted in Contractor Controlled 
Areas.  A permit will be required for these areas regardless of their size.  The NDDOT 
will have no responsibility for these areas. 
 
Install perimeter erosion and sediment BMPs according to the plans/SWPPP prior to 
site disturbance. 
 
Change the location of temporary erosion and sediment BMPs to fit the field conditions.  
 
Update the SWPPP as work progresses, or as directed by the Engineer.  Update the 
SWPPP to show changes due to revisions in work schedules or sequence of 
construction. Update the site map to reflect erosion and sediment BMPs that have been 
installed, changed, or removed.  
 
Do not rely on perimeter BMPs as the sole method of controlling erosion.  As the project 
progresses, install temporary erosion and sediment BMPs within the perimeter BMPs to 
control erosion resulting from the construction of the project. 
 
Use temporary erosion and sediment BMPs to prevent contamination of adjacent 
streams or other watercourses, lakes, ponds or other areas of water impoundment. 
  
Coordinate temporary erosion and sediment BMPs with the construction of permanent 
erosion and sediment BMPs to provide continuous erosion control. Do not install 
temporary erosion and sediment BMPs when permanent erosion and sediment BMPs 
are able to be installed.  Once the permit is terminated or transferred to the Department, 
the maintenance of the permanent erosion and sediment BMPs becomes the 
responsibility of the NDDOT. 
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Install stabilization BMPs (mulch, seeding and mulch, etc.) in areas that have been 
disturbed where work has temporarily or permanently ceased following the timelines 
established in the applicable permits.  If implementation of stabilization is precluded by 
snow cover, undertake such measures as soon as conditions allow.  
 
Maintain the effectiveness of the temporary erosion and sediment BMPs as long as 
required to contain sediment runoff.  Inspect the temporary erosion and sediment BMPs 
and complete the inspection and maintenance reports every 14 days and within 24 
hours of a rainfall event of 0.25 inch or more. During prolonged rainfall (more than 1 
day), conduct an inspection within 24 hours of the first day of the event and within 24 
hours after the end of the event.  Inspections are required only during normal business 
hours.  Install a rain gauge to monitor rainfall amounts as required by the appropriate 
permit. 
 
Correct any deficiencies in the BMPs within the timelines established in the applicable 
permits. If conditions do not permit access to the BMP, corrective actions can be taken 
by installing additional BMPs.  Correct the original deficiencies as soon as conditions 
allow access to their location without causing additional damage to the slopes.  In the 
inspection logs, document the conditions that prohibit access. 
 
Provide copies of all inspections, documentation, record keeping, maintenance, 
remedial actions, and repairs required by the applicable permits to the Engineer.  
Provide inspection and maintenance reports within 3 working days after an inspection 
has been conducted.  
 
Provide immediate written notification to the Engineer of proposed changes to the 
erosion control plan or SWPPP.  The Engineer will review the proposed changes and 
determine if they are adequate.  Documentation of maintenance and inspections that 
does not affect the erosion control plan or SWPPP does not require approval by the 
Engineer. 
 
Remove the temporary devices when directed by the Engineer or when permanent 
erosion and sediment controls are installed.  
 

3. Erosion and Sediment Control Supervisor.  
 

A. General. Designate an erosion and sediment control supervisor.  Provide the 
name and contact information for the supervisor at the preconstruction meeting.  
If this erosion and sediment control supervisor becomes unavailable on the 
project, designate a replacement supervisor.  Notify the Engineer if this 
supervisor changes and provide the contact information for the new supervisor. 

 
B. Qualifications.  The supervisor shall be: 

 
1.  An employee of the Prime Contractor; 



 Revised 5/27/15 SP 3(14)  
Page 4 of 5 

 
2.  Familiar with installation, maintenance and removal of BMPs and the 

requirements of the erosion and sediment control plans, applicable permit 
requirements, specifications, plans and this provision; and 

 
3.  Competent to supervise personnel in erosion and sediment control 

operations. 
 

C. Duties. The supervisor shall: 
 

1. Provide erosion and sediment control as required by the SWPPP, Plans, and 
Specifications. 

 
2. Be on the site to supervise the installation, operation, inspection, 

maintenance, and removal of the erosion and sediment BMPs. 
 
3. Update the SWPPP as work progresses to show changes due to revisions in 

work schedules or sequence of construction, or as directed by the Engineer. 
Update the site map to reflect erosion and sediment BMPs that have been 
installed, changed, or removed. 

 
4. Propose changes to improve erosion and sediment control. 
 
5. Be accessible to the job site within 24-hours. 
 
6. Provide the Engineer with documentation of all erosion and sediment control 

activities and inspections as required above. 
 
3. PERFORMANCE 
 
Correct all areas of noncompliance within 24 hours after notification of noncompliance.  
If corrective actions are not taken within 24 hours, the Engineer may: 
 

1. Assess a contract price reduction of $500 per day per instance; 
 
2. Have deficiencies corrected by another Contractor and deduct the cost of the 

work from the monies due or to become due to the Contractor; 
 
3. Suspend all work; or 
 
4. Withhold payment on other contract items/pay estimates. 
 

These actions will be applied until deficiencies have been corrected.  
 

egaasland
Line
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4. BASIS OF PAYMENT 
 
BMP installation will be paid for at the contract unit price for erosion and sediment 
control for the appropriate items and sections.  The plans will detail the required BMPs 
for temporary and permanent installations. The same bid items may be used for 
temporary and permanent BMPs. 
 
BMP items will be measured as specified in the “Method of Measurement” portion of the 
appropriate section of the specifications. 
 
BMP item removal will be paid for at the contract unit price for “Remove ________”in 
the appropriate section of the specifications. 
 
Include the costs for labor, materials, maintenance, equipment, disposal, adherence to 
the permit, and SWPPP modifications in the respective pay items.   
 
When the Engineer directs the replacement of temporary erosion and sediment BMPs 
that are no longer functional because of deterioration or functional incapacity and those 
items were installed as specified in the Contract or as directed by the Engineer, the 
Department will pay for replacement BMPs 
 
No payment will be made for replacing temporary erosion and sediment BMPs that the 
Engineer determines are ineffective because of improper installation, lack of 
maintenance, or the Contractor’s failure to pursue timely installation of permanent 
erosion and sediment BMPs as required in the Contract.   
 
No payment will be made for replacing temporary erosion and sediment BMPs due to 
contractor operations.  Include the cost to move Flotation Silt Curtain as work 
progresses in the price bid for “Flotation Silt Curtain”.  
 
Erosion and sediment controls for Contractor Controlled Areas are the responsibility of 
the Contractor and will not be paid for by the Department.   
 
Removal of sediment from silt fence and fiber rolls will be paid for at the price listed in 
the “Price Schedule PS-1.” 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

FLEXIBLE PAVEMENT SURFACE TOLERANCE 
 

Project # 7-085(079)950 – PCN 19972 
 

DESCRIPTION 
This provision details the surface tolerance requirements, corrective actions, performance 
incentives, and contract price adjustments for flexible pavement.   
 
CONSTRUCTION REQUIREMENTS 
 
A. Applicable Areas and Exceptions. 

The pavement smoothness will be determined by profiling the finished surface of the 
mainline pavement.  All finished bituminous surfaces will be profiled with the following 
exceptions: 

 
1. Bridge decks and/or approach slabs and 150 feet on either side. 
 
2. Side roads and approaches. 
 
3. Shoulders, ramps and gore areas. 
 
4. At-grade railroad crossings and 150 feet on either side. 
 
5. Beginning and end of the project and 50 feet on either side of these boundaries. 
 
6. 50 feet from areas that are not receiving surfacing. 
 
7. Where safety and roadway geometrics do not allow the proper operating speed for 

the profiler to collect data. These areas will be determined by the Engineer. 
 
On surfaces exempt from the profile testing, the Engineer will determine the pavement 
smoothness in accordance with Section 430.04 K, “Tolerances”. 

 
B. Profiler. 

The Engineer will furnish and operate the data collection equipment.  The smoothness of 
the final roadway surface profile will be measured and analyzed using the International 
Roughness Index (IRI) to the nearest 0.1 inch.  The Engineer will use a Class 1 profiler 
meeting ASTM E 950.   

 
C. Operation. 

The Engineer will use lasers to collect the profile in each wheel path of each lane.  
 
The Engineer will trace the profile at approximately 31 and 97 inches, measured from the 
left edge of the lane, as determined by the direction of traffic. Provide traffic control for 500 
feet beyond the ends of the project to facilitate the collection of profile data. 
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The data will be marked and labeled at the beginning and end of each trace, and event 
markers as identified by the Engineer.   
 
Each trace will be labeled showing: 

 Project; 
 Location; 
 Lane; 
 Date tested; and 
 Operator’s name. 

 
The Engineer will not test the roadway between November 30 and May 15. The Engineer 
will not test when the ambient temperature is below 32°F, or while it is raining or under 
inclement weather conditions. The Engineer will test when the pavement is dry and at an 
agreed upon time between the Engineer and the Contractor. 
 
Prepare the surface for profile collection to ensure a clean surface for accurate testing. The 
Engineer will collect the profile at the agreed upon time, regardless of the condition of the 
final surface. 
 
After the final lift of pavement is complete, schedule a time for the profile to be collected. 
The Engineer will collect the profile within 5 working days after notification.  Data will be 
collected and the results submitted to the contractor a maximum of 5 working days after the 
testing date. 
 
If the final lift of pavement cannot be completed before November 30, the Engineer will 
collect data for all portions of the roadway that have the final lift in place. Profile data for the 
unfinished portion of the roadway will be collected after May 15 of the following year. 

 
D. Evaluation. 

A lot is defined as a 528 foot road segment, one lane wide The Engineer will include a 
partial lot less than or equal to 370.0 feet in the previous lot. The Engineer will treat a lot 
greater than 370.0 feet as an independent lot. The MRI will be determined by averaging the 
IRI values from the right and left wheel paths to the nearest 0.1 inch.   
 
The Engineer will evaluate the data and the data will remain the property of the 
Department. The MRI data will be used to determine performance incentives, contract price 
adjustments, and the need for corrective action. 

 
E. Corrective Actions. 

Areas that would result in a contract price adjustment may be ground to a lower lot MRI. If 
grinding occurs and results in an MRI of less than 50.0, the Engineer will not apply a 
performance incentive to that lot. Lots with an initial MRI of 42.0 or less will receive a 
performance incentive based on the initial readings, before grinding. 
 
Submit a detailed corrective action plan. Corrective action can include a mill and overlay or 
diamond grinding. Perform corrective action in accordance with the relevant specifications.  
If the corrective action includes diamond grinding, apply a fog coat to the ground areas.  
 
Do not perform corrective actions until the Engineer has approved the corrective action 
plan. 
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Grind lots to a maximum MRI of 70.0 in /mile.  
 
The Engineer will collect a second profile a maximum of 5 working days after the 
completion of corrective action.  If additional corrective action is necessary, the Engineer 
will apply a liquidated damage of $1,500 per trip for each profile collected after the second 
profile. 
 
Perform corrective action on surface irregularities that exceed the requirements of Section 
430.04 K, “Tolerances 
 

F. Grinding. 
Use equipment that does not cause strain or damage to the underlying surface of the 
pavement. Do not cause excessive ravels, aggregate fractures, or disturbance of the joints. 
 
Perform grinding in the longitudinal direction so grinding begins and ends at lines normal to 
the pavement centerline. Do not overlap more than 2 inches between passes and ensure 
the depth variance between adjacent passes is less than 1/8 inch. Feather the grinding at 
the beginning and end of each pass. 
 
Grind high shoulders to provide drainage and safety. 
 
Grind the full width of the lane and daylight grinding on the shoulder by performing a 
feather pass. 
 
Grind a minimum length of 30 feet. Join grind sections if the distance between grind 
sections is less than 60 feet. 
 
When grinding in areas with speeds less than 45 MPH, areas with curb and gutter, and 
areas adjacent to waterways continuously collect all slurry or residue resulting from the 
grinding operation. Dispose of the slurry or residue as specified in Section 107.17, 
“Removed Material”.  
 

BASIS OF PAYMENT 
 
A. Liquidated Damages. 

If the project would be considered substantially complete, as specified in Section 108.07 B, 
“Failure to Complete within the Contract Time” and corrective action is required, the 
Engineer may suspend time charges and the assessment of liquidated damages for up to 
21 calendar days after the contract time has expired. If the corrective action is not complete 
within 21 calendar days after the contract time has expired, the Engineer will restart time 
charges and will assess liquidated damages. 

 
B. Ride Quality. 

The Engineer will pay a performance incentive for ride quality based on Table 1.  
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Table 1 
Ride Quality Performance 

Incentives 

MRI Range Performance 
Incentive per Lot 

 32.0 $400 
32.1 to 36.0 $300 
36.1 to 39.0 $200 
39.1 to 42.0 $100 
42.1 to 50.0 $0 

 
The Engineer will process contract price adjustments for ride quality based on Table 2. 
 

Table 2 
Ride Quality Contract Price 

Adjustments 

MRI Range Contract Price 
Adjustment per Lot 

42.1 to 50.0 $0 
50.1 to 57.0 ($100) 
57.1 to 64.0 ($200) 
64.1 to 70.0 ($400) 

70.1 ≥ Corrective Action 
 
C. MISCELLANEOUS 

Include costs necessary to prepare the roadway for testing in the contract unit price for 
asphalt pavement items. 
  
Traffic control items, including flagging and pilot cars will be paid for according to Section 
109.03, “Compensation for Contract Revisions”. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

PERMITS AND ENVIRONMENTAL CONSIDERATIONS 
 

PROJECT NUMBER:  SOIB-7-085(079)950  PCN: 19972 
                                        

                                
 
 
A Section 404 Permit is required for this project prior to work in jurisdictional wetlands.  
The 404 Permit Application has been submitted but the permit has not been obtained.  
The 404 Permit will be incorporated into the plans by addendum when it is obtained. 



NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

MATERIALS PIT LIST 
 

GENERAL NOTES 
 

 
 
NOTES:  All pit data for the April 8, 2016  bid opening has been carefully prepared, and is believed to be correct 
insofar as reliable preliminary pit information can reasonably be obtained.  The contractors are advised to check all pit 
information before bidding. 
 
It is recommended all bidders discuss pertinent pit data with the Materials and Research Engineer prior to the bid 
opening.  Information such as field notes, field loggings, and comments may not be included in the materials pit list or 
boring logs.  This additional information if present would be in the respective pit file at the Materials and Research 
Division. 
 
Field logging by prospecting crews may list silt, clay, or silty clay.  Our test hole plat will show silt-clay for those listings 
because the Department does not test to determine what percent is clay and what percent is silt. 
 
Each pit shall be operated to prevent waste and to make the best use of the deposit and to produce a uniform gradation 
for the item of work under construction.  Usually, the material will be removed to the full width and depth of the deposit.  
The purpose is to exhaust the portion of the pit being worked so the stripping or topsoil can be pushed into this exhausted 
area and smoothed, thereby eliminating the necessity of covering unused material in the pit unless the owner agrees 
otherwise. 
 
In the use of pits, the contractor is required to comply with all federal, state, and local laws and regulations. 
 
In the use of department-owned or optioned pits, the contractor shall fulfill all obligations imposed on the Department 
under the Department's options or agreements. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
MATERIALS PIT LIST 
 
Material                     Location                       Approximate Quantity                                           Price and Ownership 
 

STATE AID PROJECT SOIB-7-085(079)950 – WIDENING/TURN LANES/PCC PAVE/LIGHTING/SIGNALS/ 
STRUCT/INCID – US 85 FROM JCT ND 23 TO NEAR JCT ND 23A –  MCKENZIE  COUNTY 

 
 
Aggregate  SE¼SW¼ 31-152-103 & 88,800 ton  State optioned until December 31, 2016 for  
  NE¼NW¼ 6-151-103                           unknown tons $3.00 per cu. yd. or $2.00 per ton. James & Diana 

Gullikson, 3492 157th Ave NW, Cartwright, ND 58838. 
Tele: 1-701-744-5327 

 
Percent Passing         Areas   SE¼SW¼ 31-152-103                             Areas   NE¼NW¼ 6-151-103            . 
 A B C D E A B C D E F  
1" Screen 93 96 87 93 89 91 90 92 93 89 92 % 
3/4" Screen 80 90 79 86 82 83 82 83 86 80 84 % 
5/8" Screen 76 86 73 81 78 77 78 77 82 76 81 % 
½" Screen 69 79 66 74 71 66 72 70 74 69 74 % 
No. 4 Screen 50 64 48 55 54 43 53 51 53 51 55 % 
No. 8 Screen 46 61 44 50 50 37 49 45 45 47 50 % 
No. 10 Screen 45 60 43 49 49 36 49 44 45 46 49 % 
No. 16 Screen 44 60 42 48 48 35 47 43 43 45 48 % 
No. 30 Screen 42 59 41 45 47 33 45 40 41 43 46 % 
No. 40 Screen 41 56 39 42 46 31 43 38 39 41 43 % 
No. 50 Screen 37 50 36 35 42 26 38 32 33 35 36 % 
No. 100 Screen 13 15 12 10 10  8 11 10 10 11 11 % 
No. 200 Screen 5.5 5.4 4.5 3.5 3.4 3.4 4.6 3.8 3.9 4.2 4.1 % 
 
Shale & Soft Rock* 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 % 
Shale & Soft Rock** 0.0 0.1 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 % 
Shale & Soft Rock*** 0.0 0.1 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 % 
L.A. Abrasion Loss 17.1% Combined Sample  Sec 31-152-103  16.3% Combined Sample Sec 6-151-103  
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Wt. per c.f. loose 100.9 96.0 103.3 98.1 100.2 110.2 116.9 116.6 115.3 117.1 114.2   lbs 
Wt. per c.f. rodded 113.1 107.6 116.7 111.4 112.6 121.6 121.2 122.4 122.1 123.9 121.5   lbs 
P.I. (-40 Sieve) NP NP NP NP NP NP NP NP NP NP NP 
 
*Plus No.4 fraction - percent by weight of total sample 
**Minus No. 4 fraction - Plus No. 30 fraction - percent by percent by weight of total sample 
***In total sample 
 
Size  Aggregate Type Sieves Water Absorption  Water Absorption 
-5/8" +No. 4 natural rock +No. 4   1.0%    1.1% 
Minus No. 4 natural fines    2.6%    2.2% 
 
NOTE: Material was selected at random throughout deposit and crushed with a crusher at Central Lab.  The water absorption data 
is to be used for information purposes.  Water absorption numbers may vary throughout the pit.  The contractor shall be 
responsible for verifying the actual absorption prior to using the material in the project. 
 
The west 230 feet of the Section 31 optioned pit area is reserved for the owner.  Contact the landowner  for details.   
 
Telephone, power, and irrigation utility lines exist near this pit and must be located and avoided.  
 
This source was also shown for projects SOIB-5-200(024)075 and SOIB-7-058(013)000 and also SOIB-7-200(016)004 and they 
will have priority of use of the material.  Previously awarded projects will have priority in use of material and contractors must 
contact companies that are awarded these projects for information on availability.     
 
NDDOT Material Source Certificate of Approval is attached at the end of this job pit list. 
 
Interested bidders are advised to investigate all the details concerning these deposits to their own satisfaction before considering 
them for bidding purposes. 
 
 
 
 



Page 3 of 4 
Project  SOIB-7-085(079)950 

Aggregate  SE1/4 10-24-59 Montana       316,000 ton                  State optioned until December 31, 2019 for 
                                       202.5¢ per cu.yd. or 135.0¢ per ton.                                                                                                  

Prewitt Land & Livestock (Rod Prewitt), 924 12th Street 
SW, Sidney, MT 59270  

                                            Home Phone: (406) 480-2777                                                  
 
% Pass     A           B          C          D          E           F                                  
1" 91 90 89 93 94 92 
3/4" 82 81 83 83 89 84 
5/8" 76 77 77 78 84 78 
1/2" 67 70 69 71 77 70 
No. 4 43 50 45 50 58 49 
No. 8 37 44 40 43 54 44 
No. 10 36 43 39 42 53 43 
No. 16 34 41 37 40 51 41 
No. 30 32 38 35 37 46 39 
No. 40 31 35 34 34 39 38 
No. 50 25 28 30 26 28 33 
No. 100 8 9 13 7 8 12 
No. 200 3.6 3.4 5.6 3.4 3.1 4.0 
+No. 4* 0.0 0.1 0.1 0.0 0.1 0.0 
-No. 4** 0.0 0.0 0.0 0.0 0.0 0.0 
Total*** 0.0 0.1 0.0 0.0 0.1 0.0 
Wt/cf ls 115.2 111.3 116.3 114.5 111.1 114.8 
Wt/cf rd 123.4 118.6 126.7 121.7 119.4 124.3 
P.I.(-40) NP NP NP NP NP NP 
 
L.A. Abrasion  16.3% Combined Sample 
*Plus No. 4 fraction - percent by weight of total sample 
**Minus No. 4 fraction - Plus No. 30 fraction - percent by percent by weight of total sample 
***In total sample 
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Size Aggregate Type Sieves Water Absorption 
-5/8" +No. 4 natural rock + No. 4 1.3 % 
Minus No. 4 natural fines - No. 4 1.9 % 
 
NOTE:  The water absorption data is to be used for information purposes.  Water absorption numbers may vary throughout the pit.  
The contractor shall be responsible for verifying the actual absorption prior to using the material in the project.  Prior to the use of 
this location the contractor must acquire and comply with an Open Cut Mining Permit from the Montana Department of 
Environmental Quality (406-444-4970).  Look at Material Source Certificate of Approval for other actions to follow.  This deposit has 
a fair amount of oversize rock from 2” to 3” with not much over 3”.  There is a lot more material outside the drilled area to the east 
and south.   
 
This source was also shown for projects SOIB-5-200(024)075, SOIB-7-058(013)000, SOIB-7-200(016)004, and SOIB-7-
068(011)000 which is also in the April 8, 2016 Bid Opening and they will have priority of use of the material.  Previously awarded 
projects will have priority in use of material and contractors must contact companies that are awarded these projects for information 
on availability. 
 
NDDOT Material Source Certificate of Approval is attached at the end of this job pit list. 
 

Interested bidders are advised to investigate all the details concerning these deposits to their own satisfaction before considering 
them for bidding 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION 

 
FUEL COST ADJUSTMENT CLAUSE 

 Revision Date:  9/8/2006 
 
Introduction 
 
This Special Provision provides for price adjustments to the Contract when significant changes in 
the cost of motor fuels and burner fuels occur while completing the Contract work.  Participation 
in fuel cost adjustment program is not mandatory.  A Contractor is not required to notify the 
Department at the time of submitting bids whether the Contractor will or will not participate in the 
fuel cost adjustment provision.   
 
The North Dakota Department of Transportation (NDDOT) will send the low responsible bidder a 
“Fuel Cost Adjustment Affidavit” (SFN 58393) with the proposed Contract.  The Contractor shall 
return a completed Fuel Adjustment Affidavit with the signed Contract as specified in Standard 
Specification Section 103.06, Execution and Approval of the Contract.  The affidavit shall be 
returned on all Contracts with this provision even if the Contractor elects not to participate in the 
provision.   
 
Compensation adjustments for motor fuels and burner fuels consumed in prosecuting the 
Contract shall be determined by the Engineer in accordance with the provisions set forth herein.  
Compensation adjustments will be assessed monthly for the cost of the motor fuels and burner 
fuels whenever the Current Fuel Index (CFI) is outside the given threshold of the Base Fuel Index 
(BFI) for the Contract.   
 
If the Contractor has a fixed price for fuel for motor or burner fuels to complete the work, no fuel 
cost adjustments will be made for that fuel type.  If there is no fixed fuel price for motor or burner 
fuels, participation in the Fuel Adjustment provision is the decision of the prime Contractor. 
 
If the prime Contractor decides not to participate, no fuel cost adjustments will be made to the 
Contract for the Contractor or any subcontractors. If the prime Contractor elects to participate in 
the fuel cost adjustment provision, the prime Contractor shall include the anticipated fuel cost of 
subcontractors who wish to participate.  If fuel cost adjustments are made to the Contract, the 
prime Contractor shall ensure that participating subcontractors including second and lower tier, 
are included in the adjustments in proportion to the percentage of work and anticipated fuel cost 
by that subcontractor. 
 
Fuel Indexes  
 
Each month, NDDOT will record the average wholesale price for No. 2 diesel fuel and the 
average wholesale price for unleaded gasoline (87 octane).  The monthly average will be the 
average of the daily rack prices for the month as reported by DTN Energy for Fargo ND.   
 
The burner fuel index will be the No. 2 diesel fuel index regardless of the type of burner fuel 
actually used. 
 
The Base Fuel Index (BFI) price for motor fuels and burner fuel to be used in the Contract will be 
the average wholesale price for the month prior to the bid opening. 
 
The Current Fuel Index (CFI) price for motor fuels and burner fuel to be used for each monthly 
adjustment will be the average wholesale price for the month prior to the adjustment month. 
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Fuel Ratio 
 
For motor fuels diesel and unleaded gas, the fuel ratio of the Contract will be determined by 
dividing the Contractor’s affidavit costs for each motor fuel by the original Contract amount.   
 
For burner fuels, the fuel ratio of the contract will be determined by dividing the Contractor’s 
affidavit cost for burner fuels by the original Contract amount of plant-mixed hot bituminous 
pavement paid by the ton.  Asphalt cement, binders and other miscellaneous bituminous items 
shall not be included.   
 
The fuel ratio of the contract for motor and burner fuels will remain the same throughout the 
length of the contract.  The sum of the affidavit fuel costs shall not exceed 15% of the original 
Contract amount. 
 
The fuel ratio for the three fuel types will be determined by the following equation: 
 

 

       
Fuel Ratio(x, y, z)   = Affidavit Cost(x, y, z) / Original Contract Amount(x, y, z)

   
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
 
Fuel Ratio(x, y, z) = Fuel ratio of the contract for each 

respective fuel type 
 
Affidavit Cost(x, y, z) = Fuel costs from Fuel Adjustment Affidavit 

(SFN 58393) 
 
Original Contract Amount(x, y) = Total of the original contract amount 

excluding lane rental, and Part B of the 
bid (when A+B bidding is used), if 
applicable. 

 
Original Contract Amount(z) = Total original contract amount for all hot 

bituminous pavement bid items combined, 
excluding bid items for asphalt cement, 
sawing and sealing joints, coring, etc.  
Only hot bituminous pavement bid items 
measured by the Ton will be included in 
the calculation. 
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Cost Change 
 
The monthly change in fuel costs will be determined by the following equation: 
 

 
 

       
Cost Change(x, y, z)   =  ( CFI(x, y, z) - BFI(x, y, z)  ) / BFI(x, y, z)

   
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel (use diesel prices) 
 
Cost Change(x, y, z) = The relative change in the current CFI and 

the BFI for each fuel type 
 
CFI(x, y, z) = Current Fuel Index for each fuel type  
 
BFI(x, y, z) = Base Fuel Index for each fuel type 
 

 
Contract Adjustments 
 
Contract adjustments will be made for the cost of motor and burner fuels whenever the cost 
change exceeds a ±0.10 threshold.  No fuel cost adjustment will be made for work done under 
liquidated damages.  Adjustments will be determined for Motor Fuel (diesel), Motor Fuel 
(unleaded), and Burner Fuel (burner) separately and shall be computed on a monthly basis. 
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When the cost change is greater than 0.10, the rebate to the Contractor for each fuel 
type shall be computed according to the following formulas: 

 

 
 

 
FCA(x, y, z) = Fuel Ratio(x, y, z) x Estimate(x, y, z) x ( Cost Change(x, y, z) – 0.10 ) 

 
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
 
FCA(x, y, z) = Fuel Cost Adjustment for each of the fuel types 
 
Fuel Ratio(x, y, z) = Fuel Ratio for each of the fuel types  
 
Estimate(x, y) = The monthly total of work done on estimates 

issued in the current month excluding incentive or 
disincentive payments, pay factor adjustments 
and any work completed under liquidated 
damages. 

 
Estimate(z) = The monthly total of hot bituminous pavement 

work done on estimates issued in the current 
month, excluding bid items for asphalt cement, 
sawing and sealing joints, coring, etc.  Only hot 
bituminous pavement bid items measured by the 
Ton will be included in the calculation.  Hot 
bituminous pavement work completed under 
liquidated damages will not be included. 

 
Cost Change(x, y, z) = The monthly change in fuel costs for each of the 

fuel types  
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When the cost change is less than -0.10, the credit to the Department for each fuel type shall be 
computed according to the following formulas: 
 

 
       

 
FCA(x, y, z) = Fuel Ratio(x, y, z) x Estimate(x, y, z) x ( Cost Change(x, y, z) + 0.10 ) 

 
 
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
 
FCA(x, y, z) = Fuel Cost Adjustment for each of the fuel types 
 
Fuel Ratio(x, y, z) = Fuel Ratio for each of the fuel types  
 
Estimate(x, y) = The monthly total of work done on estimates 

issued in the current month excluding any 
incentive or disincentive payments, pay factor 
adjustments and any work completed under 
liquidated damages. 

 
Estimate(z) = The monthly total of hot bituminous pavement 

work done on estimates issued in the current 
month, excluding bid items for asphalt cement, 
sawing and sealing joints, coring, etc.  Only hot 
bituminous pavement bid items measured by the 
Ton will be included in the calculation.  Hot 
bituminous pavement work completed under 
liquidated damages will not be included. 

 
Cost Change(x, y, z) = The monthly change in fuel costs for each of the 

fuel types  
 

 
Payments 
 
Adjustments will be determined by the Engineer monthly.  Adjustments will be made under the 
following spec and code for each fuel type: 
 
 109 0100 Motor Fuels (Diesel) 
 109 0200 Motor Fuels (Unleaded) 
 109 0300 Burner Fuel 
 
When significant payment adjustments are made on final estimates to account for final in-place 
measured quantities, the Engineer may prorate the adjustments back to the months when the 
work was done.   
 
Attachments 
 
For informational purposes, a ‘Fuel Cost Adjustment Affidavit’ (SFN 58393) is included as 
Attachment A.    



Date

Name

SFN 58393 (08-2006)
North Dakota Department of Transportation, Construction Services
FUEL COST ADJUSTMENT AFFIDAVIT

Project Number

The Contractor is not required to notify the Department at the time of submitting bids whether he will or will not participate 
in the fuel cost adjustment program. The Contractor shall return the affidavit on all Contracts with this Provision even if 
the Contractor elects not to participate.

Check the box for each fuel type that has a fixed price.
No adjustments in fuel price will be made for the boxes that are checked.

Does your company elect to participate in a fuel adjustment for this contract for the fuels that do not have a fixed price? 
No adjustments in fuel prices will be made if No is checked.

If yes, provide the total dollars for each of the applicable fuels.

Diesel (x)

Unleaded (y)

Burner Fuel (z)

Sum (x+y+z)

$

$

$

$ % of Original Contract Amount %*

*The sum of the x, y, and z may not exceed 15% of the original contract amount.

Under the penalty of law for perjury of falsification, the undersigned,

,
Title

of
Contractor

, here by certifies that the documentation is submitted in good

faith, that the information provided is accurate and complete to the best of their knowledge and belief, and that the 
monetary amount identified accurately reflects the cost for fuel, and that they are duly authorized to certify the above 
documentation on behalf of the company. 

I hereby agree that the Department or its authorized representative shall have the right to examine and copy all Contractor 
records, documents, work sheets, bid sheets and other data pertinent to the justification of the fuel costs shown above.

Signed

State of

County of

Subscribed and sworn to before me this day of

X
Signature of Notary Public

(Seal)

,

My Commission Expires

.

X
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