


 

 

 

June 28, 2016 

ADDENDUM NO. 1 JOB 5 

TO: All prospective bidders and suppliers on Project TEO-0010(052), Job No. 5 scheduled 

for the July 15, 2016 bid opening. 

The following request for proposal revision shall be made: 

Change the Completion Date Contract in the Bidder’s Proposal to: 

 

COMPLETION DATE CONTRACT: A substantial completion date of 12/10/2016 is for the 

completion of all work except tree planting; permanent seeding, mulching, and fiber rolls; 

and remaining punch list items. Tree planting; permanent seeding, mulching, and fiber rolls; 

and remaining punch list items shall be completed by 07/17/2017. Liquated damages for 

failure to meet substantial completion by 12/10/2016 shall be charged at a rate of $1,600 

per calendar day until completed. Liquated damages for failure to complete all remaining 

items of work by 07/17/2017 shall be charged at a rate of $1,000 per calendar day until 

completed. 

  

 

 

Dustin Kinnischtzke /s/ 

Dustin Kinnischtzke, PE 
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TIME FOR COMPLETION:

The  undersigned  Bidder  agrees,    if  awarded  the  contract,    to  prosecute  the  work   with   sufficient

forces and equipment to complete  the  contract  work  within  the  allowable  time  specified  as  follows:

WORKING DAY CONTRACT: working days are provided.  The Department will begin

charging working days beginning or the date work begins on the project site,

NA

CALENDAR DAY CONTRACT:  

begins on the project site, whichever is earlier.

COMPLETION DATE CONTRACT:

provides a minimum of 

or the date workwill be determined by adding

whichever  is  earlier.

NA

calendar  days are provided.  The completion date

N

NA

NA calendar days to NA

The project completion date is . The DepartmentNA

working days.  The Department will begin charging workingNA

or the date work begins on the project site, whichever is earlier.days beginning NA

A COMPLETION DATE OF DECEMBER 10, 2016 IS FOR THE SUBSTANTIAL COMPLETION OF ALL WORK
EXCEPT TREE PLANTING; PERMANENT SEEDING, MULCHING, AND FIBER ROLLS; AND REMAINING PUNCH
LIST ITEMS.  TREE PLANTING; PERMANENT SEEDING, MULCHING, AND FIBER ROLLS; AND REMAINING
PUNCH LIST ITEMS SHALL BE COMPLETED BY JULY 17, 2017.  LIQUIDATED DAMAGES FOR FAILURE TO
MEET SUBSTANTIAL COMPLETION BY DECEMBER 10, 2016 SHALL BE CHARGED AT A RATE OF $1,600 PER
CALENDAR DAY UNTIL COMPLETED.  LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE ALL REMAINING
ITEMS OF WORK BY JULY 17, 2017 SHALL BE CHARGED AT A RATE OF $1,000 PER CALENDAR DAY UNTIL
COMPLETED.
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