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105-200 UTILITY COORDINATION: A utility coordination meeting is required. 
 
105-P01 UTILITIES: Coordinate work activities with utility companies to address utility conflicts as 


needed for the proposed cut. Adjust operations adjacent to the water main valve to 
protect it until its final adjustment. 


 
Utility Company 
Name & 
Address 


Contact  
Name 


Phone 
Number 


Email 


Cass Rural Water 
District  
131 Maple St. 
Kindred, ND 
58051 


Brent Brinkman (701) 428-3139 
 


brent.brinkman@cassruralwaterdistrict.com 
 


Cass County 
Electric Coop.Inc. 
3312 42nd St. S., 
Suite 200, Fargo, 
ND  58104 
 


Chuck Ames  
 


(701) 356-4479 
 


cames@kwh.com 


Midco  
50 22nd St E, 
West Fargo, ND  
58078 


Tony Geffre  
 


(701) 552-2585 
 


Tony.geffre@midco.com 


CenturyLink 
 302 29th St N, 
Fargo ND 58502 


Charles 
Grummons  
 


(701) 580-8460 
 


Charles.Grummons@centurylink.com 


 
 
105-P02 CONTROL OF WORK: The adjacent landowner is responsible for fence removal prior to 


beginning excavation and for fence placement after completion of the project. Notify 
landowner in writing with a copy to the Engineer, a minimum of 30 days in advance of 
starting earthwork operations. 


 
105-P03 UTILITIES: The vertical and horizontal utility locations shown in the plans are 


approximate. Plan locations should not be interpreted as exact for bidding or construction 
purposes. 


 
105-P04 UTILITIES  (PROPOSED EXCAVATION ABOVE THE CASS COUNTY RURAL 


WATERLINE): Finish excavating operations to its proposed elevation except as follows. 
 


Adjust excavating operations adjacent to the existing waterline to protect it by leaving 2’ 
of cover above and alongside the pipe from Sta 452+20 to Sta 453+60 on the west side 
of the bridge. Allow Cass Rural Water one week to lower the waterline. After the waterline 
is lowered to its final location, finish excavating operation to its proposed elevation.   


 
203-P01 COMMON EXCAVATION-WASTE: Include removal of any existing riprap encountered 


within the work area in the unit price bid for “Common Excavation-Waste”.  
 
256-P01 RIPRAP GRADE II: Make the top surface of the riprap flush with the ground adjacent to it.  
 
704-P01 TRAFFIC CONTROL: Place Road Work Ahead sign 750’ before the project beginning. 


Place End Road Work sign 750’ after the project end.  
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