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NORTH DAKOTA
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The company, firm, corporation, or individual hereby acknowledges that it has designated a responsible 

person or persons as having the authority to obligate the company, firm, or individual, through electronic or 

paper submittal, to the terms and conditions described herein and in the contract documents.  The 

designated responsible person submitting this proposal shall be hereafter known as the bidder.  By 

submitting this proposal, the bidder fully accepts and agrees to all the provisions of the proposal.  The bidder 

also certifies that the information given in this proposal is true and the certifications made in this proposal 

are correct. 

The bidder acknowledges that they have thoroughly examined the plans, proposal form, specifications, 

supplemental specifications, special provisions and agrees that they constitute essential parts of this 

proposal. 

The bidder acknowledges that all line items which contain a quantity shall have a unit price bid.  Any line item 

which is bid lump sum shall contain a lump sum bid price. 

The bidder acknowledges that they understand that the quantities of work required by the plans and 

specifications are approximate only and are subject to increases and decreases; the bidder understands that 

all quantities of work actually required must be performed and that payment therefore shall be at the prices 

stipulated herein; that the bidder proposes to timely furnish the specified materials in the quantities required 

and to furnish the machinery, equipment, labor and expertise necessary to competently complete the 

proposed work in the time specified. 

NON-COLLUSION AND DEBARMENT CERTIFICATION 

The bidder certifies that neither he/she, nor any official, agent or employee of the bidder has entered into 

any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with this bid. 

By submitting this proposal, the bidder certifies to the best of his/her knowledge and belief that he/she and 

his/her principles: 

a.  Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal Department or agency; 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 

obtaining, attempting to obtain, or perform a public (Federal, State or Local) transaction or contract 

under a public transaction; violation of Federal or State antitrust statutes or commission of 

embezzlement, theft, forgery, bribery, falsification or destruction of records; making false 

statements; or receiving stolen property 
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c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or Local) with commission of any of the offenses enumerated in paragraph b. of the 

certification; and 

d. Have not within a three-year period preceding this proposal had one or more public transactions 

(Federal, State or Local) terminated for cause or default 

Where the prospective bidder is unable to certify to any of the statements in this certification, the bidder 

shall submit an explanation in the blanks provided herein.  The explanation will not necessarily result in 

denial of participation in a contract: 

Explanation:             
              
              
              

 

If the prequalified bidder’s status changes, he/she shall immediately submit a new fully executed non-

collusion affidavit and debarment certification with an explanation of the change to the Contract Office prior 

to submitting the bid. 

Failure to furnish a certification or an explanation will be grounds for rejection of a bid. 

BID LIMITATION (Optional) 

The bidder who desires to bid on more than one project on which bids are to be opened on the same date, 

and who also desires to avoid receiving an award of more projects than the bidder is equipped to handle, 

may bid on multiple projects and limit the total amount of work awarded to the bidder on selected projects 

by completing the “Bid Limitation”. 

The Bid Limitation must be filled in on each proposal form for which the Bidder desires protection.  Each such 

proposal must be covered by a proposal guaranty. 

The bid limitation can be made by declaring the total dollar value of work OR total number of projects a 

bidder is willing to perform. 

The Bidder desires to disqualify all of his/her bids on this bid opening that exceed a total dollar value of  

$              

OR 

that exceed a total number of                              projects. 

The Bidder hereby authorizes the Department to determine which bids shall be disqualified. 
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PERMISSIBLE DISCOUNT (optional) 

Only when invited to do so in the Request for Proposal by Special Provision, Bidders are permitted to offer a 

discount on a specific project (discount project) if they are awarded the contract on one or more additional 

projects bid at the same bid opening time and date.  The bidder must present the proposal so that it can be 

considered with or without the discount.  The bid or discount offered on the “discount project” will not affect 

the determination of the low bid of any other project. 

When discounts are offered, they must be presented as a reduction in the unit price for one or more items of 

work in the specified proposal (discount project). 

 

Space for Offering Discounts: 
              
              
              

Item No:     

Description:     

Unit:      

Proposal Quantity:  Unit Price Reduction: $   Discount: $    

Item No:     

Description:     

Unit:      

Proposal Quantity:  Unit Price Reduction: $   Discount: $    

Item No:     

Description:     

Unit:      

Proposal Quantity:  Unit Price Reduction: $   Discount: $    

 

TOTAL DISCOUNT     

It is understood that the discount will only apply if awarded under the conditions as listed above and signed 

by the bidder. 
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PROPOSAL GUARANTY 

A proposal guaranty is required.  The proposal guaranty must comply with Section 102.09, “Proposal 

Guarantee” of the Standard Specifications. 

TYPE OF PROPOSAL GUARANTY APPLIED TO THIS PROJECT (Check one): 

_____  Annual Bid Bond* 

_____  Single Project Bid Bond 

_____  Certified or Cashier’s Check 

*Annual Bid Bond is required when submitting proposals electronically 
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CONTRACT BOND                                     1.001 103 0100 L SUM

REMOVAL OF STRUCTURE                              1.002 202 0105 L SUM

REMOVAL OF BITUMINOUS SURFACING                   633.003 202 0132 SY   

REMOVE EXISTING FENCE                             125.004 202 0312 LF   

COMMON EXCAVATION-TYPE B                          245.005 203 0102 CY   

TOPSOIL                                           81.006 203 0109 CY   

COMMON EXCAVATION-WASTE                           240.007 203 0113 CY   

BOX CULVERT EXCAVATION                            1.008 210 0050 EA   

FOUNDATION FILL                                   1,524.009 210 0210 CY   

FOUNDATION PREPARATION-BOX CULVERT                1.010 210 0405 EA   

WATER                                             48.011 216 0100 M GAL

SEEDING CLASS II                                  280.012 251 0200 ACRE 

TEMPORARY COVER CROP                              080.013 251 2000 ACRE 

STRAW MULCH                                       360.014 253 0101 ACRE 

RIPRAP GRADE II                                   128.015 256 0200 CY   

SILT FENCE SUPPORTED                              50.016 260 0200 LF   
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REMOVE SILT FENCE SUPPORTED                       50.017 260 0201 LF   

FIBER ROLLS 12IN                                  1,215.018 261 0112 LF   

REMOVE FIBER ROLLS 12IN                           520.019 261 0113 LF   

FLOTATION SILT CURTAIN                            75.020 262 0100 LF   

REMOVE FLOTATION SILT CURTAIN                     75.021 262 0101 LF   

AGGREGATE BASE COURSE CL 5                        611.022 302 0120 TON  

COMMERCIAL GRADE HOT MIX ASPHALT                  177.023 430 0500 TON  

DBL 16FT X 8FT PRECAST RCB CULVERT                72.024 606 3608 LF   

DBL 16FT X 8FT PRECAST RCB END SECTION            2.025 606 7608 EA   

MOBILIZATION                                      1.026 702 0100 L SUM

TRAFFIC CONTROL SIGNS                             209.027 704 1000 UNIT 

TYPE III BARRICADE                                8.028 704 1052 EA   

GEOSYNTHETIC MATERIAL TYPE G                      457.029 709 0100 SY   

GEOSYNTHETIC MATERIAL TYPE RR                     191.030 709 0155 SY   

FENCE BARBED WIRE 3 STRAND                        168.031 752 0100 LF   

CORNER ASSEMBLY BARBED WIRE                       4.032 752 3140 EA   



Spec
No.

Amount

Description Unit
Approx.
Quantity

Unit Price

$$$$$ 000 $$$$$ 00

PROPOSAL FORM
North Dakota Department of Transportation 7  of 9

February 27, 2026BID OPENING:

Code
No.

Bidder must type or neatly print unit prices in numerals, make extensions for each item, and 
total.  Do not carry unit prices further than three (3) decimal places.

Item
No.

Project: BRC-BRJ-3400(051) (PCN-23962)

BID ITEMS

23962
Page
Job

OBJECT MARKERS - TYPE III                         4.033 754 0803 EA   

SHORT TERM 4IN LINE-TYPE NR                       69.034 762 0430 LF   

PVMT MK PAINTED 4IN LINE                          619.035 762 1104 LF   

TEMPORARY STREAM DIVERSION                        1.036 900 1000 EA   

WETLAND MITIGATION SITE 1                         4,977 0063,000079.037 900 2001 ACRE 00

TOTAL SUM BID 
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TIME FOR COMPLETION:

The  undersigned  Bidder  agrees,    if  awarded  the  contract,    to  prosecute  the  work   with   sufficient

forces and equipment to complete  the  contract  work  within  the  allowable  time  specified  as  follows:

WORKING DAY CONTRACT: working days are provided.  The Department will begin

charging working days beginning or the date work begins on the project site,

NA

CALENDAR DAY CONTRACT:  

begins on the project site, whichever is earlier.

COMPLETION DATE CONTRACT:

provides a minimum of 

or the date workwill be determined by adding

whichever  is  earlier.

NA

calendar  days are provided.  The completion date

N

NA

NA calendar days to NA

The project completion date is . The Department08/29/2026 *

working days.  The Department will begin charging workingNA

or the date work begins on the project site, whichever is earlier.days beginning NA

*REFER TO PLAN NOTE 704-P01 FOR ADDITIONAL TIME AND LIQUIDATED DAMAGE REQUIREMENTS.
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Project: BRC-BRJ-3400(051) (PCN-23962)

Type of Work: STRUCTURE REMOVAL & REPLACEMENT, BITUMINOUS PAVEMENT, & INCIDENTALS

County: PEMBINA

Length: 0.0520 Miles

CONTRACT EXECUTION:
The  undersigned  Bidder  agrees,  if  awarded  the  contract,  to  execute  the  contract  form  and  furnish
a  contract  bond  within  fifteen  calendar  days,   as  determined  by  NDCC  Section  1-02-15,  after date  of
notice  of  award,  in  accordance  with  the  provisions  of  Sections  103.05  and  103.06  of  the  Standard

representative  of

of
CONTRACTOR NAME

, a
MAILING ADDRESS

Specifications.

AFFIDAVIT:

STATE OF

COUNTY OF 

The  undersigned  bidder,  being  duly  sworn,  does  depose  and  say  that  they  are  an  authorized

and  that  they  have  read,  understand,  acknowledge,  and  accept  the  entire  proposal  form;  and

PartnershipIndividual Joint Venture Corporation

)

)
)  ss.

that  all  statements  made  by  said  bidder  are  true  and  correct.

, TITLE
BIDDER MUST SIGN ON THIS LINE

Subscribed and sworn to before me this day.
TYPE OR PRINT SIGNATURE ON THIS LINE

COUNTY

DATE

NOTARY PUBLIC

My commission expires

STATE(Seal)
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 NOTICE 
 
 
TO: All prospective bidders on all North Dakota Department of 

Transportation Highway Construction Projects. 
 
Contractors moving construction equipment to NDDOT highway 
construction projects are subject to the Road Restriction Policy 
with the following modifications: 
 
A. The contractor may purchase up to 10 single trip permits for 

each NDDOT highway construction project at a cost ranging from
$20 to $70 each.  These permits must be purchased from the Motor 
Carrier Division of the Highway Patrol at the central office 
of the NDDOT in Bismarck, North Dakota. 

 
B. The $1 per mile fee will not be charged for Gross Vehicle 

Weights (GVW) exceeding 105,500 pounds, 105,500 pounds, and 
105,000 pounds for highways Restricted by Legal Weights,  

 8 Ton, and 7 Ton highways respectively. 
 
C. The $5 per ton per mile fee will be charged only for loads 

exceeding a GVW of 130,000 pounds, 120,000 pounds, 110,000 
pounds and 80,000 pounds for highways Restricted by Legal 
Weights, 8 Ton, 7 Ton, and 6 Ton highways respectively. 

 
D. The maximum weights per axle for each of the class 

restrictions still apply.  If it is shown that more axles 
cannot be added, movement may be authorized; however, a $1 
per ton per mile fee will be charged for all weight in 
excess of the restricted axle limits. 

 
E. These construction equipment single trip permits apply to 

State and US Highways only. 
 
F. The District Engineers and Highway Patrol will select the 

route of travel. 
 
G. Contractors moving equipment to other than NDDOT highway 

construction projects are subject to all fees as shown in 
the Road Restriction Permit Policy. 

 
H. Contractors must call the Highway Patrol prior to movement 

of all overweight loads on all State and US Highways. 
 
 
 
 
 
 



NDDOT ROAD AND VEHICLE RESTRICTIONS     Date Revised 05-22-10 
 
ROAD RESTRICTION PERMITS 
 
Permits shall be issued for the movement of non-divisible vehicles and loads on state highways which 
exceed the weight limits during spring road restrictions.  The issuance of permits may be stopped or 
posted weights changed at any time based on the varying conditions of the roadways.  Permits can be 
obtained from the Highway Patrol.  
 
RESTRUCTION CLASSIFICATIONS WITH ALLOWABLE AXLE WEIGHTS 

AND GROSS VEHICLE WEIGHTS 
PERMIT AND TON/MILE FEES 

Highways Restricted by Legal Weight 
 
  Single Axle    -- 20,000 lbs. 
  Tandem Axle    -- 34,000 lbs. 
  Triple Axle    -- 48,000 lbs. 
  4 Axles or more   -- 15,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 
 
Note: The above weights apply to state highways restricted by legal weights, 
other than interstate highways, in areas where road restrictions are in force. 
When the gross weight of an axle grouping exceeds 48,000 pounds, the $1 
per ton per mile shall apply to all weight in excess of 15,000 pounds per axle. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,501 lbs. to 130,000 lbs. GVW -- $1 per mile 
 
Over 130,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceeding 130,000 lbs. 
GVW 
 
Exceeding axle limits -- $1 per ton per mile 

8-Ton: 
 
  Single Axle    -- 16,000 lbs. 
  Tandem Axle    -- 32,000 lbs. 
  3 Axles or more   -- 14,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,501 lbs. to 120,000 lbs. GVW -- $1 per mile 
 
Over 120,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceeding 120,000 lbs. 
GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

7-Ton: 
 
  Single Axle    -- 14,000 lbs. 
  Tandem Axle    -- 28,000 lbs. 
  3 Axles or more   -- 12,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,500 lbs. to 110,000 lbs. GVW -- $1 per mile 
 
Over 110,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceedi ng 110,000 lbs. 
GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

6-Ton: 
 
  Single Axle    -- 12,000 lbs. 
  Tandem Axle    -- 24,000 lbs. 
  3 Axles or more   -- 10,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 80,000 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
$5 per ton per mile for all weight exceeding 80,000 
lbs. GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

5-Ton: 
 
  Single Axle    -- 10,000 lbs. 
  Tandem Axle    -- 20,000 lbs. 
  3 Axles or more   -- 10,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 80,000 lbs. 

 
 
No overweight movement allowed 

 
 
 



SINGLE UNIT FIXED LOAD VEHICLES SUCH AS TRUCK CRANES AND WORKOVER RIGS 
 
A. Permit Fee and Ton Mile Fee for Self-Propelled Fixed Load Vehicles . 
 

1. Permit Fee:  $25 per trip 
 

2. $1 per ton per mile for all weight in excess of restricted axle limits or in excess of legal limits on 
state highways in areas where road restrictions are in force.  When the gross weight of an axle 
grouping exceeds 48,000 pounds, the $1 per ton per mile shall apply to all weight in excess of 
15,000 pounds per axle (see weight classification chart in section C.)  

 
3. $5 per ton per mile for all movements exceeding the following gross vehicle weight limits:  

 
a. 105,500 lbs. GVW on unrestricted state highways, other than interstate highways, in areas 

where road restrictions are in force.  
b. 105,500 lbs. GVW on 8-ton highways. 
c. 105,500 lbs. GVW on 7-ton highways. 
d. 80,000 lbs. GVW on 6-ton highways.  
e. No overweight movement allowed on 5-ton highways 

 
B. Permit Fees for Work-Over Rigs and Special Mobile Equipment Exceeding 650 but not 670 Pounds 

Per Inch Width of Tire.  
 
1. Permit Fee:  

a. $50 per trip on work-over rigs up to 650 pounds per inch width.  
b. $75 per trip on work -over rigs that exceed 650 but not 670 pounds per inch width of tire.  

2. The work-over rig shall be stripped to the most minimum weights.  
3. A minimal number of state highway miles shall be used.  
4. District engineer approval shall be obtained prior to movement when vehicle exceeds restricted 

axle weights by more than 5,000 pounds.  
5. A validation number ending in TM must be obtained from the Highway Patrol prior to using a 

self-issue single trip movement approval form.  
6. The ton mile shall be waived . 

 



NOTICE 
 
 
 

U.S. DEPARTMENT OF TRANSPORTATION 
 
 

"HOT LINE" 
 
 
As part of its continuing investigation into Highway Construction Contract Bid 
Rigging and abuses in the Disadvantaged Business Enterprise Program, the Inspector 
General for the Department of Transportation (DOT) has established a "HOT LINE" 
to receive information from contractors, suppliers, or anyone with knowledge of such 
activities.  
 
 
The toll-free "HOT LINE' telephone number is 1-800-424-9071 and will be manned 
during normal working hours (8 a.m. to 5 p.m. EST). This operation is under the 
direction of DOT's Inspector General. All information will be treated confidentially 
and anonymity will be respected.  
 
 

CALL                                          WRITE 
Inspector General's 'HOT LINE'               Inspector General  
Toll Free 1-800-424-9071                         Post Office Box 23178 
Washington, DC Area:                    Washington, DC 20026-0178   
202-366-1461         

 Fax:  202-366-7749      Email:  hotline@oig.dot.gov 
 
 
 
 
 
 
 

The field office address and telephone number for NORTH DAKOTA is: 
 

CHICAGO REGIONAL OFFICE 
 
 

Special Agent-in-Charge 
Commercial: 312-353-0106 
111 N. Canal St., Suite 677 

Chicago, Illinois 60606 



1/2/2026 
 
 

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
PRICE SCHEDULE FOR MISCELLANEOUS ITEMS (PS-1) 

 
The Contractor agrees to accept the following unit prices for each listed item of work and or material when no project contract unit price 
exists for that item. Materials and construction methods used in performing maintenance and restoration work for 107. 08 Haul Roads 
shall meet the requirements of the relevant specifications. 
 
Each price listed will be full compensation for the cost of labor, material, and equipment necessary to provide the item of work and/or 
material, complete in place, including (but not limited to) royalty, disposal of unsuitable material, equipment rental, sales tax, use tax, 
overhead, profit, and incidentals. 
 
Each listed item is referenced to the Standard Specifications by Section number and Section name. 

Spec Code Specification Section No. Section Name Item Price 
100 9950 704.04 C.5 Temporary Traffic Control Flagging $61.00 per MHR 
100 9951 216.04 Water Water $35.00 per M Gal 
100 9952 430.04 G & I.3 HMA – Bituminous Materials Patching – Machine Placed $250.00 per Ton 
100 9952 430.04 G & I.3 HMA – Bituminous Materials Patching – Hand Placed $270.00 Per Ton 
100 9954 302.04 B Aggregate Base and Surface Course Aggregate Base CL 13 $40.00 per Ton 1 
100 9955 203.01 C Rock Excavation Rock Excavation $30.00 per CY 
100 9956 203.01 D Shale Excavation Shale Excavation $9.25 per CY 
100 9957 203.01 E Muck Excavation Muck Excavation $10.50 per CY 
100 9958 203.01 G & 203.05 G.3 Excavation and Embankment Overhaul $0.08 per CY-Sta 
100 9960 420.04 E Bituminous Seal Coat Blotter Sand $40.00 per Ton 1 
100 9962 260.06 Silt Fence Cleaning Silt Fence $5.00 per LF 
100 9963 261.06 Fiber Rolls Cleaning of Fiber Rolls $5.00 per LF 
100 9964 260.06 Silt Fence Removal of Silt Fence 2 $5.00 per LF 
100 9965 261.06 Fiber Rolls Removal of Fiber Rolls 2 $5.00 per LF 
1 Price Includes haul up to 10 miles.  Payment for haul exceeding 10 miles will be according to Section 109.03 E, “Force Account.” 
The haul distance for aggregate base will be based on the average haul. The haul distance for blotter sand will be from the point 
where the haul begins to the point where it enters the project. 
2 This is only for pre-existing items that were not installed under the Contract. 
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 



 
4 

 

    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 

https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
https://www.ecfr.gov/current/title-29/part-6
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 

https://www.ecfr.gov/current/title-29/part-30
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
 

https://www.sam.gov/
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 

https://www.sam.gov/
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 

 
 
 



 

 
CONTRACT SPECIAL PROVISION 

MANDATORY USE OF 
AUTOMATED CERTIFIED 

PAYROLL 

 
All contractors on NDDOT federal-aid projects, including city/county projects, must file weekly Certified 
Payrolls, as required under Davis-Bacon and Related Acts (DBRA). The NDDOT requires the use of 
LCPtracker, a paperless online system for entering and filing these certified payrolls. Certified payrolls in 
paper form will no longer be accepted, and all contractors must file their payroll electronically. 

After award, the Prime Contractor (Prime) must: 
 

1. Designate an individual as Prime Approver for the project. The Prime Approver will oversee DBRA 
payroll for all subcontractors of all tiers on the project. A contractor may inform the NDDOT Civil 
Rights Division (CRD) that the same individual will be Prime Approver on all projects. CRD will set 
up the Prime Approver Account for the project. Thereafter, the Prime Approver will have the 
responsibility to use the Account to approve all payroll on the project. Until payroll is approved 
by the Prime Approver, it cannot be viewed by the NDDOT and it is not deemed submitted to the 
NDDOT. 

2. The prime contractor has the responsibility to assign subcontractors within the LCPtracker system 
to the project and to ensure that all subcontractors are aware of the necessity to file payrolls 
electronically and are set up within the system. Any subcontractor not on Approved Subcontractor 
List or the Qualified Contractor List must register and be placed one of these lists before entry of 
the subcontractor into LCPtracker. These lists may be found at: 
https://www.dot.nd.gov/construction-and-planning/construction-and-contractor-
resources/contractor-information.  Only Prime Approvers or the CRD may enter subcontractors 
into LCPtracker. 

 
3. The prime contractor has the responsibility to see that all required payrolls are filed by 

subcontractors of all tiers. If payroll is rejected or project staff otherwise requests a correction of 
payroll by any subcontractor on the project, the prime contractor has a responsibility to see that 
corrected payroll is submitted. 

 
4. For further information on certified payroll, go to the NDDOT Labor Compliance Program (Davis-

Bacon)/LCPtracker page at: https://www.dot.nd.gov/about-nddot/civil-rights/labor-
compliance-program-davis-bacon.  On this page, contractors will find a Getting Started on 
LCPtracker Guide and a Prime Approver Guide. Recorded trainings are also available on this 
page for both contractors and prime approvers. Contractors can obtain an LCPtracker user 
name and password by calling the NDDOT Civil Rights Division at (701) 328- 2605 or (701) 328-
2576. 
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CONTRACT SPECIAL PROVISION  
MANDATORY USE OF ONLINE  

PROJECT PAYMENT REPORTING 
A. DESCRIPTION 

This Special Provision (SP) replaces Section 109.04 D, “Prompt Payment” 
 
This SP details the requirements for Contractors to document payment to all tiers of DBE 
subcontractors and suppliers and all non-DBE subcontractors. For the purposes of this SP, the term 
“payee” will be used to denote all tiers of DBE subcontractors and suppliers as well as all tiers of non-
DBE subcontractors. 
 
The Department utilizes the Certification and Compliance System (CCS) for this purpose. The direct 
web address to this system is https://dotnd.diversitycompliance.com/  

 
B. PROMPT PAYMENT REQUIREMENTS 

Within 20 calendar days of receiving payment from the Department, pay all payees their portion of the 
payment less applicable retainage, not to exceed 2 percent. If the Contractor does not make prompt 
payment, the payee may notify the Engineer. 
 
The Contractor may withhold payment to a payee for just cause. If withholding payment from a payee, 
immediately provide written notification to the payee and the Engineer with the reasons for 
withholding the payment. If the Engineer determines the Contractor is withholding payment with just 
cause, interest will not accrue. 
 
If the Engineer determines the Contractor is withholding payment without just cause, beginning on the 
21st calendar day after the Contractor’s receipt of payment from the Department interest will accrue 
for the payee at the rate provided by NDCC 13-01.1-02.  Additionally, the Department may withhold all 
payments to the Contractor until the Contractor properly pays the payee and agrees to make all future 
payments to payees as required by the contract. 
 
The Department will apply these prompt payment procedures to all payees, in accordance with 49 CFR 
26.29. 

 
C. REPORTING REQUIREMENTS 
 

1. General. 
Create a vendor account with CCS if one does not exist. Create a user for each employee who 
will use the system and identify the main user. The main user will receive communications 
from the Department.  

 
2. Utilization Plan. 

Complete a Utilization Plan (UP) and submit it for approval in CSS within 14 days of being 
notified the UP is available, or contract execution, whichever is later. The Department may grant 
an extension upon written request from the Contractor. 
 
List all payees with the UP and at the proper tier. Ensure payees are completing their 
requirements and provide assistance as necessary. 

https://dotnd.diversitycompliance.com/


 
The Department’s Civil Rights Division will review the UP, verify the DBE participation is 
reported correctly, and approve the UP or return it for updates. If the UP is returned it will 
contain a note describing the necessary updates. Complete changes and resubmit within 7 days 
of receiving a returned UP. 
 
a. Non-Account Holders. 

If a payee does not already have an account within CSS when creating the UP send the 
information listed below to the compliance officer via CSS: 

• Company name; 
• Mailing address; 
• Phone number; 
• Contact person’s name; and 
• Contact person’s email address. 

 
The NDDOT will then set up a vendor account within CCS for the payee and notify the 
contractor when they are available to add to the UP.  

 
b. Additional Payees. 

If a payee is added after the initial UP is approved, submit a request for the payee to be 
added via the “Subs” tab inside CCS. Complete this process before the payee is due 
payment.  

 
3. Payments. 

Once the UP is approved, the UP is locked in and contractor progress payments will be reported, 
and the monthly auditing process begins. An audit is the term used in the system to refer to a 
monthly period while the project is active.  
 
Contractors must report any payments for all payees for each audit period. A payment may be 
marked as final and if the payee agrees to the final payment no other reporting will be required 
on that payee. Payments of $0 must be reported or the audit will be considered incomplete. 
Audits are available in subsequent months, meaning the January audit period will open in 
February. Payments not reported within 30 days will be considered past due. Audits containing 
past due payments must be unlocked by a system administrator. 

 
4. Payment Discrepancies. 

Payees are required to confirm payments or open a Discrepancy (dispute original submission) 
within 30 days of the payment being recorded. Payments not confirmed nor disputed within 30 
days will be auto-confirmed by the system administrators and the ability to dispute that payment 
will no longer be available. Contractors are to ensure the payees on their project are timely 
confirming/disputing payments.  
 
Attempts should be made to resolve Discrepancies between the two parties. CCS provides 
functionality for each party to comment publicly or privately (private comments are visible to 
system administrators only). If the parties cannot come to a resolution, the Department will make 
a resolution. The Department may request additional information, if applicable, before making a 
resolution. 
 



5. Certification and Compliance System Assistance. 
A user manual for UP’s and recording project payments is available within the system. The user 
manual and other training is offered by navigating to it once logged in. A UP does not have to be 
assigned to an entity to view the guide or attend system training. 
 
For further assistance, contact the Civil Rights Division for DBE related inquiries and the 
Construction Services Division for all other inquiries. 
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LABOR RATES FROM U.S. DEPARTMENT OF LABOR 
Page 1 of 5 

 
U.S. DEPARTMENT OF LABOR 

 
STATE COUNTY 

NORTH DAKOTA STATEWIDE ND20260006 Page 1  

 
01-16-2026 

01-30-26(Mod.1) 

 

 
 

 Basic 
Hourly 
Rates 

Fringe Benefits Payments 
 H & W/Pensions 
CARPENTERS $38.70 $ 9.00 

CEMENT MASONS/FINISHERS 38.70 9.00 

LINE CONSTRUCTION: 
Lineman 

 
55.35 

 
10.71 + 25% 

Cable Splicer 55.35 10.71 + 25% 
Line Equipment Operator 
Groundman 

47.00 
31.32 

10.46+ 25% 
14.69 + 15% 

ELECTRICIANS: 
Electrician 
Cable Splicer 
(Adams, Billings, Bottineau, Bowman, Burke, Divide, Dunn, Emmons, 

 
55.35 
55.35 

 
10.71 + 25% 
10.71 + 25% 

Golden Valley, Grant, Hettinger, McHenry, McKenzie, Mclean, Mercer,   
Mountrail, Oliver, Pierce, Renville Rolette, Sheridan, Sioux, Slope,   

Ward and Williams Counties)   

Electrician 
Cable Splicer 
(Barnes, Benson, Cavalier, Dickey, Eddy, Foster, Grand Forks, 

55.35 
55.35 

 10.71 + 25% 
 10.71 + 25% 

Griggs, Kidder, La-Moure, Logan, Mcintosh, Nelson, Pembina,   
Ramsey, Ransom, Richland, Sargent, Steele, Stutsman, Towner,   

Traill, Walsh, and Wells Counties)   

Electrician 55.35 10.71 + 25% 
Cable Splicer 
(Burleigh, Morton and Stark Counties) 

55.35 10.71+ 25% 

Electrician 

(Cass County) 
37.41 16.75 

WELDERS: 
Receive rate prescribed for craft performing operation to which 
welding is incidental 

  

NDDOT's Davis-Bacon Wage and Payroll Requirements 
Handbook is available at: 
https://www.dot.nd.gov/about-nddot/civil-
rights/labor-compliance-program-davis-bacon 

 

https://www.dot.nd.gov/about-nddot/civil-rights/labor-compliance-program-davis-bacon
https://www.dot.nd.gov/about-nddot/civil-rights/labor-compliance-program-davis-bacon
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 Basic 

Hourly 
Rates 

Fringe Benefits Payments 
 H & W/Pensions 
LABORERS:   

Group 1 
General Construction Laborers: Sack Shaker (cement and mineral 
filler); pipe handler; drill runner tender; salamander heater and blower 
tender; light truck; pickup driver; flaggers; pilot car drivers. 

 
 

$30.90 

 
 

$ 3.40 

Group 2 
Semi Skilled Laborer: bulk cement handler; conduit layer, telephone or 
electrical, form setter (pavement); gas electric or pneumatic tool 
operator; chipping hammer; grinders and paving breakers (tamper- 
dirt); concrete vibrator operator; chain saw operator; Concrete saw 
operator, concrete curing man (not water); bituminous worker 
(shoveler, dumper, raker and floated); kettleman (bituminous or lead); 
concrete bucket signalman; power buggy operator; brick and mason 
tender; muti-plate pipelayer; culvert pipe layers; carpenters tenders. 

 
 
 

31.15 

 
 
 

3.40 

Group 3 
Caisson Worker: Bottom Man (Sanitary sewer, storm sewer, water and 
gas liners); Concrete Mixer Operator (one bag capacity); Mortar Mixer. 

 
31.30 

 
3.40 

Group 4 
Drill Runner (includes Wagon Chum or Air Track); Pipe Layers 
(sanitary sewer, storm sewer, water, and gas lines); Powderman; 
gunite and sandblast; Nozzleman; Rein forcing Steel Sellers/Tiers: 
Concrete Finisher Tender. 

 
 

32.05 

 
 

3.40 

POWER EQUIPMENT OPERATORS:   

Group 1 
All Cranes 60 tons and over; Cranes doing piling, sheeting, 
dragline/clam work; Derrick (Guy and Stiff); Gentry Crane Operator; 
Helicopter Operator; Mole Operator or Tunnel Mucking Machine; 
Power Shovel;3-1/2 CY and over; Traveling Tower Crane. 

 
 

36.65 

 
 

22.45 

Group 2 
All Cranes 59 tons and under; Backhoe Operator 3 CY. and over; 
Creter Crane; Dredge Operator 12” and over; Equipment Dispatcher; 
Equipment Foreman; Finish Dozer; Finish Motor Grader; Front End 
Loader Operator 8 CY. and over; Master Mechanic (when supervising 
5 or more Mechanics); Mon-O-Rail Hoist Operator; Power Shovel up 
to and including 3 CY; Tugboat. 

 
 

35.25 

 
 

22.45 
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Fringe Benefits Payments 
 H & W/Pensions 
POWER EQUIP.OPERATORS: (CONT.)   

Group 3 
Asphalt Paving Machine Operator; Asphalt Plant Operator; 
Automated Grade Trimmer; Backhoe Operator, 1 CY. up to and 
including 2-1/2 CY.; Boom Truck Hydraulic 8 tons and over; Cableway 
Operator; Concrete Batch Plant Operator (electronic or manual); 
Concrete Mixer Paving Machine Operator; Concrete Paver Bridge 
Decks; Concrete Pump; Concrete Spreader Operator and Belt Placer; 
Crushing Plant Operator; Dozer Operator; Dredge Operator or 
Engineer 11" and under; Drill Rigs, Heavy Duty Rotary or Churn or 
Cable Drill; Front End Loader Operator, 3-1/2 CY up to and including 
7-1/2 CY; Gravel Washing and Screening Plant Operator; Lazer- 
Screed Operator; Locomotive, all types; Mechanic or Welder(Heavy 
Duty); Motor Grader Operator; Pavement Breaker (Non-Hydro 
Hammer Type, Pipeline Wrapping, Cleaning and Bending Machine 
Operator); Power Actuated Auger and Horizontal Boring Machine 
Operator 6" and over; Refrigeration Plant Engineer; Rota Milling 
Machine (SurfacePlaner) 43" and over; Scraper Operator; Slip Form 
Concrete Paving Operator; Tandem Pushed Quad 9 or similar; 
Tractor with Boom Attachment; Trenching Machine Operator 100 H.P. 
and over. 

 
 
 
 
 
 
 

$35.00 

 
 
 
 
 
 
 

$22.45 

Group 4 
Articulated/Off Road Hauler; Asphalt Dump Person(Controls the 
spread of asphalt); Asphalt Paving Screed Operator; Backhoe, up to 
and including 1/2 CY; Boring Machine Locator; Console Board 
Operator; Curb Machine Operator; Distributor Operator (Bituminous); 
Forklift Operator; Front End Loader,1-1/2 CY up to and including 3 
CY; Fuel/ Lube Truck Operator; Grade Person(Responsible for 
establishing and determining grade through instrumentation); Gravel 
Screening Plant Operator (not Crushing or Washing); Greaser; Hydro 
Vac and Hydro Excavator self propelled; Longitudinal Float and Spray 
Operator; Micro Surfacer Machine; Motor Grader Operator (Haul 
Roads); Paving Breaker HydroHammer Type; Pugmill Operator; Push 
Tractor; Roller, Steel and Rubber on Hot Mix Asphalt Paving; 
Rotomilling Machine (Surface Planer), up to and including 42"; 
Rumble Strip Machine; Sand and Chip Spreader; Self-Propelled 
Sheepsfoot Packer with or without Blade Attachment; Self Propelled 
Traveling Soil Stabilizer; Sheepsfoot Packer with Dozer Attachment 
100 H.P. and over; Shouldering Machine; Slip Form, Curb and Gutter 
Operator; Slurry Seal Machine; Tamping Machine Operator; Tie 
Tamper and Ballast Machine; Trenching Machine Operator, 46 H.P. 
up to and including 99 H.P.; Truck Mechanic; Tub Grinder; Well 
Points. 

 
 
 
 
 
 

34.85 

 
 
 
 
 
 

22.45 

 Group 5 
Boom Truck, A-Frame or Hydraulic 2 tons up to and including 7 tons; 
Broom Self-Propelled; Concrete Saw (power operated); Cure Bridge 
Operator; Front End Loader Operator, less than 1-1/2 CY; Mobile 
Cement Mixer-Non-Truck; Power Actuated Auger and Horizontal 
Boring MachineOperator up to and including 5"; Roller (on other than 
hot mix asphalt 
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POWER EQUIP.OPERATORS: (CONT.)   

Group 5 (CONT.) 
paving); Oilers; Vibrating Packer Operator (Pad Type) (Self 
Propelled); Water Spraying Equipment-Self Propelled; Skidsteer 
Operator with attachments. 

 
 

$34.00 

 
 

$22.45 

Group 6 
Assistant/Apprentice Operator; Brakeman or Switchman; Dredge or 
Tugboat Deckhand; Drill Truck Gravel/Testing Operator; Form Trench 
Digger (Power); Gunite Operator Gunall; Paint Machine Striping 
Operator; Pickup Sweeper, 1 CY and over Hopper Capacity; Scissor 
Jack {Self -Propelled) Platform Lift; Straw Mulcher, Blower and straw 
press; Stump Chipper Operator; Tillage Equipment Operator; Tractor 
Pulling Compaction or Aerating Equipment and no till drills; Trenching 
Machine Operator up to and including 45 H.P. 

 
 
 
 

33.20 

 
 
 
 

22.45 

TRUCK DRIVERS:   

Single-Axle Truck 33.84 19.28 

Tandem- and Tri-Axle Truck 33.96 19.28 

Tandem- and Tri-Axle Semi, Lowboy 34.27 19.28 

Off Road Heavy Duty End Dumps 20 Yards and Under 34.27 19.28 

Euclid, Over 20 Yards 35.79 19.28 

 
 
 

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses [29 CFR, 5.5 (a) (1) (iii)]. 
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HIGHWAY CONSTRUCTION PROJECTS 
 
                                       Note:  Executive Order 13658 generally applies to contracts 
       subject to the Davis-Bacon Act that were awarded on or between 
       January 1, 2015 and January 29, 2022, and that have not been 
       renewed or extended on or after January 30, 2022.  
 
       Executive Order 13658 does not apply to contracts subject only to the 
       Davis-Bacon Related Acts regardless of when they were awarded. 
       If a contract is subject to Executive Order 13658, the 
       contractor must pay all covered workers at least $13.30 per 
       hour (or the applicable wage rate listed on this wage 
       determination, if it is higher) for all hours spent performing 
       on the contract in 2025.   
 
       The applicable Executive Order minimum wage rate will be adjusted annually.    
 
       Additional information on contractor requirements and worker protections 
       under Executive Order 13658 is available at www.dol.gov/whd/govcontracts. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION (NDDOT) 
ON-THE-JOB TRAINING SPECIAL PROVISION 

The bidder's signature on the proposal sheet indicates the bidder agrees to take part in the On-the-Job 
Training (OJT) Program and to follow the OJT Program Manual and Special Provision.  Contractors that 
fail to do so will be subject to suspension of progress payments or sanctions up to and including 
revocation of bidding privileges. 

OJT is training conducted in a highway construction work environment designed to enable minority, 
female, and economically disadvantaged individuals to learn a bona fide skill and qualify for a specific 
occupation through demonstration and practice. 

After a training program and trainee candidate have been approved, the contractor begins training its 
regular employee according to the approved program. The goal of this training is to retain the trainee as 
a permanent employee within the ND Highway Construction industry. OJT involves individuals at the 
entry level. Training is designed to help participants reach their fullest potential and become self-
sufficient in the job. 

I. POLICY STATEMENT 

The purpose of the OJT Program is to provide training in the highway construction industry for 
minority, female, and economically disadvantaged individuals, from this time known as the 
targeted group.  Pursuant to 23 Code of Federal Regulations Part 230, Subpart A, Appendix B - 
Training Special Provisions, this program provides for on-the-job training aimed at developing 
journey-level workers in skilled trades.   
The Contractor shall take all necessary and reasonable steps to ensure that minorities and 
women have the opportunity to compete for and participate as trainees or apprentices and to 
develop as journey-level workers employed in the skilled trades.   
Contractors should select a training program(s) based on their company’s employment/staffing 
needs as stated in the OJT Program Manual. 

II. INTRODUCTION/PROGRAM BACKGROUND 

The OJT Program was originally prepared through the cooperative efforts of the Associated 
General Contractors of North Dakota (AGC); the Federal Highway Administration (FHWA); the 
North Dakota Department of Transportation (Department); and, other program stakeholders. 
Successful operation of the OJT Program requires contractors to follow uniform and basic 
training procedures, keep records of trainee progress, and report each trainee's completion or 
termination. 

III. ASSIGNED OJT POSITIONS 

A. Trainee positions are assigned based only on federal highway dollars awarded to 
contractors from April to March.  Trainee assignments are not project specific; that 
means the contractor may train program participants on any project where training 
opportunities exist within the state of North Dakota.  
The number of trainee positions assigned will be determined by formula based on 
calculations involving particular project specification numbers on applicable projects. 
Once the formula calculations are determined the OJT Program Administrator completes 
a further analysis based on number of trainees per contractor, contractor work type, 
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location, past assignments, etc. 
The types of projects NOT applicable in the calculation to assign trainee positions are: 

• County-only or state-only funded projects 
• Emergency relief, concrete pavement repair (CPR), electrical, rest area, signing, 

striping projects 
• Projects subject to Tribal Employment Rights Ordinances (TERO) 
• Projects not let as part of NDDOT bid openings 

B. Contractors will receive the number of positions assigned and links to resources 
necessary for completion of program requirements via email. 

C. The number of trainee positions assigned to each contractor will increase 
proportionately, as shown below, for any applicable federally funded projects awarded to 
them.   
For all federal highway dollars awarded from April to March the following year: 

  
8,000,000 to 16,000,000 1 trainee 

16,000,001 to 24,000,000 2 trainees 
24,000,001 and above 3 trainees 

 
A maximum of three (3) trainee positions in a federal fiscal year will be assigned to any prime 
contractor regardless of dollar amount.  Carryover positions from a prior construction season 
are not included in the three trainee maximum, e.g., a contractor with one carryover and three 
assigned positions may have a total four trainees. 
 
Contractors assigned OJT positions are required to attend one-on-one meetings with the OJT 
Program Administrator and the OJT Supportive Services Consultant in early spring. The 
meeting is conducted virtually via Microsoft TEAMS. At this meeting any changes to the 
program and other important information will be shared and the contractor will have an 
opportunity to ask any questions they may have.  
Failure to follow the OJT Special Provision and OJT Program Manual may result in suspension 
of progress payments or sanctions up to and including revocation of bidding privileges. 

IV. FUNDING 

The Department will establish an OJT fund annually from which contractors may bill the 
Department directly for eligible trainee hours.  The funds for payment of trainee hours on 
federal-aid projects will be made available based on 23 USC 504(e) to a maximum of $100,000.  
The funds for payment of trainee hours on state-aid only projects will be allocated to a maximum 
of $10,000. 

V. ONLINE RESOURCES 

 SFN 60226 Request for On-the-Job Training Program and Trainee Approval:  
http://www.dot.nd.gov/forms/sfn60226.pdf  

 SFN 51023 Voucher for On-the-Job Training Program Hourly Reimbursement:   
http://www.dot.nd.gov/forms/sfn51023.pdf 

 SFN 62136 On-The-Job Training (OJT) Program Dependent Child Care Reimbursement: 
 https://www.dot.nd.gov/forms/sfn62136.pdf  
 

http://www.dot.nd.gov/forms/sfn60226.pdf
http://www.dot.nd.gov/forms/sfn51023.pdf
https://www.dot.nd.gov/forms/sfn62136.pdf
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Davis-Bacon and Related Acts (DBRA) Handbook:  
https://www.dot.nd.gov/manuals/civilrights/davisbacon.pdf 
 

VI. APPROVALS REQUIRED 

A. Requests for Approval of Training Programs and Trainee Candidates must be submitted 
to Civil Rights Division (CRD).  Contractors must request and receive program and 
trainee candidate approval in order to pay trainees less than the established Davis-
Bacon wage for the job classification concerned.  No training program hours will 
count toward the fulfillment of an assigned trainee position or be eligible for 
reimbursement without prior approval.  No retroactive approval will be granted. 
1. Submit SFN 60226 Request for On-the-Job Training Program and Trainee 

Approval with each trainee’s employment application.  
http://www.dot.nd.gov/forms/sfn60226.pdf and the pre-approved training 
curriculum for each trainee position assigned by April 1 or within fifteen (15) 
calendar days of notification. 

2. Submit SFN 7857 Application for Eligibility directly to Job Service North Dakota 
(JSND) for approval of an economically disadvantaged individual for participation 
in the OJT Program. 

B. Pre-approved curriculum: NDDOT’s OJT Program Manual contains pre-approved 
training curriculum for a number of skilled trade positions.  Contractors should select a 
training program(s) based on their company’s employment/staffing needs. 

C. Customized curriculum: To request a training curriculum not included in the pre-
approved curriculum, submit a written request for approval by NDDOT Civil Rights 
Division.   
The request must include: 

• A training curriculum, including the classification requested, minimum number of 
hours required, and type of training the individual will receive to achieve journey-
level worker status. 

• A minimum wage scale. 
If approved, each new classification must comply with the provisions specified in the 
OJT Program Manual.  No hours worked prior to approval will be credited toward 
completion of the customized training program. Training programs for classifications not 
covered by the Davis-Bacon and Related Acts (DBRA) will be considered on a limited 
basis.   
The contractor may commence its “customized” training as of the date of the written 
approval. 

D. Union apprenticeship and on-the-job training programs registered with the Bureau of 
Apprenticeship and Training (BAT), U.S. Department of Labor, may be used for trainee 
positions assigned under the OJT Program, provided the trainees or apprentices are 
minority, female, or economically disadvantaged.  Nonminority males not certified as 
economically disadvantaged may only be used when the contractor has requested and 
received approval, from the Department, for additional trainee positions.  The 
apprenticeship indenture agreements serve as the trainee’s job application and must be 
provided prior to any hours being credited toward OJT Program completion.  

E. Power Equipment Operators:  

https://www.dot.nd.gov/manuals/civilrights/davisbacon.pdf
http://www.dot.nd.gov/forms/sfn60226.pdf
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The contractor may train an individual on a combination of equipment if each piece of 
equipment falls within the same groups of power equipment operators identified in the 
training curricula (groups 1-3 and groups 4-6).  These power equipment operator groups 
are referenced to the federal DBRA wage rates contained in the contract proposal.  As 
an example, a "utility operator" may receive training on a broom, a front-end loader less 
than 1½ cubic yards, or other piece of equipment that is used around a paver if each 
piece falls within either groups 1-3 or groups 4-6.  When multiple wage rates apply, the 
trainee's wage will be based on the equipment being operated at the time or on the 
highest of the applicable wage rates. 
Use of the classification "pickup machine operator (asphalt dump-person)" as a group 4 
power equipment operator is considered standard industry practice.  The classification is 
defined as:  "Operates the controls on the pickup machine that runs in front of the paver, 
trips the levers on the dump trucks, and balances the loads for the paver.  The pickup 
machine operates on similar principles as a shouldering machine." 

F. Contractors not qualifying for the OJT Program, or contractors desiring to train more 
than the allotted number of trainees, may apply to the Department for additional trainee 
positions.  Approval of additional positions will be at the sole discretion of the 
Department.  The Department will take into consideration whether there is enough work 
for the trainee to successfully complete the curriculum and whether the contractor will be 
exceeding the allowable ratio of trainees to journey-workers (generally considered to be 
one trainee or apprentice to every three to five journey-workers). 

 The additional positions may be filled by individuals outside of the targeted groups.  The 
contractor may pay the reduced training rates to additional trainees outside of the 
targeted groups but will not receive hourly reimbursement for any individuals not directly 
assigned by NDDOT. 

VII. NDDOT'S RESPONSIBILITIES 

A. The NDDOT OJT supportive services (OJTSS) consultant will monitor excerpts from the 
weekly certified payrolls or LCP Tracker for NDDOT projects submitted with the monthly 
vouchers for reimbursement.  On contracts where certified payrolls are not required and 
not available for supporting documentation, contractors may enter trainee wages, hours 
in training, and the project control number(s) (PCN) in a spreadsheet to support their 
reimbursement vouchers. In this case, contractors should work with OJTSS to assure 
that all information required for payment is provided. 

B. The OJTSS will review Daycare Reimbursement Forms and make recommendations to 
CRD on approvals. CRD approves any reimbursements and the OJTSS will process any 
payments. OJTSS tracks funds available/expended in order to stay within the limit of 
available funds that season/year. OJTSS Daycare reimbursements are made using 
OJTSS funding, which may be limited or unavailable year to year.  

C. The OJTSS consultant will assess when the trainees have completed the specified 
number of hours and their wages are increased accordingly.  The OJTSS consultant will 
also assure that applicable fringe benefits are paid either directly to the trainees or for 
the trainee into approved plans, funds, or programs. 

D. The OJTSS consultant is charged with visiting trainees and monitoring their progress 
under the OJT Program.  To facilitate the on-site visits, the OJTSS consultant will 
contact contractors for the location of the trainees weekly. 

VIII. CONTRACTOR'S RESPONSIBILITIES 
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A. Consistently demonstrate efforts to recruit, hire, and train candidates for the OJT 
Program. 

B. Assign each trainee to a particular person–either a supervisor or an employee proficient 
in the skills to be trained–who shall see that the trainee is given timely, instructional 
experience.  This person must be familiar with the OJT Program, keep proper records, 
and ensure completion of the required training hours in accordance with the training 
curriculum. 

C. Appoint a company employee who will be available and responsive to weekly contacts 
by the OJTSS consultant.  OJTSS monitors the status of assigned trainee positions 
(e.g., program and trainee approvals, trainees’ progress, etc.).  The OJTSS consultant 
will contact the individual listed on the company’s approved SFN 60226 Request for OJT 
Trainee Approval.  This person must reply to communications from the Department and 
the OJTSS consultant in a timely manner. 

D. Must have trainees available to the OJTSS consultant for at least two on-site visits 
during the construction season. The OJTSS consultant will be provided a private location 
to meet with the trainee and the trainee will be allowed as much time away from the 
project as necessary to complete the on-site visit.  

E. Make the trainer and project superintendent available to the OJTSS consultant for at 
least two on-site visits each construction season. 

F. Make trainees aware they are formally enrolled in the OJT program. 
G. Inform trainees on availability of Daycare Reimbursement Program while in an approved 

training curriculum and assist them with completing the required paperwork, if 
applicable.  

H. Identify trainees on the payroll excerpts, for example:  "grp. 4 roller operator trainee."  
This includes trainees in job classifications not covered by DBRA.  Handwritten notes 
are appropriate for identification. 

I. Notify the Department when a trainee completes the number of hours required to 
graduate from the OJT Program.  The Department will issue the trainee a confirmation 
letter as proof of the graduate’s successful training program completion.   

J. Notify the Department to “propose graduation” or discontinue the training period of a 
trainee who has completed 90% or more of their hours and thereafter advance the 
trainee to journey-worker status. 

K. Elect to upgrade proficient trainees from one power equipment operator group or truck 
driver group to another, with the approval of CRD.  Fewer hours are required to 
complete the upgraded position.   
Minimum number of hours required: 

Power Equipment Operator Groups 4-6 to Groups 1-3 = 400 hrs.  
Class C Truck Driver to Class B = 200 hrs.  
Class B Truck Driver to Class A = 200 hrs.  

Depending on the variety of experience the trainee has gained under the previous 
curriculum, the difference in the hours may be deducted from the actual operation of the 
piece of equipment or truck.  The contractor will need to review the trainee's past 
performance to make this determination. 

K. May hire commercial driver’s license (CDL) holders as truck driver trainees.  Those 
having over-the-road driving experience, with little or no highway construction 
experience, may be considered to have completed the Class C truck driver training 
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curriculum and, therefore, are eligible to be upgraded to a Class B truck driver trainee, 
with the approval of CRD.  

L. May transfer trainees from one project to another to complete the OJT Program.  If 
transfers are made, CRD must be notified and provided with the name of the trainer.   

M. May train trainees on municipal, private, or other non-highway work.  These training 
hours must be paid at the OJT minimum wage scale to count toward their OJT Program 
completion; however, no program reimbursement will be made for those hours. Payrolls 
of employees trained on non-NDDOT projects must be provided to prove appropriate 
wages are paid. 

N. Must train trainees on projects within North Dakota. Cannot train trainees on projects 
located outside of the state lines. The OJTSS consultant must be able to visit the trainee 
twice during their program. It is unreasonable for the OJTSS consultant to make these 
visits outside of the state.   

O. May delegate or reassign trainee positions to subcontractors, with the acceptance of the 
subcontractors and the approval of CRD.  The prime contractor must verify that the 
trainee will be able to accumulate enough hours to complete his or her training program.  
If approved, the subcontractor must obtain training program and trainee approval from 
CRD before the trainee begins work under the OJT program. Program reimbursement 
will be made directly to the prime contractor. The trainee position will remain the 
responsibility of the prime contractor. 

P. May use trainees on projects subject to TERO requirements as part of the core crew. 
The training hours will count toward overall OJT Program completion; however, no 
program reimbursement will be made for those hours unless it is a NDDOT let project.   

Q. Must not use one trainee to simultaneously fill multiple trainee positions  
R. May use a trainee on a piece of equipment in groups 1-3 or groups 4-6 for one assigned 

trainee position, then once that trainee has completed the program, the trainee may be 
trained on a different piece of equipment in groups 1-3 or groups 4-6 to fulfill a second 
assigned trainee position.  When a trainee is used for a second time within a group, the 
contractor must pay that trainee at the higher wage rate as described in paragraph B 
under Wage Rates (page 8). 

 
 

IX. CLASSROOM TRAINING 

A. Classroom training may be used to train employees.  Each classroom training curriculum 
must be approved by CRD if the contractor wishes to count the classroom hours as 
training hours and be reimbursed.  
Submit a proposed classroom training curriculum to CRD for approval.  Define the type 
of training the individual will receive, classroom training curriculum, and the minimum 
number of hours required.  The Department will determine the number of hours of credit 
each trainee will receive toward their training.  No retroactive approval will be granted. 
Contractors will be reimbursed for classroom training hours after the trainee has 
completed 40 hours of work on highway construction projects. 
Reimbursement for classroom training will be limited to 40 hours per trainee per 
construction season. 
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B. The minimum wage scale to be used for classroom training will be that of the first 
federal-aid highway construction project on which the trainee will be employed.  If the 
trainee is already employed on a federal-aid highway construction project, the trainee 
will be paid in accordance with the minimum wage scale applicable to that project.  
However, if the first project on which the trainee will be employed is a state funded only 
contract, the minimum wage scale to be used for the classroom training will be that of 
the appropriate DBRA wage in effect at the time of award of the state funded contract. 

X. WAGE RATES 

A. When the contractor is submitting the trainee’s hours toward training program, wages 
paid shall in no case be less than that of those stated in the approved curriculum.  A 
trainee working on a non-federal aid project, must be paid the DBRA wage rate in effect 
at the time of award for the type of work the trainee is performing as a trainee. Current 
and prior labor rates can be found on the NDDOT website at: 
https://www.dot.nd.gov/divisions/civilrights/laborcompliance.htm  

B. The minimum wage rates shall not be less than 80% of the journey-worker rate for the 
first two quarters of training, 85% of the journey-worker rate for the third quarter, and 
90% of the journey-worker rate for the fourth quarter.   

• Under the power equipment operator training curricula only, once a trainee has 
completed a training curriculum in either groups 1-3 or groups 4-6, the contractor 
may enroll the trainee in another training curriculum on a different piece of 
equipment in either groups 1-3 or groups 4-6.   

• The minimum wage rate under the trainee’s second program shall not be less 
than 85% of the journey-worker rate for the first two quarters of training, 90% of 
the journey-worker rate for the third quarter, and 95% of the journey-worker rate 
for the fourth quarter.  

• For the purpose of the OJT Program, a quarter is 25% of the hours the trainee 
works toward completion of their approved program.  The first two quarters of a 
550-hour training curriculum would end after 275 hours, the third quarter after 
138 hours, and the fourth after 137 hours. 
 

C. At any time hours are being attributed toward the completion of the approved training 
program, trainees shall be paid full fringe benefit amounts, where applicable, in 
accordance to DBRA requirements. DBRA requirements can be found on the NDDOT 
website at https://www.dot.nd.gov/divisions/civilrights/laborcompliance.htm  

D. At the completion of the OJT Program, the trainee shall receive the wages of a skilled 
journey-worker. 

XI. RECRUITMENT AND SELECTION  

A. Prerequisites:   
Trainees must possess basic physical fitness for the work to be performed, 
dependability, willingness to learn, ability to follow instructions, and an aptitude to 
maintain a safe work environment. Trainees must be a North Dakota resident during 
their training program.  

B. Licenses: 
Truck driver trainees must possess appropriate driver permits or licenses for the 

https://www.dot.nd.gov/divisions/civilrights/laborcompliance.htm
https://www.dot.nd.gov/divisions/civilrights/laborcompliance.htm
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operation of Class A, B, and C trucks.  When an instructional permit is used in lieu of a 
license, the trainee must be accompanied by an operator who: 
1. Holds a license corresponding to the vehicle being operated; 
2. Has had at least one year of driving experience; and 
3. Is occupying the seat next to the driver. 

C. Recruitment: 
1. Place notices and posters setting forth the contractor's Equal Employment 

Opportunity (EEO) Policy and the availability of the OJT Program in areas readily 
accessible to employees, applicants for employment, and potential employees.  

2. Employ members of the targeted group (minority, female, or economically 
disadvantaged individuals) for all trainee positions assigned in accordance with the 
OJT Program.  Additional positions requested by the contractor may be filled by 
individuals outside of the targeted groups. 

3. Conduct systematic and direct recruitment through public and private employee 
referral sources. 

4. Screen present employees for upgrading to higher skilled crafts.  A present 
employee may qualify as a trainee; however, no work hours will be reimbursed or 
counted toward program completion prior to training program and trainee approval by 
CRD. 

D. Selection:   
1. Hire and enroll OJT trainee candidates who qualify as an individual in the targeted 

group. 
2. Select a training program(s) based on their company’s employment/staffing needs. 
3. Individuals in the targeted group having experience in the selected curriculum may 

be eligible to participate in the OJT Program providing they:  

• are not or have not been journey-workers in the selected curriculum, and/or 

• have not been previously trained in the selected curriculum. 
E. Daycare Reimbursement Program: 

Approved trainees may apply for the OJT Daycare Reimbursement Program and be 
eligible for up to $3,500 in reimbursement of daycare costs. The trainee must be the 
legal primary custodial guardian of the dependent(s) they are requesting reimbursement 
for. Dependent(s) must reside at the same address as the trainee for more than 50% of 
the calendar year. Proof of cost and other documentation will be required to be 
submitted with the OJT Dependent Child Care Reimbursement Form. 

• Availability of program and eligible funds dependent on FHWA funding annually 

• Once funding for the program has been expended for the year no further 
reimbursements are available 

• W-9 will be required prior to any reimbursement 

• Only daycare services provided during the dates/times the trainee is being 
trained in their approved OJT program will be reimbursed. 

F. Completion Bonus Program: 
Trainees that successfully complete their approved program may be eligible for a $500 
completion bonus. These funds are provided directly from NDDOT to the trainee once 
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completion is determined.  

• Availability of program and eligible funds dependent on FHWA funding annually 

• Once funding for the program has been expended for the year no further funds 
are available 

• W-9 will be required prior to any payment 

• Any voluntary positions and/or carryover positions are not eligible  
G. Commercial Drivers License (CDL) Program Reimbursement: 

Individuals that qualify may request reimbursement for tuition costs in an approved CDL 
Program upon completion up to $6,000. 

• Availability of program and eligible funds dependent on FHWA funding annually 

• Once funding for the program has been expended for the year no further funds 
are available 

• Pre-approval form and completion form required 

• Periodic check-ins with instructors conducted to ensure compliance 

• W-9 will be required prior to any reimbursement 

• Only CDL Programs within ND on NDDOTs approved program list are available 
for reimbursement 

 
 

XII. BASIS OF PAYMENT 

A. Contractors will be paid $4.00 for each hour of training in accordance with the OJT 
Program Manual. 

B. Reimbursement will be made directly to the contractor.  Complete SFN 51023 Voucher 
for On-the-Job Training Program Hourly Reimbursement for each trainee. LCPtracker 
must be utilized on NDDOT projects for reporting certified payrolls. The OJTSS 
consultant will be verifying hours submitted on NDDOT projects through this online 
reporting system. For non-NDDOT projects the firm must attach excerpts from the 
weekly certified payrolls showing the trainee’s hours, rate of pay, and how applicable 
fringe benefits were paid.  Vouchers without excerpts from payrolls will not be paid until 
the excerpts are provided.  If the excerpts from the payrolls are not provided within one 
week, the voucher will not be paid, and the trainee’s hours will not be credited toward 
completion.   

C. On contracts where certified payrolls are not required and not available for supporting 
documentation, contractors may enter trainee wages, hours in training, and the project 
control number(s) (PCN) in a spreadsheet to support their reimbursement vouchers.  In 
this case, contractors should work with OJTSS to assure that all information required for 
payment is provided. 

D. Submit completed vouchers to CRD for approval and processing by the fifteenth (15th) 
calendar day of every following month the trainee is employed under the OJT Program.   
Regardless, all vouchers for trainee hours worked on state funded only projects from 
July 1 to June 30 must be received by CRD no later than July 15 in order to be 

https://www.dot.nd.gov/forms/sfn51023.pdf
https://www.dot.nd.gov/forms/sfn51023.pdf
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reimbursed.  All vouchers for trainee hours worked on federally funded projects from 
October 1 to September 30 must be received by CRD no later than October 15 in order 
to be reimbursed.  This is due to state and federal end-of-the-year budget fiduciary 
requirements. 

XIII. FAILURE TO PROVIDE THE TRAINING OR HIRE THE TRAINEE AS A JOURNEY-WORKER 

A. The contractor is required to consistently demonstrate efforts to recruit, hire, and train 
candidates for the OJT Program. 

B. If the contractor does not show in a timely manner good faith efforts to recruit, hire, and 
train candidates in the targeted group, the Department may withhold progress payments 

C. If payments have been made, the Department will deduct the amount paid from the 
contractor’s progress payment. 

D. No payment shall be made to a contractor for failure to provide the required training or 
failure to hire the trainee as a journey-worker when such failure is caused by the 
contractor and evidences a lack of good faith on the part of the contractor in meeting the 
requirements of this OJT Program Special Provision. 

E. Hiring a trainee to begin training as soon as feasible after start of work is evidence of a 
contractor’s good faith efforts to comply with the OJT Program requirements.  Additional 
evidence supporting a contractor’s good faith efforts would be to keep the trainee 
employed as long as training opportunities exist in the approved work classification or 
until the trainee has completed his or her training program. 

F. It is not required that all trainees be employed for the entire length of the construction 
season.  A contractor will have fulfilled its responsibilities under this OJT Special 
Provision if it has provided acceptable training to the number of trainees assigned.  

XIV. UNFILLED OR INCOMPLETE TRAINEE POSITIONS 

A. By October 1, provide written explanation of the firm’s good faith efforts for unfilled or 
incomplete trainee assignments to CRD.  CRD will decide, on a case-by-case basis, 
whether to carry the assigned positions over to the next construction season.   

B. Positions carried over from the previous construction season must be among the first 
positions filled at season startup.  To notify CRD of the trainee’s rehiring, submit SFN 
60226 Request for On-the-Job Trainee Approval, marking ‘Check if Carryover Trainee’ in 
the Approved Training Program section of the form.   There is no need for the training 
position or a returning trainee to be re-approved. 

C. Sanctions, up to and including revocation of bidding privileges, may be imposed on the 
contractor for failure to provide sufficient explanation and documentation for reasons 
assigned trainee positions when unfilled or incomplete. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES 
 
GENERAL 
Install, maintain, and remove appropriate Temporary Erosion and Sediment Control Measures 
(ESCMs).  
 
Definitions: 
 
A. Temporary Erosion and Sediment Control Measures are to be installed and maintained 

before and during the term of the land disturbance activity. These items are removed when 
permanent erosion and sediment ESCMs are installed. 

 
B. Permanent Erosion and Sediment Control Measures are to be installed and maintained 

once the project is completed so that the applicable permits can be terminated.  
 
In some instances, individual temporary and permanent erosion and sediment ESCMs for a 
site may consist of identical ESCMs. In these cases, the temporary erosion and sediment 
ESCMs may be used as the permanent erosion and sediment ESCMs if they meet the 
following criteria: 

 
1. The ESCM was installed correctly, 
2. Is in a functional condition, 
3. Has had all accumulated sediment removed. 

 
C. The Stormwater Pollution Prevention Plan (SWPPP) is the document that identifies 

potential sources of sediment or other pollution from construction activity and ensures 
practices are used to reduce the contribution of pollutants from construction site runoff.   

 
D. Contractor Controlled Areas are project areas not included in the contract, but are obtained 

and solely controlled by the Contractor (e.g., concrete or asphalt batch plants, concrete 
washout areas, equipment staging yards, material storage areas, excavated material disposal 
areas, Contractor furnished borrow areas, etc.).   

 
E. Maintenance is any action taken to keep an ESCM in working condition. These actions may 

consist of repairing failures of the ESCM itself. 
 
F. Noncompliance is any action or inaction that violates the regulations imposed by the 

applicable permits or the requirements of this special provision and other contract documents. 
Failure of an ESCM does not necessarily constitute noncompliance as long as the ESCM is 
repaired, replaced or supplemented within the timelines established in the applicable permits 
and no sediment is discharged from the site or into a water of the state. 
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CONSTRUCTION REQUIREMENTS 
 
A. General. 

Develop a SWPPP specific to the project. The creation of the SWPPP is a cooperative effort 
between the NDDOT who creates the project plan sheets and the Contractor who creates a 
complete SWPPP which incorporates the plan sheets and the Contractor’s means and 
methods. The project plan sheets by themselves do not meet the requirements of a complete 
SWPPP and should not be considered as such. The Contractor has the flexibility to modify 
the design and implementation of the temporary erosion and sediment controls to match the 
Contractor’s means and methods and/or field conditions. These changes must be 
documented in the SWPPP and meet all regulatory requirements. 

 
B. Permits. 

Obtain appropriate permit coverage for the activities conducted in Contractor Controlled 
Areas. A permit will be required for these areas regardless of their size. The NDDOT will have 
no responsibility for these areas. Provide copies of the completed and signed Notice of Intent 
submitted for permit coverage to the Engineer before activities in these areas commence. Do 
not commence activities in these areas until after permit coverage has begun. Provide copies 
of Permit Coverage Letters for these areas to the Engineer within 7 days of receiving them 
from the regulating agency.  
 

C. Submittals. 
 

1. Preconstruction 
Provide, at the preconstruction conference, documentation of any Subcontractor hired for 
erosion control showing that the Subcontractor’s on-site supervisor is certified through the 
NDDOT Erosion & Sediment Control Construction (ESCC) Certification Training. This 
certification must be maintained by the Subcontractor’s onsite supervisor through the term 
of the contract. The Engineer will provide a verification of their certification through the 
NDDOT ESCC Certification Training at the preconstruction conference and will maintain 
that certification through the term of the contract. 
 
For projects covered by an Environmental Protection Agency (EPA) Construction General 
Permit, provide at the preconstruction conference, the documentation of EPA construction 
inspection certification for all individuals conducting inspections under this permit.   
 

2. Changes to the Erosion Control Plan. 
Provide immediate written notification to the Engineer of proposed changes to the erosion 
control plan or SWPPP. The Engineer will review the proposed changes and determine if 
they are adequate. Documentation of maintenance and inspections that does not affect 
the erosion control plan or SWPPP does not require approval by the Engineer. 
 

3. Inspection Reports 
Provide copies of all inspections, documentation, record keeping, maintenance, remedial 
actions, and repairs required by the applicable permits to the Engineer. Provide inspection 
and maintenance reports within 3 working days after an inspection has been conducted.  

 
D. Construction. 

Install a rain gauge to monitor rainfall amounts as required by the appropriate permit. 
 



In Depth Review 2024   SSP 1 
Page 3 of 6 

 

Authored By: NDDOT ETS 
 

Install perimeter erosion and sediment ESCMs according to the plans/SWPPP before site 
disturbance. 
 
Do not rely on perimeter ESCMs as the sole method of controlling erosion. As the project 
progresses, install temporary erosion and sediment ESCMs within the perimeter ESCMs to 
control erosion resulting from the construction of the project. 
 
Change the location of temporary erosion and sediment ESCMs to fit the field conditions.  
 
Use temporary erosion and sediment ESCMs to prevent contamination of adjacent streams 
or other watercourses, lakes, ponds or other areas of water impoundment. 
 
Update the SWPPP as work progresses, or as directed by the Engineer. Update the SWPPP 
to show changes due to revisions in work schedules or sequence of construction. Update the 
site map to reflect erosion and sediment ESCMs that have been installed, changed, or 
removed.  
 
Install stabilization ESCMs (mulch, seeding and mulch, etc.) in areas that have been disturbed 
where work has temporarily or permanently ceased following the timelines established in the 
applicable permits. If implementation of stabilization is precluded by snow cover, undertake 
such measures as soon as conditions allow or perform winter stabilization techniques.  
 
Coordinate temporary erosion and sediment ESCMs with the construction of permanent 
erosion and sediment ESCMs to provide continuous erosion control. Do not install temporary 
erosion and sediment ESCMs when permanent erosion and sediment ESCMs are able to be 
installed. Once the permit is terminated or transferred to the Department, the maintenance of 
the permanent erosion and sediment ESCMs becomes the responsibility of the NDDOT. 

 
E Maintenance. 

Maintain the effectiveness of the temporary erosion and sediment ESCMs as long as required 
to contain sediment runoff. Inspect the temporary erosion and sediment ESCMs and complete 
the inspection and maintenance reports every 14 days and within 24 hours of a rainfall event 
of 0.25 inch or more. During prolonged rainfall (more than 1 day), conduct an inspection within 
24 hours of the first day of the event and within 24 hours after the end of the event. Inspections 
are required only during normal business hours.  
 
Correct any deficiencies in the ESCMs within the timelines established in the applicable 
permits. If conditions do not permit access to the ESCM, corrective actions can be taken by 
installing additional ESCMs. Correct the original deficiencies as soon as conditions allow 
access to their location without causing additional damage to the slopes. In the inspection 
logs, document the conditions that prohibit access. 

 
F. Removal. 

Remove the temporary devices when directed by the Engineer or when permanent erosion 
and sediment controls are installed.  
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Erosion and Sediment Control Supervisor.  
 
A. General.  

Designate an erosion and sediment control supervisor. Provide the name and contact 
information for the supervisor at the preconstruction meeting. If this erosion and sediment 
control supervisor becomes unavailable on the project, designate a replacement supervisor. 
Notify the Engineer if this supervisor changes and provide the contact information for the new 
supervisor. 

 
B. Qualifications. 

Provide a supervisor that is an employee of the Prime Contractor and has the following 
qualifications: 

 
1. Familiar with installation, maintenance, and removal of ESCMs and the requirements of 

the erosion and sediment control plans, applicable permit requirements, specifications, 
plans and this provision;  

 
2. Competent to supervise personnel in erosion and sediment control operations; and 
 
3. Certified through the NDDOT ESCC Certification Training and maintain that training 

throughout the term of the contract. The EPA construction inspection course cannot take 
the place of the NDDOT ESCCC. No other certifications may take the place of this 
requirement. 

 
C. Duties. 

The supervisor’s duties shall include the following: 
 
1. Provide erosion and sediment control as required by the SWPPP, Plans, and 

Specifications. 
 
2. Be on the site to supervise the installation, operation, inspection, maintenance, and 

removal of the erosion and sediment ESCMs. 
 
3. Update the SWPPP as work progresses to show changes due to revisions in work 

schedules or sequence of construction, or as directed by the Engineer. Update the site 
map to reflect erosion and sediment ESCMs that have been installed, changed, or 
removed. 

 
4. Propose changes to improve erosion and sediment control. 
 
5. Be accessible to the job site within 24-hours. 
 
6. Provide the Engineer with documentation of all erosion and sediment control activities and 

inspections as required above. 
 

EROSION AND SEDIMENT CONTROL INSPECTOR FOR EPA 
CONSTRUCTION GENERAL PERMIT 
For projects covered by EPA Construction General Permit, provide individuals conducting the 
Erosion and Sediment Control Inspections that have taken the EPA Construction inspection 



In Depth Review 2024   SSP 1 
Page 5 of 6 

 

Authored By: NDDOT ETS 
 

course developed for this permit. These individuals must have passed the exam or hold a valid 
construction inspection certification or license from an equivalent program. 
 
The NDDOT ESCC certification cannot take the place of EPA construction inspection certification. 
Only third-party training that is listed as EPA approved on the EPA website will be considered 
equivalent. 
 
Provide the names of any individuals who will be conducting the Erosion and Sediment Control 
inspections on EPA projects. Notify the Engineer if this person changes and provide the new 
contact information.  
 
The EPA Construction Inspection Certification or License must be active for the duration of the 
project. 
 
PERFORMANCE 
Correct all areas of noncompliance within 24 hours after notification of noncompliance.  If 
corrective actions are not taken within 24 hours, the Engineer may: 
 
1. Assess a contract price reduction of $500 per day per instance; 
 
2. Have deficiencies corrected by another Contractor and deduct the cost of the work from the 

monies due or to become due to the Contractor; 
 
3. Suspend all work; or 
 
4. Withhold payment on other contract items/pay estimates. 
 
These actions will be applied until deficiencies have been corrected.  
 
METHOD OF MEASUREMENT 
ESCM items will be measured as specified in the “Method of Measurement” portion of the 
appropriate section of the specifications. 
 
BASIS OF PAYMENT 
 
A. General. 

ESCM installation will be paid for at the contract unit price for erosion and sediment control 
for the appropriate items and sections. The plans will detail the required ESCMs for temporary 
and permanent installations. The same bid items may be used for temporary and permanent 
ESCMs. 
 
ESCM item removal will be paid for at the contract unit price for “Remove ________”in the 
appropriate section of the specifications. 
 
Include the costs for labor, materials, maintenance, equipment, disposal, adherence to the 
permit, and SWPPP modifications in the respective pay items.   

 
B. Replacement of ESCMs. 

When the Engineer directs the replacement of temporary erosion and sediment ESCMs that 
are no longer functional because of deterioration or functional incapacity and those items were 
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installed as specified in the Contract or as directed by the Engineer, the Department will pay 
for replacement ESCMs 
 
No payment will be made for replacing temporary erosion and sediment ESCMs that the 
Engineer determines are ineffective because of improper installation, lack of maintenance, or 
the Contractor’s failure to pursue timely installation of permanent erosion and sediment 
ESCMs as required in the Contract.  
 
No payment will be made for replacing temporary erosion and sediment ESCMs due to 
contractor operations. Include the cost to move Flotation Silt Curtain as work progresses in 
the price bid for “Flotation Silt Curtain”.  

 
C. Removal of Sediment. 

Removal of sediment from silt fence and fiber rolls will be paid for at the price listed in the 
“Price Schedule PS-1.” 

 
D. Contractor Controlled Areas. 

Erosion and sediment controls for Contractor Controlled Areas are the responsibility of the 
Contractor and will not be paid for by the Department.   
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

FEDERAL MIGRATORY BIRD TREATY ACT 
 

GENERAL 
Work may impact migratory birds or active migratory bird nests. A nest is considered active 
when it contains eggs or chicks.  
 
Nests are active primarily during the primary breeding season for migratory birds in North 
Dakota from February 1 to July 15.  
 
All reasonable, prudent, and effective measures should be identified and implemented to avoid 
take. The definition of take in 50 CFR 10.12 is: to pursue, hunt, shoot, wound, kill, trap, capture, 
or collect, or attempt to pursue, hunt, shoot, wound, kill, trap, capture, or collect. 
 
PREVENTATIVE MEASURES 
 
General 
If no active nests are present at bridges, reinforced concrete box culverts, or structural plate 
pipes; prevent migratory birds from building new nests and from using nests built in previous 
years.  
 
Preventative measures include securing tarps, fabric, netting, or wire mesh to the structure to 
prevent and discourage nesting. Additional measures may include hosing or knocking down any 
inactive nests or unfinished nests while avoiding take.  
 
Preventative measures may be utilized before, during, and after breeding season. 
 
Collect nests and nest debris and treat as agriculture waste. Disposal can occur by hauling 
waste to a permitted landfill or on-site when mixed with topsoil uniformly at the rate of 2 tons per 
acre away from water bodies and runoff. 
 
If a nest where birds are present is found; the Contractor shall have a qualified biologist conduct 
a bird/nest survey no more than 5 working days prior to starting work at the structure site. A 
biologist is considered qualified if they have obtained a 4 year degree from an accredited 
university in a natural sciences field and is employed as an environmental professional.  
 
If active nests are identified, cease construction or demolition and maintain a minimum buffer of 
25 feet around active nests to avoid take. The qualified biologist may adjust the buffered 
distance in coordination with the USFWS. Maintain the buffer as construction resumes until the 
nests are no longer active.  
 
SURVEY REQUIREMENTS 
 
The USFWS requires that field surveys conducted for nesting birds with the intent of avoiding 
take include documentation of the presence of migratory birds, eggs, inactive and active nests, 
along with information regarding the qualifications of the biologists performing the survey, and 
any avoidance measures implemented at the project site.  
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If the survey or other available information indicates a potential for take of migratory birds, their 
eggs, or active nests, contact the USFWS for further coordination on the extent of the impact 
and the long-term implications of the intended use of the project on migratory bird populations. 
 

Ecological Services 
U.S. Fish & Wildlife Service 

3425 Miriam Avenue 
Bismarck, ND 58501 

701-250-4481 
 

BASIS OF PAYMENT 
Include the costs for the removal and disposal of nests, the prevention of nesting, and bird/nest 
surveys in the price bid for the work at the structure site. 
 
Such payment is full compensation for furnishing all materials, equipment, labor, and incidentals 
to complete the work as specified. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

LOCAL AGENCY CONTRACTS 
 
 

References to NDDOT, Department, Director, or Engineer in the Standard Specifications for 
Road and Bridge Construction and other portions of the Contract must be construed as 
referring to the Owner of the project. 

 
If the Contractor intends to file a claim for additional compensation for work or material not 
covered by the Contract, the Contractor is required to prosecute the claim in accordance with 
the Standard Specifications for Road and Bridge Construction, Section 104.05, “Claims for 
Adjustment”. The provisions of Section 104.05 D, “Conditions Precedent to Contractor’s 
Demand for Arbitration”, are not applicable to this Contract, nor are the provisions of North 
Dakota Century Code §24-02-26 et seq. regarding arbitration applicable, as the North Dakota 
Department of Transportation is not a party to the Contract.  
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

LIMITATIONS OF OPERATIONS 
 

DESCRIPTION 
Section 108.05, “Limitations of Operations” is no longer valid. Use this Special Provision in its 
place. 

 
108.05 LIMITATION OF OPERATIONS 
 
A. General. 

Perform the work in a manner and sequence that minimizes interference to traffic, and with 
due regard to the location of detours and provisions for handling traffic. Do not begin work to 
the prejudice or detriment of work already started; the contract may require a section of 
roadway to be finished before starting additional sections if the opening of the section is 
essential to public convenience. 
 
If the prosecution of the work is discontinued, provide the Engineer at least 24-hours notice 
before resuming operations. 

 
B. Holidays. 

Unless the contract allows work on holidays, perform work on holidays only with the 
Engineer’s prior written approval. Submit a written request to the Engineer by noon 2 business 
days before the requested holiday. 

 
C. Nighttime Operations and Extended Hours. 

 
1. General. 

When performing work in low light conditions, implement proper safety precautions and 
provide adequate lighting for the performance and inspection of the work. 
 
The following operations are exempt from the definitions of extended hours and nighttime 
operations: 

• Pavement coring; 
• Concrete joint cutting; and 
• Temporary traffic control. 

 
Work conducted less than 1 hour after sunset and less than 1 hour before sunrise is 
considered extended hours. All other operations conducted under darkness fall under 
nighttime operations. 
 

2. Nighttime Operations. 
Unless the contract allows for nighttime operations, perform work at night only with the 
Engineer’s prior written approval. 
 
 Submit a written request to the Engineer before anticipated nighttime operations. Allow 
up to 7 calendar days for the Engineer to review the request. The Engineer may deny the 
request or delay approval if it would require additional staffing considerations. If nighttime 
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operations require the Engineer to hire additional forces, nighttime operations may not be 
allowed for up to 30 days from the receipt of the request. 
 
When requesting to perform nighttime operations, include a plan to ensure the safety of 
all individuals on the project site, including the Contractor’s and subcontractor’s workers, 
Department representatives, and the traveling public.  
 
The Department bears no liability for costs or delays resulting from the Engineer’s 
approval, rejection, or delay for staffing purposes of a request to perform nighttime 
operations. 

 
3. Extended Hours. 

Extended hours are allowed before sunrise with verbal notice given to the Engineer the 
previous day. Extended hours are allowed after sunset with verbal notice given to the 
Engineer that same day. 

 



Revised 5-13-2024 SSP 8 
Page 1 of 1 

 

Authored By: NDDOT ETS 
 

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

STANDARD SPECIAL PROVISION 
 

FEDERAL PROHIBITION ON CERTAIN TECHNOLOGICAL HARDWARE 
 
DESCRIPTION 
This Special Provision details technological items that are prohibited from use on Department 
contracts. The contents of this SP take precedent over requirements regarding affected 
equipment in all other contract documents. 
 
CONTRACT REQUIREMENTS 
Equipment, services, and systems using telecommunications equipment or services are 
prohibited from containing equipment produced by: 

- Huawei Technologies Company; 
- ZTE Corporation; and 
- Any subsidiary or affiliate of the named entities. 
 

Video surveillance and telecommunications equipment are prohibited from containing 
equipment produced by: 

- Hytera Communications Corporation; 
- Hangzhou Hikvision Digital Technology Company; 
- Dahua Technology Company; and 
- Any subsidiary or affiliate of the named entities. 
 

 

egaasland
Line
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

 
STANDARD SPECIAL PROVISION 

 
DOMESTIC MATERIAL PROCUREMENT PREFERENCES 

 
DESCRIPTION 
Replace Section 106.08, “Buy America”, with the following: 
 
DOMESTIC MATERIAL PROCUREMENT FOR INFRASTRUCTURE PROJECTS 
 
A. General. 

Provide materials from domestic material sources when articles, materials, or supplies are 
permanently incorporated into the work. 
 
The requirements of this SP are not applicable to equipment, tools, and temporary items.  
 
Domestic material procurement requirements do not apply to items used by the Contractor to 
facilitate construction that are not required to be permanently installed as part of the contract 
requirements, but that are left in place upon completion of the work at the convenience of the 
Contractor. 
 
The definitions and requirements in this SP have been assembled based on the following 
Federal requirements: 

- Iron and steel requirements are based on 23 CFR Part 635, “Buy America 
requirements”; 

- Manufactured products are based on 23 CFR Part 635 “Buy America requirements”; 
and 

- Construction materials are based on 2 CFR Part 184, “Buy America Preferences for 
Infrastructure Projects” (BABA). 

 
B. Certifications. 

All certifications are submitted by the prime Contractor. When submitting certifications for 
materials that are subject to the requirements of this provision, the prime Contractor shall 
include a signed letter stating that the submitted documentation is the documentation that was 
received by the prime Contractor for material incorporated into the work. The prime 
Contractor’s signature on the Department’s Certificate of Compliance form meets this 
requirement. 
 

C. Determination of Material Category. 
 
1. General. 

Only a single category of requirements will apply to an item. 
 

Exceptions: 
1) Precast concrete items are classified as manufactured products, however 

components of these items that consist wholly or in part of iron, steel, or a 
combination of both must meet the requirements of Section C.2, “Iron or Steel 
Products” of this provision. 
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2) Cabinets or enclosures for intelligent transportations systems or other electronic 

hardware systems classified as manufactured products that consist wholly or in 
part of iron, steel, or a combination of both must meet the requirements of Section 
C.2, “Iron or Steel Products” of this provision. 

 
Some contract items are composed of multiple components that may fall into different 
categories. Individual components will be categorized based on their nature when they 
arrive at the work site. In cases where the classification of an item is in question or dispute, 
the Engineer’s determination of the classification will be binding. 
 

Exception: 
Items that comprise a kit will be considered based on their status as a whole product 
and classified as either iron or steel products or as manufactured products. A kit is a 
product intended for incorporation into the project whose parts are acquired from a 
single manufacturer or supplier and delivered to the work site as separate components 
but are then assembled to form a single product at the work site. 

 
2. Iron or Steel Products. 

Iron or steel products are defined as articles, materials, or supplies that consist wholly or 
predominantly of iron, steel, or a combination of both. 
 
Predominantly iron or steel or a combination of both means the cost of the iron and steel 
components exceeds 50 percent of the total cost of all components. The cost of iron and 
steel is the cost of the iron or steel mill products (such as bar, billet, slab, wire, plate, or 
sheet), castings, or forgings utilized in the manufacture of the product and a good faith 
estimate of the cost of iron or steel components. 
 

3. Manufactured Products. 
Manufactured products are defined as articles, materials, or supplies that have been: 

− Processed into specific form or shape; or 
− Combined with other articles, materials, or supplies to create a product with 

different properties than the individual articles, materials, or supplies. 
 
If the cost of iron and steel components of a manufactured product exceed 50 percent of 
the total cost of the product, the iron and steel must meet the requirements of Section C.2, 
“Iron or Steel Products” of this provision. The remaining components are then exempt from 
any domestic procurement preference. 
 

4. Construction Materials. 
Construction materials are materials that consist primarily of: 

− Non-ferrous metals; 
− Plastic and polymer-based products (including polyvinylchloride, composite 

building materials, and polymers used in fiber optic cables);  
− Glass (including optic glass);  
− Fiber optic cables (including drop cable); 
− Optical fiber; 
− Lumber;  
− Engineered wood; or  
− Drywall. 

 



REVISED 10/1//2025 - SSP 11 
Page 3 of 5 

 
Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization. 
 

5. Other Materials  
If articles, materials or supplies do not meet any of the definitions in sections C.2, C.3, or 
C.4, there are no requirements for domestic manufacturing. This includes the following 
items that are specifically categorized as other (excluded) materials per BABA Section 
70917(c) of the Infrastructure Investment and Jobs Act of 2021: 

Cement and cementitious materials; 
Aggregates such as stone, sand, or gravel; or 
Aggregate binding agents or additives. 

 
D. Steel and Iron Certification. 

 
1. General. 

Ensure all manufacturing processes, including applications of coatings, occur in the United 
States. A coating includes all processes required to apply the coating to a product to 
protect or enhance the value of the product. 
 

2. Bulk Manufactured Steel and Iron Materials. 
In addition to the requirements of Section 106.01 C, “Certificate of Compliance”, submit a 
contractor’s Certificate of Compliance stating that the iron and steel products listed in 
Table 1 are of domestic origin. 
 

Table 1 
Mailbox supports Cable Fence Materials 
Chain Link Fence Materials Barbed Wire Fence Materials 
Guardrail Components Woven Wire Fence Materials 
Culvert Markers Delineators 
Perforated Tube Sign Supports and Related Materials 

 
3. Other Steel and Iron Products. 

For steel and iron products that are not listed in Table 1, submit a manufacturer’s 
Certificate of Compliance as specified in Section 106.01 C, “Certificate of Compliance”.  

 
4. Foreign or Uncertified Steel and Iron. 

These requirements allow the use of steel and iron products produced and manufactured 
outside the United States, or steel and iron products that cannot be certified as 
manufactured in the United States, of a total value less than 0.1 percent of the original 
contract amount, or $2,500, whichever is greater.  
 
The total value is that shown to be the cost of the steel and iron products as delivered to 
the project site. 
 
Document the cost of: 
− Foreign steel and iron products, plus 
− Steel and iron products which cannot be certified as manufactured in the United 

States. 
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Submit the documentation of foreign and uncertified steel and iron products with the 
required certifications. 

 
E. Manufactured Products. 

Manufactured products are acceptable under this provision if the product was manufactured 
in the United States. For the purposes of this provision, “manufactured in the United States” 
means that the final assembly of the product occurred in the United States. 
 

F. Construction Materials. 
 
1. General. 

Each material classified as a construction material has a specific standard for the material 
to be considered in compliance with this provision. 
 
Except as specifically provided, only a single standard under this section should be applied 
to a single construction material. 
 

2. Non-Ferrous Metals. 
For non-ferrous metals, all manufacturing processes from initial smelting or melting 
through final shaping, coating, and assembly, occurred in the United States. 

 
3. Plastic and Polymer-Based Products. 

For plastic and polymer-based products; including polyvinylchloride, composite building 
materials, and polymers used in fiber optic cables; all manufacturing processes, from initial 
combination of constituent plastic or polymer-based inputs, or, where applicable, 
constituent composite materials, until the item is in its final form, occurred in the United 
States. 

 
4. Glass. 

For glass; including optic glass; all manufacturing processes, from initial batching and 
melting of raw materials through annealing, cooling, and cutting, occurred in the United 
States. 

 
5. Fiber Optic Cable. 

For fiber optic cable; including drop cable; all manufacturing processes, from the initial 
ribboning if applicable, through buffering, fiber stranding and jacketing, occurred in the 
United States. 

 
All manufacturing processes also include the standards for glass and optical fiber, but not 
for non-ferrous metals, plastic and polymer-based products, or any others. 

 
6. Optical Fiber. 

For optical fiber, all manufacturing processes, from the initial preform fabrication stage 
through the completion of the draw, occurred in the United States. 

 
7. Lumber. 

For lumber, all manufacturing processes, from initial debarking through treatment and 
planing, occurred in the United States. 
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8. Drywall. 

For drywall, all manufacturing processes, from initial blending of mined or synthetic 
gypsum plaster and additives through cutting and drying of sandwiched panels, occurred 
in the United States. 

 
9. Engineered Wood. 

For engineered wood, all manufacturing processes from the initial combination of 
constituent materials until the wood product is in its final form, occurred in the United 
States. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 
 
DESCRIPTION 
This SP replaces Section 107.14 Public Liability and Property Damage Insurance. 
 
107.14 Public Liability and Property Damage Insurance. 
 
A. General Requirements. 

Submit to the Department the certificates of insurance effecting the requirements in this 
section for the Commercial General Liability and Commercial Automobile Liability Insurances 
with the contract and the contract bond in accordance with Section 103.06, “Execution and 
Approval of Contract.” 
 
Provide insurance policies executed by a corporation qualified and authorized to write the 
policies in the State of North Dakota. The State reserves the right to obtain complete, certified 
copies of all required insurance documents, policies, or endorsements at any time. 
Secure and maintain insurance in full force and effect before starting the work and until 
completion of all work required and accepted by the Department or owner. The policies shall 
provide 30 calendar days notice to the Department or the owner of any intent to cancel or 
materially alter such insurance. 
 
Failure to maintain the insurance as required constitutes a material breach of contract. The 
Department or the owner may, after giving 5 business days notice to the Contractor to correct 
the breach, immediately terminate the Contractor in accordance with Section 108.08, 
“Termination of the Contract for Default,” and procure or renew such insurance and pay all 
premiums. The Department or the owner may demand repayment of premium costs by the 
Contractor, or may offset the premium costs against funds due the Contractor from the 
Department or the owner. 
 

B. Insurance Requirements. 
Secure and maintain in full force and effect during the term of the contract the following 
insurance coverages: 
 
1. Commercial General Liability for limits not less than $2,000,000 combined single limit per 

occurrence and aggregate for bodily injury, property damage, personal injury and 
completed operations/product liability. Provide products and completed operations 
coverage for a period of one year following final acceptance of the work. Provide coverage 
with the aggregate limit applied separately to occurrences at the location or project 
described in this contract. Provide a policy including a “stop-gap” Employers Liability 
endorsement to cover the employer’s liability for injury to employees falling outside the 
State Worker’s Compensation Law. 

 
2. Commercial Automobile Liability for limits not less than $2,000,000 combined single limit 

per accident for bodily injury and property damage. 
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3. Workers Compensation coverage as required by the State of North Dakota. 
 
The General Liability and Automobile policies shall provide an additional insured endorsement 
in favor of the State of North Dakota and the Owner and shall contain a “Waiver of 
Subrogation” to waive any right of recovery that the Insurance company may have against the 
State and the Owner. The coverage required under this agreement shall be primary for the 
State and the Owner, and shall not be affected by any other insurance or coverage obtained 
by the State or the Owner on their own behalf. 
 
Any right of the State to receive indemnification and insurance shall not give rise to a duty on 
the part of the State to exercise its rights or status for the benefit of the owner, or any other 
person or entity. 
 

C. Subcontractor. 
If subletting a portion of the contract, the Contractor shall obtain insurance protection in 
accordance with Section 107.14.B, “Insurance Requirements,” to provide liability coverage to 
protect the Contractor, State, and owner for work undertaken by the subcontractor. Ensure 
public liability and property damage insurance coverage in accordance with Section 107.14.B, 
“Insurance Requirements,” for all parties performing work under the contract. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION 

COMMERCIAL GRADE HOT MIX ASPHALT 

PROJECT 3400(051) – PCN 23962 

DESCRIPTION 
This work consists of supplying a Commercial Grade Hot Mix Asphalt that meets the requirements 
of Section 430, “Hot Mix Asphalt (HMA)”, with the following revisions. 

MATERIALS 
Add the following to the end of Section 430.03 “Materials”. 

F. Commercial Grade Hot Mix Asphalt.
Provide commercial grade asphalt that meets the requirements of any of the FAA designations
in Section 430.03 C, “Superpave Mix Properties”.

The requirements of the following sections will not be applied to commercial grade asphalt:
− Section 430.04 B, “Engineer’s Quality Assurance Plan”;
− Section 430.04 C.2, “Determination of Specific Gravity”; and
− Section 430.04 E, “QC Testing”.

Section 430.04 D “Mix Design” is replaced with the follwing requirements: 

Submit a mix design that was previously approved under another Department 
contract. Include the project number and PCN of the previous project. 

If using a stationary plant, use a mix design previously approved by the 
Department within the last year. Include the date that the mix design was 
approved. 

If a previously approved mix design is not available, submit a new mix design to 
the Engineer at least 10 calendar days before placement of material. The Engineer 
will request materials to use in mix design verification before approving the mix 
design. 

CONSTRUCTION REQUIREMENTS 

A. Contractor Personnel.
Replace Section 430.04 A “Contractor Quality Control (QC) with the following:

Provide personnel meeting the requirements of NDDOT Technical Certification Program 
for the following tests: 

− ND T 2 – Sampling of Aggregates; and
− NDDOT 5 Sampling and Splitting Field Verification of Hot Mix Asphalt (HMA)

Samples.
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B. Engineer’s Acceptance Testing:
Replace Section 430.04 M “Acceptance” with the following:

The Engineer will perform acceptance tests at the frequency shown in Table 1. At times 
directed by the Engineer, obtain aggregate samples from the cold feed belt according to 
ND T 2. 

Table 1 
Testing Frequencies 

Test/Assessment Minimum Testing Requirements 
ND T 11 Materials Finer than No. 200 Sieve 1 per production day. 
ND T 27 Sieve Analysis of Fine and Coarse 
Aggregate 1 per production day 

ND T 304 Fine Aggregate Angularity 1 per production day 
ND T 166 Bulk Specific Gravity of 
Compacted Asphalt Mixtures Using 
Saturated Surface-Dry Specimens 

1 per project 

ND T 209 Theoretical Maximum Specific 
Gravity and Density of Hot Mix Asphalt 1 per project 

The Engineer will determine the percentage of air voids when determining the maximum 
theoretical density. Provide mix with between 2 and 6 percent air voids, when calculated on 
the Maximum Density Worksheet (SFN 50289). 

METHOD OF MEASUREMENT AND BASIS OF PAYMENT 

Pay Item Pay Unit 
Commercial Grade Asphalt Hot Mix Asphalt Ton 

Include the cost of aggregate, asphalt cement, prime coat, class 44 blotter sand, tack coat and 
fog coat in the contract unit price for “Commercial Grade Asphalt.” 

Such payment is full compensation for furnishing all materials, equipment, labor, and incidentals 
to complete the work as specified. 
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SPECIAL PROVISION 
 

PERMITS AND ENVIRONMENTAL CONSIDERATIONS 
 

PROJECT NUMBER: BRC-BRJ-3400(051) PCN 23962 
 

This Special Provision incorporates the US Army Corps of Engineers (USACE) Section 404 
Permit and the Floodplain Development Permit obtained by Pembina County into the Bidders 
Proposal. 

The Contractor is responsible for impacts not authorized by the attached permits/authorizations 
obtained by Pembina County. The Contractor shall be responsible for obtaining 
permits/authorizations for impacts not authorized by the permits listed here. 

The Contractor shall be responsible for complying with all the terms and conditions as contained 
in the permits/authorizations attached hereto. Bidders shall become familiar with all standard 
conditions and special conditions of the permits/authorizations and submit their bid for the 
construction of this project based on the following: 

Section 404 Permit 
 

The Section 404 Permit number NWO-2024-00359-BIS authorizes fill within USACE 
jurisdictional waters. The Section 404 Permit authorizes temporary and permanent 
jurisdictional Other Waters impacts resulting from construction activities that require 
mitigation. Temporary impacts were assumed by the designer and will be restored to 
preconstruction contours. See Section 75 of the plans for the permitted impact areas. 

Floodplain Development Permit 
 

Floodplain Development Permit – Non-Building Situation 2025-0011 for work in the 
floodplain has been obtained from Pembina County and is hereby incorporated into the 
plans. 

 



DEPARTMENT OF THE ARMY 
CORPS OF ENGINEERS, OMAHA DISTRICT 

NORTH DAKOTA REGULATORY OFFICE 
3319 UNIVERSITY DRIVE 

BISMARCK, NORTH DAKOTA 58504-7565 

  December 16, 2025 
 

NWO-2024-00359-BIS 
 
 
Pembina County 
Attn: Mr. Devin Johnson 
503 Airport Road 
Cavalier, North Dakota 58220 
 
Dear Mr. Johnson: 
 

We are responding to your December 10, 2025 request for a Department of the Army permit 
for the Pembina County Highway 3 Structure Replacement, PCN 23962 project. The project site 
is located on Willow Creek in Sections 9 and 16, Township 160 North, Range 55 West, Latitude 
48.68809° North, Longitude -97.741038° West, Pembina County, North Dakota. 

 
     Based on the submitted application and KLJ preliminary plans for Federal Aid Project BRC-
BRJ-3400(051) Structure Replacement dated May 28, September 2, and December 3, 2025, 
the project involves the replacement of the existing culvert with a double 16’ wide by 72’ long 
reinforced concrete box culvert with riprap at the inlet and outlet. The site will be dewatered as 
necessary, and 300’ of road grading will occur to align with the new structure. These activities 
will result in permanent discharges in 0.031 acre of Willow Creek and 0.079 acre of wetlands; 
temporary discharges in 0.025 acre of Willow Creek and 0.294 acre of wetlands will be removed 
upon project completion. 
 
 We have determined activities in waters of the U.S. associated with the project are 
authorized by Nationwide Permit Number (NWP) 23 Approved Categorical Exclusions, found in 
the December 27, 2021 Federal Register (86 FR 73522) and January 13, 2021 Federal Register 
(86 FR 2744), Reissuance and Modification of Nationwide Permits. Enclosed is a fact sheet that 
fully describes this Nationwide Permit and lists the General and Regional Conditions that must 
be adhered to for this authorization to remain valid.  Please note that deviations from the 
original plans and specifications of your project could require additional authorization 
from this office. 
 
 This determination is applicable only to the permit program administered by the Corps of 
Engineers. It does not eliminate the need to obtain other Federal, state, tribal and local 
approvals before beginning work.  
 
 You are responsible for all work accomplished in accordance with the terms and conditions 
of the Nationwide Permit, including the Regional Conditions specific to projects 
undertaken in North Dakota. Information about the NWP and regional conditions are available 
on our website at http://www.nwo.usace.army.mil/Missions/Regulatory-Program/North-Dakota/. 
If a contractor or other authorized representative will be accomplishing the work authorized by 
the Nationwide Permit on your behalf, it is strongly recommended that they be provided a copy 
of this letter and the attached conditions so that they are aware of the limitations of the 
applicable Nationwide Permit. Any activity that fails to comply with all of the terms and 

http://www.nwo.usace.army.mil/Missions/Regulatory-Program/North-Dakota/
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conditions of the Nationwide Permit will be considered unauthorized and subject to appropriate 
enforcement action. 
 
In addition, your work must comply with the following special conditions: 

 
1. The permittee is responsible for ensuring that the Corps is notified of the location of any 

borrow site that will be used in conjunction with the construction of the authorized activity, so 
that the Corps may evaluate the site for potential impacts to aquatic resources, historic 
properties, and endangered species. The permittee shall not initiate work at the borrow site 
in conjunction with the authorized activity until approval is received from the Corps. 

2. At least 10 days prior to initiation of construction activities in waters of the U.S. authorized by 
this verification, you shall notify this office in writing of the anticipated start date for the work. 
No later than 30 calendar days following completion of construction activities in waters of the 
U.S. authorized by this verification, you shall notify this office in writing that construction 
activities have been completed. 

Within 30 days after completion of the authorized work, you must sign the enclosed 
Compliance Certification and return it to this office. 

 
This verification will be valid until March 14, 2026. If the nationwide permit is modified, 

suspended, or revoked prior to this date, but is reissued without modification or the activity 
complies with any subsequent modification, this authorization remains valid until the expiration 
date. If the nationwide permit is modified, suspended, or revoked, and construction has 
commenced or is under contract to commence before the date that the relevant nationwide 
permit is modified or revoked, you will have twelve (12) months from the date of the modification 
or revocation to complete the activity under the present terms and conditions. 

 
     The Omaha District, North Dakota Regulatory Office is committed to providing quality and 
timely service to our customers. In an effort to improve customer service, please take a moment 
to complete our Customer Service Survey found on our website at 
https://regulatory.ops.usace.army.mil/customer-service-survey. If you do not have Internet 
access, you may call and request a paper copy of the survey that you can complete and return 
to us by mail or fax. 

 
Please refer to identification number NWO-2024-00359-BIS in any correspondence 

concerning this project. If you have any questions, please contact Amber Inman by email at 
Amber.L.Inman@usace.army.mil or telephone at (701) 989-6428.   

 
Sincerely, 
 
 
 

 
  Benjamin N. Soiseth 
  Chief, North Dakota Section 
   
 
Enclosures 
 

https://regulatory.ops.usace.army.mil/customer-service-survey
mailto:Amber.L.Inman@usace.army.mil


 
 
 

 
 

COMPLIANCE CERTIFICATION 
 
 
Permit File Name:  Pembina County Highway 3 Structure Replacement, PCN 23962 
 
Action ID:  NWO-2024-00359-BIS 
 
Nationwide Permit Number:  23 
 
Permittee: Pembina County 

Attn: Mr. Devin Johnson 
503 Airport Road 
Cavalier, North Dakota 58220 

 
County:  Pembina 
 
Date of Verification:  December 16, 2025 
 
Within 30 days after completion of the activity authorized by this permit, sign this certification 
and return it to the following address: 
 

U.S. Army Corps of Engineers, Omaha District  
North Dakota Regulatory Office 
3319 University Drive 
Bismarck, North Dakota 58504 
CENWO-OD-RND@usace.army.mil 
 

Please note that your permitted activity is subject to a compliance inspection by a U.S. Army 
Corps of Engineers representative.  If you fail to comply with the terms and conditions of the 
permit your authorization may be suspended, modified, or revoked.  If you have any questions 
about this certification, please contact the U.S. Army Corps of Engineers. 
 

* * * * * * * * * 
 
I hereby certify that the work authorized by the above-referenced permit, including all the 
required mitigation, was completed in accordance with the terms and conditions of the 
permit verification. 
 
 
 
 
    
Permittee Signature Date 

mailto:CENWO-OD-RND@usace.army.mil


 

 

Contents adapted from the Federal Register (86 FR 73522) published on Dec. 27, 21 and Federal 

Register (86 FR 2744) published on Jan. 13, 2021. 

Nationwide Permit 23: Approved Categorical Exclusions 

Activities undertaken, assisted, authorized, regulated, funded, or financed, in whole 
or in part, by another Federal agency or department where: 

(a) That agency or department has determined, pursuant to the Council on 
Environmental Quality's implementing regulations for the National Environmental Policy 
Act (40 CFR part 1500 et seq.), that the activity is categorically excluded from the 
requirement to prepare an environmental impact statement or environmental 
assessment analysis, because it is included within a category of actions which neither 
individually nor cumulatively have a significant effect on the human environment; and 

(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that 
agency's or department's determination that the activity is categorically excluded and 
approved the activity for authorization under NWP 23. 

The Office of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency's categorical exclusions under 
this NWP. 

Notification: Certain categorical exclusions approved for authorization under this 
NWP require the permittee to submit a pre-construction notification to the district 
engineer prior to commencing the activity (see general condition 32). The activities that 
require pre-construction notification are listed in the appropriate Regulatory Guidance 
Letter(s).  

(Authorities: Sections 10 and 404). 

Note: The agency or department may submit an application for an activity believed to 
be categorically excluded to the Office of the Chief of Engineers (Attn: CECW-CO). 
Prior to approval for authorization under this NWP of any agency's activity, the Office of 
the Chief of Engineers will solicit public comment. As of the date of issuance of this 
NWP, agencies with approved categorical exclusions are: the Bureau of Reclamation, 
Federal Highway Administration, and U.S. Coast Guard. Activities approved for 
authorization under this NWP as of the date of this notice are found in Corps Regulatory 
Guidance Letter 05-07. Any future approved categorical exclusions will be announced in 
Regulatory Guidance Letters and posted on this same website. 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.federalregister.gov/select-citation/2021/12/27/40-CFR-1500
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General Conditions 

Note: To qualify for NWP authorization, the prospective permittee must comply with 
the following general conditions, as applicable, in addition to any regional or case-
specific conditions imposed by the division engineer or district engineer. Prospective 
permittees should contact the appropriate Corps district office to determine if regional 
conditions have been imposed on an NWP. Prospective permittees should also contact 
the appropriate Corps district office to determine the status of Clean Water Act Section 
401 water quality certification and/or Coastal Zone Management Act consistency for an 
NWP. Every person who may wish to obtain permit authorization under one or more 
NWPs, or who is currently relying on an existing or prior permit authorization under one 
or more NWPs, has been and is on notice that all of the provisions of 33 CFR 330.1 
through 330.6 apply to every NWP authorization. Note especially 33 CFR 330.5 relating 
to the modification, suspension, or revocation of any NWP authorization. 

1. Navigation.  

(a) No activity may cause more than a minimal adverse effect on navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through 
regulations or otherwise, must be installed and maintained at the permittee's expense 
on authorized facilities in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United 
States require the removal, relocation, or other alteration, of the structure or work herein 
authorized, or if, in the opinion of the Secretary of the Army or his or her authorized 
representative, said structure or work shall cause unreasonable obstruction to the free 
navigation of the navigable waters, the permittee will be required, upon due notice from 
the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions 
caused thereby, without expense to the United States. No claim shall be made against 
the United States on account of any such removal or alteration. 

2. Aquatic Life Movements.  

No activity may substantially disrupt the necessary life cycle movements of those 
species of aquatic life indigenous to the waterbody, including those species that 
normally migrate through the area, unless the activity's primary purpose is to impound 
water. All permanent and temporary crossings of waterbodies shall be suitably 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.1
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.5
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culverted, bridged, or otherwise designed and constructed to maintain low flows to 
sustain the movement of those aquatic species. If a bottomless culvert cannot be used, 
then the crossing should be designed and constructed to minimize adverse effects to 
aquatic life movements. 

3. Spawning Areas.  

Activities in spawning areas during spawning seasons must be avoided to the 
maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an 
important spawning area are not authorized. 

4. Migratory Bird Breeding Areas.  

Activities in waters of the United States that serve as breeding areas for migratory 
birds must be avoided to the maximum extent practicable. 

5. Shellfish Beds.  

No activity may occur in areas of concentrated shellfish populations, unless the 
activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 48, 
or is a shellfish seeding or habitat restoration activity authorized by NWP 27. 

6. Suitable Material.  

No activity may use unsuitable material (e.g., trash, debris, car bodies, asphalt, etc.). 
Material used for construction or discharged must be free from toxic pollutants in toxic 
amounts (see section 307 of the Clean Water Act). 

7. Water Supply Intakes.  

No activity may occur in the proximity of a public water supply intake, except where 
the activity is for the repair or improvement of public water supply intake structures or 
adjacent bank stabilization. 

8. Adverse Effects From Impoundments.  

If the activity creates an impoundment of water, adverse effects to the aquatic system 
due to accelerating the passage of water, and/or restricting its flow must be minimized 
to the maximum extent practicable. 

 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
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9. Management of Water Flows.  

To the maximum extent practicable, the pre-construction course, condition, capacity, 
and location of open waters must be maintained for each activity, including stream 
channelization, storm water management activities, and temporary and permanent road 
crossings, except as provided below. The activity must be constructed to withstand 
expected high flows. The activity must not restrict or impede the passage of normal or 
high flows, unless the primary purpose of the activity is to impound water or manage 
high flows. The activity may alter the pre-construction course, condition, capacity, and 
location of open waters if it benefits the aquatic environment (e.g., stream restoration or 
relocation activities). 

10. Fills Within 100-Year Floodplains.  

The activity must comply with applicable FEMA-approved state or local floodplain 
management requirements. 

11. Equipment.  

Heavy equipment working in wetlands or mudflats must be placed on mats, or other 
measures must be taken to minimize soil disturbance. 

12. Soil Erosion and Sediment Controls.  

Appropriate soil erosion and sediment controls must be used and maintained in 
effective operating condition during construction, and all exposed soil and other fills, as 
well as any work below the ordinary high water mark or high tide line, must be 
permanently stabilized at the earliest practicable date. Permittees are encouraged to 
perform work within waters of the United States during periods of low-flow or no-flow, or 
during low tides. 

13. Removal of Temporary Structures and Fills.  

Temporary structures must be removed, to the maximum extent practicable, after 
their use has been discontinued. Temporary fills must be removed in their entirety and 
the affected areas returned to pre-construction elevations. The affected areas must be 
revegetated, as appropriate. 

14. Proper Maintenance.  
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Any authorized structure or fill shall be properly maintained, including maintenance to 
ensure public safety and compliance with applicable NWP general conditions, as well as 
any activity-specific conditions added by the district engineer to an NWP authorization. 

15. Single and Complete Project.  

The activity must be a single and complete project. The same NWP cannot be used 
more than once for the same single and complete project. 

16. Wild and Scenic Rivers.  

(a) No NWP activity may occur in a component of the National Wild and Scenic River 
System, or in a river officially designated by Congress as a “study river” for possible 
inclusion in the system while the river is in an official study status, unless the 
appropriate Federal agency with direct management responsibility for such river, has 
determined in writing that the proposed activity will not adversely affect the Wild and 
Scenic River designation or study status. 

(b) If a proposed NWP activity will occur in a component of the National Wild and 
Scenic River System, or in a river officially designated by Congress as a “study river” for 

possible inclusion in the system while the river is in an official study status, the 
permittee must submit a pre-construction notification (see general condition 32). The 
district engineer will coordinate the PCN with the Federal agency with direct 
management responsibility for that river. Permittees shall not begin the NWP activity 
until notified by the district engineer that the Federal agency with direct management 
responsibility for that river has determined in writing that the proposed NWP activity will 
not adversely affect the Wild and Scenic River designation or study status. 

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate 
Federal land management agency responsible for the designated Wild and Scenic River 
or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land 
Management, U.S. Fish and Wildlife Service). Information on these rivers is also 
available at: http://www.rivers.gov/. 

17. Tribal Rights.  

No activity or its operation may impair reserved tribal rights, including, but not limited 
to, reserved water rights and treaty fishing and hunting rights. 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
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18. Endangered Species.  

(a) No activity is authorized under any NWP which is likely to directly or indirectly 
jeopardize the continued existence of a threatened or endangered species or a species 
proposed for such designation, as identified under the Federal Endangered Species Act 
(ESA), or which will directly or indirectly destroy or adversely modify designated critical 
habitat or critical habitat proposed for such designation. No activity is authorized under 
any NWP which “may affect” a listed species or critical habitat, unless ESA section 7 

consultation addressing the consequences of the proposed activity on listed species or 
critical habitat has been completed. See 50 CFR 402.02 for the definition of “effects of 

the action” for the purposes of ESA section 7 consultation, as well as 50 CFR 402.17, 
which provides further explanation under ESA section 7 regarding “activities that are 

reasonably certain to occur” and “consequences caused by the proposed action.” 

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA (see 33 CFR 330.4(f)(1)). If pre-construction notification is 
required for the proposed activity, the Federal permittee must provide the district 
engineer with the appropriate documentation to demonstrate compliance with those 
requirements. The district engineer will verify that the appropriate documentation has 
been submitted. If the appropriate documentation has not been submitted, additional 
ESA section 7 consultation may be necessary for the activity and the respective federal 
agency would be responsible for fulfilling its obligation under section 7 of the ESA. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if any listed species (or species proposed for listing) or designated critical 
habitat (or critical habitat proposed such designation) might be affected or is in the 
vicinity of the activity, or if the activity is located in designated critical habitat or critical 
habitat proposed for such designation, and shall not begin work on the activity until 
notified by the district engineer that the requirements of the ESA have been satisfied 
and that the activity is authorized. For activities that might affect Federally-listed 
endangered or threatened species (or species proposed for listing) or designated critical 
habitat (or critical habitat proposed for such designation), the pre-construction 
notification must include the name(s) of the endangered or threatened species (or 
species proposed for listing) that might be affected by the proposed activity or that 
utilize the designated critical habitat (or critical habitat proposed for such designation) 
that might be affected by the proposed activity. The district engineer will determine 
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whether the proposed activity “may affect” or will have “no effect” to listed species and 

designated critical habitat and will notify the non-Federal applicant of the Corps' 
determination within 45 days of receipt of a complete pre-construction notification. For 
activities where the non-Federal applicant has identified listed species (or species 
proposed for listing) or designated critical habitat (or critical habitat proposed for such 
designation) that might be affected or is in the vicinity of the activity, and has so notified 
the Corps, the applicant shall not begin work until the Corps has provided notification 
that the proposed activity will have “no effect” on listed species (or species proposed for 

listing or designated critical habitat (or critical habitat proposed for such designation), or 
until ESA section 7 consultation or conference has been completed. If the non-Federal 
applicant has not heard back from the Corps within 45 days, the applicant must still wait 
for notification from the Corps. 

(d) As a result of formal or informal consultation or conference with the FWS or 
NMFS the district engineer may add species-specific permit conditions to the NWPs. 

(e) Authorization of an activity by an NWP does not authorize the “take” of a 

threatened or endangered species as defined under the ESA. In the absence of 
separate authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with 
“incidental take” provisions, etc.) from the FWS or the NMFS, the Endangered Species 

Act prohibits any person subject to the jurisdiction of the United States to take a listed 
species, where “take” means to harass, harm, pursue, hunt, shoot, wound, kill, trap, 

capture, or collect, or to attempt to engage in any such conduct. The word “harm” in the 

definition of “take” means an act which actually kills or injures wildlife. Such an act may 

include significant habitat modification or degradation where it actually kills or injures 
wildlife by significantly impairing essential behavioral patterns, including breeding, 
feeding or sheltering. 

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take 
permit with an approved Habitat Conservation Plan for a project or a group of projects 
that includes the proposed NWP activity, the non-federal applicant should provide a 
copy of that ESA section 10(a)(1)(B) permit with the PCN required by paragraph (c) of 
this general condition. The district engineer will coordinate with the agency that issued 
the ESA section 10(a)(1)(B) permit to determine whether the proposed NWP activity 
and the associated incidental take were considered in the internal ESA section 7 
consultation conducted for the ESA section 10(a)(1)(B) permit. If that coordination 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf


 

 

Contents adapted from the Federal Register (86 FR 73522) published on Dec. 27, 21 and Federal 

Register (86 FR 2744) published on Jan. 13, 2021. 

results in concurrence from the agency that the proposed NWP activity and the 
associated incidental take were considered in the internal ESA section 7 consultation for 
the ESA section 10(a)(1)(B) permit, the district engineer does not need to conduct a 
separate ESA section 7 consultation for the proposed NWP activity. The district 
engineer will notify the non-federal applicant within 45 days of receipt of a complete pre-
construction notification whether the ESA section 10(a)(1)(B) permit covers the 
proposed NWP activity or whether additional ESA section 7 consultation is required. 

(g) Information on the location of threatened and endangered species and their 
critical habitat can be obtained directly from the offices of the FWS and NMFS or their 
world wide web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and 
http://www.nmfs.noaa.gov/pr/species/esa/ respectively. 

19. Migratory Birds and Bald and Golden Eagles.  

The permittee is responsible for ensuring that an action authorized by an NWP 
complies with the Migratory Bird Treaty Act and the Bald and Golden Eagle Protection 
Act. The permittee is responsible for contacting the appropriate local office of the U.S. 
Fish and Wildlife Service to determine what measures, if any, are necessary or 
appropriate to reduce adverse effects to migratory birds or eagles, including whether 
“incidental take” permits are necessary and available under the Migratory Bird Treaty 

Act or Bald and Golden Eagle Protection Act for a particular activity. 

20. Historic Properties.  

(a) No activity is authorized under any NWP which may have the potential to cause 
effects to properties listed, or eligible for listing, in the National Register of Historic 
Places until the requirements of Section 106 of the National Historic Preservation Act 
(NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 
requirements of section 106 of the National Historic Preservation Act (see 33 CFR 
330.4(g)(1)). If pre-construction notification is required for the proposed NWP activity, 
the Federal permittee must provide the district engineer with the appropriate 
documentation to demonstrate compliance with those requirements. The district 
engineer will verify that the appropriate documentation has been submitted. If the 
appropriate documentation is not submitted, then additional consultation under section 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
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106 may be necessary. The respective federal agency is responsible for fulfilling its 
obligation to comply with section 106. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if the NWP activity might have the potential to cause effects to any historic 
properties listed on, determined to be eligible for listing on, or potentially eligible for 
listing on the National Register of Historic Places, including previously unidentified 
properties. For such activities, the pre-construction notification must state which historic 
properties might have the potential to be affected by the proposed NWP activity or 
include a vicinity map indicating the location of the historic properties or the potential for 
the presence of historic properties. Assistance regarding information on the location of, 
or potential for, the presence of historic properties can be sought from the State Historic 
Preservation Officer, Tribal Historic Preservation Officer, or designated tribal 
representative, as appropriate, and the National Register of Historic Places (see 33 
CFR 330.4(g)). When reviewing pre-construction notifications, district engineers will 
comply with the current procedures for addressing the requirements of section 106 of 
the National Historic Preservation Act. The district engineer shall make a reasonable 
and good faith effort to carry out appropriate identification efforts commensurate with 
potential impacts, which may include background research, consultation, oral history 
interviews, sample field investigation, and/or field survey. Based on the information 
submitted in the PCN and these identification efforts, the district engineer shall 
determine whether the proposed NWP activity has the potential to cause effects on the 
historic properties. Section 106 consultation is not required when the district engineer 
determines that the activity does not have the potential to cause effects on historic 
properties (see 36 CFR 800.3(a)). Section 106 consultation is required when the district 
engineer determines that the activity has the potential to cause effects on historic 
properties. The district engineer will conduct consultation with consulting parties 
identified under 36 CFR 800.2(c) when he or she makes any of the following effect 
determinations for the purposes of section 106 of the NHPA: No historic properties 
affected, no adverse effect, or adverse effect. 

(d) Where the non-Federal applicant has identified historic properties on which the 
proposed NWP activity might have the potential to cause effects and has so notified the 
Corps, the non-Federal applicant shall not begin the activity until notified by the district 
engineer either that the activity has no potential to cause effects to historic properties or 
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that NHPA section 106 consultation has been completed. For non-federal permittees, 
the district engineer will notify the prospective permittee within 45 days of receipt of a 
complete pre-construction notification whether NHPA section 106 consultation is 
required. If NHPA section 106 consultation is required, the district engineer will notify 
the non-Federal applicant that he or she cannot begin the activity until section 106 
consultation is completed. If the non-Federal applicant has not heard back from the 
Corps within 45 days, the applicant must still wait for notification from the Corps. 

(e) Prospective permittees should be aware that section 110k of the NHPA (54 
U.S.C. 306113) prevents the Corps from granting a permit or other assistance to an 
applicant who, with intent to avoid the requirements of section 106 of the NHPA, has 
intentionally significantly adversely affected a historic property to which the permit would 
relate, or having legal power to prevent it, allowed such significant adverse effect to 
occur, unless the Corps, after consultation with the Advisory Council on Historic 
Preservation (ACHP), determines that circumstances justify granting such assistance 
despite the adverse effect created or permitted by the applicant. If circumstances justify 
granting the assistance, the Corps is required to notify the ACHP and provide 
documentation specifying the circumstances, the degree of damage to the integrity of 
any historic properties affected, and proposed mitigation. This documentation must 
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if 
the undertaking occurs on or affects historic properties on tribal lands or affects 
properties of interest to those tribes, and other parties known to have a legitimate 
interest in the impacts to the permitted activity on historic properties. 

21. Discovery of Previously Unknown Remains and Artifacts.  

Permittees that discover any previously unknown historic, cultural or archeological 
remains and artifacts while accomplishing the activity authorized by an NWP, they must 
immediately notify the district engineer of what they have found, and to the maximum 
extent practicable, avoid construction activities that may affect the remains and artifacts 
until the required coordination has been completed. The district engineer will initiate the 
Federal, Tribal, and state coordination required to determine if the items or remains 
warrant a recovery effort or if the site is eligible for listing in the National Register of 
Historic Places. 

22. Designated Critical Resource Waters.  
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Critical resource waters include, NOAA-managed marine sanctuaries and marine 
monuments, and National Estuarine Research Reserves. The district engineer may 
designate, after notice and opportunity for public comment, additional waters officially 
designated by a state as having particular environmental or ecological significance, 
such as outstanding national resource waters or state natural heritage sites. The district 
engineer may also designate additional critical resource waters after notice and 
opportunity for public comment. 

(a) Discharges of dredged or fill material into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52, 
57 and 58 for any activity within, or directly affecting, critical resource waters, including 
wetlands adjacent to such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 
54, notification is required in accordance with general condition 32, for any activity 
proposed by permittees in the designated critical resource waters including wetlands 
adjacent to those waters. The district engineer may authorize activities under these 
NWPs only after she or he determines that the impacts to the critical resource waters 
will be no more than minimal. 

23. Mitigation.  

The district engineer will consider the following factors when determining appropriate 
and practicable mitigation necessary to ensure that the individual and cumulative 
adverse environmental effects are no more than minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse 
effects, both temporary and permanent, to waters of the United States to the maximum 
extent practicable at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or 
compensating for resource losses) will be required to the extent necessary to ensure 
that the individual and cumulative adverse environmental effects are no more than 
minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
wetland losses that exceed 1/10-acre and require pre-construction notification, unless 
the district engineer determines in writing that either some other form of mitigation 
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would be more environmentally appropriate or the adverse environmental effects of the 
proposed activity are no more than minimal, and provides an activity-specific waiver of 
this requirement. For wetland losses of 1/10-acre or less that require pre-construction 
notification, the district engineer may determine on a case-by-case basis that 
compensatory mitigation is required to ensure that the activity results in only minimal 
adverse environmental effects. 

(d) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
losses of stream bed that exceed 3/100-acre and require pre-construction notification, 
unless the district engineer determines in writing that either some other form of 
mitigation would be more environmentally appropriate or the adverse environmental 
effects of the proposed activity are no more than minimal, and provides an activity-
specific waiver of this requirement. This compensatory mitigation requirement may be 
satisfied through the restoration or enhancement of riparian areas next to streams in 
accordance with paragraph (e) of this general condition. For losses of stream bed of 
3/100-acre or less that require pre-construction notification, the district engineer may 
determine on a case-by-case basis that compensatory mitigation is required to ensure 
that the activity results in only minimal adverse environmental effects. Compensatory 
mitigation for losses of streams should be provided, if practicable, through stream 
rehabilitation, enhancement, or preservation, since streams are difficult-to-replace 
resources (see 33 CFR 332.3(e)(3)). 

(e) Compensatory mitigation plans for NWP activities in or near streams or other 
open waters will normally include a requirement for the restoration or enhancement, 
maintenance, and legal protection (e.g., conservation easements) of riparian areas next 
to open waters. In some cases, the restoration or maintenance/protection of riparian 
areas may be the only compensatory mitigation required. If restoring riparian areas 
involves planting vegetation, only native species should be planted. The width of the 
required riparian area will address documented water quality or aquatic habitat loss 
concerns. Normally, the riparian area will be 25 to 50 feet wide on each side of the 
stream, but the district engineer may require slightly wider riparian areas to address 
documented water quality or habitat loss concerns. If it is not possible to restore or 
maintain/protect a riparian area on both sides of a stream, or if the waterbody is a lake 
or coastal waters, then restoring or maintaining/protecting a riparian area along a single 
bank or shoreline may be sufficient. Where both wetlands and open waters exist on the 
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project site, the district engineer will determine the appropriate compensatory mitigation 
(e.g., riparian areas and/or wetlands compensation) based on what is best for the 
aquatic environment on a watershed basis. In cases where riparian areas are 
determined to be the most appropriate form of minimization or compensatory mitigation, 
the district engineer may waive or reduce the requirement to provide wetland 
compensatory mitigation for wetland losses. 

(f) Compensatory mitigation projects provided to offset losses of aquatic resources 
must comply with the applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate 
compensatory mitigation option if compensatory mitigation is necessary to ensure that 
the activity results in no more than minimal adverse environmental effects. For the 
NWPs, the preferred mechanism for providing compensatory mitigation is mitigation 
bank credits or in-lieu fee program credits (see 33 CFR 332.3(b)(2) and (3)). However, if 
an appropriate number and type of mitigation bank or in-lieu credits are not available at 
the time the PCN is submitted to the district engineer, the district engineer may approve 
the use of permittee-responsible mitigation. 

(2) The amount of compensatory mitigation required by the district engineer must be 
sufficient to ensure that the authorized activity results in no more than minimal individual 
and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33 
CFR 332.3(f).) 

(3) Since the likelihood of success is greater and the impacts to potentially valuable 
uplands are reduced, aquatic resource restoration should be the first compensatory 
mitigation option considered for permittee-responsible mitigation. 

(4) If permittee-responsible mitigation is the proposed option, the prospective 
permittee is responsible for submitting a mitigation plan. A conceptual or detailed 
mitigation plan may be used by the district engineer to make the decision on the NWP 
verification request, but a final mitigation plan that addresses the applicable 
requirements of 33 CFR 332.4(c)(2) through (14) must be approved by the district 
engineer before the permittee begins work in waters of the United States, unless the 
district engineer determines that prior approval of the final mitigation plan is not 
practicable or not necessary to ensure timely completion of the required compensatory 
mitigation (see 33 CFR 332.3(k)(3)). If permittee-responsible mitigation is the proposed 
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option, and the proposed compensatory mitigation site is located on land in which 
another federal agency holds an easement, the district engineer will coordinate with that 
federal agency to determine if proposed compensatory mitigation project is compatible 
with the terms of the easement. 

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the 
mitigation plan needs to address only the baseline conditions at the impact site and the 
number of credits to be provided (see 33 CFR 332.4(c)(1)(ii)). 

(6) Compensatory mitigation requirements (e.g., resource type and amount to be 
provided as compensatory mitigation, site protection, ecological performance standards, 
monitoring requirements) may be addressed through conditions added to the NWP 
authorization, instead of components of a compensatory mitigation plan (see 33 CFR 
332.4(c)(1)(ii)). 

(g) Compensatory mitigation will not be used to increase the acreage losses allowed 
by the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-
acre, it cannot be used to authorize any NWP activity resulting in the loss of greater 
than 1/2-acre of waters of the United States, even if compensatory mitigation is 
provided that replaces or restores some of the lost waters. However, compensatory 
mitigation can and should be used, as necessary, to ensure that an NWP activity 
already meeting the established acreage limits also satisfies the no more than minimal 
impact requirement for the NWPs. 

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or 
permittee-responsible mitigation. When developing a compensatory mitigation proposal, 
the permittee must consider appropriate and practicable options consistent with the 
framework at 33 CFR 332.3(b). For activities resulting in the loss of marine or estuarine 
resources, permittee-responsible mitigation may be environmentally preferable if there 
are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine 
credits available for sale or transfer to the permittee. For permittee-responsible 
mitigation, the special conditions of the NWP verification must clearly indicate the party 
or parties responsible for the implementation and performance of the compensatory 
mitigation project, and, if required, its long-term management. 

(i) Where certain functions and services of waters of the United States are 
permanently adversely affected by a regulated activity, such as discharges of dredged 
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or fill material into waters of the United States that will convert a forested or scrub-shrub 
wetland to a herbaceous wetland in a permanently maintained utility line right-of-way, 
mitigation may be required to reduce the adverse environmental effects of the activity to 
the no more than minimal level. 

24. Safety of Impoundment Structures.  

To ensure that all impoundment structures are safely designed, the district engineer 
may require non-Federal applicants to demonstrate that the structures comply with 
established state or federal, dam safety criteria or have been designed by qualified 
persons. The district engineer may also require documentation that the design has been 
independently reviewed by similarly qualified persons, and appropriate modifications 
made to ensure safety. 

25. Water Quality.  

(a) Where the certifying authority (state, authorized tribe, or EPA, as appropriate) has 
not previously certified compliance of an NWP with CWA section 401, a CWA section 
401 water quality certification for the proposed discharge must be obtained or waived 
(see 33 CFR 330.4(c)). If the permittee cannot comply with all of the conditions of a 
water quality certification previously issued by certifying authority for the issuance of the 
NWP, then the permittee must obtain a water quality certification or waiver for the 
proposed discharge in order for the activity to be authorized by an NWP. 

(b) If the NWP activity requires pre-construction notification and the certifying 
authority has not previously certified compliance of an NWP with CWA section 401, the 
proposed discharge is not authorized by an NWP until water quality certification is 
obtained or waived. If the certifying authority issues a water quality certification for the 
proposed discharge, the permittee must submit a copy of the certification to the district 
engineer. The discharge is not authorized by an NWP until the district engineer has 
notified the permittee that the water quality certification requirement has been satisfied 
by the issuance of a water quality certification or a waiver. 

(c) The district engineer or certifying authority may require additional water quality 
management measures to ensure that the authorized activity does not result in more 
than minimal degradation of water quality. 

26. Coastal Zone Management.  

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.4
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In coastal states where an NWP has not previously received a state coastal zone 
management consistency concurrence, an individual state coastal zone management 
consistency concurrence must be obtained, or a presumption of concurrence must 
occur (see 33 CFR 330.4(d)). If the permittee cannot comply with all of the conditions of 
a coastal zone management consistency concurrence previously issued by the state, 
then the permittee must obtain an individual coastal zone management consistency 
concurrence or presumption of concurrence in order for the activity to be authorized by 
an NWP. The district engineer or a state may require additional measures to ensure that 
the authorized activity is consistent with state coastal zone management requirements. 

27. Regional and Case-By-Case Conditions.  

The activity must comply with any regional conditions that may have been added by 
the Division Engineer (see 33 CFR 330.4(e)) and with any case specific conditions 
added by the Corps or by the state, Indian Tribe, or U.S. EPA in its CWA section 401 
Water Quality Certification, or by the state in its Coastal Zone Management Act 
consistency determination. 

28. Use of Multiple Nationwide Permits.  

The use of more than one NWP for a single and complete project is authorized, 
subject to the following restrictions: 

(a) If only one of the NWPs used to authorize the single and complete project has a 
specified acreage limit, the acreage loss of waters of the United States cannot exceed 
the acreage limit of the NWP with the highest specified acreage limit. For example, if a 
road crossing over tidal waters is constructed under NWP 14, with associated bank 
stabilization authorized by NWP 13, the maximum acreage loss of waters of the United 
States for the total project cannot exceed 1/3-acre. 

(b) If one or more of the NWPs used to authorize the single and complete project has 
specified acreage limits, the acreage loss of waters of the United States authorized by 
those NWPs cannot exceed their respective specified acreage limits. For example, if a 
commercial development is constructed under NWP 39, and the single and complete 
project includes the filling of an upland ditch authorized by NWP 46, the maximum 
acreage loss of waters of the United States for the commercial development under 
NWP 39 cannot exceed 1/2-acre, and the total acreage loss of waters of United States 
due to the NWP 39 and 46 activities cannot exceed 1 acre. 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.4
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.4
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29. Transfer of Nationwide Permit Verifications.  

If the permittee sells the property associated with a nationwide permit verification, the 
permittee may transfer the nationwide permit verification to the new owner by submitting 
a letter to the appropriate Corps district office to validate the transfer. A copy of the 
nationwide permit verification must be attached to the letter, and the letter must contain 
the following statement and signature: 

“When the structures or work authorized by this nationwide permit are still in 

existence at the time the property is transferred, the terms and conditions of this 
nationwide permit, including any special conditions, will continue to be binding on the 
new owner(s) of the property. To validate the transfer of this nationwide permit and the 
associated liabilities associated with compliance with its terms and conditions, have the 
transferee sign and date below.” 

(Transferee) 

(Date) 

30. Compliance Certification.  

Each permittee who receives an NWP verification letter from the Corps must provide 
a signed certification documenting completion of the authorized activity and 
implementation of any required compensatory mitigation. The success of any required 
permittee-responsible mitigation, including the achievement of ecological performance 
standards, will be addressed separately by the district engineer. The Corps will provide 
the permittee the certification document with the NWP verification letter. The 
certification document will include: 

(a) A statement that the authorized activity was done in accordance with the NWP 
authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was 
completed in accordance with the permit conditions. If credits from a mitigation bank or 
in-lieu fee program are used to satisfy the compensatory mitigation requirements, the 
certification must include the documentation required by 33 CFR 332.3(l)(3) to confirm 
that the permittee secured the appropriate number and resource type of credits; and 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-332.3
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(c) The signature of the permittee certifying the completion of the activity and 
mitigation. 

The completed certification document must be submitted to the district engineer 
within 30 days of completion of the authorized activity or the implementation of any 
required compensatory mitigation, whichever occurs later. 

31. Activities Affecting Structures or Works Built by the United States.  

If an NWP activity also requires review by, or permission from, the Corps pursuant to 
33 U.S.C. 408 because it will alter or temporarily or permanently occupy or use a U.S. 
Army Corps of Engineers (USACE) federally authorized Civil Works project (a “USACE 

project”), the prospective permittee must submit a pre-construction notification. See 
paragraph (b)(10) of general condition 32. An activity that requires section 408 
permission and/or review is not authorized by an NWP until the appropriate Corps office 
issues the section 408 permission or completes its review to alter, occupy, or use the 
USACE project, and the district engineer issues a written NWP verification. 

32. Pre-Construction Notification.  

(a) Timing. Where required by the terms of the NWP, the prospective permittee must 
notify the district engineer by submitting a pre-construction notification (PCN) as early 
as possible. The district engineer must determine if the PCN is complete within 30 
calendar days of the date of receipt and, if the PCN is determined to be incomplete, 
notify the prospective permittee within that 30 day period to request the additional 
information necessary to make the PCN complete. The request must specify the 
information needed to make the PCN complete. As a general rule, district engineers will 
request additional information necessary to make the PCN complete only once. 
However, if the prospective permittee does not provide all of the requested information, 
then the district engineer will notify the prospective permittee that the PCN is still 
incomplete and the PCN review process will not commence until all of the requested 
information has been received by the district engineer. The prospective permittee shall 
not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may 
proceed under the NWP with any special conditions imposed by the district or division 
engineer; or 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.govinfo.gov/link/uscode/33/408?type=usc&year=mostrecent&link-type=html
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(2) 45 calendar days have passed from the district engineer's receipt of the complete 
PCN and the prospective permittee has not received written notice from the district or 
division engineer. However, if the permittee was required to notify the Corps pursuant to 
general condition 18 that listed species or critical habitat might be affected or are in the 
vicinity of the activity, or to notify the Corps pursuant to general condition 20 that the 
activity might have the potential to cause effects to historic properties, the permittee 
cannot begin the activity until receiving written notification from the Corps that there is 
“no effect” on listed species or “no potential to cause effects” on historic properties, or 

that any consultation required under Section 7 of the Endangered Species Act (see 33 
CFR 330.4(f)) and/or section 106 of the National Historic Preservation Act (see 33 CFR 
330.4(g)) has been completed. If the proposed activity requires a written waiver to 
exceed specified limits of an NWP, the permittee may not begin the activity until the 
district engineer issues the waiver. If the district or division engineer notifies the 
permittee in writing that an individual permit is required within 45 calendar days of 
receipt of a complete PCN, the permittee cannot begin the activity until an individual 
permit has been obtained. Subsequently, the permittee's right to proceed under the 
NWP may be modified, suspended, or revoked only in accordance with the procedure 
set forth in 33 CFR 330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 
the following information: 

(1) Name, address and telephone numbers of the prospective permittee; 

(2) Location of the proposed activity; 

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to 
authorize the proposed activity; 

(4) (i) A description of the proposed activity; the activity's purpose; direct and indirect 
adverse environmental effects the activity would cause, including the anticipated 
amount of loss of wetlands, other special aquatic sites, and other waters expected to 
result from the NWP activity, in acres, linear feet, or other appropriate unit of measure; a 
description of any proposed mitigation measures intended to reduce the adverse 
environmental effects caused by the proposed activity; and any other NWP(s), regional 
general permit(s), or individual permit(s) used or intended to be used to authorize any 
part of the proposed project or any related activity, including other separate and distant 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.4
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.4
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.4
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.4
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.5
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crossings for linear projects that require Department of the Army authorization but do 
not require pre-construction notification. The description of the proposed activity and 
any proposed mitigation measures should be sufficiently detailed to allow the district 
engineer to determine that the adverse environmental effects of the activity will be no 
more than minimal and to determine the need for compensatory mitigation or other 
mitigation measures. 

(ii) For linear projects where one or more single and complete crossings require pre-
construction notification, the PCN must include the quantity of anticipated losses of 
wetlands, other special aquatic sites, and other waters for each single and complete 
crossing of those wetlands, other special aquatic sites, and other waters (including 
those single and complete crossings authorized by an NWP but do not require PCNs). 
This information will be used by the district engineer to evaluate the cumulative adverse 
environmental effects of the proposed linear project, and does not change those non-
PCN NWP activities into NWP PCNs. 

(iii) Sketches should be provided when necessary to show that the activity complies 
with the terms of the NWP. (Sketches usually clarify the activity and when provided 
results in a quicker decision. Sketches should contain sufficient detail to provide an 
illustrative description of the proposed activity (e.g., a conceptual plan), but do not need 
to be detailed engineering plans); 

(5) The PCN must include a delineation of wetlands, other special aquatic sites, and 
other waters, such as lakes and ponds, and perennial and intermittent streams, on the 
project site. Wetland delineations must be prepared in accordance with the current 
method required by the Corps. The permittee may ask the Corps to delineate the 
special aquatic sites and other waters on the project site, but there may be a delay if the 
Corps does the delineation, especially if the project site is large or contains many 
wetlands, other special aquatic sites, and other waters. Furthermore, the 45-day period 
will not start until the delineation has been submitted to or completed by the Corps, as 
appropriate; 

(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands 
or 3/100-acre of stream bed and a PCN is required, the prospective permittee must 
submit a statement describing how the mitigation requirement will be satisfied, or 
explaining why the adverse environmental effects are no more than minimal and why 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
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compensatory mitigation should not be required. As an alternative, the prospective 
permittee may submit a conceptual or detailed mitigation plan. 

(7) For non-federal permittees, if any listed species (or species proposed for listing) 
or designated critical habitat (or critical habitat proposed for such designation) might be 
affected or is in the vicinity of the activity, or if the activity is located in designated critical 
habitat (or critical habitat proposed for such designation), the PCN must include the 
name(s) of those endangered or threatened species (or species proposed for listing) 
that might be affected by the proposed activity or utilize the designated critical habitat 
(or critical habitat proposed for such designation) that might be affected by the proposed 
activity. For NWP activities that require pre-construction notification, Federal permittees 
must provide documentation demonstrating compliance with the Endangered Species 
Act; 

(8) For non-federal permittees, if the NWP activity might have the potential to cause 
effects to a historic property listed on, determined to be eligible for listing on, or 
potentially eligible for listing on, the National Register of Historic Places, the PCN must 
state which historic property might have the potential to be affected by the proposed 
activity or include a vicinity map indicating the location of the historic property. For NWP 
activities that require pre-construction notification, Federal permittees must provide 
documentation demonstrating compliance with section 106 of the National Historic 
Preservation Act; 

(9) For an activity that will occur in a component of the National Wild and Scenic 
River System, or in a river officially designated by Congress as a “study river” for 

possible inclusion in the system while the river is in an official study status, the PCN 
must identify the Wild and Scenic River or the “study river” (see general condition 16); 

and 

(10) For an NWP activity that requires permission from, or review by, the Corps 
pursuant to 33 U.S.C. 408 because it will alter or temporarily or permanently occupy or 
use a U.S. Army Corps of Engineers federally authorized civil works project, the pre-
construction notification must include a statement confirming that the project proponent 
has submitted a written request for section 408 permission from, or review by, the Corps 
office having jurisdiction over that USACE project. 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.govinfo.gov/link/uscode/33/408?type=usc&year=mostrecent&link-type=html
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(c) Form of Pre-Construction Notification: The nationwide permit pre-construction 
notification form (Form ENG 6082) should be used for NWP PCNs. A letter containing 
the required information may also be used. Applicants may provide electronic files of 
PCNs and supporting materials if the district engineer has established tools and 
procedures for electronic submittals. 

(d) Agency Coordination: (1) The district engineer will consider any comments from 
Federal and state agencies concerning the proposed activity's compliance with the 
terms and conditions of the NWPs and the need for mitigation to reduce the activity's 
adverse environmental effects so that they are no more than minimal. 

(2) Agency coordination is required for: (i) All NWP activities that require pre-
construction notification and result in the loss of greater than 1/2-acre of waters of the 
United States; (ii) NWP 13 activities in excess of 500 linear feet, fills greater than one 
cubic yard per running foot, or involve discharges of dredged or fill material into special 
aquatic sites; and (iii) NWP 54 activities in excess of 500 linear feet, or that extend into 
the waterbody more than 30 feet from the mean low water line in tidal waters or the 
ordinary high water mark in the Great Lakes. 

(3) When agency coordination is required, the district engineer will immediately 
provide (e.g., via email, facsimile transmission, overnight mail, or other expeditious 
manner) a copy of the complete PCN to the appropriate Federal or state offices (FWS, 
state natural resource or water quality agency, EPA, and, if appropriate, the NMFS). 
With the exception of NWP 37, these agencies will have 10 calendar days from the date 
the material is transmitted to notify the district engineer via telephone, facsimile 
transmission, or email that they intend to provide substantive, site-specific comments. 
The comments must explain why the agency believes the adverse environmental effects 
will be more than minimal. If so contacted by an agency, the district engineer will wait an 
additional 15 calendar days before making a decision on the pre-construction 
notification. The district engineer will fully consider agency comments received within 
the specified time frame concerning the proposed activity's compliance with the terms 
and conditions of the NWPs, including the need for mitigation to ensure that the net 
adverse environmental effects of the proposed activity are no more than minimal. The 
district engineer will provide no response to the resource agency, except as provided 
below. The district engineer will indicate in the administrative record associated with 
each pre-construction notification that the resource agencies' concerns were 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
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considered. For NWP 37, the emergency watershed protection and rehabilitation activity 
may proceed immediately in cases where there is an unacceptable hazard to life or a 
significant loss of property or economic hardship will occur. The district engineer will 
consider any comments received to decide whether the NWP 37 authorization should 
be modified, suspended, or revoked in accordance with the procedures at 33 CFR 
330.5. 

(4) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any 
Essential Fish Habitat conservation recommendations, as required by section 
305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management Act. 

(5) Applicants are encouraged to provide the Corps with either electronic files or 
multiple copies of pre-construction notifications to expedite agency coordination. 

Further Information 

1. District engineers have authority to determine if an activity complies with the terms 
and conditions of an NWP. 

2. NWPs do not obviate the need to obtain other federal, state, or local permits, 
approvals, or authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges. 

4. NWPs do not authorize any injury to the property or rights of others. 

5. NWPs do not authorize interference with any existing or proposed Federal project 
(see general condition 31). 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.5
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.5
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The following Nationwide Permit (NWP) regional conditions will be used in the State of North Dakota. 

The issuance of the NWPs was announced in the January 13, 2021, issue of the Federal Register (86 FR 

2744) and December 27, 2021, issue of the Federal Register (86 FR 73522). Regional conditions are 

placed on NWPs to ensure projects result in no more than minimal adverse impacts to the aquatic 

environment and to address local resources concerns. 

A. PRECONSTRUCTION NOTIFICATION REQUIREMENTS APPLICABLE TO ALL NWPs OR

LIMITED REVOCATION OF NWPs

For all NWPs, permittees must notify the Corps in accordance with General Condition 32

Preconstruction Notification (PCN) requirements for regulated activities located within or comprised of

the following:

1. Wetlands Classified as Peatlands:

For purposes of this condition, peatlands are permanently or seasonally waterlogged areas with a

surface accumulation of peat (organic matter) 30 centimeters (12 inches) or more thick. Under cool,

anaerobic, and acidic conditions, the rate of organic matter accumulation exceeds organic decay.

Any peat-covered areas, including fens, bogs, and muskegs, are all peatlands.

a. PCN required for NWP 3, 5, 20, 32, 38 and 45.

b. All NWPs not listed above are revoked for use in peatlands.

2. Waters Adjacent to Natural Springs:

PCN required for any regulated activity located within 100 feet of the water source in natural spring

areas. For purposes of this condition, a spring source is defined as any location where there is flow

emanating from a distinct point at any time during the growing season. Springs do not include seeps

and other groundwater discharge areas where there is no distinct point source.

Springs do not include drain tile outlets.

3. Bank Stabilization Activities:

PCN required for any regulated activity that involves bank stabilization impacting an area greater

than 1/10 of an acre below the Ordinary High Water Mark or includes features that extend out from

the existing bank line greater than 25% of the bankfull channel width.

4. Specific Waterways:

PCN required for any regulated activity occurring in or under the Missouri River, including Lake

Sakakawea and Lake Oahe. In addition, a PCN is required for any activity occurring in an off

channel area (e.g. marinas and bays) of any of these waterways.
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B. PRECONSTRUCTION NOTIFICATION REQUIREMENTS APPLICABLE TO SPECIFIC

NWP

1. NWP 23 – Approved Categorical Exclusions:

In addition to PCN requirements identified in Regulatory Guidance Letter (RGL) 05-07 or the

applicable Corps RGL, PCN is required prior to initiating any regulated activity under NWP 23 that

would permanently impact an area greater than 1/2 an acre of waters of the United States. In addition

to information required for PCN, the applicant must identify the approved categorical exclusion that

applies in RGL 05-07 or the applicable Corps RGL and provide documentation that the project fits the

categorical exclusion.

C. BEST MANAGEMENT PRACTICES

Required Best Management Practices:

In addition to the Regional Conditions above, additional required best management practices apply 

to NWPs within the Omaha District follow. These are also available at: 

https://www.nwo.usace.army.mil/Missions/Regulatory-Program/Nation-Wide-Permit-Information/ 

The following Nationwide Permit regional condition best management practices are required for Montana, 

Nebraska, North Dakota, South Dakota, and Wyoming in the Omaha District. The issuance of the NWPs 

was announced in the January 13, 2021, issue of the Federal Register (86 FR 2744) and December 27, 

2021, issue of the Federal Register (86 FR 73522). Regional conditions are placed on NWPs to ensure 

projects result in no more than minimal adverse impacts to the aquatic environment and to address local 

resources concerns. 

A. REQUIRED BEST MANAGEMENT PRACTICES APPLICABLE TO MONTANA,

NEBRASKA, NORTH DAKOTA, SOUTH DAKOTA, AND WYOMING

1. Suitable Material:

Permittees are reminded of General Condition No. 6 which prohibits use of unsuitable material.

A list of materials prohibited or restricted as fill material in waters of the United States can be

found at:

http://www.nwo.usace.army.mil/Media/FactSheets/FactSheetArticleView/tabid/2034/Article/123

20/prohibited-restricted-materials.aspx

PARAGRAPHS PERTAINING TO ALL STATES EXCEPT NORTH DAKOTA HAVE BEEN 

REMOVED FROM THIS VERSION FOR CLARITY. 

B. NORTH DAKOTA REQUIRED BEST MANAGEMENT PRACTICES

2. Minimum Culvert Width:

For all NWPs in jurisdictional streams, the culvert opening width of a stream crossing shall not

be less than the mean bank to bank width as measured from the Ordinary High Water Mark in the

affected stream reach. In stable stream channels, the Ordinary High Water Mark is often found at

the point where over-bank flow begins during a flood event. In incised stream channels that do

not frequently access a floodplain or upper terrace, the Ordinary High Water Mark is generally

located within the entrenched channel. The Ordinary High Water Mark may be identified by

observing indicators such as a distinct change in slope, a change in vegetation characteristics, or a

change in sediment characteristics, see 33 CFR 328.3(e).

https://www.nwo.usace.army.mil/Missions/Regulatory-Program/Nation-Wide-Permit-Information/
http://www.nwo.usace.army.mil/Media/FactSheets/FactSheetArticleView/tabid/2034/Article/12320/prohibited-restricted-materials.aspx
http://www.nwo.usace.army.mil/Media/FactSheets/FactSheetArticleView/tabid/2034/Article/12320/prohibited-restricted-materials.aspx
http://www.nwo.usace.army.mil/Media/FactSheets/FactSheetArticleView/tabid/2034/Article/12320/prohibited-restricted-materials.aspx
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3. Culvert Countersink Depth:

For all NWPs in jurisdictional streams and a stable stream bed, culvert stream crossings shall be

installed with the culvert invert set below the natural stream channel flow line according to the

table below. This regional condition does not apply in instances where the lowering of the culvert

invert would allow a headcut to migrate upstream of the project into an unaffected stream reach

or result in lowering the elevation of the stream reach.

Culvert Type Drainage Area 
Minimum Distance Culvert Invert Shall 

Be Lowered Below Stream Flow Line 
All culvert types < 100 acres Not required 

Pipe diameter <8.0 ft 100 to 640 acres 1/2 ft 

Pipe diameter <8.0 ft >640 acres 1.0 ft 

Pipe diameter > 8.0 ft All drainage sizes 20% of pipe diameter 

Box culvert All drainage sizes 1.0 ft 

a. The stream flow line shall be defined as the longitudinal average of the low flow

stream channel.

b. The slope of the culvert should be parallel to the slope of the stream flow line.

c. The culvert invert depression depth shall be measured at the culvert inlet for culverts

installed at a slope less than the slope of the stream flow line.

d. Riprap inlet and outlet protection shall be placed to match the height of the culvert invert.

4. Spawning Areas:

Spawning areas and seasons can be accessed on the North Dakota Game & Fish Department’s

website at: http://gf.nd.gov/gnf/conservation/docs/spawning-restriction-exclusions.pdf

5. Intake Structures:

a. Intake screens with a maximum mesh opening of 1/4-inch must be provided, inspected

annually, and maintained. Wire, Johnson-like, screens must have a maximum distance

between wires of 1/8-inch. Water velocity at the intake screen shall not exceed 1/2-foot per

second.

b. Pumping plant sound levels will not exceed 75 dB at 50 feet.

c. Intakes located in Lake Sakakawea, above river mile 1519, and on the Yellowstone River, are

subject to the following conditions:

i. The intakes shall be floating.

ii. At the beginning of the pumping season, the intake shall be placed over water with a

minimum depth of 20 feet.

iii. If the 20-foot depth is not attainable, then the intake shall be located over the deepest

water available.

iv. If the water depth falls below six feet, the intake shall be moved to deeper water or the

maximum intake velocity shall be limited to 1/4-foot per second.

d. Intakes located in Lake Sakakawea, below river mile 1519, and the Missouri River below

http://gf.nd.gov/gnf/conservation/docs/spawning-restriction-exclusions.pdf
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Garrison Dam are subject to the following conditions: 

i. The intakes shall be submerged. 

ii. At the beginning of the pumping season, the intake will be placed at least 20 vertical feet 

below the existing water level. 

iii. The intake shall be elevated 2 to 4 feet off the bottom of the river or reservoir bed. 

iv. If the 20-foot depth is not attainable, then the intake velocity shall be limited to ¼-foot 

per second with intake placed at the maximum practicable attainable depth. 

e. Intakes and associated utility lines that are proposed to cross sandbars in areas designated as 

piping plover critical habitat are prohibited. 

f. Any temporary open trench associated with utility lines are to be closed within 30 days of 

excavation. This time limit may be extended by notifying the North Dakota Regulatory 

Office and receiving a written response that the extension is acceptable 

6. Boat Docks: 

To ensure that the work or structure shall not cause unreasonable obstruction to the free 

navigation of the navigable waters, the following conditions are required: 

a. No boat dock shall be located on a sandbar or barren sand feature. The farthest point 

riverward of a dock shall not exceed a total length of 30 feet from the Ordinary High 

Water Mark. Information Note: Issuance of this permit does not supersede authorization 

required by the North Dakota State Engineer’s Office. 

b. Any boat dock shall be anchored to the top of the high bank. 

c. Any boat dock located within an excavated bay or marina that is off the main river 

channel may be anchored to the bay or marina bottom with spuds. 

d. Section 10 Waters located in the State of North Dakota are: 

i. Bois de Sioux River 

ii. James River Missouri River 

iii. Red River of the North 

iv. Upper Des Lacs Lake 

v. Yellowstone River 
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State of North Dakota 

Section 401 Water Quality Certification 
 

The following Nationwide permit (NWP) regional conditions pertaining to Section 401 Water 
Quality Certification (WQC) will be used in the State of North Dakota for NWP 1, 2, 3, 4, 5, 
6, 7, 8, 9, 10, 11, 13, 14, 15, 16, 17, 18, 19, 20, 22, 23, 24, 25, 27, 28, 30, 31, 32, 33, 34, 35, 
36, 37, 38, 41, 45, 46, 49, 53, 54 and 59. 

 
The Environmental Protection Agency is responsible for providing WQC for activities that occur on 
Indian Lands in the State of North Dakota. 

 
The North Dakota Department of Environmental Quality is responsible for providing WQC for 
Section 404 activities that occur in the State of North Dakota, excluding Indian Lands. 

 
WQC by NWP follows: 

• NWP 1 – Aids to Navigation 
-Certification not required (Section 10 Only) 

 
• NWP 2 – Structures in Artificial Canals 

-Certification not required (Section 10 Only) 
 

• NWP 3 – Maintenance 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 4 – Fish and Wildlife Harvesting, Enhancement, and Attraction Devices and 

Activities 
-EPA waived certification for all activities. 
-NDDEQ certified for all activities. 
 

• NWP 5 – Scientific Measurement Devices 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 6 – Survey Activities 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 7 – Outfall Structures and Associated Intake Structures 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with a condition requiring a copy of the preconstruction notification 
(PCN) be provided for any projects affecting classified rivers, streams or lakes.  
Classified waters are listed in Appendixes I and II of the State Water Quality Standards. 
 

• NWP 8 – Oil and Gas Structures on the Outer Continental Shelf 
-Not applicable in North Dakota 

 
 
 



• NWP 9 – Structures in Fleeting and Anchorage Areas 
-Certification not required (Section 10 Only) 

 
• NWP 10 – Mooring Buoys 

-Certification not required (Section 10 Only) 
 

• NWP 11 – Temporary Recreational Structures 
-Certification not required (Section 10 Only) 
 

• NWP 13 – Bank Stabilization 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with a condition requiring that a copy of the PCN be provided for any 
projects affecting classified waters. 
 

• NWP 14 – Linear Transportation Projects 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 15 – U.S. Coast Guard Approved Bridges 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities, except those affecting classified waters.  Individual 
certification is required for projects affecting classified waters. 

 
• NWP 16 – Return Water From Upland Contained Disposal Areas 

-EPA denied certification and individual certification is required for all activities. 
-NDDEQ certified with a condition requiring that a copy of the PCN be provided for any 
projects affecting classified waters. 

 
• NWP 17 – Hydropower Projects 

-EPA denied certification and individual certification is required for all activities. 
-NDDEQ certified for all activities, except those affecting classified waters.  Individual 
certification is required for projects affecting classified waters. 
 

• NWP 18 – Minor Discharges 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 19 – Minor Dredging 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities, provided spoils are disposed of at an upland site and 
are not allowed to drain back to waters of the state. 

 
• NWP 20 – Response Operations for Oil or Hazardous Substances 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 
 

 
• NWP 22 – Removal of Vessels 

-EPA waived certification for all activities. 
-NDDEQ certified for all activities. 

 



• NWP 23 – Approved Categorical Exclusions 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities, except those impacting classified waters and bank 
loss exceeds 300 linear feet.  Individual certification is required for the excepted 
projects. 

 
• NWP 24 – Indian Tribe or State Administered Section 404 Programs 

-Not applicable in North Dakota. 
 

• NWP 25 – Structural Discharges 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 27 – Aquatic Habitat Restoration, Establishment, and Enhancement Activities 

 -EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions: 1) PCN must be provided for projects affecting 
classified waters; 2) Projects must not result in a net loss of wetland or wetland type; 
and 3) no in-stream berms, dams, or similar structures in classified waters, unless 
constructed in such a way that the stream assimilative capacity and aquatic life passage 
are maintained or the structures are part of a restoration project.  

 
• NWP 28 – Modifications of Existing Marinas 

-Certification not required (Section 10 Only) 
 

• NWP 30 – Moist Soil Management for Wildlife 
 -EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 
 

• NWP 31 – Maintenance of Existing Flood Control Facilities 
 -EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 32– Completed Enforcement Actions 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with a condition requiring that a copy of the PCN be provided for any 

projects affecting classified waters. 
 

• NWP 33 – Temporary Construction, Access, and Dewatering 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 34 – Cranberry Production Activities 

-EPA denied certification and individual certification is required for all activities. 
-NDDEQ N/A 

 
• NWP 35 – Maintenance Dredging of Existing Basins 

-Certification not required (Section 10 Only) 
 
 
 
 



• NWP 36 – Boat Ramps
-EPA certified with conditions (see EPA certification following this listing).
-NDDEQ certified for all activities.

• NWP 37 – Emergency Watershed Protection and Rehabilitation
-EPA certified with conditions (see EPA certification following this listing).
-NDDEQ certified for all activities.

• NWP 38 – Cleanup of Hazardous and Toxic Waste
-EPA certified with conditions (see EPA certification following this listing).
-NDDEQ certified for all activities.

• NWP 41 – Reshaping Existing Drainage Ditches
-EPA certified with conditions (see EPA certification following this listing).
-NDDEQ certified for all activities.

• NWP 45 – Repair of Uplands Damaged by Discrete Events
-EPA certified with conditions (see EPA certification following this listing).
-NDDEQ certified for all activities.

• NWP 46 – Discharges in Ditches
-EPA certified with conditions (see EPA certification following this listing).
-NDDEQ certified for all activities.

• NWP 49 – Coal Remining Areas
-EPA denied certification and individual certification is required for all activities.
-NDDEQ certified for all activities.

• NWP 53 – Removal of Low-Head Dams
-EPA denied certification and individual certification is required for all activities.
-NDDEQ certified for all activities.

• NWP 54 – Living Shorelines
-EPA waived certification for all activities.
-NDDEQ N/A

• NWP 59 – Water Reclamation and Reuse Facilities
-EPA certified with conditions (see EPA certification following this listing).
-NDDEQ N/A

EPA certification follows. 
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U.S. Environmental Protection Agency Region 8 Clean Water Act Section 401 
Water Quality Certification for the U.S. Corps of Engineers CWA Section 404  

2021 Nationwide Permits Reissuance 
 
This Certification applies to any potential point source discharges from potential projects authorized under the 
proposed re-issuance of the following U.S. Army Corps of Engineers CWA 404 Nationwide Permit (NWPs) into 
waters of the United States that occur within Indian country1 lands within the state of North Dakota: NWP 3, 4, 
5, 6, 7,  13, 14, 15, 16, 17, 18, 19, 20, 22, 23, 25, 27, 30, 31, 32, 33, 34, 36, 37, 38, 41, 45, 46, 49, 53, 54, and 
59/E.2  
 
Section 401(a)(1) of the Clean Water Act requires applicants for Federal permits and licenses that may result in 
discharges into waters of the United States to obtain certification that potential discharges will comply with 
applicable provisions of the CWA, including Sections 301, 302, 303, 306 and 307. Where no state agency or tribe 
has authority to give such certification, the U.S. Environmental Protection Agency (EPA) is the certifying 
authority. In this case, the Sisseton-Wahpeton Oyate, Spirit Lake Tribe, Standing Rock Sioux Tribe,  
Three Affiliated Tribes (the Mandan, Hidatsa and Arikara Nation), and Turtle Mountain Band of 
Chippewa Indians currently are not authorized to provide CWA Section 401 certifications for discharges 
occurring on reservations, or any other Indian country lands, within the State of North Dakota, therefore, the 
EPA is making the certification decisions for discharges that may result from potential projects authorized under 
the proposed Corps CWA 404 NWPs listed above. Although the above Tribes currently are not authorized to 
provide CWA Section 401 certifications, EPA will condition certifications using Tribal water quality requirements 
where applicable and appropriate.   
 

 
General Information 
 
The general information provided in this section is intended to provide context for EPA’s certification decision 
and does not itself constitute a certification condition(s). The information in this section is being provided to 
help project proponents comply with the terms and conditions of the CWA Section 401 certification on the 
NWPs on applicable Indian country lands. 

 

• Prior to work commencing, project proponents should notify the appropriate Tribal Environmental Office. 

• The project proponents for projects authorized under the NWPs should obtain all other permits, licenses, 
and certifications that may be required by federal, state, or tribal authority.  

 
1 Indian country is defined in 18 U.S.C. Section 1151. Indian country in North Dakota generally includes (1) lands within the 
exterior boundaries of the following Indian reservations located within North Dakota: the Fort Berthold Indian Reservation, 
the Spirit Lake Reservation, the Lake Traverse Reservation, the Standing Rock Sioux Reservation, and the Turtle Mountain 
Reservation; (2) any land held in trust by the United States for an Indian tribe; and (3) any other areas that are “Indian 
country” within the meaning of 18 U.S.C. Section 1151. 
2 This Certification does not apply to the following NWPs: 1, 2, 8, 9, 10, 11, 24, 28, and 35. The Corps has not requested 
certification for these NWPs. If any activity authorized by these listed NWPs may result in a discharge into a water of the 
United States, the project proponent should contact the Corps or EPA to determine if a CWA Section 401 certification is 
required. Furthermore, NWPs 12, 21, 29, 39, 40, 42, 43, 44, 48, 50, 51, 52, A/55, B/56, C/57, and D/58 were reissued in 
January 2021. 86 FR 2744. EPA denied certification for all these NWPs, except NWP 48. Project proponents must apply for 
an individual CWA Section 401 certification from EPA for all NWPs reissued in January 2021, except NWP 48, for which EPA 
expressly waived certification authority.  
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• If a project is unable to meet the enclosed conditions, or if certification is denied for an applicable NWP, the 
project proponent should request an individual CWA Section 401 certification from EPA. An individual 
certification request is subject to the requirements outlined in 40 CFR 121. 

• Copies of this certification should be kept on the job site and readily available for reference.  

• Pursuant to CWA section 308(a), EPA representatives may inspect the authorized activity and any mitigation 
areas to determine compliance with the terms and conditions of the NWP.  

• If you have questions regarding this certification, or need assistance contacting the appropriate tribe, please 
contact EPA Region 8 at: R8CWA401@epa.gov and Aaron Blair at (303) 312-6883 or via email at 
blair.aaron@epa.gov or Toney Ott at (303) 312-6906 or via email at ott.toney@epa.gov. Additional 
information on tribes in EPA Region 8 also can be found at: https://www.epa.gov/tribal/region-8-tribal-
program. 
 

NWPs Granted with Conditions (121.7(d)(2))  
 
On behalf of the tribes listed above, CWA Section 401 certification is granted with the following conditions for 
NWPs 3, 5, 6, 7, 13, 14, 15, 18, 19, 20, 23, 25, 27, 30, 31, 32, 33, 36, 37, 38, 41, 45, 46, and 59/E. EPA Region 8 
has determined that any discharge authorized under these proposed NWPs will comply with water quality 
requirements, as defined in 40 C.F.R. 121.1(n), subject to the following conditions pursuant to Section 401(d). 
Note that all correlating justification statements and citations as required by 40 CFR 121.7(d)(2) are included in 
Appendix A. 
 
General Condition 1: Point source discharges shall not occur in jurisdictional waters of these special aquatic 
resources: (1) fens, bogs, or other peatlands; (2) within 100 feet of the point of discharge of a known natural 
spring source; (3) riffle-pool complexes of streams; or (4) water sources above hanging gardens. Projects or 
activities expected to have potential discharges into these areas are not covered by this certification and require 
a project-specific CWA Section 401 certification from EPA Region 8. 
 
A peatland is defined by the U.S. Forest Service as any type of peat covered terrain with an accumulation of at 
least 20 to 40 centimeters of peat within the upper 80 centimeters of the soil profile. More resources on 
peatlands and hanging gardens can be found here: 
https://www.fws.gov/mountain-prairie/es/fen/FWSRegion6FenPolicy1999.pdf  
https://www.fs.fed.us/wildflowers/beauty/California_Fens/what.shtml  
https://cnhp.colostate.edu/cnhpblog/2009/08/11/hanging-gardens/ 
https://springstewardshipinstitute.org/hanging-garden 
 
General Condition 2: Except as specified in the project plan, no debris, silt, sand, cement, concrete, oil or 
petroleum, organic material, or other construction related materials or wastes shall be allowed to enter or be 
stored within 100 feet of waters of the U.S. If materials are stored within 100 feet of waters of the U.S., the 
project plan shall identify the measures and controls that will be used to ensure the materials will not enter 
waters of the U.S. No activities shall result in an unconfined discharge of liquid cement into waters of the U.S.    
 
Any materials not specified in the project plan that do enter waters of the U.S. shall be reported to EPA 
(R8CWA401@epa.gov) with a remediation plan within 15 days.  
 
For emergency spills, including any spills of petroleum products, contact EPA’s National Response Center at 1-
800-424-8802, the appropriate Tribal Environmental Office, and local spill response hotlines within 24 hours. 
 

mailto:R8CWA401@epa.gov
https://www.fws.gov/mountain-prairie/es/fen/FWSRegion6FenPolicy1999.pdf
https://www.fs.fed.us/wildflowers/beauty/California_Fens/what.shtml
https://cnhp.colostate.edu/cnhpblog/2009/08/11/hanging-gardens/
https://springstewardshipinstitute.org/hanging-garden
mailto:R8CWA401@epa.gov
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General Condition 3: Activities that may result in a point source discharge shall occur during seasonal low flow 
or no flow periods. Activities that cannot meet this condition require a project-specific CWA Section 401 
certification from EPA Region 8. 
 
General Condition 4: When operating equipment or otherwise undertaking construction activities (including 
grouting riprap) in aquatic resources: 

• Work shall be completed in the dry, unless justification for working in the wet can be documented by 
the project proponent prior to construction.3 

• Concrete grouting shall be allowed to dry thoroughly before exposure to waters of the U.S.  

• All equipment shall be cleaned prior to arriving on the project site. All equipment shall be inspected 
daily and prior to entering any streams or wetlands for oil, gas, diesel, anti-freeze, hydraulic fluid, and 
other petroleum leaks.  

• All contaminated areas shall be cleaned immediately, and contaminated soil removed from the site or 
contained in enclosed containers. Containers shall not be stored within 100 feet of waters of the U.S. If 
site conditions do not allow for storage at least 100 feet away from waters of the U.S., or if the 
topography is such that storage can occur within 100 feet without risk to waters of the U.S., the project 
proponent shall document this along with the measures and controls that will be used to ensure 
contaminants will not enter waters of the U.S. All equipment detected with leaks shall be repaired 
promptly or moved offsite within 24 hours. 

• Containment booms and/or absorbent material shall be available onsite. In the case of spills, 
containment booms and/or absorbent materials shall be employed immediately to prevent discharges 
from reaching waters of the U.S.  

 
General Condition 5: For projects that require coverage under EPA’s Construction General Permit, the project 
proponent shall submit the Stormwater Pollution Prevention Plan (SWPPP) to EPA Region 8 
(R8CWA401@epa.gov).  
 
For projects that do not require the development of a SWPPP, the project proponent shall document how the 
project will utilize construction techniques, including soil erosion and sediment controls, to prevent or minimize 
water quality degradation because of the project. Projects shall not permanently impact the overall health of 
the aquatic resource; beneficial uses shall not be lost or impaired. 
  
General Condition 6: Vegetation in jurisdictional wetlands and waterbodies shall be protected except where its 
removal is necessary for completion of the work. Locations disturbed by construction activities shall be 
revegetated with appropriate native vegetation in a manner that optimizes plant establishment for the specific 
site (e.g., stockpiling of existing topsoil that is weed-seed free). Revegetation may include topsoil replacement, 
planting, seeding, fertilization, liming, and weed-free mulching.  All revegetation materials, including plants and 
plant seed shall be on site or scheduled for delivery prior to or upon completion of the earth moving activities. 
Exceptions to native revegetation include agricultural lands that are being returned to crop or pasture 
vegetation, with Corps permission.  
 
Where removal of vegetation occurs, the project proponent shall develop a restoration plan prior to initiating 
construction on the project. The restoration plan shall include measures, including but not limited to: 

• The project proponent shall describe and photo document where the disturbance or removal of 
riparian/wetland vegetation will occur during the completion of the work. 

 
3 See “Working in the dry: Cofferdams, in-river construction, and the United States Army Corps of Engineers” 
https://usace.contentdm.oclc.org/digital/collection/p16021coll4/id/156/ 
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• The project proponent shall revegetate disturbed jurisdictional areas within three months of completion 
of construction, based on pre-disturbance or reference site conditions, including percent cover and 
native species diversity. 

• The project proponent shall revegetate any disturbed wetland soil with native plant species. Non-native 
and invasive species shall not be used for restoration activities. 
 

General Condition 7: The placement of material (discharge) for the construction of new dams is not certified, 
except for stream restoration projects. Activities that cannot meet this condition require a project-specific CWA 
Section 401 certification from EPA Region 8. 
 
General Condition 8 – Applicable only to the following NWPs: 3, 7, 13, 14, 15, 19, 23, 27, 37, and 59/E. 
Project proponents shall provide notice to EPA Region 8 at least 30 days prior to commencing work in water of 
the U.S. to provide EPA Region 8 with the opportunity to review and inspect the activity for the purposes of 
determining whether any discharge from the proposed project will violate this water quality certification. In 
cases where the Corps requires a PCN for the applicable NWP, in accordance with Corps’ National General 
Condition 32(b), Pre-Construction Notification (86 FR 2873), the applicant shall also provide the PCN to Region 8.  
 
Additionally, the applicant shall include a summary of communications with the affected Tribe's water quality 
staff regarding the project, including any concerns or issues, in its submission to EPA. 

 
NWP-Specific Conditions:  
 
NWP 3, Specific Condition 1: No more than 25 cubic yards of new or additional riprap shall be placed to protect 
the structure or fill. If a project proponent seeking NWP authorization plans to use more than 25 cubic yards of 
new or additional riprap to protect the structure or fill, the project proponent shall request a project-specific 
CWA Section 401 certification from EPA Region 8. 
 
NWP 3, Specific Condition 2: Bridge replacements shall span the bankfull width and/or the ordinary highwater 
mark of the affected waters of the U.S. Projects or activities that cannot meet this condition require a project-
specific CWA Section 401 certification from EPA Region 8. 
 
NWP 3, Specific Condition 3: Fill or dredged material shall not result in an increase in land contour height 
beyond the original dimensions for the repair of low water crossings, or loss of stream cross section dimensions. 
Original land contour dimensions shall be documented prior to construction to confirm contours are returned to 
these dimensions post-maintenance activities. 
 
NWP 3, Specific Condition 4: Silt and sediment removal shall not exceed: 

1) 50 linear feet for low water crossings; and 
2) 100 linear feet for bridge crossings. 

 
Projects or activities that cannot meet this condition require a project-specific CWA Section 401 certification 
from EPA Region 8. 
 
NWP 7, Specific Condition 1: Construction of the outfall structure shall be placed at the streambed elevation 
and, at a minimum, the pipe should be sized to prevent high pressure discharge of stormwater. Pipe sizing 
selection methods and justification that high pressure discharge will be minimized shall be documented by the 
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project proponent. 
 
NWP 7, Specific Condition 2: Outfall structures shall not be constructed in jurisdictional wetlands. If a project 
proponent plans to construct an outfall structure in a jurisdictional wetland, the project proponent shall request 
a project-specific CWA Section 401 certification from EPA Region 8. 
 
NWP 7, Specific Condition 3: For activities that do not require a SWPPP, the project proponent shall submit to 
EPA, an erosion and sediment control plan prior to construction that includes outfall stabilization controls. 
(Projects or activities requiring a SWPPP must submit the SWPPP to EPA per General Condition 5.)   
 
The plan shall describe type, location, and maintenance schedules for all controls to be put in place prior to, 
during, and after construction to stabilize all areas of the bed and bank around and adjacent to the outfall 
structure and associated intake structures that may be affected by outfall or stream flows, respectively. The plan 
shall provide for maintenance of measures, and adaptive management processes if any measures are 
determined to be ineffective. During monitoring and maintenance, if water quality requirements are exceeded 
or if measures are identified as ineffective, then descriptions of additional measures taken to ensure compliance 
shall be sent to EPA within 48 hours of the exceedance or measure failure. 
 
Rip rap aprons and/or energy dissipation structures shall be constructed to provide protection from the erosive 
potential of high-velocity flows, as documented in the erosion and sediment control plan, with adaptive 
management in place for potential structure failures. 
 
NWP 7, Specific Condition 4: The project proponent shall submit a monitoring plan to EPA Region 8 prior to 
initiating construction on the project.  

• The project proponent shall monitor the project site through the next growing season or until the site is 
restored to pre-disturbance or reference site conditions. The monitoring plan shall contain the 
restoration plan (as outlined in General Condition 6) and any additional adaptive management methods 
if the site is not achieving pre-disturbance or reference site conditions. 

• The project proponent shall use referenced photographs to document the status of all relevant locations 
at the project site prior to construction, during project construction, after project completion, and upon 
completion of all restoration activities, consistent with the monitoring plan.  

• The project proponent shall submit electronic photos (prior to, during and post-construction, and post-
restoration) in an annual monitoring report to EPA Region 8 (R8CWA401@epa.gov). The report shall be 
labeled with the project name and Corps District number. 

 
NWP 13, Specific Condition 1: The project proponent shall submit a project plan with design techniques and 
stabilization methods to EPA Region 8 prior to construction. Activities shall use native vegetation or other 
bioengineered design techniques (e.g., willow plantings, root wads, large woody debris, etc.) or a combination of 
hard-armoring (e.g., rock) and predominately native vegetation or bioengineered design techniques. Artificial 
soil stabilizing material (e.g., mulch, matting, netting, etc.) shall be used to reduce soil erosion. These materials, 
to include all plants and plant seed, shall be on site or scheduled for delivery prior to or upon completion of the 
earth moving activities. Sediment control measures shall be maintained in good working order at all times.  
 
Any project proposing bank stabilization solely using hard armoring methods, or where the scope of the entire 
project is greater than 500 linear feet, is not authorized under this certification and the project proponent shall 
seek a project-specific CWA Section 401 certification from EPA Region 8.  
 

mailto:R8CWA401@epa.gov
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NWP 13, Specific Condition 2: The slopes of disturbed banks shall be configured to mimic a stable reference 
reach and not reduce the bottom width of the stream. Pre-construction cross sections shall be included in the 
project plan submitted to EPA Region 8. 
 
NWP 13, Specific Condition 3: The project proponent shall submit a monitoring plan to EPA Region 8 prior to 
initiating construction on the project.  

• The project proponent shall monitor the project site through the next growing season or until the site is 
restored to pre-disturbance or reference site conditions. The monitoring plan shall contain the 
restoration plan (as outlined in General Condition 6) and any additional adaptive management methods 
if the site is not achieving pre-disturbance or reference site conditions. 

• The project proponent shall use referenced photographs to document the status of all relevant locations 
at the project site prior to construction, during project construction, after project completion, and upon 
completion of all restoration activities, consistent with the monitoring plan.  

• The project proponent shall submit electronic photos (prior to, during and post-construction, and post-
restoration) in an annual monitoring report to EPA Region 8 (R8CWA401@epa.gov). The report shall be 
labeled with the project name and Corps District number (if available). 

 
NWP 14, Specific Condition 1: NWP 14 is conditionally certified, except that a project-specific CWA section 401 
certification is required for projects authorized under one or more NWP by the Corps that result(s) in:  

1. Greater than 1/10 acre of impacts to waters of the U.S.; or  
2. Greater than 300 linear feet of impacts to waters of the U.S.  

 
NWP 14, Specific Condition 2: The project proponent shall submit a project design plan to EPA Region prior to 
construction. Affected streambanks shall be sloped such that the stream bottom width is not reduced, and 
bottom elevations are restored to original elevations. Stream bank slopes should not be steeper than 3:1. 
Justification for banks steeper than 3:1 shall be included in the project design plan. The project design plan also 
shall document how all temporary fills and structures will be removed, and the area restored to pre-project 
conditions.  
 
NWP 14, Specific Condition 3: Permanent culverts shall be installed using an established culvert analysis and 
design tool (ex. HY-8, HEC-RAS, USGS CAP, etc.). Culverts shall span the bankfull width and/or ordinary high-
water mark of the affected waterbody. The culvert bottom shall be installed below the existing streambed 
elevation to allow aquatic organism passage and the natural substrate to reestablish. 
 
NWP 14, Specific Condition 4: The project proponent shall submit a monitoring plan to EPA Region 8 prior to 
initiating construction on the project.  

• The project proponent shall monitor the project site through the next growing season or until the site is 
restored to pre-disturbance or reference site conditions. The monitoring plan shall contain the 
restoration plan (as outlined in General Condition 6) and any additional adaptive management methods 
if the site is not achieving pre-disturbance or reference site conditions.  

• Impacts to aquatic resource buffers shall be avoided. If avoidance is not possible, methods for buffer 
restoration and monitoring shall be in the monitoring plan.   

• The project proponent shall use referenced photographs to document the status of all relevant locations 
at the project site prior to construction, during project construction, after project completion, and upon 
completion of all restoration activities, consistent with the monitoring plan.  

mailto:R8CWA401@epa.gov
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• The project proponent shall submit electronic photos (prior to, during and post-construction, and post-
restoration) in an annual monitoring report to EPA Region 8 (R8CWA401@epa.gov). The report shall be 
labeled with the project name and Corps District number (if available). 

 
NWP 15, Specific Condition 1: Fill or dredged material shall not result in an increase in land contour height 
beyond the original dimensions of the waterbody. Original land contour dimensions shall be documented prior 
to construction to confirm contours are restored to pre-disturbance conditions. Affected streambanks shall be 
sloped such that the stream bottom width is not reduced, and bottom elevations are restored to original 
elevations. Stream bank slopes should not be steeper than 3:1. Justification for banks steeper than 3:1 shall be 
included in the project design plan. The project design plan also shall document how all temporary fills and 
structures will be removed, and the area restored to pre-project conditions. 
 
NWP 15, Specific Condition 2: Crossings shall be placed perpendicular to the water course, unless the project 
proponent can document that this would result in increased impacts to aquatic resources or compromise the 
safety of the structure. 
 
NWP 15, Specific Condition 3: Bridge decks shall be designed such that they do not drain directly into the 
waterbody.  
 
NWP 15, Specific Condition 4: Bridges shall span the bankfull width, adjacent wetlands, and/or ordinary high-
water mark of the affected waterbody. Projects that cannot meet this condition require a project-specific CWA 
Section 401 certification from EPA Region 8. 
 
NWP 19, Specific Condition 1: Dredged or fill materials shall be placed in non-jurisdictional areas and controlled 
such that it cannot return to waters of the U.S. Dredged or fill material shall not be placed on islet, islands, 
sandbars, landmass or other area of sediment accumulation within the banks of a stream, shore of lake, edge of 
wetland or other type of waterbody, unless the project proponent can document that the vegetation and 
geomorphology signify a long-term stable configuration (e.g., areas of sediment accumulation are not formed 
from temporary situations such as drought conditions or upstream reservoir release conditions).  
 
NWP 27, Specific Condition 1: NWP 27 is conditionally certified, subject to the general conditions listed above, 
except for the following activities, where an individual project-specific CWA Section 401 certification is required: 
(1) the project involves dam removal; and/or (2) the project or activities involve greater than 1-acre of impacts 
to waters of the U.S.; and/or (3) the project impacts greater than 500 linear feet of waters of the U.S.  
 
NWP 37, Specific Condition 1: Original and planned stream contours shall be documented by the project 
proponent. Construction activities shall not result in the channelization of streams or sloughs. Channelization is 
defined, for this purpose, as the placement of excess material in a manner that modifies the bank alignment, 
and subsequently the channel alignment, from its present condition.  
 
NWP 37, Specific Condition 2: Construction activities shall not remove silt beyond what was deposited by the 
emergency event. Based on the original site conditions and planned project design, the project proponent shall 
justify the amount of silt identified for removal, such that the construction activities do not result in the removal 
of silt beyond what was deposited by the emergency event (e.g., excavating a wetland area to the point it’s a 
stormwater retention pond, or deepening/widening a stream channel to accommodate higher flow capacity). 
 

mailto:R8CWA401@epa.gov
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NWP 37, Specific Condition 3: Construction of temporary structures or drains for the purpose of reducing or 
preventing flood damage shall be removed within 60 days following the emergency event, unless justification for 
retaining the structures for a longer period is documented by the project proponent. 
 
 

NWPs Denied (121.7(e)(2)) 
 
On behalf of the Sisseton-Wahpeton Oyate, Spirit Lake Tribe, Standing Rock Sioux Tribe, Three Affiliated Tribes 
(the Mandan, Hidatsa and Arikara Nation), and Turtle Mountain Band of Chippewa Indians, EPA Region 8 cannot 
certify that the range of discharges from potential projects authorized under the following proposed NWPs will 
comply with water quality requirements, as defined in 40 CFR 121.1(n). Therefore, CWA Section 401 water 
quality certification is denied for NWPs 16, 17, 34, 49, and 53 and applicants must request an individual water 
quality certification, consistent with 40 CFR 121.5. 
 
Certification denial is due to insufficient information. 40 CFR 121.7(e)(2)(iii). In EPA’s unique role certifying on 
behalf of a tribe, EPA lacks important information about tribal water resources. In the case of the Sisseton-
Wahpeton Oyate, Spirit Lake Tribe, Standing Rock Sioux Tribe, Three Affiliated Tribes (the Mandan, Hidatsa and 
Arikara Nation), and Turtle Mountain Band of Chippewa Indians, EPA Region 8 lacks sufficient information on 
sensitive resources that may exist on these tribal lands, potential impaired waters on these tribal lands, and 
potential cultural importance of the water resources on these tribal lands. Additional information on these 
specific subjects would be needed for EPA Region 8 to assure that the range of discharges from potential 
projects authorized under NWPs 16, 17, 34, 49, and 53 will comply with water quality requirements, as defined 
in 40 CFR 121.1(n). 
 
This information would also be necessary for EPA Region 8 to identify specific water quality requirements and 
evaluate whether the range of discharges from potential projects will comply with such requirements, in 
accordance with CWA section 401(a)(1) and 40 CFR 121.7(b). Lacking this information, EPA Region 8 is therefore 
denying certification. 
 

NWPs Waived (121.9(a)(1))  
 
On behalf of the Sisseton-Wahpeton Oyate, Spirit Lake Tribe, Standing Rock Sioux Tribe, Three Affiliated Tribes 

(the Mandan, Hidatsa and Arikara Nation), and Turtle Mountain Band of Chippewa Indians, EPA Region 8 is 

expressly waiving its authority to act on the CWA § 401 certification request for the following proposed NWPs: 

4, 22, and 54. 

 

 

 

 

 

 

 

















GENERAL INFORMATION Permit Number:   Date:  

Location of Proposed Development:  GPS: 48.688027N -97.741102W 

Legal Land Description: Sections 9 & 16, T160N, R55W  

Applicant: Pembina County Highway Department Telephone: 701-265-4208 

Address: 503 Airport Road, Cavalier, ND 58220 

Contractor: TBD Telephone: ---- 

Address: ----- 

Project is Located: ☒ Floodplain ☐ Floodway ☐ Project not located in a Special Flood Hazard Area 

MAP INFORMATION 

FIRM Date: 5/3/2011 FIRM Zone: X FIRM Panel #: 38067C0600E 

Building or development must be elevated or flood proofed to: No base flood elevation determined. The 
project will replace the existing structure 
with a precast reinforced concrete box 
culvert. The proposed road elevation will 
match the existing road elevation of 
966.35.  The proposed low chord of the 
structure will be at an elevation of 962.69. 

 

Additional FIRM information can be found at https://msc.fema.gov/portal/home#. Printed FIRMettes may 
be substituted for FIRM panel or information.  

 

BUILDING DEVELOPMENT 

Description of Work:  
 

Activity Structure Type 

☐ New Structure ☐ Residential (1-4 Family) 

☐ Addition ☐ Residential (Multiple) 

☐ Alteration ☐ Non-Residential 

☐ Replacement ☐ Combined Use 

☐ Removal/Demolition ☐ Manufactured Home 

 ☐ Other (Explain) 
 

 

  

Existing Market Value of Structure: $ 

Estimated Cost of Project: $ 

ELEVATION CERTIFICATION 

Elevation Certification: Attach Certification(s) 

 *Certificate of a registered professional engineer, land surveyor, or architect documenting of the elevations. 

The certified as-built MSL elevation of the lowest flood of the structure is:  feet MSL. 

The certified as-built MSL flood proofed elevation of the structure is:  feet MSL. 

2025-0011 12/17/2025



Certificate of Occupancy or Compliance issued: Date:  Signature:  

 

NON-BUILDING SITUATION 

Other development activities (check all that apply) 

☒ Fill ☒ Watercourse Alterations (channel modification) 

☐ Mining ☒ Drainage Improvements (culvert, ditch work) 

☐ Drilling ☒ Road, Street, or Bridge Construction 

☒ Grading ☐ Subdivision (new or expansion) 

☐ Excavation (except for structural development) ☐ Individual water or sewer system 

☐ Other (specify): 

Comments or other explanation of work: The purpose of the project is to provide for the safe and efficient movement 
of people and goods while meeting current Pembina County, North Dakota 
Department of Transportation (NDDOT), and American Association of State 
Highway and Transportation Officials (AASHTO) standards. Specifically, the 
purpose of the project is to maintain system linkage by replacing the existing 
structure, which is structurally deficient. The project is funded by a federal 
program grant to replace rural bridges in poor condition. Construction is 
anticipated to occur during the 2026 construction season.  
 
The proposed project would replace Structure No. 34-110-22.0 with a double 
16-foot-wide by 8-foot-high by 72-foot-long reinforced concrete box culvert 
(RCBC) with end sections and rock riprap. The structure and riprap would be  
installed 1-foot below the existing streambed. The proposed structure has 
been designed to accommodate a 25-year flood event and meet North 
Dakota Stream Crossing Standards. Road work at the structure would consist 
of minor grading to tie the new structures into the existing roadways. 

Additional Information Required: *Attach all plans, descriptions, blueprints, etc. as available. 

Attached are the preliminary plans, and FIRM Panel.  

 

ACTION/APPROVAL 

☐ The proposed development is in conformance with applicable floodplain standards. Permit is approved 
conditioned on receiving as-built elevation certifications. 

☐ The proposed development is not in conformance with applicable floodplain standards (explanation attached. 
Permit is denied. 

  

Samantha Diemert, Pembina County Flood Plain 
Administrator 

Date 

 

 

 

12/17/2025

x
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100-P01 EROSION CONTORL: Bid items Temporary Cover Crop, Silt Fence, Fiber Rolls and Flotation Silt Curtain are 
included for use in conjunction with the Contractor’s SWPPP. These quantities may be eliminated depending 
on the Contractor’s operation. An estimated quantity has been set up for each item.  

 
105-P01 UTILITIES: Utilities that the Engineer has been made aware of are shown in the plans. Other utilities may 

exist that are not shown. The horizontal utility locations shown in the plans are approximate. Plan locations 
should not be interpreted as exact for bidding or construction purposes.  

 
203-010 SHRINKAGE: 35 percent additional volume is included for shrinkage in earth embankment. 
 
203-P01 TOPSOIL: The quantity of topsoil to be removed, salvaged, and respread is based upon an assumed existing 

depth of 6 inches.  Make arrangements for topsoil storage areas if sufficient room is not available within the 
right of way.  No payment will be made for additional handling of topsoil that must be moved to provide 
additional excavation area between the proposed grading limits and the right of way. Re-spread topsoil 
evenly over the areas to be seeded.  The bid item “TOPSOIL” includes all labor, materials, and equipment 
associated with stripping, stockpiling, and respreading the existing topsoil.  “TOPSOIL” will be paid at plan 
quantity. 

 
203-P02 COMMON EXCAVATION-TYPE B: Include all costs associated with excavating, transporting and placing the 

material in the price bid for “COMMON EXCAVATION-TYPE B”. “COMMON EXCAVATION-TYPE B” will be 
paid at plan quantity.  Any change to plan quantity must be approved by the Owner or Engineer. 

 
251-P01 SEEDING & MULCHING: Cover all disturbed areas of the right of way, minus hard surfaces with Seeding CL 

II and Straw Mulch. 0.2 acres of Seeding Class II and Straw Mulch have been added to seed the stock pile 
areas. 

 
262-P01 FLOTATION SILT CURTAIN: Install the “FLOTATION SILT CURTAIN” within water prior to any removals or 

stripping of topsoil in the adjacent area. 
  
 Place the flotation silt curtain at a location that allows for sufficient area to construct the project without 

placing material against the flotation silt curtain. Place no material against the flotation silt curtain. If the 
project is not completed in one construction season, remove, and replace the flotation silt curtain in 
accordance with Standard Specification 262.04 B. The flotation silt curtain will not be paid for twice.  

 
430-P01 COMMERCIAL GRADE HOT MIX ASPHALT: Any costs associated with providing the mix design shall be 

included in the price bid for “COMMERCIAL GRADE HOT MIX ASPHALT”. The 4-inch hot mix asphalt 
pavement shall be placed in two approximately equal lifts. 

 
430-P02 COMPACTION: Ordinary Compaction, as specified in NDDOT Standard Specification 430.04 I.3, will be 

used for all hot mix asphalt. 
 
704-P01 TRAFFIC CONTROL FOR STRUCTURE REPLACEMENT: Use the construction signing layout on Sheet 2, 

Section 100 for the removal of the existing structure and installation of the proposed double barrel box 
culvert.  The Contractor will be allowed to close the roadway for 30 consecutive days to remove the existing 
structure and install the double barrel box culvert. If removal and installation are not completed in the allotted 
time, liquidated damages will be assessed for each day beyond the closure limit in accordance with Section 
108.07.B.1. Coordinate scheduling with the Engineer and the County to ensure the least amount of downtime 
and disruption to traffic.  Provide additional signs at no cost to the Owner if needed for Contractor operations.  

 
 The traffic control devices list has been developed using the following layouts on the Standard Drawings for 

traffic control: 
  

- Standard D-704-19, Type E: No detour route provided. 
- Standards D-704-7, 8, 9,10, 11, 11A, 13, 14, 19, and 50 are applicable. 

 
762-050 PAVEMENT MARKING: Install all centerline and edge line pavement markings at a 4-inch width instead of 

those shown on D-762-4 and D-762-11. 
 
 If the Engineer and Contractor agree, plan quantity will be used as the measurement for payment for 

pavement marking items. 
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ENVIRONMENTAL NOTES (EN): Pembina County, the North Dakota Department of Transportation, and the Federal Highway 
Administration have made environmental commitments to secure approval of this project. The following environmental notes 
are requirements to comply with these commitments:   
 

EN-1   SPAWNING RESTRICTION:  Do not work within the Willow Creek from April 15 to June 1. 
 
EN-2   AQUATIC NUISANCE SPECIES (ANS):  Equipment that was last used outside of North Dakota or within a Class I 
infested waterbody (identified on the North Dakota Game and Fish Department (NDGFD) website) requires an inspection by 
NDGFD.  Notify the NDGFD at least 10 business days prior to pumps, watercraft, or any equipment entering a public water to 
allow the NDGFD sufficient time to inspect any and all such equipment for ANS. Contact the NDGFD ANS Coordinator, Ben 
Holen by e-mail - bholen@nd.gov for equipment inspections.  Supply one of the following to the engineer as proof of 
compliance prior to work taking place in the water: (1) the NDGFD inspection report, (2) documented NDGFD correspondence 
(email or signed letter).   
 
EN-3   TEMPORARY WETLAND IMPACT:  Temporary impact areas within wetlands and or other waters are incorporated into 
the plans for this project.  Remove temporary fill placed and sedimentation in wetlands or other waters.  Restore these areas to 
preconstruction contours. 
 
EN-4   WETLAND MITIGATION CREDITS: Prior to beginning any work on the project at all sites, purchase exactly 0.079 acres 
of wetland mitigation credits from Ducks Unlimited to satisfy the Environmental Commitments shown in Section 75 of the plans 
and the Section 404 Permits issued for the project (see PSP XX(XX). No work can begin on the project until a Credit Sales 
Letter(s) from Ducks Unlimited is submitted to and accepted by the US Army Corps of Engineers (USACE), North Dakota 
Regulatory Office. Reference Project Number NWO-2025-XXXXX-BIS, when contacting the USACE and Ducks Unlimited. 
 
Purchase the wetland mitigation credits from the Red River Basin mitigation site. The details are: 
 

Red River Basin:  0.079 Credits @ $63,000/credit = $4,977. 
 

The contact information to purchase the wetland mitigation credits from Ducks Unlimited is 
  Trenton Hieb 
  Regional Biologist – Ecosystem Services – Mitigation 
  Ducks Unlimited (Great Plains Region) 
  2525 River Road 
  Bismarck, ND 58503 
  Phone: 701-355-3573 
  Email: thieb@ducks.org 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PERMITS REQUIRED 
 
Pembina County – Floodplain Development Non-Building Permit 
Status: 
 
United States Army Corp of Engineers – Sections 404 Permit 
Status:  
 
North Dakota Department of Environmental Quality – NDPDES Permit 
Status: To be obtained by the Contractor prior to construction. Owner to be listed as Pembina County on the permit. 
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BRC-BRJ-3400(051)

TOTALSPEC UNITITEM DESCRIPTIONCODE

103 0100 CONTRACT BOND                                     L SUM 1 0 0 0 1

202 0105 REMOVAL OF STRUCTURE                              L SUM 1 0 0 0 1

202 0132 REMOVAL OF BITUMINOUS SURFACING                   SY   633 0 0 0 633

202 0312 REMOVE EXISTING FENCE                             LF   125 0 0 0 125

203 0102 COMMON EXCAVATION-TYPE B                          CY   245 0 0 0 245

203 0109 TOPSOIL                                           CY   81 0 0 0 81

210 0050 BOX CULVERT EXCAVATION                            EA   1 0 0 0 1

210 0210 FOUNDATION FILL                                   CY   1754 0 0 0 1754

210 0405 FOUNDATION PREPARATION-BOX CULVERT                EA   1 0 0 0 1

216 0100 WATER                                             M GAL 48 0 0 0 48

251 0200 SEEDING CLASS II                                  ACRE 0.28 0 0 0 0.28

251 2000 TEMPORARY COVER CROP                              ACRE 0.08 0 0 0 0.08

253 0101 STRAW MULCH                                       ACRE 0.36 0 0 0 0.36

256 0200 RIPRAP GRADE II                                   CY   128 0 0 0 128

260 0200 SILT FENCE SUPPORTED                              LF   50 0 0 0 50

260 0201 REMOVE SILT FENCE SUPPORTED                       LF   50 0 0 0 50

261 0112 FIBER ROLLS 12IN                                  LF   990 0 0 0 990

261 0113 REMOVE FIBER ROLLS 12IN                           LF   495 0 0 0 495

262 0100 FLOTATION SILT CURTAIN                            LF   70 0 0 0 70

262 0101 REMOVE FLOTATION SILT CURTAIN                     LF   70 0 0 0 70

302 0120 AGGREGATE BASE COURSE CL 5                        TON  611 0 0 0 611

430 0500 COMMERCIAL GRADE HOT MIX ASPHALT                  TON  177 0 0 0 177

606 3608 DBL 16FT X 8FT PRECAST RCB CULVERT                LF   72 0 0 0 72

606 7608 DBL 16FT X 8FT PRECAST RCB END SECTION            EA   2 0 0 0 2

702 0100 MOBILIZATION                                      L SUM 1 0 0 0 1

704 1000 TRAFFIC CONTROL SIGNS                             UNIT 194 0 0 0 194

704 1052 TYPE III BARRICADE                                EA   8 0 0 0 8

709 0100 GEOSYNTHETIC MATERIAL TYPE G                      SY   457 0 0 0 457

709 0155 GEOSYNTHETIC MATERIAL TYPE RR                     SY   191 0 0 0 191

752 0100 FENCE BARBED WIRE 3 STRAND                        LF   130 0 0 0 130

754 0803 OBJECT MARKERS - TYPE III                         EA   4 0 0 0 4

762 0430 SHORT TERM 4IN LINE-TYPE NR                       LF   69 0 0 0 69

762 1104 PVMT MK PAINTED 4IN LINE                          LF   619 0 0 0 619

900 1000 TEMPORARY STREAM DIVERSION                        EA   1 0 0 0 1

900 2001 WETLAND MITIGATION SITE 1 ACRE 0.079 0 0 0 0.079
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BASIS OF ESTIMATE

2

3

DESCRIPTION UNIT
QUANTITY

PER
LOCATION

4" Yellow Center Lines (10' Line, 30' Skip)
Sta� 11�50 to Sta� 14��5 LF 69

Subtotal LF 69
Total 4" Yellow Pavement Marking Paint LF 69

4" White Edge Lines
Sta� 11�50 to Sta� 14��5 LT 	 RT LF 550

Subtoal LF 550
Total 4" White Pavement Marking Paint LF 550

Total 4" Pavement Marking Paint LF 619

PAVEMENT MARKINGS

Earthwork Summary
Earthwork Topsoil

Spec and Code 203-0102 203-113 203-0109

Location Embankment
Common Excavation-

Type B
Common Excavation-​

Waste
Topsoil

Embankment Topsoil
Excess
Topsoil

A B C = B - A D E F = E - D
34-110-​22.​1 5 245 240 71 81 10

1) Topsoil quantities based on 6" stripping and 6" respreading. Excess topsoil shall be uniformly spread on the site within
the construction easement.
2) Embankment quantities include 35% for shrinkage.
3) Common Excavation - Waste material shall be uniformly spread on the site within the construction easement.

Aggregate Base Course CL 5 1.875 Ton/CY (Shrinkage and Compaction)

Commercial Grade Hot Mix Asphalt 2.0 Tons/CY

Seeding & Mulching All disturbed areas within the right of way and project limits
minus hard surfaces.

Water 40 M Gal for Dust Palliative
10 Gal/CY for Embankment



Anchor
Point A

Anchors in
Water

Anchor
Point B

Carrier Float
Steel Tension Cable

Water Surface

Anchor Cable

Curtain
Weight

Bottom
Anchor

Edge of
Water

Edge of
Water

Variable Length
Curtain Fabric

Toe of Fill

Flotation Silt
Curtain

` of Highway

X X

SECT,21 X-X

Lake
or

Marsh

2'-10'
             Curtain Depth

PLA1 V,EW
FL2TAT,21 S,LT C85TA,1

NOTES:

Curtain varies from bottom.

Contractor to supply and install sufficient
quantity of anchors to hold the flotation silt
curtain in place.

1
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BRC-BRJ-3400(051)
PEMBINA COUNTY, NORTH DAKOTA

STRUCTURE #34-110-22.1

FLOTATION SILT
CURTAIN DETAILS

CWT JDD 2302-00938

BRC-BRJ-3400(051)



EXISTING TYPICAL SECTION
STA. 11+50 TO 14+25

VariesVaries

Existing Aggregate Base

Existing Slope
(Varies)

Existing Slope
(Varies)

Approximate 24' Pavement Width

PROPOSED TYPICAL SECTION
STA. 11+50 TO 14+25

4:1 or Flatter

2.1% Slope

24' Top Asphalt Width

36' Graded Width

2.1% Slope

12" Aggregate Base Course CL 5
Area = 32SF

18' Clear Zone

6" Topsoil 4:1 or Flatter

18' Clear Zone

6" Topsoil

Existing Asphalt

28' Bottom Asphalt Width

2" Commercial Grade HMA
Area = 4.5SF

2" Commercial Grade HMA
Area = 4.17SF
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C KLJ  2025

BRC-BRJ-3400(051)
PEMBINA COUNTY, NORTH DAKOTA

STRUCTURE #34-110-22.1

REMOVALS

CWT JDD 2302-00938

BRC-BRJ-3400(051) 140

REMOVAL OF FENCE

REMOVAL OF BITUMINOUS SURFACE

202 0105 REMOVAL OF STRUCTURE
Sta. 12+92 ~ C.L. 1  L SUM

202 0132 REMOVAL OF BITUMINOUS SURFACING
Sta. 11+50 to Sta. 14+25 633  SY

202 0312 REMOVE EXISTING FENCE
Sta. 12+90 to Sta. 13+25 125  LF
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C KLJ  2025

BRC-BRJ-3400(051)
PEMBINA COUNTY, NORTH DAKOTA

STRUCTURE #34-110-22.1

PLAN & PROFILE

CWT JDD 2302-00938

BRC-BRJ-3400(051) 160

INSTALL
STA. 12+92 ~ C.L. SKEWED 25 °
DOUBLE 16' X 8' X 72' PRECAST R.C.B.C
WITH END SECTIONS
N. INVERT = 954.79
S. INVERT = 954.59

302 0120 AGGREGATE BASE COURSE CL 5
Sta. 11+50 to Sta. 14+25 611  TON

430 0500 COMMERCIAL GRADE HOT MIX ASPHALT
Sta. 11+50 to Sta. 14+25 177  TON

752 0100 FENCE BARBED WIRE 3 STRAND
Sta. 11+50 to Sta. 14+25 130  LF

754 0803 OBJECT MARKERS - TYPE III
Sta. 11+50 to Sta. 14+25 4  EA
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PEMBINA COUNTY, NORTH DAKOTA
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WETLAND IMPACTS

CWT JDD 2302-00938

BRC-BRJ-3400(051) 175

Wetland Impact Table

Wetland
Number Location Wetland Type Wetland

Feature

USACE
Jurisdictional

Wetlands1
⠀

Wetland Impact Wetland Mitigation

Wetland Impacts
Acre(s)

USFWS Easment Impacts
Acre(s) Mitigation Proposed USACE/11990 Bank

Temp. Perm. Temp. Perm. EO 11990 USACE USFWS Location Acre(s)

1a
Sec. 16,
T160N,
R55W

Riverine Natural Y 0.081 0.021 Y N N
Approved

Mitigation Bank 0.021

1c
Sec. 16,
T160N,
R55W

Riverine Natural Y 0.046 0.004 Y N N
Approved

Mitigation Bank 0.004

1d
Sec. 9,
T160N,
R55W

Riverine Natural Y 0.167 0.054 Y N N
Approved

Mitigation Bank 0.054

Totals 0.294 0.079 0.079

Other Waters Impact Table

Number Location Type Feature USACE
Jurisdictional1⠀

Impacts to Other Waters Other Water Mitigation

Acres Mitigation Proposed USACE Mitigation Bank

Temp.
Perm. (total
Loss + no

Loss)
Perm. (Loss) Perm.

(No Loss) EO 11990 USACE USFWS Location Acre(s)

OW1b
Sec. 9 &
16, T160N,
R55W

Creek Natural Y 0.025 0.031 0.031 N N N  -  -

Totals 0.025 0.031 0.000 0.031 0.000

1
⠀Delineated aquatic resources are assumed to be jurisdictional WOUS.

 Impact Summary Table Mitigation Summary Table

Permanent Impact
Summary

Temporary Impacts and
additional information

Location
Ditch Shift

Acre(s)
Onsite
Acre(s)

11990
Bank

Acre(s)

USACE/11990
Bank

Acre(s)

USFWS
Bank

Acre(s)
Wetland

Type Total Acre(s) WaterType
Total

Acre(s)
USACE Only Onsite

Natural/JD
(Fill/Drain) 0.079 Temporary

Wetland JD 0.294 EO 11990 Only Wetland Mitigation Bank 0.079

Natural/Non-​
JD

(Fill/Drain)
0.000

Non-JD
Wetland

Temporary
0.000 USACE/11990 Wetland Mitigation Bank 0.000

Artificial/JD
(Fill/Drain) 0.000 USFWS

Artificial
/Non-JD

(Fill/Drain)
0.000 Permanent

OW 0.031 Total 0.000 0.000 0.079 0.000 0.000

Total 0.079 Temporary
OW 0.025
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BRC-BRJ-3400(051)
PEMBINA COUNTY, NORTH DAKOTA

STRUCTURE #34-110-22.1

WETLAND IMPACTS

CWT JDD 2302-00938

BRC-BRJ-3400(051) 275

DELINEATED AQUATIC RESOURCE

TEMPORARY WETLAND IMPACTS

PERMANENT WETLAND IMPACTS
(FILL DRAIN)

PERMANENT OTHER WATERS IMPACTS
(FILL DRAIN)

TEMPORARY OTHER WATERS IMPACTS
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BRC-BRJ-3400(051)
PEMBINA COUNTY, NORTH DAKOTA

STRUCTURE #34-110-22.1

TEMPORARY EROSION
CONTROL

CWT JDD 2302-00938

BRC-BRJ-3400(051) 176

TEMPORARY COVER CROP/STRAW MULCH

FIBER ROLLS 12IN

FLOTATION SILT CURTAIN

NOTE:
1. EROSION CONTROL DEVICE LOCATIONS SHOWN ARE APPROXIMATE. ACTUAL
LOCATIONS TO BE DETERMINED IN THE FIELD ACCORDING TO CONTRACTOR'S SWPPP.
2. A QUANTITY OF 50 LF OF SILT FENCE SUPPORTED HAS BEEN PROVIDED FOR USE
DEPENDING ON SITE CONDITIONS.

251 2000 TEMPORARY COVER CROP
Sta. 11+50 to Sta. 14+25 0.08  ACRE

253 0101 STRAW MULCH
Sta. 11+50 to Sta. 14+25 0.08  ACRE

261 0112 FIBER ROLLS 12IN
Sta. 11+50 to Sta. 14+25 495  LF

261 0113 REMOVE FIBER ROLLS 12IN
Sta. 11+50 to Sta. 14+25 495  LF

262 0100 FLOTATION SILT CURTAIN
Sta. 11+50 to Sta. 14+25 70  LF

262 0101 REMOVE FLOTATION SILT CURTAIN
Sta. 11+50 to Sta. 14+25 70  LF
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BRC-BRJ-3400(051)
PEMBINA COUNTY, NORTH DAKOTA

STRUCTURE #34-110-22.1

PERMANENT EROSION
CONTROL

CWT JDD 2302-00938

BRC-BRJ-3400(051) 177

SEEDING CLASS II & STRAW MULCH

WETLAND SEEDING & STRAW MULCH

FIBER ROLLS

RIPRAP GRADE II

251 0200 SEEDING CLASS II
Sta. 11+50 to Sta. 14+25 0.08  ACRE

253 0101 STRAW MULCH
Sta. 11+50 to Sta. 14+25 0.08  ACRE

261 0112 FIBER ROLLS 12IN
Sta. 11+50 to Sta. 14+25 495  LF
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BRC-BRJ-3400(051)
PEMBINA COUNTY, NORTH DAKOTA

STRUCTURE #34-110-22.1

SURVEY COORDINATE &
CURVE DATA

CWT JDD 2302-00938

BRC-BRJ-3400(051) 81 1

METRIC UNITS

ENGLISH UNITS

INITIALIZING BENCH MARK

NGVD-29

NAVD-88 GEOID 18

Assumed Coordinates

All coordinates and measurements
on this document derived from the

OPUS
All coordinates on this sheet are North Dakota State
Plane Coordinates.They are derived from the "North
American Datum of 1983", NAD83, 2011 Reference
Frame; North Dakota North Zone;

Scale Factor = 1.00000

International Foot definition.

Date Survey Completed 11/20/2023

HORIZONTAL ALIGNMENT US PUBLIC LAND SURVEY DATA SURVEY CONTROL POINTS
 PNT           STATION             NORTHING                  EASTING

NOTES:

                                         CONTROL POINT DESCRIPTION
  PNT       NORTHING            EASTING          ELEV       STA         OFFSET 

PRELIMINARY SURVEY COORDINATE AND CURVE DATA 

CURVE DATA

This drawing
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purposes.

 

ARC DEFINITION

PI 10+00.00 627678.55 2634518.42

BOP 11+50.00 627684.18 2634668.31

EOP 14+25.00 627694.50 2634943.12

PI 15+58.80 627699.53 2635076.82

1 627650.52 2635620.08 960.66 NA NA

#5 Rebar w/ PPC

2 627725.91 2635445.66 966.02 NA NA

Survey Spike

3 627706.81 2634969.48 965.64 NA NA

Survey Spike

4 627690.11 2634529.94 965.92 NA NA

Survey Spike

Sheet 1 of 1

 CORNER                IRN                      NORTHING         EASTING

T-160-N R-55-W

SW Cor Sec 9 - 627584.48 2631782.37

S 1/4 Cor Sec 9 - 627675.14 2634423.23

SE Cor Sec 9 - 627779.26 2637064.05



SECTION SHEET
NO. NO.

100 1

E5-1-48 48"x48" EXIT GORE 35 48"x48" SURVEY CREW
G20-1-60 60"x24" ROAD WORK NEXT __ MILES 28 48"x48" BRIDGE PAINTING AHEAD or __ FT
G20-1b-60 60"x24" NO WORK IN PROGRESS (Sign and installation only) 18 48"x48" MATERIAL ON ROADWAY
G20-2-48 48"x24" END ROAD WORK 26 48"x48" PAVEMENT BREAKS
G20-4-36 36"x18" PILOT CAR FOLLOW ME (Mounted to back of pilot car) 18 48"x48" RUMBLE STRIPS AHEAD
G20-4b-36 36"x30" WAIT FOR PILOT CAR 18 48"x48" FRESH OIL LOOSE ROCK
G20-50a-72 72"x36" ROAD WORK NEXT __ MILES RT & LT ARROWS 43 48"x48" DOUBLE REVERSE CURVE
G20-52a-72 72"x24" ROAD WORK NEXT __ MILES RT or LT ARROW 36
G20-55-96 96"x48" SPEED LIMIT ENFORCED - MINIMUM FEE $80 WHEN WORKERS PRESENT 59
M1-1-36 36"x36" INTERSTATE ROUTE MARKER (Post and installation only) 11
M1-4-24 24"x24" U.S. ROUTE MARKER (Post and installation only) 10
M1-5-24 24"x24" STATE ROUTE MARKER (Post and installation only) 10
M3-1-24 24"x12" NORTH (Mounted on route marker post) 7
M3-2-24 24"x12" EAST (Mounted on route marker post) 7
M3-3-24 24"x12" SOUTH (Mounted on route marker post) 7
M3-4-24 24"x12" WEST (Mounted on route marker post) 7
M4-8-24 24"x12" DETOUR (Mounted on route marker post) 7
M4-9-30 30"x24" DETOUR ARROW RIGHT or LEFT/AHD AND RT or LT 15
M4-10-48 48"x18" DETOUR (INSIDE ARROW) RIGHT or LEFT (Mounted on barricade) 7
M5-1-21 21"x15" ADVANCE TURN ARROW RT or LT(Mounted on route marker post) 7
M5-1-30 30"x21" ADVANCE TURN ARROW RT or LT(Mounted on route marker post) 9
M6-1-21 21"x15" DIRECTIONAL ARROW RT or LT (Mounted on route marker post) 7
M6-1-30 30"x21" DIRECTIONAL ARROW RT or LT (Mounted on route marker post) 9
M6-3-21 21"x15" DIRECTIONAL ARROW UP (Mounted on route marker post) 7
R1-1-48 48"x48" STOP 32
R1-2-60 60"x60" YIELD 29
R2-1-36 36"x48" SPEED LIMIT __ (Portable only) 30
R2-1-48 48"x60" SPEED LIMIT __ 39
R2-1aP-24 24"x18" MINIMUM FEE $80 (Mounted on Speed Limit post) 10 SPECIAL SIGNS

R3-2-48 48"x48" NO LEFT TURN 35
R4-1-48 48"x60" DO NOT PASS 39
R4-7-48 48"x60" KEEP RIGHT 39
R5-1-48 48"x48" DO NOT ENTER 35
R6-1-54 54"x18" ONE WAY RIGHT or LEFT (Mounted on STOP or DO NOT ENTER  post) 14
R7-1-12 12"x18" NO PARKING ANY TIME 11
R10-6-24 24"x36" STOP HERE ON RED 16
R11-2-48 48"x30" ROAD CLOSED (Mounted on barricade) 2 12 24

R11-2a-48 48"x30" STREET CLOSED (Mounted on barricade) 12
R11-3a-60 60"x30" ROAD CLOSED __ MILES AHEAD LOCAL TRAFFIC ONLY (Mtd on barricade) 2 15 30

R11-3c-60 60"x30" STREET CLOSED __ MILES AHEAD LOCAL TRAFFIC ONLY (Mtd on barricade) 15
R11-4a-60 60"x30" STREET CLOSED TO THRU TRAFFIC (Mounted on barricade) 15
W1-3-48 48"x48" REVERSE TURN RIGHT or LEFT 35
W1-4-48 48"x48" REVERSE CURVE RIGHT or LEFT 35
W1-4b-48 48"x48" TWO LANE REVERSE CURVE RIGHT or LEFT 35
W1-6-48 48"x24" ONE DIRECTION LARGE ARROW 26
W3-1-48 48"x48" STOP AHEAD 35
W3-3-48 48"x48" SIGNAL AHEAD 35 TRAFFIC CONTROL SIGNS                                                                                           TOTAL UNITS

W3-4-48 48"x48" BE PREPARED TO STOP 35
W3-5-48 48"x48" SPEED REDUCTION AHEAD 35
W4-2-48 48"x48" LANE ENDS RIGHT or LEFT 35
W5-1-48 48"x48" ROAD NARROWS 35
W5-8-48 48"x48" THRU TRAFFIC RIGHT LANE 35
W5-9-48 48"x48" ROAD WORK TRAFFIC ONLY DOWN & LT or RT ARROW 35
W6-3-48 48"x48" TWO WAY TRAFFIC 35
W8-1-48 48"x48" BUMP 35
W8-3-48 48"x48" PAVEMENT ENDS 35
W8-7-48 48"x48" LOOSE GRAVEL 35
W8-11-48 48"x48" UNEVEN LANES 35
W8-12-48 48"x48" NO CENTER LINE 35
W8-17-48 48"x48" SHOULDER DROP-OFF SYMBOL 35
W8-53-48 48"x48" TRUCKS ENTERING HIGHWAY 35
W8-54-48 48"x48" TRUCKS ENTERING AHEAD or __ FT or _ MILE 35
W8-55-48 48"x48" TRUCKS CROSSING AHEAD or __ FT or _ MILE 35
W8-56-48 48"x48" TRUCKS EXITING HIGHWAY 35
W9-3a-48 48"x48" CENTER LANE CLOSED SYMBOL 35
W13-1P-30 30"x30" __ MPH ADVISORY SPEED PLAQUE (Mounted on warning sign post) 14
W14-3-64 64"x48" NO PASSING ZONE 28
W16-2P-30 30"x24" __ FEET PLAQUE (Mounted on warning sign post) 10
W20-1-48 48"x48" ROAD WORK AHEAD or _FT or _ MILE 35
W20-2-48 48"x48" DETOUR AHEAD or __ FT or _ MILE 35
W20-3-48 48"x48" ROAD or STREET CLOSED AHEAD or __ FT or _ MILE 4 35 140

W20-4-48 48"x48" ONE LANE ROAD AHEAD or __ FT or _ MILE 35
W20-5-48 48"x48" RIGHT or CENTER or LEFT LANE CLOSED AHEAD or __ FT or _ MILE 35
W20-7-48 48"x48" FLAGGER 35
W20-8-18 18"x18" STOP - SLOW PADDLE Back to Back 5
W20-52P-54 54"x12" NEXT __ MILES (Mounted on warning sign post) 12
W21-1-48 48"x48" WORKERS 35
W21-2-48 48"x48" FRESH OIL 35
W21-3-48 48"x48" ROAD MACHINERY AHEAD  or __ FT or _ MILE 35
W21-5-48 48"x48" SHOULDER WORK 35
W21-5a-48 48"x48" RIGHT or LEFT SHOULDER CLOSED 35
W21-5b-48 48"x48" RIGHT or LEFT SHOULDER CLOSED AHEAD or __ FT or _ MILE 35

UNITS 

SUB 

TOTAL

Traffic Control Devices List

35

NOTE:
If additional signs are 
required, units will be 
calculated using the formula 
from Section III-18.06 of the 
Design Manual.
http://www.dot.nd.gov/
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DESCRIPTION

35
35
35
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TOTAL
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SIGN 

SIZE
DESCRIPTION

AMOUNT 

REQUIRED

W21-51-48
W21-52-48
W21-53-48
W22-8-48

W21-50-48

W24-1-48

8

EACH

EACH
EACH

EACH

EACH

EACH
EACH
EACH

QUANTITY

704-1072
704-1080
704-1081
704-1085

704-3501

SEQUENCING ARROW PANEL - TYPE B

SF
LF
EACH

EACH

EACH

EACH
EACH

EACH

704-1052

704-1050
PORTABLE RUMBLE STRIPS

SEQUENCING ARROW PANEL - TYPE A

LF
LF

SPEC & CODE

DESCRIPTION

FLAGGING704-0100 MHR

704-1000

SPEC & 

CODE
UNIT

DELINEATOR DRUMS
TRAFFIC CONES

PRECAST CONCRETE MED BARRIER - STATE FURNISHED
RAISED PAVEMENT MARKERS
SHORT TERM 4IN LINE - TYPE R
SHORT TERM 4IN LINE - TYPE NR

704-3510
762-0200
762-0420
762-0430

STACKABLE VERTICAL PANELS
VERTICAL PANELS - BACK TO BACK

704-1070 DELINEATOR

SEQUENCING ARROW PANEL - TYPE C
OBLITERATION OF PVMT MK
PORTABLE PRECAST CONCRETE MED BARRIER

704-1048

FLEXIBLE DELINEATORS

TYPE I BARRICADES
TYPE III BARRICADES

EACH

704-1086
704-1087
704-1500

704-1060
704-1065
704-1067 TUBULAR MARKERS
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Overtopping Discharge
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191

457

2

72

128

1
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1

1

GEOSYNTHETIC MATERIAL TYPE RR

GEOSYNTHETIC MATERIAL TYPE G

DBL 16FT X 8FT PRECAST RCB END SECTION 

DBL 16FT X 8FT PRECAST RCB CULVERT  

RIPRAP GRADE II

FOUNDATION PREPARATION-BOX CULVERT

FOUNDATION FILL 

BOX CULVERT EXCAVATION

REMOVAL OF STRUCTURE
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BRC-BRJ-3400(051)
PEMBINA COUNTY, NORTH DAKOTA

 STRUCTURE #34-110-22.1



23 U.S.C. 407

NDDOT Reserves All Objections

STRUCTURAL NOTES

Fill Height = 2'-0" to 5'-0"B.

HL-93 LoadingA.

DESIGN LOADS:

Specifications.

adhesive specifically intended for concrete anchorage, in accordance with Section 806.02 of the Standard 

parapet against the section. Install the bars according to the manufacturer's recommendation, with a high strength 

" diameter reinforcing bars to attach the parapet. Cast the 2
1Cast holes in the last barrel section at 2'-0" centers for 

" diameter reinforcing bars. 4
3Cast holes at 3'-0" centers through the last end section and into the cutoff wall to receive 

hardware according to AASHTO M232. Galvanize structural steel after fabrication according to AASHTO M111.

required to be properly certified for all shop and field welds. Coat all field welds with galvanizing paint. Galvanize all 

and washers shall be ASTM F436, Type 1. Welded pipe sleeves are to conform to ASTM A53, Grade B. Welders are 

All bolts, plates, angles, and studs are to meet ASTM A36. Nuts are to be a heavy hex in conformance with ASTM A563 

installation of the end sections is to be included in the price bid for "DBL 16FT X 8FT PRECAST RCB END SECTION".

the end sections to be in proper alignment. Any foundation fill not shown in plans that is required to facilitate the 

surface is smooth. After backfilling, end sections are to be in line. If the end sections are not in line, remove and reset 

section. Attach the end section to the last barrel section by the use of tie bolts or another approved method so the inside 

The "DBL 16FT X 8FT PRECAST RCB END SECTION" bid item consist of the cutoff wall, parapet, and sloped end 

height.

their ends. If tie-bolts are used, the joints will require two ties per exterior wall located at the third points of the wall clear 

prestressing strands from opposite ends to a force of 20 kips. Protect prestressing cables against corrosion and grout 

" diameter 270K strands for double box culverts, with one strand in each corner. Stress 2
1use a minimum of six 

prestressing strands or 1" diameter galvanized tie-bolts as shown on Standard Drawing D-714-22. If strands are used, 

PRECAST REINFORCED CONCRETE BOX CULVERT AND END SECTIONS: Tie all barrel sections together with 606

price bid for "FOUNDATION FILL".

"FOUNDATION FILL" will be paid at plan quantity. Include any additional material required by the manufacturer in the 

rock used will be paid at the unit price bid for "FOUNDATION FILL".

to the approval of the Engineer. No additional payment will be made for the substitution of the CL 5. All CL 5 and coarse 

portion or all of the CL 5 material. The replacement of the CL 5 material with coarse rock under the box culvert is subject 

Notify the Engineer if the Contractor elects to use a coarse rock material under the box culvert as replacement for a 

below. 

FOUNDATION FILL: Use CL 5 as specified in Section 816 of the Standard Specifications, "Aggregates" except as noted 210 

in accordance with the Standard Specifications.

The lump sum bid item, "REMOVAL OF STRUCTURE" includes all work required to remove all box culvert components 

REMOVAL OF STRUCTURE: The existing structure is a triple 10' x 7' x 37'-0" reinforced concrete box culvert.202

new double barrel 16' x 8' x 72'-0" precast concrete box culvert. 

SCOPE OF WORK: Work at this site consists of removing an existing triple barrel concrete box culvert and installing a 100
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end of the end sections.

Extend the geosynthetic material and foundation fill to the

Place all bedding prior to placing box culvert sections.

Provide bedding in accordance with Section 606.04.E.1.
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