DATE:  November 28, 2018
SOLICITATION CHECKLIST
CONSULTANT ADMINISTRATION SECTION (CAS)


PROJECT NUMBER:  SS-7-073(014)005

PROJECT CONTROL NUMBER: 22361

PROJECT DESCRIPTION & LIMITS:  ND Hwy 73 – Near RP 6 to Jct ND Hwy 22
Improvement Strategy – Reconstruction (See Pre-Milestone Review for additional details)                                                                                                                               Widening, Selective Grading, Full Depth Reclamation, Hot Mix Asphalt, Structural Plate Pipe Improvements, Incidentals

*NOTE: Scoping Report addresses improvements from Jct ND Hwy 23 E to Jct ND Hwy 22. Proposed      improvements have been split into two projects (PCN 22329, PCN 22361).
[bookmark: _GoBack]Project limits for PCN 22361 are from Near RP 6 to Jct ND Hwy 22 only.
(See Pre-Milestone Reviews for each project for additional details)

DIVISION REPRESENTATIVE: Travis Brossart		PHONE: 701-328-4856
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            							      Consultant          NDDOT	            N/A
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Phase III (complete after Environmental Document is finalized)
Roadway Design…………………………………………………………………………☒		☐		☐

Right of Way
Title Information……………………………………………………………	☒		☐		☐
Landowner Notification…………………………………………………	☒		☐		☐
Consultant will coordinate landowner right-of-entry notifications
(See Pre-Milestone Review for additional details)   

ROW Plats………..……………………………………………………………	☒		☐		☐

Appraisals………………………………………………………………………	☒		☐		☐

Negotiations/ROW Acquisition….………………………………….	☒		☐		☐
Borrow…………………………………………………………………………..	☒		☐		☐
Consultant to obtain Borrow Option Agreements, obtain required environmental clearances, COA, and perform necessary geotechnical investigation.


Environmental	
Mitigation………………………………………………………………………	☒		☐		☐
Permit Application(s)……………………………………………………..	☒		☐		☐

Bridge Design/Plan Preparation….……………………………………………..	☒		☒		☐
After environmental clearances, a decision will be made if the design will be completed by NDDOT or Consultant. 

Materials and Research………………………………………………………………	☐		☒		☐
Includes Pavement Design, HBP Mix Recommendations, and Gravel Prospecting

Roadway Hydraulics (Design or Bridge)………………………………………	☒		☐		☐
Consultant to perform roadway hydraulics and culvert condition survey for all culverts.
(See Pre-Milestone Review for additional details)   

Structure Hydraulics………………………………………….……………………….	☒		☒		☐
Consultant to complete necessary structure hydraulics. NDDOT will supply preliminary structure hydraulics information. (See Pre-Milestone Review for additional details)   

This document needs to be signed if there are two Divisions with major portions of the project and one wants the work to go to a consultant and the other wants to keep the project.

Approval:  ______________________________________		____________
		Office of Project Development Director	Date	
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