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STATE FEDERAL AID PROJECT NO.   NHU-CPU-7-002(175)900 (PCN-22906)

NORTH DAKOTA
DEPARTMENT OF TRANSPORTATION

REQUEST FOR PROPOSAL

(For official use only)

Proposal Form of:

(Address, City, State, Zipcode)

(Firm Name)
___________________________________________________________________________

___________________________________________________________________________

BUSINESS US 2, FRONT ST E TO 2ND AVE W - WILLISTON

WILLIAMS COUNTY

DBE Race Conscious Goal - 5.00%

Miles1.280

BID OPENING:
exchange at www.bidx.com until

The bidder's proposal will be accepted via the Bid Express on-line bidding

Prior to submitting a Proposal, the Bidder shall complete all applicable sections and
properly execute the Proposal Form in accordance with the specifications.

Central Time on November 19, 2021.09:30AM 

MILL & OVERLAY, GUARDRAIL, ADA RAMPS, ADJUST UTILITY APPURTENANCE
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The company, firm, corporation, or individual hereby acknowledges that it has designated a responsible 

person or persons as having the authority to obligate the company, firm, or individual, through electronic or 

paper submittal, to the terms and conditions described herein and in the contract documents.  The 

designated responsible person submitting this proposal shall be hereafter known as the bidder.  By 

submitting this proposal, the bidder fully accepts and agrees to all the provisions of the proposal.  The bidder 

also certifies that the information given in this proposal is true and the certifications made in this proposal 

are correct. 

The bidder acknowledges that they have thoroughly examined the plans, proposal form, specifications, 

supplemental specifications, special provisions and agrees that they constitute essential parts of this 

proposal. 

The bidder acknowledges that all line items which contain a quantity shall have a unit price bid.  Any line item 

which is bid lump sum shall contain a lump sum bid price. 

The bidder acknowledges that they understand that the quantities of work required by the plans and 

specifications are approximate only and are subject to increases and decreases; the bidder understands that 

all quantities of work actually required must be performed and that payment therefore shall be at the prices 

stipulated herein; that the bidder proposes to timely furnish the specified materials in the quantities required 

and to furnish the machinery, equipment, labor and expertise necessary to competently complete the 

proposed work in the time specified. 

NON‐COLLUSION AND DEBARMENT CERTIFICATION 

The bidder certifies that neither he/she, nor any official, agent or employee of the bidder has entered into 

any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with this bid. 

By submitting this proposal, the bidder certifies to the best of his/her knowledge and belief that he/she and 

his/her principles: 

a.  Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal Department or agency; 

b. Have not within a three‐year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 

obtaining, attempting to obtain, or perform a public (Federal, State or Local) transaction or contract 

under a public transaction; violation of Federal or State antitrust statutes or commission of 

embezzlement, theft, forgery, bribery, falsification or destruction of records; making false 

statements; or receiving stolen property 
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c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or Local) with commission of any of the offenses enumerated in paragraph b. of the 

certification; and 

d. Have not within a three‐year period preceding this proposal had one or more public transactions 

(Federal, State or Local) terminated for cause or default 

Where the prospective bidder is unable to certify to any of the statements in this certification, the bidder 

shall submit an explanation in the blanks provided herein.  The explanation will not necessarily result in 

denial of participation in a contract: 

Explanation:                         
                           
                           
                           

 

If the prequalified bidder’s status changes, he/she shall immediately submit a new fully executed non‐

collusion affidavit and debarment certification with an explanation of the change to the Contract Office prior 

to submitting the bid. 

Failure to furnish a certification or an explanation will be grounds for rejection of a bid. 

BID LIMITATION (Optional) 

The bidder who desires to bid on more than one project on which bids are to be opened on the same date, 

and who also desires to avoid receiving an award of more projects than the bidder is equipped to handle, 

may bid on multiple projects and limit the total amount of work awarded to the bidder on selected projects 

by completing the “Bid Limitation”. 

The Bid Limitation must be filled in on each proposal form for which the Bidder desires protection.  Each such 

proposal must be covered by a proposal guaranty. 

The bid limitation can be made by declaring the total dollar value of work OR total number of projects a 

bidder is willing to perform. 

The Bidder desires to disqualify all of his/her bids on this bid opening that exceed a total dollar value of  

$                           

OR 

that exceed a total number of                              projects. 

The Bidder hereby authorizes the Department to determine which bids shall be disqualified. 
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PERMISSIBLE DISCOUNT (optional) 

Only when invited to do so in the Request for Proposal by Special Provision, Bidders are permitted to offer a 

discount on a specific project (discount project) if they are awarded the contract on one or more additional 

projects bid at the same bid opening time and date.  The bidder must present the proposal so that it can be 

considered with or without the discount.  The bid or discount offered on the “discount project” will not affect 

the determination of the low bid of any other project. 

When discounts are offered, they must be presented as a reduction in the unit price for one or more items of 

work in the specified proposal (discount project). 

 

Space for Offering Discounts: 
                           
                           
                           

Item No:         

Description:         

Unit:           

Proposal Quantity:    Unit Price Reduction: $      Discount: $       

Item No:         

Description:         

Unit:           

Proposal Quantity:    Unit Price Reduction: $      Discount: $       

Item No:         

Description:         

Unit:           

Proposal Quantity:    Unit Price Reduction: $      Discount: $       

 

TOTAL DISCOUNT         

It is understood that the discount will only apply if awarded under the conditions as listed above and signed 

by the bidder. 
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RECEIPT OF ADDENDA ACKNOWLEDGEMENT 

We hereby acknowledge receipt of the following addenda: 

Addendum #      Dated         

Addendum #      Dated         

Addendum #      Dated         

Addendum #      Dated         

Addendum #      Dated         

Addendum #      Dated         

 

PROPOSAL GUARANTY 

A proposal guaranty is required.  The proposal guaranty must comply with Section 102.09, “Proposal 

Guarantee” of the Standard Specifications. 

TYPE OF PROPOSAL GUARANTY APPLIED TO THIS PROJECT (Check one): 

_____  Annual Bid Bond* 

_____  Single Project Bid Bond 

_____  Certified or Cashier’s Check 

*Annual Bid Bond is required when submitting proposals electronically 
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CONTRACT BOND                                     1.001 103 0100 L SUM

REMOVAL OF CURB                                   9.002 202 0129 LF   

REMOVAL OF CURB & GUTTER                          720.003 202 0130 LF   

REMOVAL OF PAVEMENT                               486.004 202 0136 TON  

GUARDRAIL EMBANKMENT                              2.005 203 0218 EA   

WATER                                             34.006 216 0100 M GAL

FIBER ROLLS 12IN                                  910.007 261 0112 LF   

SALVAGED BASE COURSE                              262.008 302 0100 TON  

TACK COAT                                         1,682.009 401 0050 GAL  

MILLING PAVEMENT SURFACE - 2 INCH                 33,614.010 411 0114 SY   

SUPERPAVE FAA 45                                  3,764.011 430 0045 TON  

CORED SAMPLE                                      37.012 430 1000 EA   

PG 58H-34 ASPHALT CEMENT                          219.013 430 5818 TON  

MOBILIZATION                                      1.014 702 0100 L SUM

FLAGGING                                          1,280.015 704 0100 MHR  

TRAFFIC CONTROL SIGNS                             2,621.016 704 1000 UNIT 
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TYPE III BARRICADE                                101.017 704 1052 EA   

SIDEWALK BARRICADE                                9.018 704 1054 EA   

PEDESTRIAN WALKWAY                                571.019 704 1058 LF   

DELINEATOR DRUMS                                  304.020 704 1060 EA   

TUBULAR MARKERS                                   154.021 704 1067 EA   

STACKABLE VERTICAL PANELS                         258.022 704 1080 EA   

TEMPORARY CURB RAMP                               9.023 704 2108 EA   

FIELD OFFICE                                      1.024 706 0400 EA   

AGGREGATE LABORATORY                              1.025 706 0500 EA   

BITUMINOUS LABORATORY                             1.026 706 0550 EA   

CONTRACTOR'S LABORATORY                           1.027 706 0600 EA   

INLET PROTECTION-SPECIAL                          20.028 708 1540 EA   

ADJUST UTILITY APPURTENANCE                       40.029 722 6240 EA   

CURB & GUTTER-TYPE I                              720.030 748 0140 LF   

CURB-TYPE I                                       75.031 748 0520 LF   

SIDEWALK CONCRETE 4IN                             569.032 750 0115 SY   
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DETECTABLE WARNING PANELS                         266.033 750 2115 SF   

STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      67.034 754 0206 LF   

RESET SIGN PANEL                                  5.035 754 0592 EA   

EPOXY PVMT MK MESSAGE                             720.036 762 0112 SF   

EPOXY PVMT MK 4IN LINE                            15,337.037 762 0113 LF   

EPOXY PVMT MK 6IN LINE                            2,281.038 762 0114 LF   

EPOXY PVMT MK 8IN LINE                            184.039 762 0115 LF   

EPOXY PVMT MK 24IN LINE                           9.040 762 0117 LF   

SHORT TERM 4IN LINE-TYPE R                        15,337.041 762 0420 LF   

SHORT TERM 6IN LINE-TYPE R                        2,281.042 762 0422 LF   

SHORT TERM 8IN LINE-TYPE R                        184.043 762 0424 LF   

SHORT TERM 24IN LINE-TYPE R                       9.044 762 0426 LF   

SHORT TERM MESSAGE-TYPE R                         720.045 762 0440 SF   

W-BEAM GUARDRAIL                                  138.046 764 0131 LF   

W-BEAM GUARDRAIL END TERMINAL                     1.047 764 0145 EA   

RESET W-BEAM GUARDRAIL END TERMINAL               1.048 764 1059 EA   
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REMOVE END TREATMENT & TRANSITION                 2.049 764 2081 EA   

RELOCATE JUNCTION BOX                             5.050 770 4553 EA   

REMOVE JUNCTION BOX                               1.051 770 4578 EA   

TOTAL SUM BID 
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TIME FOR COMPLETION:

The  undersigned  Bidder  agrees,    if  awarded  the  contract,    to  prosecute  the  work   with   sufficient

forces and equipment to complete  the  contract  work  within  the  allowable  time  specified  as  follows:

WORKING DAY CONTRACT: working days are provided.  The Department will begin

charging working days beginning or the date work begins on the project site,

NA

CALENDAR DAY CONTRACT:  

begins on the project site, whichever is earlier.

COMPLETION DATE CONTRACT:

provides a minimum of 

or the date workwill be determined by adding

whichever  is  earlier.

NA

calendar  days are provided.  The completion date

N

NA

NA calendar days to NA

The project completion date is . The Department09/30/2022

working days.  The Department will begin charging workingNA

or the date work begins on the project site, whichever is earlier.days beginning NA
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Project: NHU-CPU-7-002(175)900 (PCN-22906)

Type of Work: MILL & OVERLAY, GUARDRAIL, ADA RAMPS, ADJUST UTILITY APPURTENANCE

County: WILLIAMS

Length: 1.2800 Miles

UTILIZATION OF DISADVANTAGED BUSINESS ENTERPRISE (M/WBE):

CONTRACT EXECUTION:

has  met  the assigned  goals  or  has  met  the  good  faith  effort  requirements of  the Special Provision.
"Utilization  of  Disadvantaged  Business  Enterprise"  (M/WBE),  is  true and  correct and  that  the bidder
The undersigned Bidder certifies that the information  given on behalf of the Bidder in Special Provision,

The  undersigned  Bidder  agrees,  if  awarded  the  contract,  to  execute  the  contract  form  and  furnish
a  contract  bond  within  fifteen  calendar  days,   as  determined  by  NDCC  Section  1-02-15,  after date of
notice  of  award,  in  accordance  with  the  provisions  of  Sections  103.05  and  103.06  of  the  Standard
Specifications.

AFFIDAVIT:

representative  of
CONTRACTOR NAME

MAILING ADDRESS

The  undersigned  bidder,  being  duly  sworn,  does  depose  and  say  that  they  are  an  authorized

and  that  they  have  read,  understand,  acknowledge,  and  accept  the  entire  proposal  form;  and

Individual Partnership Joint Venture Corporation

of , a

COUNTY OF 

STATE OF )

)
)  ss.

that  all  statements  made  by  said  bidder  are  true  and  correct.

TITLE
BIDDER MUST SIGN ON THIS LINE

,

Subscribed and sworn to before me this day.
TYPE OR PRINT SIGNATURE ON THIS LINE

COUNTY

STATE DATE

NOTARY PUBLIC

My commission expires

(Seal)



NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

Job 22906, NHU-CPU-7-002(175)900  
 

Mill & Overlay, Guardrail Improvements, ADA Improvements, 
Adjust Utility Appurtenance 

 
 

INDEX OF PROVISIONS 
 

 
Road Restriction Permits  
 
Hot Line Notice 
 
Price Schedule for Miscellaneous Items dated October 1, 2014 (PS-1) 
 
SP DBE Program - Race Conscious dated October 1, 2021  
 
E.E.O. Affirmative Action Requirements dated March 15, 2014 
 
Appendix A of the Title VI Assurances dated September 7, 2021 
 
Appendix E of the Title VI Assurances dated September 7, 2021 
 
SP Cargo Preference Act 
 
Required Contract Provisions Federal Aid Construction Contracts 
(Form FHWA 1273 Rev. May 1, 2012) 
 
SP Certified Payrolls, dated 9-6-17 
 
SP DBE Project Payment Reporting, dated 10-3-17 
 
Labor Rates from U.S. Department of Labor dated October 15, 2021 (Mod. No. 3) 
 
On-The-Job Training Program 2021  
 
SSP 4 Longitudinal Joint Density  
 
SSP 5 Limitations of Operations 
 
SSP 7 Bitumen Testing Price Adjustments 
 
SSP 8 Federal Prohibition on Certain Technological Hardware 
 
SSP 9 HMA Acceptance 



INDEX OF PROVISIONS  
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SP 389(20) Utility Coordination 
 
SP 409(20) Temporary Pedestrian Facilities 
 
SP Fuel Cost Adjustment Clause dated September 8, 2006  
 
 
 



 

 NOTICE 
 
 
TO: All prospective bidders on all North Dakota Department of 

Transportation Highway Construction Projects. 
 
Contractors moving construction equipment to NDDOT highway 
construction projects are subject to the Road Restriction Policy 
with the following modifications: 
 
A. The contractor may purchase up to 10 single trip permits for 

each NDDOT highway construction project at a cost ranging from
$20 to $70 each.  These permits must be purchased from the Motor 
Carrier Division of the Highway Patrol at the central office 
of the NDDOT in Bismarck, North Dakota. 

 
B. The $1 per mile fee will not be charged for Gross Vehicle 

Weights (GVW) exceeding 105,500 pounds, 105,500 pounds, and 
105,000 pounds for highways Restricted by Legal Weights,  

 8 Ton, and 7 Ton highways respectively. 
 
C. The $5 per ton per mile fee will be charged only for loads 

exceeding a GVW of 130,000 pounds, 120,000 pounds, 110,000 
pounds and 80,000 pounds for highways Restricted by Legal 
Weights, 8 Ton, 7 Ton, and 6 Ton highways respectively. 

 
D. The maximum weights per axle for each of the class 

restrictions still apply.  If it is shown that more axles 
cannot be added, movement may be authorized; however, a $1 
per ton per mile fee will be charged for all weight in 
excess of the restricted axle limits. 

 
E. These construction equipment single trip permits apply to 

State and US Highways only. 
 
F. The District Engineers and Highway Patrol will select the 

route of travel. 
 
G. Contractors moving equipment to other than NDDOT highway 

construction projects are subject to all fees as shown in 
the Road Restriction Permit Policy. 

 
H. Contractors must call the Highway Patrol prior to movement 

of all overweight loads on all State and US Highways. 
 
 
 
 
 
 



NDDOT ROAD AND VEHICLE RESTRICTIONS     Date Revised 05-22-10 
 
ROAD RESTRICTION PERMITS 
 
Permits shall be issued for the movement of non-divisible vehicles and loads on state highways which 
exceed the weight limits during spring road restrictions.  The issuance of permits may be stopped or 
posted weights changed at any time based on the varying conditions of the roadways.  Permits can be 
obtained from the Highway Patrol.  
 
RESTRUCTION CLASSIFICATIONS WITH ALLOWABLE AXLE WEIGHTS 

AND GROSS VEHICLE WEIGHTS 
PERMIT AND TON/MILE FEES 

Highways Restricted by Legal Weight 
 
  Single Axle    -- 20,000 lbs. 
  Tandem Axle    -- 34,000 lbs. 
  Triple Axle    -- 48,000 lbs. 
  4 Axles or more   -- 15,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 
 
Note: The above weights apply to state highways restricted by legal weights, 
other than interstate highways, in areas where road restrictions are in force. 
When the gross weight of an axle grouping exceeds 48,000 pounds, the $1 
per ton per mile shall apply to all weight in excess of 15,000 pounds per axle. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,501 lbs. to 130,000 lbs. GVW -- $1 per mile 
 
Over 130,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceeding 130,000 lbs. 
GVW 
 
Exceeding axle limits -- $1 per ton per mile 

8-Ton: 
 
  Single Axle    -- 16,000 lbs. 
  Tandem Axle    -- 32,000 lbs. 
  3 Axles or more   -- 14,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,501 lbs. to 120,000 lbs. GVW -- $1 per mile 
 
Over 120,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceeding 120,000 lbs. 
GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

7-Ton: 
 
  Single Axle    -- 14,000 lbs. 
  Tandem Axle    -- 28,000 lbs. 
  3 Axles or more   -- 12,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,500 lbs. to 110,000 lbs. GVW -- $1 per mile 
 
Over 110,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceedi ng 110,000 lbs. 
GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

6-Ton: 
 
  Single Axle    -- 12,000 lbs. 
  Tandem Axle    -- 24,000 lbs. 
  3 Axles or more   -- 10,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 80,000 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
$5 per ton per mile for all weight exceeding 80,000 
lbs. GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

5-Ton: 
 
  Single Axle    -- 10,000 lbs. 
  Tandem Axle    -- 20,000 lbs. 
  3 Axles or more   -- 10,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 80,000 lbs. 

 
 
No overweight movement allowed 

 
 
 



SINGLE UNIT FIXED LOAD VEHICLES SUCH AS TRUCK CRANES AND WORKOVER RIGS 
 
A. Permit Fee and Ton Mile Fee for Self-Propelled Fixed Load Vehicles . 
 

1. Permit Fee:  $25 per trip 
 

2. $1 per ton per mile for all weight in excess of restricted axle limits or in excess of legal limits on 
state highways in areas where road restrictions are in force.  When the gross weight of an axle 
grouping exceeds 48,000 pounds, the $1 per ton per mile shall apply to all weight in excess of 
15,000 pounds per axle (see weight classification chart in section C.)  

 
3. $5 per ton per mile for all movements exceeding the following gross vehicle weight limits:  

 
a. 105,500 lbs. GVW on unrestricted state highways, other than interstate highways, in areas 

where road restrictions are in force.  
b. 105,500 lbs. GVW on 8-ton highways. 
c. 105,500 lbs. GVW on 7-ton highways. 
d. 80,000 lbs. GVW on 6-ton highways.  
e. No overweight movement allowed on 5-ton highways 

 
B. Permit Fees for Work-Over Rigs and Special Mobile Equipment Exceeding 650 but not 670 Pounds 

Per Inch Width of Tire.  
 
1. Permit Fee:  

a. $50 per trip on work-over rigs up to 650 pounds per inch width.  
b. $75 per trip on work -over rigs that exceed 650 but not 670 pounds per inch width of tire.  

2. The work-over rig shall be stripped to the most minimum weights.  
3. A minimal number of state highway miles shall be used.  
4. District engineer approval shall be obtained prior to movement when vehicle exceeds restricted 

axle weights by more than 5,000 pounds.  
5. A validation number ending in TM must be obtained from the Highway Patrol prior to using a 

self-issue single trip movement approval form.  
6. The ton mile shall be waived . 

 



NOTICE 
 
 
 

U.S. DEPARTMENT OF TRANSPORTATION 
 
 

"HOT LINE" 
 
 
As part of its continuing investigation into Highway Construction Contract Bid 
Rigging and abuses in the Disadvantaged Business Enterprise Program, the Inspector 
General for the Department of Transportation (DOT) has established a "HOT LINE" 
to receive information from contractors, suppliers, or anyone with knowledge of such 
activities.  
 
 
The toll-free "HOT LINE' telephone number is 1-800-424-9071 and will be manned 
during normal working hours (8 a.m. to 5 p.m. EST). This operation is under the 
direction of DOT's Inspector General. All information will be treated confidentially 
and anonymity will be respected.  
 
 

CALL                                          WRITE 
Inspector General's 'HOT LINE'               Inspector General  
Toll Free 1-800-424-9071                         Post Office Box 23178 
Washington, DC Area:                    Washington, DC 20026-0178   
202-366-1461         

 Fax:  202-366-7749      Email:  hotline@oig.dot.gov 
 
 
 
 
 
 
 

The field office address and telephone number for NORTH DAKOTA is: 
 

CHICAGO REGIONAL OFFICE 
 
 

Special Agent-in-Charge 
Commercial: 312-353-0106 
111 N. Canal St., Suite 677 

Chicago, Illinois 60606 



10/1/2014 
 
 

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
PRICE SCHEDULE FOR MISCELLANEOUS ITEMS (PS-1) 

The Contractor agrees to accept the following unit prices for each listed item of work and or material when no 
project contract unit price exists for that item.  Each price listed will be full compensation for the cost of labor, 
material and equipment necessary to provide the item of work and/or material, complete in place, including 
(but not limited to) royalty, disposal of unsuitable material, equipment rental, sales tax, use tax, overhead, 
profit, and incidentals. 

Each listed item is referenced to the Standard Specifications by Section number and Section name. 

SECTION NO. SECTION NAME ITEM NAME PRICE PER ITEM 
107.08 Haul Roads Water $27 per M Gal 
107.08 Haul Roads Bitumen for Mix Invoice Price 1 + 10% 
107.08 Haul Roads Bituminous Mix $42 per Ton 2 
107.08 Haul Roads Aggregate Base $17 per Ton 2 
203.01 B Rock Excavation Rock Excavation $11 per CY 
203.01 C Shale Excavation Shale Excavation Common Excavation Price + 

$1.00 per CY 
203.01 D Muck Excavation Muck Excavation $9 per CY 
203.05 H.3 Embankment 

 
Overhaul $1.40 per CY - Mile 

260 Silt Fence Mucking Silt Fence $3.90 per LF 
260 Silt Fence Removal of Silt Fence 3 $4.25 per LF 
261 Fiber Rolls Mucking of Fiber Rolls $3.90 per LF 
261 Fiber Rolls Removal of Fiber Rolls 3 $4.25 per LF 
420.04 E Bituminous Seal Coat Blotter Sand $27 per Ton 2 

 
430.04 G 

Hot Mix Asphalt (Exc. 
Material Hauled to Disposal 
Area) 

 
Bituminous Mixture 

Machine Placed: Bid or Invoice 
Price + $31 per ton Hand Placed: 
Bid or Invoice Price + $48 per Ton 

704 Temporary Traffic Control Flagging $32 per MHR 
1 Price paid for bituminous material will be invoice price plus freight costs. 

 2 Price Includes haul up to 10 miles.  Payment for haul exceeding 10 miles will be according to Section 
109.03 E, “Force Account.” The haul distance for aggregate base and bituminous mix will be based on the 
average haul. The haul distance for blotter sand will be from the point where the haul begins to the point 
where it enters the project. 

 3 This is only for pre-existing items that were not installed under the Contract. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION SPECIAL PROVISION: 
DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM 

PROJECT  NHU-CPU-7-002(175)900 (PCN-22906) 
 
RACE/GENDER CONSCIOUS GOAL The DBE goal for this project is:  5.00% 

NDDOT Contact Information 

Contractor Sign In & Submit Advertisements at: 
https://apps.nd.gov/dot/cr/csi/login.htm 

Amy Conklin, DBE Program Administrator 
701-328-3116 - or - aconklin@nd.gov 

Submit quotes and post bid documentation to:  
subquotes@nd.gov 
or Fax:  701-328-0343 

Ramona Bernard, Civil Rights Division Director 
701-328-2576 - or - rbernard@nd.gov 

Search DBE Directory 
https://dotnd.diversitycompliance.com/ 

All times are stated in Central Time. The day of the bid 
opening is not counted as one of the business days. 

PURPOSE 
These provisions: 

1. Provide an explanation of the federal law and outline the obligations to comply with the Federal DBE 
requirements applicable to this contract,  

2. Explain the process NDDOT will follow to evaluate bidders’ efforts to obtain DBE participation  
3. Provide the standards NDDOT will use to measure compliance with the requirements 
4. Identify sanctions for failing to comply with DBE program requirements. 

 

This Special Provision is written per 49 CFR Part 26 and Appendix A – Guidance Concerning Good Faith 
Efforts. 
Contract award will be made to the lowest responsive bidder whose proposal substantially complies with the 
requirements prescribed herein, has submitted all required documentation and who has met the goal for DBE 
participation, or has demonstrated, to the satisfaction of the Department, adequate good faith efforts to do so.  
 
QUOTES: 
 
All bidders and all subcontractors over $500,000 (regardless of whether they are apparent low bidder or their quote 
was used on a project in this bid opening) should submit a completed SFN 52013-List of Businesses Submitting 
Quotes (Form B), or a spreadsheet containing all the information on Form B by 4:00 pm CST within 5 business days 
after the bid opening. (Copies of quotes are no longer accepted) This process is necessary in identifying “ready, 
willing, and able” contractors upon which to base the NDDOT Triennial DBE Goal.  The number of contractors and 
the types of work they have bid/quoted will be used in the calculation of the DBE goal for each goal setting period. 

 
All subcontractors, suppliers, manufacturers, regular dealers, vendors, and brokers should fax or 
email quotes to the Department no later than 9 PM the day before each bid opening.   
All DBEs quoting on this project MUST submit all quotes and a list of contractors they quoted to 
NDDOT no later than 9 PM the day before each bid opening. 
 
Prime contractors preparing to bid on NDDOT highway projects have requested that quotes be sent to them 
the day before the bid opening by: 
 

2 PM Central - Suppliers (brokers/regular dealers), vendors, & manufacturers 
5 PM Central - Subcontractors under $500,000 
8 PM Central - Subcontractors over $500,000

 
 

https://apps.nd.gov/dot/cr/csi/login.htm
mailto:aconklin@nd.gov
mailto:subquotes@nd.gov
mailto:rbernard@nd.gov
https://dotnd.diversitycompliance.com/FrontEnd/VendorSearchPublic.asp?TN=dotnd&XID=2704
https://dotnd.diversitycompliance.com/FrontEnd/VendorSearchPublic.asp?TN=dotnd&XID=2704
https://www.dot.nd.gov/forms/sfn52013.pdf
https://www.dot.nd.gov/forms/sfn52013.pdf
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REQUIREMENTS FOR ALL BIDDERS: 
 

• ALL BIDDERS are strongly encouraged to submit all documentation at the time of bid opening. 
• Must submit Form A with bid package at the time of bid opening.  

o The DBE participation (amount committed to DBEs) will be based on the information identified on 
Form A at the time your bid is submitted, NOT what is submitted on SFN 52160 Notification of Intent 
to Use (Form C) if the amounts do not match.  Additional DBE participation attained after the bid 
opening is acceptable and will count toward the Department’s overall goal but will not be counted 
towards the individual project goal submitted at the time of bid.   

 For example:  The project goal is 5.00%, the DBE participation listed on Form A submitted 
with the bid shows 4.89% and the Form C(s) identify 5.15% DBE participation at time of 
submission. The Department’s view is the project goal has not been met, therefore GFE will 
be scrutinized on participation at the time of bid listed on Form A. 

• Completed Form B, or a spreadsheet containing all the information on Form B, should be submitted by 4:00 
pm CST within 5 business days after the bid opening. 

• Prime contractors are strongly encouraged to submit their bid documentation in one electronic file. Forms 
incorrectly submitted could result in a technicality, forcing the Department to award to the next responsive 
bidder. 

 
REQUIREMENTS FOR ALB WHEN THE PROJECT DBE GOAL IS MET AT THE TIME OF BID 
OPENING: 
 

• Follow REQUIREMENTS FOR ALL BIDDERS above, and in addition, include:  
• Must submit Form C for DBE’s used in all tiers of subcontracting by 4:00 pm CST 2 business days after the 

bid opening. 
• When the goal is met, if required documents are not submitted by the deadline, the Department may 

consider the bid non-responsive and could be rejected per 102.12 Irregular Bid, NDDOT Standard 
Specification for Road and Bridge Construction.  

 
 
REQUIREMENTS FOR ALB WHEN THE PROJECT DBE GOAL IS NOT MET AT THE TIME OF 
BID OPENING: 

 
• Follow REQUIREMENTS FOR ALL BIDDERS above, and in addition, include: 
• A cover letter, submitted with SFN 60829 explaining actions taken attempting to meet the project goal. See 

Page 3, questions # 1-8 to help explain your actions in the cover letter. Cover letter must be submitted by 
4:00 pm CST 2 business days of the bid opening.  

•    SFN 60829, Contractor Good Faith Efforts Documentation, (GFE) and supporting documentation must be 
submitted by 4:00 pm CST 2 business days of the bid opening. Failure to demonstrate GFE may cause the 
Department to “Not Award”. 

•    If a non-DBE is used over a DBE, or a prime wants to self-perform, a bid differential table in SFN 60829 
should be completed, showing a comparison of like items, (apples to apples) along with the reason for not 
using the DBE. (Primes may need to supplement the DBE or Non-DBE quote to get an apples to apples 
comparison). Any Bid Differential (BD) that does not clearly address all items quoted by the DBE, the non-
DBE, prime or combination of quotes, will not be considered. 

•    Must submit Form C for DBE’s used in all tiers of subcontracting & non-DBE’s used in a bid differential by 
4:00 pm CST 2 business days after the bid opening.  

• When the goal is not met, if required documents are not submitted by the deadline, the Department may 
consider the bid non-responsive and could be rejected per 102.12 Irregular Bid, NDDOT Standard 
Specification for Road and Bridge Construction.  
 

 

 

https://www.dot.nd.gov/forms/sfn52160.pdf
https://www.dot.nd.gov/forms/sfn52160.pdf
http://www.dot.nd.gov/forms/sfn60829.pdf
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GOOD FAITH EFFORTS 
The bidder is responsible for taking actions toward achieving the project goal as required by 49 CFR Appendix A 
to Part 26 – Guidance Concerning Good Faith Efforts.  Therefore, it is a bidder’s responsibility to either achieve 
the project goal at the time of bid opening, or to follow a course of actions that would, by their scope, intensity, 
and appropriateness, reasonably be expected to obtain sufficient DBE participation, even if they were not fully 
successful. 

NDDOT will measure the bidder’s efforts by actions demonstrated/taken prior to submitting their bid.  The 
description and documentation of these efforts must adequately show NDDOT that the bidder took all necessary 
and reasonable steps to achieve the DBE goal.  

The efforts employed by the bidder should be those that one could reasonably expect if the bidder were actively 
and aggressively trying to obtain DBE participation sufficient to meet the DBE contract goal.   

The following questions are not intended to be a checklist or an exhaustive list of what is considered in 
evaluating GFE, but will help organize your explanation of your efforts to obtain DBE participation in your cover 
letter.  

 
1) Did you use the DBE Directory to solicit DBEs who are certified to perform the work on the project? 
2) Did you send timely written (fax, e-mail, etc.) solicitation notices to certified DBE’s? 
3) Did you maintain a follow-up log to track responses to your initial solicitations? 
4) Did you provide DBEs with information about the plans, specifications, and requirements of the contract so 

they are able to respond to your solicitation in a timely manner?   
5) Did you solicit DBE participation for work you could have self-performed? 

a. It is the bidder’s responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, so as to facilitate DBE participation. The fact that there may be 
some additional costs involved in finding and using DBEs is not in itself sufficient reason for a 
bidder’s failure to meet the contract DBE goal, as long as such costs are reasonable.  

6) Did you ask your firm’s subcontractors to solicit DBE work for the subcontractors’ portion of the project? 
7) Did you receive and evaluate all quotes given?  If not, what are your reasons? 

a. The quotes must be converted to an acceptable format, whether the quotes are calculated by ton-
mile, hour, acre or square mile.  

8) Did you advertise using one or both of the following options?  Submit a copy with your Good Faith Efforts 
documentation. 

OPTION 1: Place an advertisement soliciting DBE participation using the electronic DBE 
Advertisement System. 

o Submit the required information online at https://apps.nd.gov/dot/cr/csi/login.htm no later 
than noon, 15 calendar days before the bid opening. 

OPTION 2: Directly contact by email or fax, all DBEs certified in the specific work type (NAICS) 
required for the job.  

o Make contact with DBEs no later than 5 pm 7 calendar days before the bid opening.  

o Use the DBE Directory to determine the DBE firms certified in the work to be subcontracted. 

Either method of advertisement must: 
o Provide the name, email address, telephone, and fax number of the company contact who 

will be available to discuss and/or receive quotes.  
o Offer assistance to DBEs in interpreting plans; quantities; expected overtime; project 

scheduling; pit and batch plan locations, length of haul, type of road; method of 
measurement (seeding by the mile or acre, hauling by hour or by ton-mile) or other issues 
that may affect a price quote. 

9) Did you sign-in? 
Indicate your intention to bid and/or receive quotes on specific jobs by using the Department’s Bid 
Opening Sign in System 

o The Bid Opening Sign-In web application located at 

https://apps.nd.gov/dot/cr/csi/login.htm
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https://apps.nd.gov/dot/cr/csi/login.htm. 

Sign-In opens at 8 am 7 calendar days prior to the bid opening and closes at 11 AM the 
day before the bid opening.  

o Fill in the online form fields as required. 

o Log in to download the “Bid Opening Contact Report” at 
https://apps.nd.gov/dot/cr/csi/public/listBidOpenings.htm   

EVALUATION OF GOOD FAITH EFFORTS  

Proposals may be considered irregular and may be rejected by the Department if there is non-compliance with the 
DBE requirements, or submitted documentation is incorrect or received after 4:00 pm CST 2 business days after 
the bid opening.  The Department reserves the right to waive minor irregularities and/or certain elements of this 
special provision.   

Federal regulations require the Department to scrutinize a bidder’s documented good faith efforts (see appropriate 
actions on pages 3-4).   

If the Committee determines the ALB has adequately demonstrated GFE, the committee will recommend “Award”. 

If the Committee determines the ALB has not adequately demonstrated GFE, the committee may recommend “Not 
Award”.  Some of the factors considered are: 

1. Whether the ALB fails to meet the contract goal, but others meet it 
2. If the ALB fails to meet or exceed the average DBE participation of other bidders 
3. If the ALB fails to submit adequate GFE documentation by 4:00 pm CST 2 business days after the 

bid opening 
4. If the ALB submits no documentation of its good faith efforts (GFE) 
5. If the ALB submits incorrect forms 

Upon notification of a recommendation for a Not Award determination, the Director’s designee(s) will consider the 
Committee’s recommendation. If the Designee(s) agrees with the Committee’s recommendation, the Designee(s) 
will contact the ALB to inform them of the determination, the reasons for it, and that administrative reconsideration is 
available. 

 
Administrative Reconsideration 49 CFR § 26.53 (d) 

• An in-person reconsideration meeting is available at the ALB’s request. 
• The Director’s designee(s) will consider any information submitted prior to or presented at the 

hearing as to whether the ALB met the goal or made adequate efforts to do so. 
• The NDDOT reconsideration decision will be made by the Director’s designee(s), who will not have 

taken part in the original determination. 
o If the Director’s designee(s) determines the ALB made adequate good faith efforts to meet 

the goal, the job will be recommended for award. 
o If the Director’s designee(s) determines that the ALB has failed to sway the decision from 

“Not Award”, the ALB will receive written notice of the decision. 
• Director will make the final decision and may exercise such discretion as deemed appropriate. 
• The decision is not subject to administrative appeal to the U.S. Department of Transportation (49 

CFR § 26.53(d)(5)).  

POST-AWARD REQUIREMENTS 

FEDERAL AUTHORITY 
 

The following paragraph must be included in all subcontracts of all tiers in accordance with 49 CFR § 26.13(b):  
The contactor or all tiers of subcontractors shall not discriminate on the basis of race, color, national origin, 

https://apps.nd.gov/dot/cr/csi/login.htm
https://apps.nd.gov/dot/cr/csi/public/listBidOpenings.htm
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or sex in the performance of this contract.  The contractor shall carry out applicable requirements of 49 CFR 
§ 26.13 in the award and administration of DOT-assisted contracts.  Failure by the contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination of this contract 
or such other remedy as NDDOT deems appropriate which may include, but is not limited to:   

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-responsible 

It is the prime contractors’ responsibility to ensure all tiers of subcontractors, brokers, manufacturers, suppliers, 
vendors, and regular dealers comply with the requirements of this special provision.  In addition, the prime contractor 
has the responsibility to monitor DBE performance on the project, and to ensure that the DBE performs a 
commercially useful function (CUF). 

PRIME CONTRACTOR’S MONITORING, RESPONSIBILITIES, REPORTING 

For the life of the project, the prime contractor is responsible for the DBEs listed on Form C and for the specific 
spec/code items or products that the prime committed to during the award process.  

The prime is responsible to: 

• Report payments to DBEs used to meet the project goal.  Payments on the contract must be entered and 
stored in the CCS.  Use of CCS on the project eliminates the requirement to submit SFN 60638 and 
SFN 14268. 

• Invite and encourage all subcontractors and all DBEs listed on Form C to the pre-construction conference. 
• Provide minutes to any DBE not in attendance at the pre-construction conference.   
• Ensure their firm as well as any subcontractors, manufacturers, and regular dealers/suppliers comply with 

the requirements of this special provision. 
• Provide all subcontractors with Proposed Project Schedules and any necessary updates. 
• Monitor DBE performance on the project. 

o Submit SFN 60597, DBE Performance – Commercially Useful Function (CUF) Certification to the 
project engineer with SFN 5682- Prime Contractor’s Request to Sublet.  Project engineers will not 
approve Requests to Sublet without the CUF Certification.  

• Maintain project records and documentation of payments to DBEs for three years following acceptance of the 
final payment from NDDOT (per FHWA-1273, Section II Nondiscrimination #11).   

 This reporting requirement also applies to any certified DBE.  
 NDDOT may perform interim audits of contract payments to DBEs to ensure that the actual 

amount paid to DBEs equals or exceeds the dollar amount stated on Form C. 
 Make these records available for inspection, upon request, by an authorized representative 

of the NDDOT or USDOT.  

If SFN 60597, and reports of payment are not received in a timely manner, progress payments will be 
withheld from the prime until submitted. 

If award of the contract is made based on the contractor’s good faith efforts, the goal will not be waived; the 
contractor must make good faith efforts throughout the duration of the project.   

The prime contractor shall not terminate or replace a DBE subcontractor without the Department’s prior written 
consent.  49 CFR 26.53(f) (1) i.  

The Department’s contract includes a provision stating: 
(A) That the contractor shall utilize the specific DBEs listed to perform the work and/or supply the materials 
unless the contractor obtains written consent; and 
(B) That, unless the Department’s consent is provided, the contractor shall not be entitled to any payment for 
work or material unless it is performed or supplied by the listed DBE. 

SFN 60595 - Replacement Approval Request must be submitted and approved prior to replacement of each DBE 
firm(s), or Non-DBE/BD(s), or any work the prime originally intended to self-perform prior to the commencement of 
any replacement work.  No payment will be made if work commences without written approval.  The form may be 

https://www.dot.nd.gov/forms/sfn60597.pdf
https://www.dot.nd.gov/forms/sfn05682.pdf
https://www.dot.nd.gov/forms/sfn60595.pdf
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accessed at the Department’s website: http://www.dot.nd.gov/forms/sfn60595.pdf    

If the prime has not achieved the goal and additional work becomes available, the prime must follow the replacement 
approval request process using SFN 60595. 

EXCEPTION FOR REPLACEMENTS DUE TO PUBLIC NECESSITY 
When replacement work is required as a matter of public necessity, (e.g., safety, storm water issues), the contractor 
must immediately notify the project engineer and the DBE or Non-DBE/BD intended at the time of award.  If the DBE 
or Non-DBE/BD is unable to perform the work within the time specified by permit or administrative rule, the DBE or 
Non-DBE/BD must notify the prime immediately; and, within one business day, a written explanation must be 
submitted to the prime with a copy to the project engineer.  The project engineer refers all replacement approval 
requests to the Assistant District Engineer (ADE).  In a case of public necessity, the ADE has the authority to allow 
the contractor to self-perform the replacement work or to find another contractor to complete it.   

TERMINATION FOR CAUSE  
A DBE or Non-DBE/BD may not be terminated without the Department’s prior written consent. (49 CFR 
26.53(f)(1)(I)) 

The Department will provide such written consent if the Department agrees that the contractor or subcontractor 
has good cause to terminate the DBE firm or Non-DBE/BD. 

Circumstances which may be considered good cause for termination include when the listed DBE or Non-DBE/BD: 

• Fails or refuses to execute a written contract  
• Fails or refuses to perform the work of its subcontract in a way consistent with the contract and/or with 

normal industry standards, provided, that good cause does not exist if the failure or refusal of the listed 
DBE or Non-DBE/BD to perform its work on the subcontract results from the bad faith or discriminatory 
action of the prime or subcontractor  

• Fails or refuses to meet the prime contractor’s reasonable nondiscriminatory bond requirements  
• Becomes bankrupt, insolvent, or exhibits credit unworthiness  
• Is ineligible to work on public works projects because of Federal Highway Administration suspension and 

debarment proceedings.  
• Is ineligible to receive DBE credit for the type of work required 
• Dies or becomes disabled with the result that the listed DBE or Non-DBE/BD is unable to complete its 

work on the contract  
• Other documented good cause that the Department determines compels the termination of the listed 

DBE or Non-DBE/BD  

Good cause does not exist if the prime contractor or subcontractor seeks to terminate a DBE or Non-DBE/BD which 
was relied upon to obtain the contract so that the contractor can self-perform the work for which the DBE or Non-
DBE/BD was engaged or so that the contractor can substitute another DBE or Non-DBE contractor after contract 
award.   

The contractor must immediately give written termination notice to DBE or the Non-DBE/BD.  At the same time, SFN 
60595 and its supporting documentation must be provided to the project engineer for review and analysis of the 
reasons for the intended termination.   

The contractor must give the DBE or Non-DBE/BD 5 business days to respond to the termination notice.  Within that 
time, the DBE or Non-DBE/BD should respond with a written explanation of their reasons and/or objections to the 
proposed termination and specifically address why the Department should deny the contractor’s request.  This 
explanation should be submitted in reply to the contractor with a copy to the project engineer. 

The project engineer will send the contractor’s SFN 60595, the DBE or Non-DBE/BD’s written response(s) and any 
other accompanying documentation to the Civil Rights Division (CRD).  If the CRD concurs that a termination is 
warranted, the contractor must seek a DBE to perform the work. 

http://www.dot.nd.gov/forms/sfn60595.pdf
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All DBEs currently certified in the specific area of work to be performed, must be contacted in writing or by phone, 
and quotes solicited. If available, a DBE will be selected to perform a dollar value of work, equal to the value of the 
commitment not achieved, unless the contractor can demonstrate the DBE quote is unreasonable, using the same 
comparison in section “Good Faith Efforts Documentation.”  

Upon receipt of appropriate written GFE documentation, and prior to commencement of any replacement work, CRD 
will consider the contractor’s efforts and provide a final written decision to the project engineer.   

In instances where trucking replacements are sought, DBEs and/or Non-DBEs as allowed by regulation must be 
selected to cover all the trucking required until sufficient participation is met.  

UNFULFILLED OBLIGATIONS  
The Department requires SFN 60595 and its supporting documentation when a contractor, DBE, or Non-DBE/BD 
does not fulfill her or his obligations in any of the following situations:  

• The prime contractor is unable to perform the full amount of work committed to be completed, by 
the prime’s workforce and equipment, at the time of award, or  

• The DBE or Non-DBE/BD to which the prime contractor committed using at the time of award, is 
unable to perform the full amount of work, or 

• The DBE or Non-DBE/BD withdraws voluntarily from the project and provides to the prime written 
notice of its withdrawal. 

SFN 60595 and its supporting documentation must be provided to the project engineer for review and analysis.  If the 
DBE or Non-DBE/BD is not able to perform, the prime contractor must provide written documentation from the DBE 
or Non-DBE/BD as to the reasons.  The project engineer refers all replacement approval requests to the ADE. The 
Civil Rights Division will provide a written final determination to the project engineer.  

If the Department concurs that a substitution is warranted, the prime contractor will seek a DBE to perform the work.  
All DBEs currently certified in the specific area of work to be performed, must be contacted in writing or by phone, 
and quotes solicited. If available, a DBE will be selected to perform a dollar value of work, equal to the value of the 
commitment not achieved, unless the contractor can demonstrate the DBE quote is unreasonable, using the same 
bid differential comparison in section “Good Faith Efforts Documentation.”  

In instances where trucking replacements are sought, DBEs and/or Non-DBEs as allowed by regulation must be 
selected to cover all the trucking required until sufficient participation is met.   

The prime contractor is responsible for any additional costs incurred as a result of the prime contractor’s failure or 
the subcontractor quoting over $500,000 to fulfill the original commitment or the DBE or Non-DBE/BD’s failure to 
perform.  

NON-COMPLIANCE, FAILURE TO PERFORM, AND SANCTIONS 
If the Department determines that a contractor should be sanctioned, the Department will provide written notice to the 
contractor informing them of the sanction for the following: 

• Not submitting required documentation in a timely manner 
• Not paying a DBE or non-DBE subcontractor in a timely manner 
• Not having a DBE perform the specified dollar amount of work (subject to plan quantity changes) tasks or bid 

items 
• For otherwise not fulfilling the requirements of this DBE special provision 
• Repeated instances of failure to perform the contract requirements 
• Repeated instances of late contract-related payments 
• documented fraudulent practices  

If the Department determines that a DBE should be sanctioned, the Department will provide written notice to the DBE 
informing them of the sanction for the following: 
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• Failure to perform work as specified in the contract 
• Failure to pay contract-related bills in a timely manner 
• Failure to perform a commercially useful function  
• Failure to notify the prime contractor orally and in writing if they are unable to perform a commercially useful 

function  
• Otherwise not fulfilling the requirements of this DBE special provision  

If sanctions are applied, the contractor or the DBE may make a written request to the Department for reconsideration.  
The contractor or the DBE must provide a written statement defending their actions within 3 business days. 

If the Department does not receive a written request for reconsideration, or if the contractor or DBE does not provide 
sufficient evidence that the provisions have been met, the Department may suspend the contractor or the DBE 
bidding or quoting privileges and not allow the contractor or the DBE to participate in one or more scheduled bid 
openings after the date the sanction is imposed.  

Further sanctions which may be imposed by the Department for failure on the part of the contractor may include, but 
are not limited to: 

• Withhold the contractor’s progress payment until the contractor complies with all DBE contract provisions 
• Deduct, from the contractor’s progress payments, the dollar amount of DBE participation committed to but 

not achieved by the contractor 
• Find the contractor in default 
• Liquidated damages 
• Disqualifying the contractor from future bidding 
• Take other corrective action determined by the Department to be appropriate  
• Any combination of the above. 

NDDOT MONITORING AND ENFORCEMENT MECHANISMS  

The Department will bring any false, fraudulent, or dishonest conduct in connection with the DBE program to the 
attention of USDOT.  USDOT may pursue action as provided in 49 CFR § 26.107.  Actions include referral to the 
Department of Justice for criminal prosecution or referral to the USDOT Office of Inspector General for action under 
suspension and debarment, or Program Fraud and Civil Remedies rules.  The Department will also consider similar 
action under its own legal authority, including responsibility determination in future contracts.  

COMMERCIALLY USEFUL FUNCTION  

DBEs are required to perform a commercially useful function (CUF).  CUF refers to those services the DBE is 
certified to perform.  Certified services for each DBE are listed in the online DBE Directory.  It is a DBE’s 
responsibility to immediately notify the prime contractor in writing if the DBE is unable to perform a CUF or the 
services indicated on Form C.   

The contractor must certify that DBEs working on the prime’s contract are performing a commercially useful function.  
Submit SFN 60597, DBE Performance – Commercially Useful Function Certification to the project engineer with SFN 
5682 - Contractor’s Request to Sublet.  Project engineers will not approve the Requests to Sublet without the CUF 
Certification.  A review of the certification must be performed by the project engineer to determine whether the 
contract dollar value of the DBE’s work may be counted toward the project goal. 

The Department counts participation to a DBE contractor toward DBE goals only if the DBE is performing a CUF on 
that contract.  

A.  A DBE performs a CUF when it is responsible for execution of the work of the contract and is carrying 
out its responsibilities by actually performing, managing, and supervising the work involved. To perform a 
CUF, the DBE must also be responsible, with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material, installation and paying for the 
material itself. 49 CFR § 26.55(c)(1) 

B.  A DBE does not perform a CUF if its role is limited to that of an extra participant in a transaction, 
contract, or project through which funds are passed in order to obtain the appearance of DBE 
participation.   49 CFR § 26.55(c)(2) 

https://www.dot.nd.gov/forms/sfn60597.pdf
https://www.dot.nd.gov/forms/sfn05682.pdf
https://www.dot.nd.gov/forms/sfn05682.pdf
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C.  If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of its 
contract with its own work force, the Department must presume that it is not performing a CUF.   49 
CFR § 26.55(c)(3) 

D.  When a DBE is presumed not to be performing a CUF as provided in paragraph C (above), the DBE may 
present evidence to rebut this presumption.    49 CFR § 26.55(c)(4) 

E.  The Department’s decisions on CUF matters are subject to review by Federal Highway Administration, 
but are not administratively appealable to USDOT.    49 CFR § 26.55(c)(5) 

COUNTING RACE/GENDER CONSCIOUS DBE PARTICIPATION - 49 CFR § 26.55 
The Department does not count the participation of a DBE subcontractor toward a contractor’s final compliance with 
its DBE obligations on a contract until the amount being counted has actually been paid to the DBE. 49 CFR § 26.55 
(h) 
The Department will count DBE participation toward our overall annual goal as provided in 49 CFR § 26.55 as noted 
below.   

1. The Department will use the following factors in counting DBE trucking participation.  
A.  For purposes of this section, a lease must indicate that the DBE has exclusive use of and control over 

the truck. This does not preclude the leased truck from working for others during the term of the lease 
with the consent of the DBE, so long as the lease gives the DBE absolute priority for use of the leased 
truck. Leased trucks must display the name and identification number of the DBE. 49 § 26.55(d)(7) 

B. The DBE must be responsible for the management and supervision of the entire trucking operation for 
which it is responsible on a particular contract.   49 CFR § 26.55(d)(1) 

C.  The DBE must itself own and operate at least one fully licensed, insured, and operational truck used 
on the contract and receives credit for the total value of the transportation services it provides on the 
contract using trucks it owns, insures, and operates using drivers it employs.  49 CFR § 26.55(d)(2-3)  

D.  The DBE may lease trucks and drivers from another DBE firm and receives credit for the total value of 
the transportation services the lessee DBE provides.  49 CFR § 26.55(d)(4) 

E. The DBE may also lease trucks with drivers and is entitled to credit for the total value of transportation 
services provided by non-DBE leased trucks equipped with drivers not to exceed the services under 
items 1C and 1D.  Additional participation by non-DBE owned trucks equipped with drivers receives 
credit only for the fee or commission it receives as a result of the lease arrangement.   49 CFR § 
26.55(d)(5) 
Example to 1D: DBE Firm X uses two of its own trucks on a contract. It leases two trucks with drivers 
from DBE Firm Y and six trucks with drivers from non-DBE Firm Z. DBE credit would be awarded for 
the total value of transportation services provided by Firm X and Firm Y, and may also be awarded for 
the total value of transportation services provided by four of the six trucks provided by Firm Z. In all, full 
credit would be allowed for the participation of eight trucks. DBE credit could be awarded only for the 
fees or commissions pertaining to the remaining trucks Firm X receives as a result of the lease with 
Firm Z. 

F. The DBE may lease trucks without drivers from a non-DBE truck leasing company and if the DBE uses 
its own employees as drivers, it is entitled to credit for the total value of these hauling services. 
Example to paragraph 1F: DBE Firm X uses two of its own trucks and drivers on a contract. It leases 
two additional trucks and drivers from non-DBE Firm Z. Firm X uses its own employees to drive the 
trucks leased from Firm Z. DBE credit would be awarded for the total value of the transportation 
services provided by all four trucks. 49 § 26.55(d)(6) 

2.  Only the value of the work actually performed by the DBE counts toward the project goal when a DBE 
participates in a contract provided the DBE is certified in this work.  
A.  The Department counts the entire amount of that portion of a construction contract, or other contract not 

covered by item 2. B, that is performed by the DBE's own forces.  Included are the cost of supplies and 
materials obtained by the DBE for the work of the contract, including supplies purchased or equipment 
leased by the DBE (except supplies and equipment the DBE subcontractor purchases or leases from 
the prime contractor or its affiliate).   49 CFR § 26.55 (a)(1) 

B.  The Department counts the entire amount of fees or commissions charged by a DBE firm for providing a 
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bona fide service for which they are certified, such as professional, technical, consultant, or managerial 
services, or for providing bonds or insurance specifically required for the performance of a USDOT-
assisted contract, toward DBE goals, if the Department determines the fee to be reasonable and not 
excessive.  49 CFR § 26.55 (a)(2) 

C.  When a DBE subcontracts part of the work of its contract to another firm, the value of the subcontracted 
work may be counted toward DBE goals only if the DBE's subcontractor is also a DBE.    49 CFR § 
26.55 (a)(3) 

 
 
3. The Department counts expenditures with DBEs for materials or supplies toward DBE goals as provided in the 

following:   
A. If the materials or supplies are obtained from a DBE manufacturer, count 100% of the cost of the 

materials or supplies toward DBE goals.  49 CFR § 26.55 (e)(1)(i) 
B. If the materials or supplies are purchased from a DBE regular dealer, count 60 percent of the cost of the 

materials or supplies toward DBE goals.  49 CFR § 26.55 (e)(2)(i) 
C. Packagers, brokers, manufacturers' representatives, or other persons who arrange or expedite 

transactions are not regular dealers within the meaning of 3B (above) 49 CFR § 26.55 (e) (2) (ii) (C) 
D. With respect to materials or supplies purchased from a DBE which is neither a manufacturer nor a 

regular dealer, count the entire amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, or fees or transportation charges for the delivery of materials 
or supplies required on a job site, toward DBE goals, if the Department determines the fees to be 
reasonable and not excessive.   Do not count any portion of the cost of the materials and supplies 
themselves toward DBE goals. 49 CFR § 26.55 (e) (3) 

E. The Department determines the amount of credit awarded to a firm for the provisions of materials 
and supplies (e.g., whether a firm is acting as a regular dealer or a transaction expediter) on a 
contract-by-contract basis.  49 CFR § 26.55 (e)(4) 

4. If a firm is not currently certified in ND at the time of the execution of the contract, the Department does not 
count the firm's participation toward any DBE goal.   49 CFR § 26.55 (f) 

5. The Department does not count the dollar value of work performed under a contract with a firm after it has 
ceased to be certified toward the Department’s overall annual goal.  49 CFR § 26.55 (g) 

DEFINITIONS 
The definitions specified below apply only to this Special Provision and may contain differences from NDDOT 
Standard Specifications. 

 
Achievement means any DBE certified service dollar amount committed to at the time of award.  Any achievement 
must be supported by a request to sublet and Monthly DBE Payment Records for each DBE. 
Aggregate providers are considered subcontractors rather than regular dealers/suppliers, regardless of the amount 
of their quote.  
Apparent low bidder (ALB) means the bidder whose bid is read as low bid at the bid opening. 
Bid differential (BD) means written documentation provided by the low bidder comparing a Non-DBE quote to a 
DBE quote. 
Bid Opening Sign-In System means the Department’s online system to which all prime contractors and 
subcontractors must register to indicate their interest in quoting or bidding prior to each bid opening.   
Bidder/prime contractor means bidders who are submitting proposals on this project, regardless of the size of the 
highway construction projects; a contractor intending to serve as the prime contractor. 
Blanket quote means when a business provides the same quote, for all projects, at a bid opening, using the same 
price, at one rate, not project specific.  Blanket quotes for the construction season are not allowed, i.e. trucking, 
striping, signing, construction supplies, etc. 
Commercially Useful Function describes a DBE’s responsibilities and involvement in a project, see section 
Commercially Useful Function of this SP. 
Commitment means the dollar amount of work the DBE will complete according to the bidder’s submitted proposal.  
Contractor means all DBE and Non-DBE firms, including prime contractors, subcontractors (under/over $500,000), 
brokers, vendors, regular dealers/suppliers, and manufacturers at any tier. 
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DBE Goal means a percentage of the total contract targeted for the hiring of DBE subcontractors to do specific bid 
items for which the DBE has been certified to perform.  Project goals are set by assessing the project’s bid items, 
location, whether DBEs are available to do the work. 
DBE Participation means the percentage achieved when the dollar amount committed to the DBE is divided by the 
dollar amount of all contract items. 
DBE Participation Review summarizes the prime’s participation at the time of award.  A replacement approval 
request must be submitted to substitute a firm for any DBEs reported as being used at the time of award. 
Department means the project owner regardless of whether the owner is NDDOT, a city or a county project. 
Disadvantaged business enterprise or DBE means a for-profit small business concern that is certified by the 
Department and listed in the DBE Directory available on the Department’s web site. DBEs must first be certified in 
the work intended before any DBE achievement may be counted toward the project goal. 
Equipment supplier is a firm which provides equipment for sale or lease, without operators, and whose primary 
business function is equipment sales or leasing. 
Good Faith Efforts (GFE) means efforts made by the prime contractor to achieve a DBE goal.  This includes but is 
not limited to providing assistance to DBEs in preparing their quotes, advertise, sign in, etc. 
Manufacturer means a firm that operates or maintains a factory or establishment that produces, on the premises, 
the materials, supplies, articles, or equipment required under the contract and of the general character described by 
the specifications.   49 CFR § 26.55 (e) (1) (ii) 
Materials means aggregate, steel, petroleum products, concrete, asphalt, and other construction supplies.    
NAICS Codes means industry codes assigned by North American Industry Classification System.  When certified, 
DBE businesses are assigned NAICS codes which are identified in the DBE Directory. 
NDDOT Certification & Compliance System (CCS) refers to the online compliance reporting system whereby 
contractors report/submit job related payments, commitments, and Utilization Plan documentation. 
Non-DBE means a contractor, subcontractor, supplier (broker or regular dealer), vendor, or manufacturer that has 
not been certified as a DBE by the NDDOT Uniform Certification Program. 
Non-DBE used in bid differential (Non-DBE/BD) means a Non-DBE which, at the time of award, was approved for 
use due to a price comparison with a DBE.  A Form C with the Non-DBE/BD must be included in the DBE Good Faith 
Efforts Review documentation.  A replacement approval request must be submitted when the Non-DBE/BD is unable 
to complete the work. 
Positive Contact means active and documented solicitation of DBE and other subcontractors.  Advertising the 
prime’s intention to bid or contacting individual DBEs is deemed a positive contact.  
Project owner means any political subdivision such as a city or county which provides match to federal highway 
funds and uses NDDOT’s electronic bidding system to let their projects to bid.  The Department “owns” state 
projects. 
Quoter means a DBE or a Non-DBE subcontractor (under/over $500,000), brokers, vendors, regular 
dealers/suppliers, and manufacturers at any tier who submits quotes to another contractor.  
Race/Gender Conscious (RGC) goals are those focused specifically on assisting DBEs.   
Responsible Bid Proposal means a bidder’s proposal in which the project goal has been achieved, or the bidder 
demonstrates Good Faith Efforts (GFE) as outlined in this Special Provision. 
Subcontractor means any firm intending to perform work, or intending to perform work and supply the materials, 
which were intended for their work on the project.  All subcontractors must attach a list of DBE subcontractors 
intended for use to their quote when submitting it to the prime contractor. 
Subcontractor quoting over $500,000 means a subcontractor whose quote is over $500,000 on any project and 
who is not a supplier, broker, vendor, regular dealer, or manufacturer.  All aggregate providers are considered 
subcontractors, regardless of the amount of their quote. 
Supplier means a party providing goods, services, and supplies on the project. 
Broker means an agent who, without having custody of the property, a) negotiates contracts of purchase, work, 
lease, or sale; b) buys and sells goods; or c) negotiates between buyers and sellers.  See Counting DBE 
Participation section. 
Regular Dealer means a DBE firm that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials supplies, articles, or equipment of the general character described by the specifications and 
required under the contract are bought, kept in stock, and regularly sold or leased to the public in the usual course of 
business.  See Counting DBE Participation section. 
Tier means various levels of contractors on the job.  For example a prime contractor’s subcontractor (B) is referred to 
as the second tier.  When B subcontracts with C, C becomes the third tier, etc. 
Tied quote means the quote will be considered only if all of the bid items are included.  
Untied quote means that any item or group of items quoted may be used for price noted on the quote whether one 
or all are used. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
EEO AFFIRMATIVE ACTION REQUIREMENTS

March 15, 2014

Bidders shall become familiar with the following requirements and be prepared to com-
ply in good faith with all of them:

APPENDIX A

Notice or Requirement for Affirmative Action to Ensure Equal Employment Opportunity 
(Executive Order 11246).

  1.	 The Bidder’s attention is called to the “Equal Opportunity Clause” and the “Stan-
dard Federal Equal Employment Opportunity Construction Contract Specifications” 
set forth herein.

  2.	 The goals and timetables for minority and female participation, expressed in per-
centage terms for the Contractor’s aggregate work force in each trade on all con-
struction work in the covered area, are as follows:

a.	 Goals for Female Participation in Each Trade – Statewide. . . . . . . . . . . . .             6.9%

b.	 	Goals for Minority Participation in Each Trade by County: 
Barnes, Cass, Dickey, Eddy, Foster, Griggs, LaMoure, Logan, 
McIntosh, Ransom, Richland, Sargent, Steele, Stutsman, Traill. . . . . . . . .         0.7% 
 
Grand Forks . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                                                1.2% 
 
Benson, Cavalier, Nelson, Pembina, Ramsey, Towner, Walsh. . . . . . . . . .          2.0% 
 
Burleigh, Morton . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                                             0.4% 
 
Adams, Billings, Bowman, Dunn, Emmons, Golden Valley, Grant, 
Hettinger, Kidder, Mercer, Oliver, Sheridan, Sioux, Slope, Stark, Wells . . .   1.3% 
 
Bottineau, Burke, Divide, McHenry, McKenzie, McLean, Mountrail, 
Pierce, Renville, Rolette, Ward, Williams . . . . . . . . . . . . . . . . . . . . . . . . . .                          4.4%

These goals are applicable to all the Contractor’s construction work (whether or not it is 
Federal or federally assisted) performed in the covered area. If the contractor performs 
construction work in a geographical area located outside the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed. 
With regard to this second area, the contractor also is subject to the goals for both fed-
erally involved and nonfederally involved construction. 

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 
60-4 shall be based on its implementation of the Equal Opportunity Clause specific af-
firmative action obligations required by the specifications set forth in 41 CFR 60-4.3 (a), 
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and its efforts to meet the goals established for the geographical area where the con-
tract resulting from this solicitation is to be performed. The hours of minority and female 
employment and training must be substantially uniform throughout the length of the 
contract, and in each trade, and the Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female 
employees or trainees from Contractor to Contractor or from project to project for the 
sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the 
Executive Order, and the regulations in 41 CFR part 60-4. Compliance with the goals 
will be measured against the total work hours performed.

  3.	 The Contractor shall notify the Office of Federal Contract Compliance Programs, in 
writing, within ten working days of award of any subcontract in excess of $10,000. 
The notification shall include the name, address, and telephone number of the sub-
contractor and their employer identification number; dollar amount of the contract, 
estimated starting and completion dates of the contract; the contract number; and 
geographical area in which the contract is to be performed.

	 Notification should be sent to:

	 U.S. Department of Labor/ESA 
OFCCP 
Denver District Office 
1244 Speer Boulevard 
Denver, Colorado 80202 
Phone: 720-264-3200 
Fax: 720-264-3211

  4.	 As used in this “Notice” and in the contract for this project, the “covered area” is the 
State of North Dakota.

APPENDIX B

Standard Federal Equal Employment Opportunity Construction Contract Specifications 
(Executive Order 11246)

  1.	 As used in these specifications:

a.	 “Covered area” means the geographical area described in the proposal from 
which this contract resulted.

b.	 “Director” means Director, Office of Federal Contract Compliance Programs, 
United States Department of Labor, or any person to whom the Director del-
egates authority.

c.	 “Employer identification number” means the Federal Social Security number 
used on the Employer’s Quarterly Federal Tax Return, U.S. Treasury Depart-
ment Form 941.

d.	 “Minority” includes:
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(1)	 Black (all persons having origins in any of the Black African racial groups, 
not of Hispanic origin);

(2)	 Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 
American, or other Spanish Culture or origin, regardless of race);

(3)	 Asian and Pacific Islander (all persons having origins in any of the original 
peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the 
Pacific Islands); and

(4)	 American Indian or Alaskan Native (all persons having origins in any of the 
original peoples of North America and maintaining identifiable tribal affilia-
tions through membership and participation of community identification).

  2.	 Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion 
of the work involving any construction trade, it shall physically include in each sub-
contract in excess of $10,000 the provisions of these specifications and the Notice 
which contains the applicable goals for minority and female participation and which 
is set forth in the proposal from which this contract resulted.

  3.	 If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan 
approved by the U.S. Department of Labor in the covered area either individually 
or through an association, its affirmative action obligations on all work in the Plan 
area (including goals and timetables) shall be in accordance with that Plan for 
those trades which have unions participating in the Plan. Contractors must be able 
to demonstrate their participation in and compliance with the provisions of any such 
Hometown Plan. Each Contractor or Subcontractor participating in an approved 
Plan is individually required to comply with its obligations under the EEO clause, 
and to make a good faith effort to achieve each goal under the Plan in each trade 
in which it has employees. The overall good faith performance by other Contractors 
or Subcontractors toward a goal in an approved Plan does not excuse any covered 
Contractor’s or Subcontractor’s failure to take good faith efforts to achieve the Plan 
goals and timetables.

  4.	 The Contractor shall implement the specific affirmative action standards provided 
in paragraphs 7a through p of these specifications. The goals set forth in the solici-
tation from which this contract resulted are expressed as percentages of the total 
hours of employment and training of minority and female utilization the Contractor 
should reasonably be able to achieve in each construction trade in which it has 
employees in the covered area. The Contractor is expected to make substantially 
uniform progress toward its goals in each craft.

  5.	 Neither the provisions of any collective bargaining agreement, nor the failure by 
a union with whom the Contractor has a collective bargaining agreement, to refer 
either minorities or women shall excuse the Contractor’s obligations under these 
specifications, Executive Order 11246, or the regulations promulgated pursuant 
thereto.

  6.	 In order for the nonworking training hours of apprentices and trainees to be counted 
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in meeting the goals, such apprentices and trainees must be employed by the 
Contractor during the training period, and the Contractor must have made a com-
mitment to employ the apprentices and trainees at the completion of their training, 
subject to the availability of employment opportunities. Trainees must be trained 
pursuant to training programs approved by the U.S. Department of Labor. (Training 
programs approved by the North Dakota Department of Transportation are recog-
nized by the U.S. Department of Labor.)

  7.	 The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity. The evaluation of the Contractor’s compliance with these specifications 
shall be based upon its effort to achieve maximum results from its actions. The 
Contractor shall document these efforts fully, and shall implement affirmative action 
steps at least as extensive as the following:

a.	 Ensure and maintain a working environment free of harassment, intimidation, 
and coercion at all sites, and in all facilities at which the Contractor’s employ-
ees are assigned to work. The Contractor, where possible, will assign two or 
more women to each construction project. The Contractor shall specifically 
ensure that all Foremen, Superintendents, and other on-site supervisory per-
sonnel are aware of and carry out the Contractor’s obligation to maintain such 
a working environment, with specific attention to minority or female individuals 
working at such sites or in such facilities.

b.	 Establish and maintain a current list of minority and female recruitment sourc-
es; provide written notification to minority and female recruitment sources and 
to community organizations when the Contractor or its union have employment 
opportunities available, and maintain a record of the organization’s responses.

c.	 Maintain a current file of the names, addresses, and telephone numbers of 
each minority and female off-the-street applicant and minority or female referral 
from a union, a recruitment source or community organization and of what ac-
tion was taken with respect to each individual. If such individual was sent to the 
union hiring hall for referral and was not referred back to the Contractor by the 
union, or if referred, not employed by the Contractor, this shall be documented 
in the file with the reason therefore, along with whatever additional actions the 
Contractor may have taken.

d.	 Provide immediate written notification to the Director when the union with which 
the Contractor has a collective bargaining agreement has not referred to the 
Contractor a minority or woman sent by the Contractor, or when the Contractor 
has other information that the union referral process has impeded the Contrac-
tor’s efforts to meet its obligations.

e.	 Develop on-the-job training opportunities and/or participate in training programs 
for the area which expressly include minorities and women, including upgrad-
ing programs and apprenticeship and trainee programs relevant to the Contrac-
tor’s employment needs, especially those programs funded or approved by the 
Department of Labor. The Contractor shall provide notice of these programs to 
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the sources compiled under 7b above.

f.	 Disseminate the Contractor’s EEO policy by providing notice of the policy to 
unions and training programs and requesting their cooperation in assisting the 
Contractor in meeting its EEO obligations; by including it in any policy manual 
and collective bargaining agreement; by publicizing it in the Company news-
paper, annual report, etc., by specific review of the policy with all management 
personnel and with all minority and female employees at least once a year; and 
by posting the Company EEO policy on bulletin boards accessible to all em-
ployees at each location where construction work is performed.

g.	 Review, at least annually, the Company’s EEO policy and affirmative action 
obligations under these specifications with all employees having any responsi-
bility for hiring, assignment, layoff, termination, or other employment decisions 
including specific review of these items with on- site supervisory personnel 
such as Superintendents, General Foremen, etc., prior to the initiation of con-
struction work at any job site. A written record shall be made and maintained 
identifying the time and place of these meetings, persons attending, subject 
matter discussed, and disposition of the subject matter.

h.	 Disseminate the Contractor’s EEO policy externally by including it in any ad-
vertising in the news media, specifically including minority and female news 
media, and providing written notification to and discussing it with the Contrac-
tors and Subcontractors with whom the Contractor does or anticipates doing 
business.

i.	 Direct its recruitment efforts, both oral and written, to minority, female, and 
community organizations, to schools with minority and female students, and to 
minority and female recruitment and training organizations serving the Contrac-
tor’s recruitment area and employment needs. Not later than one month prior to 
the date for the acceptance of applications for apprenticeship or other training 
by any recruitment source, the Contractor shall send written notification to or-
ganizations such as the above, describing the openings, screening procedures, 
and tests to be used in the selection process.

j.	 Encourage present minority and female employees to recruit other minorities 
and women, and where reasonable, provide after school, summer, and vaca-
tion employment to minority and female youth both on the site and in other 
areas of the Contractor’s work force.

k.	 Validate all tests and other selection requirements where there is an obligation 
to do so under 41 CFR Part 60-3.

l.	 Conduct, at least annually, an inventory and evaluation at least of all minority 
and female personnel for promotional opportunities and encourage these to 
seek or to prepare for, through appropriate training, etc., such opportunities.

m.	 Ensure that seniority practices, job classifications, work assignments, and other 
personnel practices do not have a discriminatory effect by continually monitoring 
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all personnel and employment related activities to ensure that the EEO policy 
and the Contractor’s obligations under these specifications are being carried 
out.

n.	 Ensure that all facilities and Company activities are non-segregated except that 
separate or single-user toilet and necessary changing facilities shall be pro-
vided to assure privacy between the sexes.

o.	 Document and maintain a record of all solicitations of offers for subcontracts 
from minority and female construction Contractors and Suppliers, including 
circulation of solicitations to minority and female Contractor associations and 
other business associations.

p.	 Conduct a review, at least annually, of all Supervisors’ adherence to and perfor-
mance under the Contractor’s EEO policies and affirmative action obligation.

  8.	 Contractors are encouraged to participate in voluntary associations which assist 
in fulfilling one or more of their affirmative action obligations (7a through p). The 
efforts of a Contractor association, joint Contractor- union, Contractor-community, 
or other similar group of which the Contractor is a member and participant, may be 
asserted as fulfilling any one or more of its obligations under 7a through p of these 
Specifications provided that the Contractor actively participates in the group, makes 
every effort to assure that the group has a positive impact on the employment of 
minorities and women in the industry, ensures that the concrete benefits of the 
program are reflected in the Contractor’s minority and female work force participa-
tion, makes a good faith effort to meet its individual goals and timetables, and can 
provide access to documentation which demonstrates the effectiveness of actions 
taken on behalf of the Contractor. The obligation to comply, however, is the Con-
tractor’s, and failure of such a group to fulfill an obligation shall not be a defense for 
the Contractor’s noncompliance.

  9.	 Goals for minorities and a separate single goal for women have been established. 
The Contractor, however, is required to provide equal employment opportunity and 
to take affirmative action for all minorities, both male and female, and all women, 
both minority and non-minority. Consequently, the Contractor may be in violation 
of the Executive Order if a particular group is employed in a substantially disparate 
manner (for example, even though the Contractor has achieved its goals for wom-
en generally, the Contractor may be in violation of the Executive Order if a specific 
minority group of women is underutilized).

10.	 The Contractor shall not use the goals and timetables or affirmative action stan-
dards to discriminate against any person because of race, color, religion, sex, or 
national origin.

11.	 The Contractor shall not enter into any subcontract with any person or firm de-
barred from Government contracts pursuant to Executive Order 11246.

12.	 The Contractor shall carry out such sanctions and penalties for violation of these 
specifications and of the Equal Opportunity Clause, including suspension, termina-
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tion, and cancellation of existing subcontracts as may be imposed or ordered pur-
suant to Executive Order 11246, as amended, and its implementing regulations, by 
the Office of Federal Contract Compliance Programs. Any Contractor who fails to 
carry out such sanctions and penalties shall be in violation of these specifications 
and Executive Order 11246, as amended.

13.	 The Contractor, in fulfilling its obligations under these specifications, shall imple-
ment specific affirmative action steps, at least as extensive as those standards pre-
scribed in paragraph 7 of these specifications, so as to achieve maximum results 
from its efforts to ensure equal employment opportunity. If the Contractor fails to 
comply with the requirements of the Executive Order, the implementing regulations, 
or these specifications, the Director shall proceed in accordance with 41 CFR 60-
4.8.

14.	 The Contractor shall designate a responsible official to monitor all employment-re-
lated activity to ensure that the Company EEO policy is being carried out, to submit 
reports relating to the provisions hereof as may be required by the Government, 
and to keep records. Records shall at least include for each employee the name, 
address, telephone numbers, construction trade, union affiliation, if any, employee 
identification number when assigned, social security number, race, sex, status 
(e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, 
hours worked per week in the indicated trade, rate of pay, and locations at which 
the work was performed. Records shall be maintained in an easily understandable 
and retrievable form, however, to the degree that existing records satisfy this re-
quirement, Contractors shall not be required to maintain separate records.

15.	 Nothing herein provided shall be construed as a limitation upon the application of 
other laws which establish different standards of compliance or upon application 
of requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block 
Grant Program).

		



 

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
APPENDIX A OF THE TITLE VI ASSURANCES 

 
During the performance of this contract, the Contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the Contractor) agrees as follows: 
 
1.   Compliance with  Regulations: The Contractor (hereinafter  includes consultants) will comply with 
the Acts and the Regulations  relative to Non-discrimination in Federally-assisted  programs of the U.S. 
Department of Transportation, the Federal Highway Administration, as they may be amended from time 
to time, which are herein incorporated by reference and made a part of this contract. 
 
2.   Non-discrimination: The Contractor, with regard to the work performed by it during the contract, will 
not discriminate on the grounds of race, color, or national origin in the selection and retention of 
subcontractors, including procurements of materials and leases of equipment.  The Contractor will not 
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set forth in Appendix B 
of 49 CFR Part 21. 
 
3.   Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding, or negotiation made by the Contractor for work to be performed 
under a subcontract,  including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the Contractor of the Contractor's obligations  under this 
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or 
national origin.  
 
4.   Information and Reports: The Contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the Recipient or the 
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions.  Where any information required of a Contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the Contractor will so certify to the Recipient or the Federal 
Highway Administration as appropriate, and will set forth what efforts it has made to obtain the 
information.  
 
5.   Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the 
Federal Highway Administration may determine to be appropriate, including, but not limited to: 
 
a.   withholding payments to the Contractor under the contract until the Contractor complies; and/or  
b.   cancelling, terminating, or suspending a contract, in whole or in part. 
 
6.   Incorporation of Provisions: The Contractor will include the provisions of paragraphs one through six 
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Acts, the Regulations and directives issued pursuant thereto.  The Contractor will take action with respect 
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as a 
means of enforcing such provisions including sanctions for noncompliance. Provided, that if the Contractor 
becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of such 
direction, the Contractor may request the Recipient to enter into any litigation to protect the interests of the 
Recipient.  In addition, the Contractor may request the United States to enter into the litigation to protect 
the interests of the United States. 

A 



 

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
APPENDIX E OF THE TITLE VI ASSURANCES 

 
During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the Contractor) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 
 
Pertinent Non-Discrimination Authorities:  
 
• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR 
Part 21. 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the 
basis of sex);  

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 
1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the 
terms "programs or activities" to include all of the programs or activities of the Federal-aid 
recipients, sub-recipients and contractors, whether such programs or activities are Federally 
funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination  on the 
basis  of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-
12189) as implemented  by Department of Transportation  regulations at 49 C.F.R. parts 37 
and 38; 

• The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental  Justice in Minority 
Populations  and Low-Income Populations, which ensures non-discrimination  against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental  effects on minority and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of limited English proficiency (LEP).  To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

E 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

 
CARGO PREFERENCE ACT (CPA) 

 
DESCRIPTION 
The Federal Highway Administration (FHWA) in partnership with the Federal Maritime 
Administration (MARAD) has mandated the implementation of 46 CFR 381 making the cargo 
preference requirements applicable to the Federal Aid Highway Program. 
 
The requirements of this Special Provision apply to items transported by ocean vessel. 
 
CONTRACT REQUIREMENTS 
 
A. General 

Utilize privately owned United States-flag commercial vessels to ship at least 50 percent of 
the gross tonnage whenever shipping any equipment, material, or commodities pursuant to 
this contract, to the extent such vessels are available at fair and reasonable rates for United 
States-flag commercial vessels. Gross tonnage is computed separately for dry bulk carriers, 
dry cargo liners, and tankers. 
 
Furnish a legible, English language copy of a rated ‘on-board’ commercial ocean bill-of-
lading for each shipment of cargo described in the previous paragraph. Furnish the bill-of-
lading within 20 days following the date of loading for shipments originating in the United 
States and within 30 working days following the date of loading from shipments originating 
outside the United States. 
 
Furnish bills-of-lading to the Engineer and to the following: 

 
Division of National Cargo 
Office of Market Development 
Maritime Administration 
Washington, DC 20590 

 
B. Subcontracts 

Include the language in Section “A, General” of this Special Provision in all subcontracts 
issued pursuant to this contract. 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 

http://www.fhwa.dot.gov/eforms/
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
 

https://www.epls.gov/
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 

https://www.epls.gov/
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 

 
 
 
 
 
  



12 

 

ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
 
 
 
 



       
 
 
 

CONTRACT SPECIAL PROVISION 
MANDATORY USE OF 

AUTOMATED CERTIFIED 
PAYROLL 

 
All contractors on NDDOT federal-aid projects, including city/county projects, must file weekly Certified 
Payrolls, as required under Davis-Bacon and Related Acts (DBRA).  The NDDOT requires the use of 
LCPtracker, a paperless online system for entering and filing these certified payrolls.  Certified payrolls in 
paper form will no longer be accepted, and all contractors must file their payroll electronically. 
 
After award, the Prime Contractor (Prime) must: 
 

1. Designate an individual as Prime Approver for the project.  The Prime Approver will oversee DBRA 
payroll for all subcontractors of all tiers on the project.  A contractor may inform the NDDOT Civil 
Rights Division (CRD) that the same individual will be Prime Approver on all projects.  CRD will set 
up the Prime Approver Account for the project.  Thereafter, the Prime Approver will have the 
responsibility to use the Account to approve all payroll on the project.  Until payroll is approved 
by the Prime Approver, it cannot be viewed by the NDDOT and it is not deemed submitted to the 
NDDOT.    
 

2. The prime contractor has the responsibility to assign subcontractors within the LCPtracker system 
to the project and to ensure that all subcontractors are aware of the necessity to file payrolls 
electronically and are set up within the system.  Any subcontractor not on Approved Subcontractor 
List or the Qualified Contractor List must register and be placed one of these lists before entry of 
the subcontractor into LCPtracker.  These lists may be found at 
https://www.dot.nd.gov/pacer/qualified.htm and   https://www.dot.nd.gov/pacer/registered.htm.   
Only Prime Approvers or the CRD may enter subcontractors into LCPtracker.   

 
3. The prime contractor has the responsibility to see that all required payrolls are filed by 

subcontractors of all tiers.  If payroll is rejected or project staff otherwise requests a correction of 
payroll by any subcontractor on the project, the prime contractor has a responsibility to see that 
corrected payroll is submitted.   

 
4. For further information on certified payroll, go to the NDDOT Labor Compliance/LCPtracker page 

at https://www.dot.nd.gov/divisions/civilrights/laborcompliance.htm.   On this page, contractors 
will find a Getting Started on LCPtracker Guide and a Prime Approver Guide.   Recorded trainings 
are also available on this page for both contractors and prime approvers.  Contractors can obtain 
an LCPtracker user name and password by calling the NDDOT Civil Rights Division at (701) 328-
2605 or (701) 328-2576.  

 
  09/06/2017 
 

https://www.dot.nd.gov/pacer/qualified.htm
https://www.dot.nd.gov/pacer/registered.htm
https://www.dot.nd.gov/divisions/civilrights/laborcompliance.htm


CONTRACT SPECIAL PROVISION  
MANDATORY USE OF ONLINE  

DBE PROJECT PAYMENT REPORTING 
 
Payments made to all tiers of subcontractors must be reported electronically using the B2GNow system. 
Paper forms (Monthly Record of DBE Project Payments – SFN 60638) will no longer be accepted.  
 
After award, the Prime Contractor (Prime) must: 
 

1. Create a new account if not already in the system. Create a user for each employee who will use 
the system. If there is no account already set up, you can email Customer Support directly from 
the Account Lookup page.  Your email address will be your user ID.  Customer Support will email 
you with the information you need to log in. 
 

2. Once the project has been awarded and the Utilization Plan (UP) has been created in the 
system and assigned to the contractor it must be filled out and submitted. An automated email 
message will be sent to a designated individual within the company alerting them that a UP is 
pending. Log into the system using the link provided in the email. For each contract the Prime 
must add all DBE and non-DBE subs being used on the project. When all information has been 
provided submit the UP. Civil Rights will review the UP and if everything is in order it will be 
approved. If changes need to be made the UP will be returned to the contractor and they will 
have 7 days to make the necessary adjustments and resubmit. If DBE or non-DBE 
subcontractors are added after the initial UP is set up the Prime can submit a request for them 
to be added.   
 

3. Once the UP is submitted the project is “locked in” after Financial Management has processed 
the project in their system. After a UP is locked in payments from NDDOT to the Prime are 
reported through the system. The Prime must start reporting DBE and non-DBE subcontractor 
payments through the system in accordance with prompt pay guidelines outlined in the 
contract. 
 

4. A user manual for UP’s and recording project payments is available to the contractors within the 
system.   After login they can go to View>>My Utilization Plans and they will find the guide on 
the top of the Utilization Plan screen.  They do not have to have a current UP assigned to them 
to see this guide.  The guide is also on the actual UP page when a UP is assigned to them.    

 
5. For further information on the Certification and Compliance System, go to the NDDOT Civil 

Rights page at  https://www.dot.nd.gov/divisions/civilrights/civilrights.htm.   There is various 
training available on a regular basis, to sign up for training go to the main Certification and 
Compliance System page and click the “Training and Events” box. Contractors that need to  
obtain an account or need subcontractors set up within the system should  call the NDDOT Civil 
Rights Division at (701) 328-3116 or email civilrights@nd.gov   

 
10/3/2017 
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U.S. DEPARTMENT OF LABOR 
 

 
 

 Basic 
Hourly 
Rates 

Fringe Benefits Payments 
 H & W/Pensions 

CARPENTERS $30.60 $ 7.60 

CEMENT MASONS/FINISHERS 30.60 7.60 

LINE CONSTRUCTION: 
Lineman 

 
46.38 

 
7.30 + 29.5% 

Cable Splicer 46.38 7.30 + 29.5% 
Line Equipment Operator 
Groundman 

39.37 
26.25 

7.30 + 29.5% 
7.30 + 19.5% 

ELECTRICIANS: 
Electrician 
Cable Splicer 
(Adams, Billings, Bottineau, Bowman, Burke, Divide, Dunn, Emmons, 

 
35.70 
37.49 

 
11.65 + 10.5% 
11.65 + 10.5% 

Golden Valley, Grant, Hettinger, McHenry, McKenzie, Mclean, Mercer,   
Mountrail, Oliver, Pierce, Renville Rolette, Sheridan, Sioux, Slope,   
Ward and Williams Counties)   

Electrician 
Cable Splicer 
(Barnes, Benson, Cavalier, Dickey, Eddy, Foster, Grand Forks, 

37.20 
38.82 

11.35 + 11.5% 
11.35 + 11.5% 

Griggs, Kidder, La-Moure, Logan, Mcintosh, Nelson, Pembina,   
Ramsey, Ransom, Richland, Sargent, Steele, Stutsman, Towner,   
Traill, Walsh, and Wells Counties)   

Electrician 35.58 11.65 + 10.5% 
Cable Splicer 
(Burleigh, Morton and Stark Counties) 

37.36 11.65 + 10.5% 

Electrician 
(Cass County) 

14.72 3.40 

WELDERS: 
Receive rate prescribed for craft performing operation to which 
welding is incidental 

  

NDDOT's Davis-Bacon Wage and Payroll Requirements 
Handbook is available at: 
www.dot.nd.gov/manuals/civilrights/davisbacon.pdf 

 
01-01-21 

Revised 02/12/2021 (Mod No. 1) 
Revised 09/03/2021 (Mod No. 2) 
Revised 10/15/2021 (Mod No. 3) 
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 Basic 
Hourly 
Rates 

Fringe Benefits Payments 
 H & W/Pensions 

LABORERS:   

Group 1 
General Construction Laborers: Sack Shaker (cement and mineral 
filler), pipe handler, drill runner tender, salamander heater and blower 
tender, light truck, pickup driver, flaggers and pilot car drivers 

 
 

$22.65 

 
 

$ 3.15 

Group 2 
Semi Skilled Laborer: bulk cement handler, conduit layer, telephone or 
electrical, form setter (pavement), gas electric or pneumatic tool 
operator, chipping hammer, grinders and paving breakers (tamper- 
dirt), concrete vibrator operator, chain saw operator, concrete curing 
man (not water), bituminous worker (shoveler, dumper, raker and 
floated), kettleman,(bituminous or lead), concrete bucket signalman, 
power buggy operator, brick and mason tender, muti-plate pipelayer, 
culvert pipe layers, carpenters tenders 

 
 
 

22.90 

 
 
 

3.15 

Group 3 
Caisson Worker: Bottom Man (Sanitary sewer, storm sewer, water and 
gas liners): Concrete Mixer Operator (one bag capacity); Mortar Mixer 

 
23.05 

 
3.15 

Group 4 
Drill Runner (includes Wagon Chum or Air Track); Pipe Layers 
(sanitary sewer, storm sewer, water, and gas lines); Powderman, 
gunite and sandblast; Nozzleman; Rein forcing Steel Sellers/Tiers: 
Concrete Finisher Tender 

 
 

23.80 

 
 

3.15 

POWER EQUIPMENT OPERATORS:   

Group 1 
All Cranes, 60 tons and over; Cranes doing piling, sheeting, 
dragline/clam work; Derrick (Guy and Stiff), Gentry Crane Operator; 
Helicopter Operator; Mole Operator or Tunnel Mucking Machine; 
Power Shovel;3-1/2 CY. and over and Traveling Tower Crane. 

 
 

31.60 

 
 

18.85 

Group 2 
All Cranes 40 tons and up to 59 tons; Backhoe Operator 3 CY. and 
over; Creter Crane; Dredge Operator 12” and over; Equipment 
Dispatcher; Equipment Dispatcher, Finish Motor Grader; Front End 
Loader Operator 8 CY. and over,; Master Mechanic (when supervising 
5 or more Mechanics), Mon-O-Rail Hoist Operator, Power Shovel up 
to and including 3 CY. and Tugboat 

 
 

30.20 

 
 

18.85 
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 Basic 
Hourly 
Rates 

Fringe Benefits Payments 
 H & W/Pensions 

POWER EQUIP.OPERATORS: (CONT.)   

Group 3 
All Cranes 39 tons and under; Asphalt Paving Machine Operator; 
Asphalt Plant Operator; Automated Grade Trimmer; Backhoe 
Operator, 1 CY. up to and including 2-1/2 CY.; Boom Truck Hydraulic 
8 tons and over; Cableway Operator; Concrete Batch Plant Operator 
(electronic or manual); Concrete Mixer Paving Machine Operator; 
Concrete Paver Bridge Decks; Concrete Pump; Concrete Spreader 
Operator and Belt Placer; Crushing Plant Operator; Dozer Operator; 
Dredge Operator or Engineer 11" and under; Drill Rigs, Heavy Duty 
Rotary or Churn or Cable Drill; Front End Loader Operator, 3-1/2 CY 
up to and including 7-1/2 CY; Gravel Washing and Screening Plant 
Operator; Locomotive, all types; Mechanic or Welder(Heavy Duty); 
Motor Grader Operator; Pavement Breaker (Non-Hydro Hammer 
Type, Pipeline Wrapping, Cleaning and Bending Machine Operator; 
Power Actuated Auger and Horizontal Boring Machine Operator, 6" 
and over; Refrigeration Plant Engineer; Rota Milling Machine (Surface 
Planer), 43" and over; Scraper Operator; Slip Form Concrete Paving 
Operator; Tandem Pushed Quad 9 or similar; Tractor with Boom 
Attachment; Trenching Machine Operator, 
100 H.P. and over). 

 
 
 
 
 
 
 

$29.95 

 
 
 
 
 
 
 

$18.85 

Group 4 
Articulated/Off Road Hauler; Asphalt Dump Person; Asphalt Paving 
Screen Operator; Backhoe, up to and including 1/2 CY; Boring 
Machine Locator; Console Board Operator Curb Machine Operator; 
Distributor Operator (Bituminous), Forklift Operator; Front End Loader, 
1-1/2 CY up to and including 3 CY; Grade Person; Gravel Screening 
Plant Operator (not Crushing or Washing); Greaser; Lazar Screed 
Operator; longitudinal Float and Spray Operator; Micro Surfacer 
Machine; Motor Grader Operator (Haul Roads); Paving Breaker Hydro 
Hammer Type; Pugmill Operator; Push Tractor; Roller, Steel and 
Rubber on Hot Mix Asphalt Paving; Rotomilling Machine (Surface 
Planer), up to and including 42"; Rumble Strip Machine; Sand and 
Chip Spreader, Self-Propelled Sheepsfoot Packer with or without 
Blade Attachment; Self Propelled Traveling Soil Stabilizer; Sheepsfoot 
Packer with Dozer Attachment 100 H.P. and over; Shouldering 
Machine; Slip Form, Curb and Gutter Operator, Slurry Seal Machine; 
Tamping Machine Operator; Tie Tamper and Ballast Machine; 
Trenching Machine Operator, 46 H.P. up to and including 99 H.P.; 
Truck Mechanic; Tub Grinder; Well Points; Fuel/ Lube Operator 

 
 
 
 
 
 

29.80 

 
 
 
 
 
 

18.85 

Group 5 
Boom Truck, A-Frame or Hydraulic 2 tons up to and including 7 tons; 
Broom Self-Propelled; Concrete Saw (power operated); Cure Bridge 
Operator; Front End Loader Operator, less than 1-1/2 CY; Mobile 
Cement Mixer; Power Actuated Auger and Horizontal Boring Machine 
Operator, up to and including 5"; Roller (on other than hot mix asphalt 
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 H & W/Pensions 

POWER EQUIP.OPERATORS: (CONT.)   

Group 5 (CONT.) 
paving); Oilers; Vibrating Packer Operator (Pad Type) (Self 
Propelled); Water Spraying Equipment, Self Propelled; Skidsteer 
Operator with attachments 

 
 

$28.95 

 
 

$18.85 

Group 6 
Assistant/Apprentice Operator; Brakeman or Switchman; Dredge or 
Tugboat Deckhand; Drill Truck Gravel/Testing Operator; Form Trench 
Digger (Power); Gunite Operator Gunall; Paint Machine Striping 
Operator; Pickup Sweeper, 1 CY and over Hopper Capacity; Scissor 
Jack {Self -Propelled) Platform Lilt; Straw Mulcher, Blower and straw 
press; Stump Chipper Operator; Tillage Equipment Operator; Tractor 
Pulling Compaction or Aerating Equipment and no till drills; Trenching 
Machine Operator, up to and including 45 H.P. 

 
 
 
 

27.65 

 
 
 
 

18.85 

TRUCK DRIVERS:   

Single-Axle Truck 30.62 15.21 

Tandem- and Tri-Axle Truck 30.74 15.21 

Tandem- and Tri-Axle Semi, Lowboy 31.15 15.21 

Off Road Heavy Duty End Dumps 20 Yards and Under 31.15 15.21 

Euclid, Over 20 Yards 32.57 15.21 

 
 
 

Unlisted classifications needed for work not included within the scope of the classifications listed may be added alter 
award only as provided in the labor standards contract clauses [29 CFR, 5.5 (a) (1) (ii)]. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION (NDDOT) 
2021 ON-THE-JOB TRAINING PROGRAM SPECIAL PROVISION 

The bidder's signature on the proposal sheet indicates the bidder agrees to take part in the On-the-Job Training (OJT) 
Program and to follow the OJT Program Manual and Special Provision.  Contractors that fail to do so will be subject to 
suspension of progress payments or sanctions up to and including revocation of bidding privileges. 

OJT is training conducted in a highway construction work environment designed to enable minority, female, and economically 
disadvantaged individuals to learn a bona fide skill and qualify for a specific occupation through demonstration and practice. 

After a training program and trainee candidate have been approved, the contractor begins training its regular employee 
according to the approved program. The goal of this training is to retain the trainee as a permanent employee. OJT involves 
individuals at the entry level. Training is designed to help participants reach their fullest potential and become self-sufficient in 
the job. 

I. POLICY STATEMENT 

The purpose of the OJT Program is to provide training in the highway construction industry for minority, female, and 
economically disadvantaged individuals, from this time known as the targeted group.  Pursuant to 23 Code of Federal 
Regulations Part 230, Subpart A, Appendix B - Training Special Provisions, this program provides for on-the-job 
training aimed at developing journey-level workers in skilled trades.   
The Contractor shall take all necessary and reasonable steps to ensure that minorities and women have the 
opportunity to compete for and participate as trainees or apprentices and to develop as journey-level workers 
employed in the skilled trades.   
Contractors should select a training program(s) based on their company’s employment/staffing needs as stated in the 
OJT Program Manual. 

II. INTRODUCTION/PROGRAM BACKGROUND 

The OJT Program was originally prepared through the cooperative efforts of the Associated General Contractors of 
North Dakota (AGC); the Federal Highway Administration (FHWA); the North Dakota Department of Transportation 
(Department); and, other program stakeholders. 
Successful operation of the OJT Program requires contractors to follow uniform and basic training procedures, keep 
records of trainee progress, and report each trainee's completion or termination. 

III. ASSIGNED OJT POSITIONS 

A. Trainee positions are assigned based only on federal highway dollars awarded to contractors from April 1, 
2020 to March 31, 2021.  Trainee assignments are not project specific; that means the contractor may train 
program participants on any project where training opportunities exist.  
The number of trainee positions assigned will be determined by formula based on calculations involving 
particular project specification numbers on applicable projects.  The types of projects NOT applicable in the 
calculation to assign trainee positions are: 

• County-only or state-only funded projects 
• Emergency relief, concrete pavement repair (CPR), electrical, rest area, signing, striping projects 
• Projects subject to Tribal Employment Rights Ordinances (TERO) 
• Projects not let as part of NDDOT bid openings 

B. Contractors will receive the number of positions assigned and links to resources necessary for completion of 
program requirements via email. 
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C. The number of trainee positions assigned to each contractor will increase proportionately, as shown below, 
for any applicable federally funded projects awarded to them.   
For all federal highway dollars awarded from April 1, 2020 to March 31, 2021: 

  
6,000,000 to 15,000,000 1 trainee 

15,000,001 to 23,000,000 2 trainees 
23,000,001 to 31,000,000 3 trainees 
31,000,001 and above  4 trainees 

 
A maximum of four (4) trainee positions in a federal fiscal year will be assigned to any prime contractor regardless of 
dollar amount.  Carryover positions from a prior construction season are not included in the four trainee maximum, 
e.g., a contractor with one carryover and four assigned positions may have a total five trainees. 
Failure to follow this OJT Special Provision and the accompanying OJT Program Manual may result in suspension of 
progress payments or sanctions up to and including revocation of bidding privileges. 

IV. FUNDING 

The Department will establish an OJT fund annually from which contractors may bill the Department directly for 
eligible trainee hours.  The funds for payment of trainee hours on federal-aid projects will be made available based 
on 23 USC 504(e) to a maximum of $100,000.  The funds for payment of trainee hours on state-aid only projects will 
be allocated to a maximum of $10,000. 

V. ONLINE RESOURCES 

OJT Program Manual:  Includes program requirements, wage rates, and curriculum: 
https://www.dot.nd.gov/divisions/civilrights/docs/ojtprogram.pdf 

 SFN 60226 Request for On-the-Job Training Program and Trainee Approval:  
http://www.dot.nd.gov/forms/sfn60226.pdf  

 SFN 51023 Voucher for On-the-Job Training Program Hourly Reimbursement:   
http://www.dot.nd.gov/forms/sfn51023.pdf 
Davis-Bacon and Related Acts (DBRA) Handbook:  https://www.dot.nd.gov/manuals/civilrights/davisbacon.pdf 

VI. APPROVALS REQUIRED 

A. Requests for Approval of Training Programs and Trainee Candidates must be submitted to Civil Rights 
Division (CRD).  Contractors must request and receive program and trainee candidate approval in order to 
pay trainees less than the established Davis-Bacon wage for the job classification concerned.  No training 
program hours will count toward the fulfillment of an assigned trainee position or be eligible for 
reimbursement without prior approval.  No retroactive approval will be granted. 
1. Submit SFN 60226 Request for On-the-Job Training Program and Trainee Approval with each 

trainee’s employment application.  http://www.dot.nd.gov/forms/sfn60226.pdf and the pre-approved 
training curriculum for each trainee position assigned by April 1 or within fifteen (15) calendar days 
of notification of any additional position assignments. 

2. Submit SFN 7857 Application for Eligibility directly to Job Service North Dakota (JSND) for 
approval of an economically disadvantaged individual for participation in the OJT Program. See 
attachment 3. 

B. Pre-approved curriculum: NDDOT’s OJT Program Manual contains pre-approved training curriculum for a 

https://www.dot.nd.gov/divisions/civilrights/docs/ojtprogram.pdf
http://www.dot.nd.gov/forms/sfn60226.pdf
http://www.dot.nd.gov/forms/sfn51023.pdf
https://www.dot.nd.gov/manuals/civilrights/davisbacon.pdf
http://www.dot.nd.gov/forms/sfn60226.pdf
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number of skilled trade positions.  Contractors should select a training program(s) based on their company’s 
employment/staffing needs. 

C. Customized curriculum: To request a training curriculum not included in the pre-approved curriculum, submit 
a written request for approval by NDDOT and FHWA.   
The request must include: 

• A training curriculum, including the classification requested, minimum number of hours required, 
and type of training the individual will receive to achieve journey-level worker status. 

• A minimum wage scale. 
If approved, each new classification must comply with the provisions specified in the OJT Program Manual.  
No hours worked prior to approval will be credited toward completion of the customized training program. 
Training programs for classifications not covered by the Davis-Bacon and Related Acts (DBRA) will be 
considered on a limited basis.   
The contractor may commence its “customized” training as of the date of the written approval. 

D. Union apprenticeship and on-the-job training programs registered with the Bureau of Apprenticeship and 
Training (BAT), U.S. Department of Labor, may be used for trainee positions assigned under the OJT 
Program, provided the trainees or apprentices are minority, female, or economically disadvantaged.  
Nonminority males not certified as economically disadvantaged may only be used when the contractor has 
requested and received approval, from the Department, for additional trainee positions.  The apprenticeship 
indenture agreements serve as the trainee’s job application and must be provided prior to any hours being 
credited toward OJT Program completion.  

E. Power Equipment Operators:  
The contractor may train an individual on a combination of equipment if each piece of equipment falls within 
the same groups of power equipment operators identified in the training curricula (groups 1-3 and groups 4-
6).  These power equipment operator groups are referenced to the federal DBRA wage rates contained in 
the contract proposal.  As an example, a "utility operator" may receive training on a broom, a front-end 
loader less than 1½ cubic yards, or other piece of equipment that is used around a paver if each piece falls 
within either groups 1-3 or groups 4-6.  When multiple wage rates apply, the trainee's wage will be based on 
the equipment being operated at the time or on the highest of the applicable wage rates. 
Use of the classification "pickup machine operator (asphalt dump-person)" as a group 4 power equipment 
operator is considered standard industry practice.  The classification is defined as:  "Operates the controls 
on the pickup machine that runs in front of the paver, trips the levers on the dump trucks, and balances the 
loads for the paver.  The pickup machine operates on similar principles as a shouldering machine." 

F. Contractors not qualifying for the OJT Program, or contractors desiring to train more than the allotted 
number of trainees, may apply to the Department for additional trainee positions.  Approval of additional 
positions will be at the sole discretion of the Department.  The Department will take into consideration 
whether there is enough work for the trainee to successfully complete the curriculum and whether the 
contractor will be exceeding the allowable ratio of trainees to journey-workers (generally considered to be 
one trainee or apprentice to every three to five journey-workers). 

 The additional positions may be filled by individuals outside of the targeted groups.  The contractor may pay 
the reduced training rates to additional trainees outside of the targeted groups, but will not receive hourly 
reimbursement for any individuals who are outside the targeted groups. 

VII. NDDOT'S RESPONSIBILITIES 

A. The NDDOT OJT supportive services (OJTSS) consultant will monitor excerpts from the weekly certified 
payrolls or LCP Tracker for NDDOT projects submitted with the monthly vouchers for reimbursement.  On 
contracts where certified payrolls are not required and not available for supporting documentation, 



NDDOT 2021 OJT Training Special Provision  Page 4 of 8 

contractors may enter trainee wages, hours in training, and the project control number(s) (PCN) in a 
spreadsheet to support their reimbursement vouchers. In this case, contractors should work with OJTSS to 
assure that all information required for payment is provided. 

A. The OJTSS consultant will assess when the trainees have completed the specified number of hours and 
their wages are increased accordingly.  The OJTSS consultant will also assure that applicable fringe 
benefits are paid either directly to the trainees or for the trainee into approved plans, funds, or programs. 

B. The OJTSS consultant is charged with visiting trainees and monitoring their progress under the OJT 
Program.  To facilitate the on-site visits, the OJTSS consultant will contact contractors for the location of the 
trainees weekly. 

VIII. CONTRACTOR'S RESPONSIBILITIES 

A. Consistently demonstrate efforts to recruit, hire, and train candidates for the OJT Program. 
B. Assign each trainee to a particular person–either a supervisor or an employee proficient in the skills to be 

trained–who shall see that the trainee is given timely, instructional experience.  This person must be familiar 
with the OJT Program, keep proper records, and ensure completion of the required training hours in 
accordance with the training curriculum. 

C. Appoint a company employee who will be available and responsive to weekly contacts by the OJTSS 
consultant.  OJTSS monitors the status of assigned trainee positions (e.g., program and trainee approvals, 
trainees’ progress, etc.).  The OJTSS consultant will contact the individual listed on the company’s approved 
SFN 60226 Request for OJT Trainee Approval.  This person must reply to communications from the 
Department and the OJTSS consultant in a timely manner. 

D. Make trainees available to the OJTSS consultant for at least two on-site visits during the construction 
season. 

E. Make the trainer and project superintendent available to the OJTSS consultant for at least two on-site visits 
each construction season. 

F. Make trainees aware they are formally enrolled in the OJT program. 
G. Identify trainees on the payroll excerpts, for example:  "grp. 4 roller operator trainee."  This includes trainees 

in job classifications not covered by DBRA.  Handwritten notes are appropriate for identification. 
H. Notify the Department when a trainee completes the number of hours required to graduate from the OJT 

Program.  The Department will issue the trainee a confirmation letter as proof of the graduate’s successful 
training program completion.   

I. Notify the Department to “propose graduation” or discontinue the training period of a trainee who has 
completed 90% or more of their hours and thereafter advance the trainee to journey-worker status. 

J. Elect to upgrade proficient trainees from one power equipment operator group or truck driver group to 
another, with the approval of CRD.  Fewer hours are required to complete the upgraded position.   
Minimum number of hours required: 

Power Equipment Operator Groups 4-6 to Groups 1-3 = 400 hrs.  
Class C Truck Driver to Class B = 200 hrs.  
Class B Truck Driver to Class A = 200 hrs.  

Depending on the variety of experience the trainee has gained under the previous curriculum, the difference 
in the hours may be deducted from the actual operation of the piece of equipment or truck.  The contractor 
will need to review the trainee's past performance in order to make this determination. 

K. May hire commercial driver’s license (CDL) holders as truck driver trainees.  Those having over-the-road 
driving experience, with little or no highway construction experience, may be considered to have completed 
the Class C truck driver training curriculum and, therefore, are eligible to be upgraded to a Class B truck 
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driver trainee, with the approval of CRD.  
L. May transfer trainees from one project to another in order to complete the OJT Program.  If transfers are 

made, CRD must be notified and provided with the name of the trainer.  The training hours will count toward 
overall OJT Program completion. 

M. May train trainees on municipal, private, out-of-state projects or other non-highway work.  These training 
hours must be paid at the OJT minimum wage scale to count toward their OJT Program completion; 
however, no program reimbursement will be made for those hours.   

N. May delegate or reassign trainee positions to subcontractors, with the acceptance of the subcontractors and 
the approval of CRD.  The prime contractor must verify that the trainee will be able to accumulate enough 
hours to complete his or her training program.  If approved, the subcontractor must obtain training program 
and trainee approval from CRD before the trainee begins work under the OJT program. Program 
reimbursement will be made directly to the prime contractor.  The trainee position will remain the 
responsibility of the prime contractor. 

O. May use trainees on projects subject to TERO requirements as part of the core crew. The training hours will 
count toward overall OJT Program completion; however, no program reimbursement will be made for those 
hours unless it is a NDDOT let project.   

P. May not use one trainee to simultaneously fill multiple trainee positions  
Q. May use a trainee on a piece of equipment in groups 1-3 or groups 4-6 for one assigned trainee position, 

then once that trainee has completed the program, the trainee may be trained on a different piece of 
equipment in groups 1-3 or groups 4-6 to fulfill a second assigned trainee position.  When a trainee is used 
for a second time within a group, the contractor must pay that trainee at the higher wage rate as described 
in paragraph B under Wage Rates (page 8). 

IX. CLASSROOM TRAINING 

A. Classroom training may be used to train employees.  Each classroom training curriculum must be pre-
approved by CRD if the contractor wishes to count the classroom hours as training hours and be 
reimbursed.  
Submit a proposed classroom training curriculum to CRD for approval.  Define the type of training the 
individual will receive, classroom training curriculum, and the minimum number of hours required.  The 
Department will determine the number of hours of credit each trainee will receive toward their training.  No 
retroactive approval will be granted. 

B. Contractors will be reimbursed for classroom training hours after the trainee has completed 80 hours of work 
on highway construction projects. 

C. Reimbursement for classroom training will be limited to 60 hours per trainee per construction season.  
Reimbursement for classroom training required under the NDDOT Transportation Technician Qualification 
Program will be at the NDDOT discretion. 

D. The minimum wage scale to be used for classroom training will be that of the first federal-aid highway 
construction project on which the trainee will be employed.  If the trainee is already employed on a federal-
aid highway construction project, the trainee will be paid in accordance with the minimum wage scale 
applicable to that project.  However, if the first project on which the trainee will be employed is a state 
funded only contract, the minimum wage scale to be used for the classroom training will be that of the 
appropriate DBRA wage in effect at the time of award of the state funded contract. 

X. WAGE RATES 

A. When the contractor is submitting the trainee’s hours toward training program, wages paid shall in no case 
be less than that of those stated in the approved curriculum.  A trainee working on a state funded only 
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project, must be paid the DBRA wage rate in effect at the time of award for the type of work the trainee is 
performing as a trainee.   

B. The minimum wage rates shall not be less than 80% of the journey-worker rate for the first two quarters of 
training, 85% of the journey-worker rate for the third quarter, and 90% of the journey-worker rate for the 
fourth quarter.   

• Under the power equipment operator training curricula only, once a trainee has completed a 
training curriculum in either groups 1-3 or groups 4-6, the contractor may enroll the trainee in 
another training curriculum on a different piece of equipment in either groups 1-3 or groups 4-6.   

• The minimum wage rate under the trainee’s second program shall not be less than 85% of the 
journey-worker rate for the first two quarters of training, 90% of the journey-worker rate for the third 
quarter, and 95% of the journey-worker rate for the fourth quarter.  

• For the purpose of the OJT Program, a quarter is 25% of the hours the trainee works toward 
completion of their approved program.  The first two quarters of a 550-hour training curriculum 
would end after 275 hours, the third quarter after 138 hours, and the fourth after 137 hours. 

C. At any time hours are being attributed toward the completion of the approved training program, trainees 
shall be paid full fringe benefit amounts, where applicable, in accordance to DBRA requirements.   

D. At the completion of the OJT Program, the trainee shall receive the wages of a skilled journey-worker. 

XI. RECRUITMENT AND SELECTION  

A. Prerequisites:   
Trainees must possess basic physical fitness for the work to be performed, dependability, willingness to 
learn, ability to follow instructions, and an aptitude to maintain a safe work environment. 

B. Licenses: 
Truck driver trainees must possess appropriate driver permits or licenses for the operation of Class A, B, 
and C trucks.  When an instructional permit is used in lieu of a license, the trainee must be accompanied by 
an operator who: 
1. Holds a license corresponding to the vehicle being operated; 
2. Has had at least one year of driving experience; and 
3. Is occupying the seat next to the driver. 

C. Recruitment: 
1. Place notices and posters setting forth the contractor's Equal Employment Opportunity (EEO) Policy 

and the availability of the OJT Program in areas readily accessible to employees, applicants for 
employment, and potential employees.  

2. Employ members of the targeted group (minority, female, or economically disadvantaged individuals) 
for all trainee positions assigned in accordance with the OJT Program.  Additional positions requested 
by the contractor may be filled by individuals outside of the targeted groups. 

3. Conduct systematic and direct recruitment through public and private employee referral sources. 
4. Screen present employees for upgrading to higher skilled crafts.  A present employee may qualify as a 

trainee; however, no work hours will be reimbursed or counted toward program completion prior to 
training program and trainee approval by CRD. 

D. Selection:   
1. Hire and enroll OJT trainee candidates who qualify as an individual in the targeted group. 
2. Select a training program(s) based on their company’s employment/staffing needs. 
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3. Individuals in the targeted group having experience in the selected curriculum may be eligible to 
participate in the OJT Program providing they:  

• are not or have not been journey-workers in the selected curriculum, and/or 

• have not been previously trained in the selected curriculum. 
4. Non-minority males who are economically disadvantaged must obtain written certification from Job 

Service North Dakota (JSND) to qualify for the OJT Program.  Contractors wishing to hire and enroll 
economically disadvantaged candidates must provide JSND’s certification along with SFN 60226 and 
the employment application when requesting trainee approval. 

• JSND is the only agency that may certify an individual as economically disadvantaged.  If 
JSND refers the candidate to the contractor, written certification under this category will be 
provided to the contractor at the time of the interview.  

• Any person wishing to obtain this certification must apply to JSND and complete the Workforce 
Investment Act Program’s Application for Eligibility (SFN 7857).  A contractor recruiting a 
candidate who may qualify must contact the Workforce Investment Act Program Manager at 
JSND.   JSND contacts are also online:  
http://www.dot.nd.gov/divisions/civilrights/docs/jobservice-workforce-invest-contacts.pdf   

XII. BASIS OF PAYMENT 

B. Contractors will be paid $4.00 for each hour of training in accordance with the OJT Program Manual. 
C. Reimbursement will be made directly to the contractor.  Complete SFN 51023 Voucher for On-the-Job 

Training Program Hourly Reimbursement for each trainee. LCPtracker must be utilized on NDDOT projects 
for reporting certified payrolls. The OJTSS consultant will be verifying hours submitted on NDDOT projects 
through this online reporting system. For non-NDDOT projects the firm must attach excerpts from the 
weekly certified payrolls showing the trainee’s hours, rate of pay, and how applicable fringe benefits were 
paid.  Vouchers without excerpts from payrolls will not be paid until the excerpts are provided.  If the 
excerpts from the payrolls are not provided within one week, the voucher will not be paid and the trainee’s 
hours will not be credited toward completion.  http://www.dot.nd.gov/forms/sfn51023.pdf 

D. On contracts where certified payrolls are not required and not available for supporting documentation, 
contractors may enter trainee wages, hours in training, and the project control number(s) (PCN) in a 
spreadsheet to support their reimbursement vouchers.  In this case, contractors should work with OJTSS to 
assure that all information required for payment is provided. 

E. Submit completed vouchers to CRD for approval and processing by the fifteenth (15th) calendar day of every 
following month the trainee is employed under the OJT Program.   
Regardless, all vouchers for trainee hours worked on state funded only projects from July 1 to June 30 must 
be received by CRD no later than July 15 in order to be reimbursed.  All vouchers for trainee hours worked 
on federally funded projects from October 1 to September 30 must be received by CRD no later than 
October 15 in order to be reimbursed.  This is due to state and federal end-of-the-year budget fiduciary 
requirements.  

http://www.dot.nd.gov/divisions/civilrights/docs/jobservice-workforce-invest-contacts.pdf
https://www.dot.nd.gov/forms/sfn51023.pdf
https://www.dot.nd.gov/forms/sfn51023.pdf
http://www.dot.nd.gov/forms/sfn51023.pdf
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XIII. FAILURE TO PROVIDE THE TRAINING OR HIRE THE TRAINEE AS A JOURNEY-WORKER 

A. The contractor is required to consistently demonstrate efforts to recruit, hire, and train candidates for the 
OJT Program. 

B. If the contractor does not show in a timely manner good faith efforts to recruit, hire, and train candidates in 
the targeted group, the Department may withhold progress payments 

C. If payments have been made, the Department will deduct the amount paid from the contractor’s progress 
payment. 

D. No payment shall be made to a contractor for failure to provide the required training or failure to hire the 
trainee as a journey-worker when such failure is caused by the contractor and evidences a lack of good faith 
on the part of the contractor in meeting the requirements of this OJT Program Special Provision. 

E. Hiring a trainee to begin training as soon as feasible after start of work is evidence of a contractor’s good 
faith efforts to comply with the OJT Program requirements.  Additional evidence supporting a contractor’s 
good faith efforts would be to keep the trainee employed as long as training opportunities exist in the 
approved work classification or until the trainee has completed his or her training program. 

F. It is not required that all trainees be employed for the entire length of the construction season.  A contractor 
will have fulfilled its responsibilities under this OJT Special Provision if it has provided acceptable training to 
the number of trainees assigned.  

XIV. UNFILLED OR INCOMPLETE TRAINEE POSITIONS 

A. By October 1, provide written explanation of the firm’s good faith efforts for unfilled or incomplete trainee 
assignments to CRD.  CRD will decide, on a case-by-case basis, whether to carry the assigned positions 
over to the next construction season.   

B. Positions carried over from the previous construction season must be among the first positions filled at 
season startup.  To notify CRD of the trainee’s rehiring, submit SFN 60226 Request for On-the-Job Trainee 
Approval, marking ‘Check if Carryover Trainee’ in the Approved Training Program section of the form.   
There is no need for the training position or a returning trainee to be re-approved. 

C. Sanctions, up to and including revocation of bidding privileges, may be imposed on the contractor for failure 
to provide sufficient explanation and documentation for reasons assigned trainee positions when unfilled or 
incomplete. 

XV. DEFINITIONS 

Carryover Position:  Incomplete trainee position carried forward from a prior program year. 
Carryover Trainee:  Trainee scheduled to continue training hours under prior year’s approved program. 
CRD: NDDOT’s Civil Rights Division administers the NDDOT On-the-Job Training Program. 
Good Faith Efforts: Documentation supporting a contractor’s efforts to fulfill the program requirements, e.g., new 
hires list, advertising examples/locations, current employees reviewed for upgrades, etc. 
Journey-worker:  A worker employed in a trade or craft who has attained a level of skill, abilities, and competencies 
recognized within the industry. 
OJT Supportive Services (OJTSS):  Department contractor providing in-person oversight, support, and guidance to 
contractors and trainees to increase the effectiveness of approved training programs. 
Trainee:  A person who receives training through an apprenticeship program or other FHWA approved program. 

Trainer/Supervisor:  Contractor’s employee assigned to train, supervise, and support a trainee. 



Revised 1/5/2021 SSP 4 
Page 1 of 3 

 

 
 

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

LONGITUDINAL JOINT DENSITY FOR HOT MIX ASPHALT PAVEMENTS  
 
DESCRIPTION 
This provision describes the procedure for determining core locations, coring frequency and 
acceptance criteria for longitudinal joint construction. This Special Provision is in addition to the 
requirements of Section 430, “Hot Mix Asphalt (HMA)”. 
 
ATTACHMENTS 
Appendix A – Notched Wedge 
 
CONSTRUCTION REQUIREMENTS 
 
A. General 

Applicable longitudinal joints are defined as those between any two paved areas that require 
calculated density; excluding joints for mats constructed on aggregate base, reclaimed 
material, or cold in place recycled material. 
 
Hot seams or seams created via echelon paving are not considered applicable joints. 

 
B. Longitudinal Joint Placement. 

When placing the top lift of pavement, locate longitudinal joints at lane lines or the proposed 
edge of pavement.   
 
When placing asphalt pavement over existing concrete pavement, place longitudinal joints 
at the same location as the existing concrete pavement longitudinal joints. 
 

C. Notched Wedge Construction Option. 
If a notched wedge joint is used, construct the notched wedge according to Appendix A.  
 

D. Coring. 
Obtain joint cores at locations determined by the Engineer. The locations for joint cores will 
be independent of mat density cores.  
 
Obtain density cores for butt joints centered over the longitudinal joint. 
 
If a notched wedge style joint is constructed, center the core over the tapered portion of the 
joint. 

 
E. Longitudinal Joint Field Density. 

A lot for joint density is defined as the length of the joint completed in one day. Sublots are 
1,000 feet in length, contained within the lot. If a day contains less than 3 sublots, that day 
will not be considered a lot and the sublots will be included in the next complete lot. 
 
Sublots less than 500 feet in length will not be counted separately. Sublots 500 feet or 
greater in length will be considered separate sublots.  
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The Engineer will determine the density of each longitudinal joint core. The Engineer will 
then divide the joint core density by the daily Maximum Theoretical Density (MTD) 
calculated from the day the lot is completed.  
 
The sublot percent MTD will then be averaged to obtain a lot percent MTD for the joint. The 
Engineer will use the lot percent MTD and Table 1 to determine a contract price adjustment. 
The Contract Price Adjustment per Linear Foot will be applied to the entire length of the lot. 
 

F. Low Density Requirements. 
If the percentage of compaction of a sublot is below 87.0%, a corrective action must be 
performed for that sublot.  Collaborate with the Engineer on what corrective action to take. 
 
If the percent compaction of a sublot is less than 90.0% and the joint is in a location where 
rumble strips will not be installed, seal the joint represented by that sublot with an undiluted 
emulsion that meets the requirements of Section 401.03 C, “Fog Coat” at no additional cost 
to the Department.  Seal butt joints at a width of 8 inches centered on the joint and seal 
notched wedges at a width of 16 inches centered on the middle of the notched wedge.  Use 
an application rate ranging from 0.10 to 0.15 Gal/SY. 

 
METHOD OF MEASUREMENT 
The Engineer will measure each lot in linear feet along the longitudinal joint. 
 
BASIS OF PAYMENT 
The pay adjustment for longitudinal joint density will not be used for areas constructed 
according to Section 430.04 I.3, “Ordinary Compaction”. 
 
The Engineer will apply the appropriate pay adjustment specified in Table 1 for each lot. 

Table 1 
Contract Price 

Adjustment Per 
Linear Foot 

Joint Lot % MTD 

$0.40 ≥ 91.1% 
$0.20 90.6% – 91.0% 
$0.00 90.0% - 90.5% 

$(0.20) 89.0% - 89.9% 
$(0.60) 88.5% - 88.9% 
$(1.10) 88.0% - 88.4% 
$(1.80) 87.5% - 87.9% 
$(3.60) 87.0% - 87.4% 
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Appendix A 
Notched Wedge 

 
 

 
 

 

1/2” ± / ” 

1/2” ± / ” Compacted lift 
thickness 

12 Inches 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

LIMITATIONS OF OPERATIONS 
 

DESCRIPTION 
Section 108.05, “Limitations of Operations” is no longer valid. Use this Special Provision in its 
place. 

 
108.05 LIMITATION OF OPERATIONS 
 
A. General. 

Perform the work in a manner and sequence that minimizes interference to traffic, and with due 
regard to the location of detours and provisions for handling traffic. Do not begin work to the 
prejudice or detriment of work already started; the contract may require a section of roadway to 
be finished before starting additional sections if the opening of the section is essential to public 
convenience. 
 
If the prosecution of the work is discontinued, provide the Engineer at least 24-hours notice before 
resuming operations. 

 
B. Holidays. 

Unless the contract allows work on holidays, perform work on holidays only with the Engineer’s 
prior written approval. Submit a written request to the Engineer by noon 2 business days before 
the requested holiday. 

 
C. Night-time Operations and Extended Hours. 

 
1. General. 

When performing work in low light conditions, implement proper safety precautions and 
provide adequate lighting for the performance and inspection of the work. 
 

2. Nighttime Operations. 
Unless the contract allows for nighttime operations, perform work at night only with the 
Engineer’s prior written approval. 
 
Submit a written request to the Engineer a minimum of 7 calendar days before anticipated 
nighttime operations. The Engineer may deny the request or delay approval if it would require 
additional staffing considerations. If nighttime operations requires the Engineer to hire 
additional forces, nighttime operations may not be allowed for up to 30 days from the receipt 
of the request. 
 
When requesting to perform nighttime operations, include a plan to ensure the safety of all 
individuals on the project site, including the Contractor’s and subcontractor’s workers, 
Department representatives, and the traveling public.  
 
The Department bears no liability for costs or delays resulting from the Engineer’s approval, 
rejection, or delay for staffing purposes of a request to perform nighttime operations. 
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3. Extended Hours. 
Extended hours are allowed before sunrise with verbal notice given to the Engineer the 
previous day. Extended hours are allowed after sunset with verbal notice given to the Engineer 
that same day. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

 
BITUMEN TESTING PRICE ADJUSTMENTS 

 
DESCRIPTION 
This Special Provision outlines the Contract Price Adjustment procedures for acceptance of PG 
Asphalt Binder Using the Multiple Stress Creep Recovery (MSCR) Test under AASHTO M 332. 

 
MATERIAL ACCEPTANCE SPECIFICATION 

 
A. Sampling. 

Obtain one sample of asphalt binder for each 250 tons of binder material supplied to the 
project. Obtain the sample as prescribed in the NDDOT Field Sampling and Testing Manual, 
Procedure NDDOT 1. Each 250 tons of material will represent a sublot and 4 sublots will 
constitute a lot of material. Partial lots will consist of however many sublot samples were 
collected for that lot.  

 
B. Original and Check Samples. 

Each sample consists of two parts, an original and a check. The Engineer will perform tests 
using the original sample first. 
 
If a test returns a value resulting in a pay factor of less than 1.00, the Engineer will perform 
that test on the check sample and the check sample results will be used to determine the 
pay factor for the material.  

 
C. Testing Parameters. 

The Engineer will randomly select one sublot for testing per lot. 
 
If the check sample results in a pay factor of less than 1.00 the Engineer will perform the 
substandard tests on the remaining sublots within that lot. 
 

D. Determination of Pay Factor. 
The Engineer will apply the pay factors in the Basis of Payment section of this Special 
Provision to each individual sublot of material. If more than one test parameter in a sublot 
results in a pay factor of less than 1.00, the Engineer will apply the pay factor that results in 
the largest monetary deduction to that sublot. 
 

BASIS OF PAYMENT 
The pay factor determined by the Engineer will be applied to the “PG _______ Asphalt Cement” 
contract item. The pay factor will be multiplied by the unit cost of the item and the quantity of oil 
represented by the sample. 
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Table 1 

Requirements on Original Binder 
Specification Test 

Result 
Pay Factor 
(Percent) 

Dynamic Shear   
AASHTO T 315  
G*/sin δ  
Min. 1.00 kPa 

≥ 1.00 1.00 
0.97 – 0.99 0.95 
0.94 – 0.96 0.90 
0.91 – 0.93 0.85 

< 0.91 0.70 
 
 

Table 2 
Requirements on Rolling Thin Film Oven (RTFO) Residue 

Specification Test 
Result 

Pay 
Factor 

(Percent) 
Specification Test 

Result 
Pay 

Factor 
(Percent) 

Standard Traffic “S” 
AASHTO T 350 
Jnr@3.2 
Max. 4.5 kPa-1 

≤ 4.5 1.00 

 

  
4.6 0.95   
4.7 0.90   
4.8 0.85   

> 4.8 0.70   

Heavy Traffic “H” 
AASHTO T 350 
Jnr@3.2 
Max. 2.0 kPa-1 

≤ 2.0 1.00 Heavy Traffic “H” 
AASHTO R 92 
Percent Recovery @ 
3.2 kPa Min. 30% 

> 30 1.00 
2.1 0.95 29 0.95 
2.2 0.90 28 0.90 
2.3 0.85 27 0.85 

> 2.3 0.70 < 27 0.70 

Very Heavy Traffic “V” 
AASHTO T 350 
Jnr@3.2 
Max. 1.0 kPa-1 

≤ 1.0 1.00 Very Heavy Traffic “V” 
AASHTO R 92 
Percent Recovery @ 
3.2 kPa Min. 55% 

> 55 1.00 
1.1 0.95 54 0.95 
1.2 0.90 53 0.90 
1.3 0.85 52 0.85 

> 1.3 0.70 < 52 0.70 

Extreme Traffic “E” 
AASHTO T 350 
Jnr@3.2 
Max. 0.5 kPa-1 

≤ 0.5 1.00 Extreme Traffic “E” 
AASHTO R 92 
Percent Recovery @ 
3.2 kPa Min. 75% 

> 75 1.00 
0.6 0.95 74 0.95 
0.7 0.90 73 0.90 
0.8 0.85 72 0.85 

> 0.8 0.70 < 72 0.70 
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Table 3 

Requirements for Pressure Aging Vessel (PAV) 
Residue 

Specification Test Result Pay Factor 
(Percent) 

Standard Traffic “S” 
AASHTO T 315 
DSR, G*(sin δ) 
Max. 5000 kPa 

≤ 5000 1.00 
5001 - 5200 0.95 
5201 - 5400 0.90 
5401 - 5600 0.85 

> 5600 0.70 

Traffic “H”, “V”, “E” 
AASHTO T 315 
DSR, G*(sin δ) 
Max. 6000 kPa 

≤ 6000 1.00 
6001 - 6050 0.95 
6051 - 6100 0.90 
6101 - 6150 0.85 

> 6150 0.70 

Creep Stiffness   
AASHTO T 313 
Max. 300 mPa 

≤ 300 1.00 
301 - 310 0.95 
311 - 320 0.90 
321 - 330 0.85 

> 330 0.70 

m-value               
AASHTO T 313 
Min. 0.300 

≥ 0.300 1.00 
0.295 – 0.299 0.95 
0.290 – 0.294 0.90 
0.285 – 0.289 0.85 

< 0.285 0.70 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

 
FEDERAL PROHIBITION ON CERTAIN TECHNOLOGICAL HARDWARE 

 
 
DESCRIPTION 
This Special Provision details technological items that are prohibited from use on Department 
contracts. The contents of this SP take precedent over requirements regarding affected 
equipment in all other contract documents. 
 
CONTRACT REQUIREMENTS 
 
A. Technological Equipment Prohibitions. 

Equipment, services, and systems using telecommunications equipment or services are 
prohibited from containing equipment produced by: 

- Huawei Technologies Company; 
- ZTE Corporation; and 
- Any subsidiary or affiliate of the named entities. 

 
Video surveillance and telecommunications equipment are prohibited from containing 
equipment produced by: 

- Hytera Communications Corporation; 
- Hangzhou Hikvision Digital Technology Company; 
- Dahua Technology Company; and 
- Any subsidiary or affiliate of the named entities. 

 
B. Contractor Certification. 

The Prime Contractor must complete the information below, sign this Special Provision, and 
submit the signed document to the Engineer at the preconstruction conference. This 
signature affirms that no prohibited products will be used in the project. 
 
 
 
Project Number(s): ______________________ PCN(s): _____________  
 
 
Company Name: ______________________________________ 
 
 
 
Signatory Name (printed): _______________________________ 
 
 
 
Signature: _____________________________________________ Date: ___________ 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

 
HMA CORING, ACCEPTANCE, AND PAY FACTORS 

 
DESCRIPTION 
This special provision modifies portions of Section 430 of the 2020 Standard Specifications for 
Road and Bridge Construction. It changes the requirements of shoulder construction, depending 
on the method of construction; updates coring requirements for the changes in sublot size; and 
to clarify how contract price adjustments are calculated. 
 
CONSTRUCTION REQUIREMENTS 
Replace Section 430.04 I, “Compaction” and Section 430.04 M, “Acceptance” with the following 
text. 

 
I. Compaction. 
 

1. General. 
Remove all surface irregularities before beginning compaction.  
 
Sequence rolling operations and select the type and the number of rollers to match 
production and to attain the required density before the mat temperatures fall below 
185°F. 
 
In areas not accessible to rollers, compact the pavement mat with hand or 
mechanical tampers. 
 

2. Calculated Density. 
 

a. General. 
Use calculated density on mainline pavement, interstate crossroads, ramps, turn 
lanes, rest area approaches, and parking lots. 

 
b. Coring. 
 

(1) General. 
Obtain pavement cores at locations designated by the Engineer under the 
observation of the Engineer. 
 
Use a machine that cuts a cylindrical core sample without disturbing the 
density of the sample. Complete coring on or before the working day 
following the placement of the lift. Obtain a core with a smooth outer surface, 
no distortion of the cylindrical shape, and no displacement of the aggregate 
particles. Obtain a core that is 4 to 6 inches in diameter and the full depth of 
the in place asphalt.  
 
Fill core holes before placing the subsequent lift of pavement. If there is no 
subsequent lift of pavement, fill the core hole within 24 hours of obtaining the 
core. Remove free standing water before filling core holes. Fill core holes in 2 
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inch lifts using material from the same mix design used on the roadway. 
Compact each lift using a hand tamper. 

 
(2) Pavement Density Cores. 

Use a masonry saw to cut the core so that only the layer to be tested is 
removed. 
 
Label each core, using a system approved by the Engineer, to identify the 
location from which the core was obtained. 

 
(3) Pavement Thickness Determination Cores. 

Obtain pavement thickness determination cores after the final lift of pavement 
has been placed. Label the cores. The Engineer will take possession of these 
cores immediately upon extraction. Do not cut these cores. 

 
3. Ordinary Compaction. 
 

a. General. 
Use ordinary compaction on shoulders, driveways, section line approaches, bike 
paths, leveling courses, and patches. 
 
Ordinary compaction consists of breakdown rolling, intermediate rolling, and 
finish rolling. Compact the bituminous material until the surface is tightly bound 
and shows no displacement under operation of the roller. 
 
For patching, immediately after spreading perform initial rolling with pneumatic-
tired rollers or combination rollers. 

 
b. Breakdown Rolling. 

Breakdown rolling consists of one or more complete coverage with a roller 
meeting the requirements of one of the following Sections: 

 151.01 A.3, “Self-Propelled Pneumatic-Tired Rollers”; 
 151.01 B.2, “Smooth-Faced Steel-Wheel Roller: Tandem – Type A”; 
 151.01 C, “Vibratory Rollers”; or 
 151.01 D, “Combination Rollers”. 

 
c. Intermediate Rolling. 

Follow breakdown rolling with intermediate rolling with a roller conforming to 
Section 151.01 A.3, “Self-Propelled Pneumatic-Tired Rollers”, or 151.01 D, 
“Combination Rollers” until the surface is tightly bound and shows no 
displacement under the roller. 
 
If roller tires pick up the bituminous material or there are excessive roller marks in 
the mat, the Engineer may allow the removal of the intermediate rolling operation 
if it appears to the Engineer that compaction is being achieved. 
 

d. Finish Rolling. 
Perform the finish rolling with a roller conforming to Section 151.01 B.3, “Smooth-
Faced Steel-Wheel Roller: Tandem – Type B”, or 151.01 C, “Vibratory Rollers” in 
the static mode, and continue until roller marks are eliminated. 
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M. Acceptance. 
 

1. General. 
The Engineer will accept bituminous mix based on the criteria in this section. 
 
The Engineer will exclude material used in shoulder placement when calculating the 
total quantity of material affected by pay factors and will not designated core 
locations within shoulder areas. 
 

2. Aggregate. 
The Engineer will accept aggregate used in the mix based on QC tests that are 
verified by QA testing, and the control limits specified in Section 430.04 E.5, “Control 
Limits”. 
 
If the results for two consecutive aggregate gradation tests in a single day fall outside 
the single test target value control limits, the Engineer will apply a contract price 
adjustment as specified in Section 430.06 C, “Contract Price Adjustments”.  
 

3. Asphalt Content. 
The Engineer will base the acceptance of the asphalt content of bituminous mix on 
the totalizer readings obtained as specified in Section 430.04 E, “QC Testing” and 
SFN 9988, “Mix Bitumen Cut-Off Report” and will apply a contract price adjustment 
as specified in Section 430.06 C, “Contract Price Adjustments”. 
 
If the average asphalt content, as determined by the Engineer according to SFN 
9988, “Mix Bitumen Cut-off Report” deviates from the target value by 0.40 
percentage points or more, the Engineer may reject the material. If the material is 
accepted, the Engineer will apply a contract price adjustment as specified in Section 
430.06 C, “Contract Price Adjustments”. 

 
4. Field Density. 

This section will apply when the pavement is constructed as specified in Section 
430.04 I.2, “Calculated Density”. 
 
The Engineer will base acceptance of the density of hot mix asphalt on the average 
density of the pavement compared to the daily average maximum theoretical density. 
The comparison will be made using SFN 59132, “Density Pay Factor”. 
 
The Engineer will determine the density of pavement based on lots. A lot is equal to 
the amount of material, in tons, placed each production day. 
 
A sublot is defined as a single lift, one paver width wide, and 1,000 feet long. If a 
partial sublot is less than 500 feet, it will be included in the previous sublot. A partial 
sublot 500 feet or greater will be considered a separate sublot. 
 
The individual sublot densities will be averaged to determine the density of the 
pavement lot. 
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If the average density of the pavement compared to the daily average maximum 
theoretical density is above the values in Table 430-10, the Engineer will apply the 
adjustment factors specified in Section 430.06 C, “Contract Price Adjustments”. 
 
If the average density of the pavement compared to the daily average maximum 
theoretical density is at or below the values specified in Table 430-10, remove and 
replace the pavement. 

 
Table 430-10 

Superpave FAA 40, 41, 42, and 43 Superpave FAA 44 and 45 

88.0% 89.0% 1 
1  When the lift of pavement is placed on aggregate base, reclaimed 

material, or cold in place recycle material this number is reduced to 
88.0% 

 
BASIS OF PAYMENT 
Replace Section 430.04 C.1, “General” with the following text. 
 

C. Contract Price Adjustments. 
 

1. General 
The Engineer will calculate the Combined Adjustment Factor by multiplying the individual 
adjustment factors for: 

 Aggregate gradation; 
 Asphalt content; and 
 Compaction. 

 
1.0 will be subtracted from the Combined Adjustment Factor to determine the Contract 
Price Adjustment. 
 
The contract price adjustment will be determined by multiplying the Contract Price 
Adjustment Factor by the total tons of hot mix asphalt placed during a single day and the 
contract unit price for “Superpave, FAA __” or “RAP Superpave FAA ___”. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

UTILITY COORDINATION 
 

PROJECT NHU-CPU-7-002(175)900 – PCN 22906  
 

DESCRIPTION 
 
This work consists of coordinating the construction schedule with third party utility companies 
owning facilities within the project limits, verifying the location of those facilities during 
construction, and resolving issues with those utilities. 
 
The requirements in this Special Provision replace the requirements of Section 105.03, 
“Cooperation With Utility Owners”. 
 
ATTACHMENTS 
 
Appendix A – Utility Coordination Table 
Appendix B – Utility Exhibits 
 
DEFINITIONS 

 
Conflict: A utility in need of relocation or adjustment for the construction to proceed in that 
area.  
 
Protect in Place (PIP): A utility that does not need relocation, but needs precautions to 
protect the utility during construction activities.  
 
Utility Encounter (UE): A Conflict or Protect in Place situation involving an existing third 
party owned utility. 
 

CONTRACTOR RESPONSIBILITIES 
 
A. Responsibilities. 

The responsibilities for utility coordination include the following: 
− Conduct the preconstruction utility coordination meeting; 
− Main point of contact for all utility companies; 
− Maintain a schedule for utility activities; 
− Hold weekly utility meetings in addition to the weekly planning and reporting meeting 

and report on the utility meetings at the weekly planning and reporting meeting; 
− Follow up with any utility companies that do not show up to construction meetings; 
− Coordinate work efforts of the utility companies, revise work schedules and traffic 

control as necessary to ensure adequate cooperation between UE and construction 
work; 

− Develop and update the utility coordination plan; 
− Provide a weekly written summary for contacts and meetings to the Engineer; and 
− Coordinate with all of the other parties to update the project schedule specified in 

Section 108.03, “Progress Schedule”. 



 SP 389(20)  
Page 2 of 4 

 

SP Authored by: Civil Science, Inc. 

 
B. Utility Coordination Plan. 

Develop a utility coordination plan with each utility company that includes the phasing and 
scheduling requirements for UE. 
 

C. Record of Utility Outage Notifications. 
Request a copy of notifications that utility companies provide to customers for service 
outages. Maintain copies of all notifications until the Contractor signs the final estimate. 
 

D. Utility Coordination Schedule.  
Create and maintain a construction schedule that includes timelines for the phasing of utility 
coordination work. Include information contained in the contract documents and information 
obtained during coordination discussions with utility owners. Written agreements between 
the Contractor and a utility company will govern over information contained in contract 
documents; however, the agreements must be signed by the NDDOT, Contractor and Utility 
Company to be effective. Written agreements are considered contract revisions, however 
they are not eligible for additional compensation or additional time unless agreed to 
separately by the Engineer. 
 
The Utility Coordination Table contains information related to the utility coordination 
requirements at each area designated as a UE. The timelines included on the Table may be 
longer than shown if the Contractor requests multiple resolutions simultaneously. Adjust 
work schedules as required to accommodate utility resolutions. 
 
Revisions to the construction schedule due to a utility company or companies non-
conformance with agreed upon schedules or failure to reasonably coordinate work efforts 
with the Contractor will be considered excusable, non-compensable delays as specified in 
Section 108.06, “Determination of and Extensions to the Contract Time”. 
 
Failure by the Contractor to reasonably coordinate schedules with a utility company or 
companies for UE identified in the contract, or failure to document coordination efforts will be 
considered non-excusable delays as specified in Section 108.06, “Determination of and 
Extensions to the Contract Time”. 

 
CONSTRUCTION REQUIREMENTS 
 
A. General. 

The vertical and horizontal utility locations shown in the plans are approximate.  Plan 
locations should not be interpreted as exact for bidding or construction purposes. 

 
Utility facilities shown on the plans, if any, are for reference purposes only and may not 
constitute an exhaustive representation of all utility facilities within the project. Notify the North 
Dakota One Call System (811) before starting the work, so they may locate and mark all utility 
facilities within the project. Receive utility locates for Department-owned, publicly-owned, and 
privately-owned utility facilities, whether on or off the One Call System. 
 
Comply with Chapter 49-23 of the NDCC in determining the location of underground utilities. 
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B. Utilities Identified in Plans. 
Coordinate UE work with the affected utility owners. Maintain continuous communication with 
the Engineer, affected subcontractors, and affected utility owners until UE will no longer affect 
or be affected by the Contractor. 
 
Cooperate with utility owners in relocating and adjusting utility facilities to minimize interruption 
to service and duplication of work by utility owners. 
 
The Contract documents show all known UE for the project. 
 
If a UE identified as a Protect in Place is determined to be a Conflict during construction, the 
Engineer will make necessary revisions to the Contract as specified in Section 104.02, 
“Contract Revisions”. These types of changes will be considered excusable, compensable 
delays as specified in Section 108.06, “Determination of and Extensions to the Contract Time”. 
 

C. Utilities Encountered During Work. 
 
1. General 

Neither of the cases discussed in this subsection relieve the Contractor of liability that may 
arise under provisions of the NDCC. 

 
2. Unidentified Utility Encounters 

The Department will bear costs associated with revisions to the work as specified in 
Section 104.02 B, “Differing Site Conditions” only if the Engineer determines that all of the 
following conditions exist: 

- a UE exists that was not designated in the plans; and  
- the UE is in a location that affects the prosecution of the work to construct the 

project as designed. 
 
3. Utility Encounters Created Due to Actions Performed by the Contractor 

If a new UE is created due to actions performed by the Contractor for the Contractor’s 
convenience; the Contractor shall account for and protect the affected facilities. Before 
performing these actions, the Contractor shall coordinate with the utility owner. The 
Department will not make additional payments to the Contractor nor the utility owner for 
UE created in this manner and will not provide additional time to the Contractor for 
completing the work. 
 
If utility companies incur costs, the Department will not participate in those costs and will 
not make payment to the Contractor for those costs. 

 
D. Utility Coordination Meetings. 

 
1. Preconstruction Utility Meeting. 

Arrange the meeting with the utility owners, the Contractor and affected subcontractors, 
local agency representatives, and the Engineer to occur no later than two weeks after the 
preconstruction meeting. At the meeting, provide an agenda and a tentative construction 
schedule for planning UE work; after the meeting, publish minutes and distribute a copy 
to all meeting attendees within 48 hours of the conclusion of the meeting. 
 

2. Weekly Utility Coordination Meeting. 
Organize a weekly meeting to discuss utility coordination efforts with utility companies and 
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affected subcontractors, local authorities, the Engineer and others who may have an 
interest in utility coordination efforts. Hold the weekly utility coordination meeting 
immediately before the weekly planning and reporting meeting. Publish minutes and 
distribute copies to all meeting attendees within 48 hours of the conclusion of the meeting. 
 
The intent of this meeting is to disseminate information regarding ongoing and upcoming 
UE work and to ensure that all affected parties are collaborating and sharing information 
related to that work.  
 
Provide a summary of the discussion at the weekly planning and reporting meeting. 

 
E. Fire Hydrants. 

Before starting work that affects a fire hydrant, coordinate with the local fire authority to 
determine if provisions need to be in place before starting the work. If provisions are 
necessary, obtain the approval of the local fire authority before beginning the work affecting 
the fire hydrant. 
 

F. Damage and Interruptions. 
If the Contractor causes damage to utility facilities, the Contractor is responsible for the costs 
of restoring or repairing the damaged utility facility to a condition equal to or better than the 
condition existing before the damage occurred. Immediately notify the utility owner of the 
damage or, if the owner is unknown, the One Call System. Do not conceal, attempt to conceal, 
or make repairs to the utility facilities until approved by the utility owner. If this damage causes 
interruption to utility service, continuously coordinate with the utility owner until the service is 
fully restored. 
 
The Department will not pay the Contractor for the cost to restore utility facilities or repair 
damage to utility facilities and will consider any delays resulting from this damage to be non-
excusable in accordance with Section 108.06, “Determination of and Extensions to the 
Contract Time.” 
 

G. Utility Criteria. 
The Utility Coordination Table and Utility Exhibits contain specific information related to each 
UE location. 
 

 
Rev. 2019-09-27 
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UTILITY ENCOUNTER 

TYPE (UE)

Utility not exposed by proposed improvements, no impacts.

Utility exposed by proposed improvements but no permanent impacts, contractor to protect in place and perform careful excavation. 

Utility permanently impacted by proposed improvements and requires vertical adjustment only. Horizontal location of utility will not change. 

Utility Company

Utility Company Information
Phone Number

eric.wilson@midco.com

N/A

Email
a.keyser@finleyusa.com

doug.wiseman@mdu.com

Contact Name

Eric Wilson
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Albert Keyser
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(701)224‐5837

(701)339‐7619
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MIDCO‐1 Sheet 5 26+78 to 27+10 27.9' to 27.9' LT EX_US‐2B 32.0 LF ‐1.3 Level 2 Underground fiber optic line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Mid‐Continent Cable     Fiber Optic Line ‐ ‐ X

MDU‐1 Sheet 5 26+84 to 26+85 39.2' to 30.2' LT EX_US‐2B 9.1 LF ‐0.3/0.2 Level 2 Underground gas line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place.
Montana‐Dakota 

Utilities    
Gas Line ‐ ‐ X

MIDCO‐2 Sheet 5 26+94 to 26+94 30.0' LT EX_US‐2B 1.0 EA ‐0.4 Level 3
Telephone box locker will need to be adjusted vertically to match the new grade of the sidewalk. Contractor will coordinate with utility owner during the construction 

process to adjust the elevation of the telephone box locker.
Mid‐Continent Cable     Telephone Box Locker 5 W 2 D X
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Totals: 

Utility Company Information Utility Conflict Level Designations
Contact Name Phone Number Email Utility not exposed by proposed improvements, no impacts.

Albert Keyser (615)713‐0195 a.keyser@finleyusa.com Utility exposed by proposed improvements but no permanent impacts, contractor to protect in place and perform careful excavation. 

Doug Wiseman (701)224‐5837 doug.wiseman@mdu.com Utility permanently impacted by proposed improvements and requires vertical adjustment only. Horizontal location of utility will not change. 

Eric Wilson (701)339‐7619 eric.wilson@midco.com Utility permanently impacted by proposed improvements and requires complete relocation. Vertical and horizontal location of utility will change. 

Public Works (701)577‐6368 N/A
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MIDCO‐3 Sheet 6 32+34 to 32+58 26.4' to 26.2' LT EX_US‐2B 23.4 LF ‐1.3/0.1 Level 2 Underground fiber optic line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Mid‐Continent Cable     Fiber Optic Line ‐ ‐ X

MUNICI‐1 Sheet 6 32+34 to 32+50 25.7' to 35.1' LT EX_US‐2B 25.7 LF ‐0.5/0.1 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MIDCO‐4 Sheet 6 32+36 to 32+36 30.1' LT EX_US‐2B 1 EA ‐0.7 Level 3
Telephone box locker will need to be adjusted vertically to match the new grade of the sidewalk. Contractor will coordinate with utility owner during the construction 

process to adjust the elevation of the telephone box locker.
Mid‐Continent Cable     Telephone Box Locker 5 W 2 D X

MUNICI‐2 Sheet 6 32+46 to 32+46 35.2' LT EX_US‐2B 1 EA 0.4 Level 3
Electrical box locker will need to be adjusted vertically to match the new grade of the sidewalk. Contractor will coordinate with utility owner during the construction 

process to adjust the elevation of the electrical box locker. This work is covered under the Relocate Junction Box pay item.
Municipal Electrical Box Locker ‐ ‐ X

MUNICI‐3 Sheet 6 32+50 to 32+59 38.9' to 34.7' LT EX_US‐2B 13.0 LF ‐1.3/0.1 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MUNICI‐4 Sheet 6 32+54 to 32+54 31.7' LT EX_US‐2B 1 EA 0.1 Level 3
Electrical box locker will need to be adjusted vertically to match the new grade of the sidewalk. Contractor will coordinate with utility owner during the construction 

process to adjust the elevation of the electrical box locker.  This work is covered under the Relocate Junction Box pay item.
Municipal Electrical Box Locker ‐ ‐ X

MIDCO‐5 Sheet 6 32+93 to 33+16 26.2' to 26.2' LT EX_US‐2B 23.1 LF ‐1.3/0.5 Level 2 Underground fiber optic line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Mid‐Continent Cable     Fiber Optic Line ‐ ‐ X

MUNICI‐6 Sheet 6 32+94 to 33+16 25.0' to 24.7' LT EX_US‐2B 22.3 LF ‐1.3/0.5 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MUNICI‐5 Sheet 6 32+96 to 32+96 33.2' LT EX_US‐2B 1 EA ‐0.7 Level 3
Electrical box locker will need to be adjusted vertically to match the new grade of the sidewalk. Contractor will coordinate with utility owner during the construction 

process to adjust the elevation of the electrical box locker. This work is covered under the Relocate Junction Box pay item.
Municipal Electrical Box Locker ‐ ‐ X

MIDCO‐6 Sheet 6 35+99 to 36+17 25.4' to 25.4' LT EX_US‐2B 16.5 LF ‐1.3/0.3 Level 2 Underground fiber optic line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Mid‐Continent Cable     Fiber Optic Line ‐ ‐ X

MUNICI‐7 Sheet 6 35+99 to 36+16 24.5' to 36.6' LT EX_US‐2B 25.8 LF ‐1.3/0.3 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MIDCO‐7 Sheet 6 36+09 to 36+10 18.9' to 41.5' LT EX_US‐2B 17.8 LF ‐1.3/0.5 Level 2 Underground fiber optic line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Mid‐Continent Cable     Fiber Optic Line ‐ ‐ X

NEMONT‐3 Sheet 6 36+59 to 36+59 26.0' to 40.0' LT EX_US‐2B 13.9 LF ‐1.3/0.2 Level 2 Underground telephone line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Nemont Telephone     Telephone Line ‐ ‐ X

MIDCO‐8 Sheet 6 36+66 to 36+82 25.3' to 25.2' LT EX_US‐2B 16.4 LF ‐1.3/0.4 Level 2 Underground fiber optic line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Mid‐Continent Cable     Fiber Optic Line ‐ ‐ X

MUNICI‐8 Sheet 6 36+73 to 36+82 24.3' to 24.3' LT EX_US‐2B 9.8 LF ‐0.7/0.3 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X
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Totals: 

Utility Company Information Utility Conflict Level Designations
Contact Name Phone Number Email Utility not exposed by proposed improvements, no impacts.

Albert Keyser (615)713‐0195 a.keyser@finleyusa.com Utility exposed by proposed improvements but no permanent impacts, contractor to protect in place and perform careful excavation. 

Doug Wiseman (701)224‐5837 doug.wiseman@mdu.com Utility permanently impacted by proposed improvements and requires vertical adjustment only. Horizontal location of utility will not change. 

Eric Wilson (701)339‐7619 eric.wilson@midco.com Utility permanently impacted by proposed improvements and requires complete relocation. Vertical and horizontal location of utility will change. 

Public Works (701)577‐6368 N/A
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MIDCO‐9 Sheet 7 39+63 to 39+81 24.5' to 24.5' LT EX_US‐2B 17.5 LF ‐1.3/0.5 Level 2 Underground fiber optic line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Mid‐Continent Cable     Fiber Optic Line ‐ ‐ X

MUNICI‐9 Sheet 7 39+63 to 39+80 23.9' to 24.0' LT EX_US‐2B 46.9 LF ‐1.3/0.5 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MUNICI‐10 Sheet 7 40+27 to 40+49 24.3' to 24.3' LT EX_US‐2B 22.3 LF ‐1.3/0.1 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MIDCO‐10 Sheet 7 40+27 to 40+49 24.3' to 24.3' LT EX_US‐2B 22.3 LF ‐1.3/0.1 Level 2 Underground fiber optic line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Mid‐Continent Cable     Fiber Optic Line ‐ ‐ X
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Eric Wilson (701)339‐7619 eric.wilson@midco.com Utility permanently impacted by proposed improvements and requires complete relocation. Vertical and horizontal location of utility will change. 

Public Works (701)577‐6368 N/A

Albert Keyser (615)713‐0195 a.keyser@finleyusa.com Utility exposed by proposed improvements but no permanent impacts, contractor to protect in place and perform careful excavation. 

Doug Wiseman (701)224‐5837 doug.wiseman@mdu.com Utility permanently impacted by proposed improvements and requires vertical adjustment only. Horizontal location of utility will not change. 
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MIDCO‐11 Sheet 8 43+32 to 43+44 29.2' to 38.2' LT EX_US‐2B 18.8 LF ‐0.3/0.2 Level 2 Underground fiber optic line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Mid‐Continent Cable     Fiber Optic Line ‐ ‐ X

MUNICI‐11 Sheet 8 43+32 to 43+41 23.2' to 38.2' LT EX_US‐2B 24.1 LF ‐1.3/0.2 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MIDCO‐12 Sheet 8 43+51 to 43+51 33.3' to 37.9' LT EX_US‐2B 4.7 LF ‐1.3 Level 2 Underground fiber optic line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Mid‐Continent Cable     Fiber Optic Line ‐ ‐ X

NEMONT‐4 Sheet 8 43+51 to 43+51 34.3' to 37.9' LT EX_US‐2B 3.6 LF ‐1.3 Level 2 Underground fiber optic line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Nemont Telephone     Fiber Optic Line ‐ ‐ X

MUNICI‐12 Sheet 8 44+02 to 44+21 26.4' to 21.9' LT EX_US‐2B 49.4 LF ‐1.3/0.5 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MUNICI‐13 Sheet 8 47+01 to 47+30 23.9' to 24.4' LT EX_US‐2B 52.2 LF ‐1.3/0.4 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

NEMONT‐5 Sheet 8 47+14 to 47+31 28.4' to 26.5' RT EX_US‐2B 19.5 LF ‐1.3/0.4 Level 2 Underground telephone line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Nemont Telephone     Telephone Line ‐ ‐ X

MUNICI‐14 Sheet 8 47+16 to 47+25 34.1' to 37.5' RT EX_US‐2B 12.7 LF ‐1.3/0.2 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MUNICI‐15 Sheet 8 47+27 to 47+27 27.6' LT EX_US‐2B 1 EA ‐0.8 Level 4 Electrical box locker no longer in use and to be removed during construction. This work is covered under the Remove Junction Box pay item. Municipal Electrical Locker ‐ ‐ X

MIDCO‐13 Sheet 8 47+28 to 47+29 24.6' to 36.4' LT EX_US‐2B 11.8 LF ‐1.3/0.2 Level 2 Underground fiber optic line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Mid‐Continent Cable     Fiber Optic Line ‐ ‐ X

MIDCO‐14 Sheet 8 47+29 to 47+29 24.2' to 37.5' RT EX_US‐2B 13.3 LF ‐1.3/0.3 Level 2 Underground fiber optic line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Mid‐Continent Cable     Fiber Optic Line ‐ ‐ X

NEMONT‐6 Sheet 8 47+31 to 47+32 36.4' to 24.6' LT EX_US‐2B 11.8 LF ‐1.3/0.3 Level 2 Underground telephone line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Nemont Telephone     Telephone Line ‐ ‐ X

MUNICI‐16 Sheet 8 47+84 to 48+07 25.6' to 26.1' LT EX_US‐2B 23.8 LF ‐1.3/0.2 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X
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City of Williston

Eric Wilson (701)339‐7619 eric.wilson@midco.com Utility permanently impacted by proposed improvements and requires complete relocation. Vertical and horizontal location of utility will change. 

Public Works (701)577‐6368 N/A

Albert Keyser (615)713‐0195 a.keyser@finleyusa.com Utility exposed by proposed improvements but no permanent impacts, contractor to protect in place and perform careful excavation. 

Doug Wiseman (701)224‐5837 doug.wiseman@mdu.com Utility permanently impacted by proposed improvements and requires vertical adjustment only. Horizontal location of utility will not change. 
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Contact Name Phone Number Email Utility not exposed by proposed improvements, no impacts.
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MUNICI‐17 Sheet 9 50+92 to 51+12 24.3' to 36.5' LT EX_US‐2B 30.1 LF ‐1.3/0.5 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MUNICI‐18 Sheet 9 50+95 to 50+95 19.6' to 24.3' LT EX_US‐2B 4.7 LF ‐1.3/0.2 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

NEMONT‐7 Sheet 9 51+16 to 51+16 29.1' to 39.5' LT EX_US‐2B 10.4 LF ‐1.3 Level 2 Underground fiber optic line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Nemont Telephone     Fiber Optic Line

MUNICI‐19 Sheet 9 54+74 to 54+94 24.0' to 36.1' LT EX_US‐2B 32.3 LF ‐1.3/0.3 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MUNICI‐20 Sheet 9 54+88 to 54+88 22.7' to 33.4' LT EX_US‐2B 10.8 LF ‐1.3/0.2 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

NEMONT‐8 Sheet 9 54+88 to 54+88 23.1' to 43.3' LT EX_US‐2B 20.2 LF ‐1.3/0.2 Level 2 Underground telephone line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Nemont Telephone     Telephone Line ‐ ‐ X
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Level 4

City of Williston

Eric Wilson (701)339‐7619 eric.wilson@midco.com Utility permanently impacted by proposed improvements and requires complete relocation. Vertical and horizontal location of utility will change. 

Public Works (701)577‐6368 N/A

Albert Keyser (615)713‐0195 a.keyser@finleyusa.com Utility exposed by proposed improvements but no permanent impacts, contractor to protect in place and perform careful excavation. 

Doug Wiseman (701)224‐5837 doug.wiseman@mdu.com Utility permanently impacted by proposed improvements and requires vertical adjustment only. Horizontal location of utility will not change. 
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MUNICI‐21 Sheet 10 55+33 to 55+50 32.0' to 23.8' LT EX_US‐2B 25.6 LF ‐1.3/0.4 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MUNICI‐22 Sheet 10 58+34 to 58+59 26.5' to 42.6' LT EX_US‐2B 41.2 LF ‐1.3/0.2 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MDU‐2 Sheet 10 58+63 to 58+63 40.4' to 29.4' LT EX_US‐2B 11.0 LF ‐1.3 Level 2 Underground gas line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place.
Montana‐Dakota 

Utilities    
Gas Line ‐ ‐ X

MUNICI‐23 Sheet 10 59+00 to 59+17 35.2' to 22.5' LT EX_US‐2B 29.0 LF ‐1.3/0.3 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X
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Doug Wiseman (701)224‐5837 doug.wiseman@mdu.com Utility permanently impacted by proposed improvements and requires vertical adjustment only. Horizontal location of utility will not change. 

Totals: 

Utility Company Information Utility Conflict Level Designations
Contact Name Phone Number Email Utility not exposed by proposed improvements, no impacts.

Type of Facility

A
ft
er
 N
o
ti
fi
ca
ti
o
n
 ‐
 T
im

e 
Fo

r 
U
ti
lit
y 
to
 

M
o
b
ili
ze

(D
 =
 W

o
rk
in
g 
D
a
y,
 W

 =
 W

ee
k)

Es
ti
m
at
ed

 T
im

e 
to
 C
o
m
p
le
te
 R
el
o
ca
ti
o
n

 (
D
 =
 W

o
rk
in
g 
D
a
y,
 W

 =
 W

ee
k,
 H
 =
 

H
o
u
rs
)

UTILITY ENCOUNTER 

TYPE (UE)

P
ro
te
ct
 in

 P
la
ce

C
o
n
fl
ic
t

Utility Company

Utility 

Coordination 

Exhibits

Approx. Sta

From 

Approx. Sta

To

LT/RT 

or 

Crossing or 

Point 

Location 

Roadway 

(Alignment/Chain) 

Approx.

Qty
Unit

Max

Excavation

Cut (‐) / Fill (+)

Feet

Encounter  

Level
Comments    

Utility Coordination Table
NHU‐7‐002(175)900 PCN 22906 

Sorted By Station

UE ID #

7 Page  9/7/20211:12 PM



 

MUNICI‐24 Sheet 11 62+04 to 62+31 28.6' to 38.3' LT EX_US‐2B 35.6 LF ‐1.3 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MUNICI‐25 Sheet 11 62+63 to 62+83 34.0' to 26.1' LT EX_US‐2B 29.4 LF ‐1.3/0.2 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MDU‐3 Sheet 11 62+68 to 62+69 21.3' to 33.2' LT EX_US‐2B 11.9 LF ‐1.3/0.2 Level 2 Underground gas line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place.
Montana‐Dakota 

Utilities    
Gas Line ‐ ‐ X

MUNICI‐26 Sheet 11 65+72 to 65+89 28.6' to 37.2' LT EX_US‐2B 25.9 LF ‐1.0/0.1 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MUNICI‐27 Sheet 11 65+81 to 65+81 26.8' LT EX_US‐2B 1.0 EA ‐0.9 Level 3
Electrical box locker will need to be adjusted vertically to match the new grade of the sidewalk. Contractor will coordinate with utility owner during the construction 

process to adjust the elevation of the electrical box locker. This work is covered under the Relocate Junction Box pay item.
Municipal Electrical Box Locker ‐ ‐ X

MDU‐4 Sheet 11 66+24 to 66+24 28.0' to 35.7' LT EX_US‐2B 7.7 LF ‐1.3 Level 2 Underground gas line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place.
Montana‐Dakota 

Utilities    
Gas Line ‐ ‐ X

MUNICI‐28 Sheet 11 66+24 to 66+46 35.7' to 22.1' LT EX_US‐2B 35.3 LF ‐1.3 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

NEMONT‐5 Sheet 11 66+26 to 66+32 50.1' to 21.1' LT EX_US‐2B 29.7 LF ‐1.3 Level 2 Underground telephone line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Nemont Telephone     Telephone Line ‐ ‐ X

NEMONT‐6 Sheet 11 66+27 to 66+33 50.1' to 20.6' LT EX_US‐2B 30.3 LF ‐1.3 Level 2 Underground telephone line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Nemont Telephone     Telephone Line ‐ ‐ X
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Montana Dakota 
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Midcontinent 

Communication
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City of Williston

Eric Wilson (701)339‐7619 eric.wilson@midco.com Utility permanently impacted by proposed improvements and requires complete relocation. Vertical and horizontal location of utility will change. 

Public Works (701)577‐6368 N/A

Albert Keyser (615)713‐0195 a.keyser@finleyusa.com Utility exposed by proposed improvements but no permanent impacts, contractor to protect in place and perform careful excavation. 

Doug Wiseman (701)224‐5837 doug.wiseman@mdu.com Utility permanently impacted by proposed improvements and requires vertical adjustment only. Horizontal location of utility will not change. 
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MDU‐5 Sheet 12 69+16 to 69+28 31.3' to 30.8' RT EX_US‐2B 12.4 LF ‐1.3 Level 2 Underground gas line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place.
Montana‐Dakota 

Utilities    
Gas Line ‐ ‐ X

MUNICI‐29 Sheet 12 69+37 to 69+37 48.1' RT EX_US‐2B 1.0 EA ‐0.9 Level 3
Electrical box locker will need to be adjusted vertically to match the new grade of the sidewalk. Contractor will coordinate with utility owner during the construction 

process to adjust the elevation of the electrical box locker. This work is covered under the Relocate Junction Box pay item.
Municipal Electrical Box Locker ‐ ‐ X

MUNICI‐30 Sheet 12 69+38 to 69+47 49.4' to 47.5' RT EX_US‐2B 13.6 LF ‐1.3/0.3 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MUNICI‐31 Sheet 12 69+49 to 69+49 20.9' to 44.5' LT EX_US‐2B 23.6 LF ‐1.3/0.2 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X

MUNICI‐32 Sheet 12 69+49 to 69+58 35.1' to 35.6' LT EX_US‐2B 9.2 LF ‐1.3/0.2 Level 2 Underground electrical line is located within the area of the pedestrian ramp improvements. Contractor is to protect this line in place. Municipal Electrical Line ‐ ‐ X
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Midcontinent 

Communication
Level 4

City of Williston

Eric Wilson (701)339‐7619 eric.wilson@midco.com Utility permanently impacted by proposed improvements and requires complete relocation. Vertical and horizontal location of utility will change. 

Public Works (701)577‐6368 N/A

Albert Keyser (615)713‐0195 a.keyser@finleyusa.com Utility exposed by proposed improvements but no permanent impacts, contractor to protect in place and perform careful excavation. 

Doug Wiseman (701)224‐5837 doug.wiseman@mdu.com Utility permanently impacted by proposed improvements and requires vertical adjustment only. Horizontal location of utility will not change. 
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they will be lowered/raised along the same horizontal alignment.

The Resolutions of Level 3 Encounters are not shown because

Note:
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

TEMPORARY PEDESTRIAN FACILITIES 
 

PROJECT 7-002(175)900 – PCN 22906 
 
DESCRIPTION 
This work consists of constructing temporary pedestrian facilities for use while permanent 
facilities are impacted by the project work. 
 
MATERIALS 
 
A. Pedestrian Channelization. 

Provide pedestrian channelization that meets the following requirements: 
 Interlocked with a 1” maximum gap between devices; 
 Upper rail with a smooth continuous guide handrail positioned 32 to 38 inches above 

the walkway;  
 A smooth lower edge on the pedestrian side of the wall to allow sight impaired cane 

tapping positioned based on the following requirements: 
 The bottom edge is less than 2 inches above the walkway; and 
 The top edge a minimum of 6 inches above the walkway 

 Openings in the bottom of the wall to allow for water passage; 
 Support legs that do not impede the clear walkway; 
 In compliance with NCHRP Report 350 or MASH Test Level 3 (TL3); 
 Channelization portions are orange or white, or a combination of orange and white, 

in color. 
 

B. Temporary Pedestrian Surfacing. 
Compacted aggregate is not an acceptable surface. 
 

CONSTRUCTION REQUIREMENTS 
 
A. General. 

Provide surfaces for temporary pedestrian facilities with the following characteristics: 
 Stable; 
 Firm; 
 Weather resistant; and 
 Non-slip. 

 
B. Pedestrian Walkway. 
 

1. General 
Pedestrian walkways consist of two components; pedestrian channelization and 
temporary pedestrian surfacing. 
 
Move and reset the pedestrian walkway as needed for multiple phases of construction. 
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2. Pedestrian Channelization. 
Install pedestrian channelization as follows: 

 Place pedestrian channelization to delineate a clear, temporary pedestrian 
walkway directing pedestrians through the work area; 

 Provide a minimum, continuous, clear width of 48 inches; 
 Where the clear width of a temporary pedestrian walkway is less than 60 inches, 

provide passing spaces at maximum intervals of 200 feet that have minimum 
dimension of 60 × 60 inches. 

 
3. Temporary Pedestrian Surfacing. 

Place temporary surfacing to match the widths detailed in Section 2, “Pedestrian 
Channelization” in the Construction Requirements portion of this special provision. 
 
Place temporary surfacing with a maximum cross slope of 2 percent and maximum 
running slope of 5 percent. Construct and maintain the surface with no vertical 
discontinuities greater than 0.25 inches, and free of barriers to wheelchair use.  

 
C. Temporary Curb Ramp. 

Construct curb ramps with a clear width of 48 inches. Construct ramps with a slope of 12:1 
or flatter. Maintain a clear turning platform above and below the ramp of at least 48 × 48 
inches. 
 
Maintain a maximum curb ramp and turning platform cross-slope of 50:1 (2%) on parallel 
curb ramps. 
 
Maintain 0.5-inch maximum width lateral joints or gaps between surfaces and maximum 0.5-
inch surface height changes. 
 
Maintain water flow in the gutter system. 
 

METHOD OF MEASUREMENT  
 
A. Pedestrian Walkway. 

The Engineer will measure “Pedestrian Walkway” along the centerline of the walkway and 
make 90 degree turns when measuring around corners. If multiple phases of construction 
cause the walkway to be moved or reset, the Engineer will pay for the greatest length of 
walkway used at one time. 

 
B. Temporary Curb Ramp. 

The Engineer will measure “Temporary Curb Ramp” based on each curb ramp installed and 
will pay for the maximum number of curb ramps in place at one time. 
 

BASIS OF PAYMENT 
The contract item “Temporary Curb Ramp” includes both parallel and perpendicular curb ramps. 
 

Pay Item Pay Unit 
Pedestrian Walkway Linear Foot 
Temporary Curb Ramp Each 
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Include all costs to furnish, install, maintain, relocate, replace, and remove pedestrian 
channelization and temporary pedestrian surfacing in the contract unit price for “Pedestrian 
Walkway.” 
 
Such payment is full compensation for furnishing all materials, equipment, labor, and incidentals 
to complete the work as specified. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION 

 
FUEL COST ADJUSTMENT CLAUSE 

 Revision Date:  9/8/2006 
 
Introduction 
 
This Special Provision provides for price adjustments to the Contract when significant changes in 
the cost of motor fuels and burner fuels occur while completing the Contract work.  Participation 
in fuel cost adjustment program is not mandatory.  A Contractor is not required to notify the 
Department at the time of submitting bids whether the Contractor will or will not participate in the 
fuel cost adjustment provision.   
 
The North Dakota Department of Transportation (NDDOT) will send the low responsible bidder a 
“Fuel Cost Adjustment Affidavit” (SFN 58393) with the proposed Contract.  The Contractor shall 
return a completed Fuel Adjustment Affidavit with the signed Contract as specified in Standard 
Specification Section 103.06, Execution and Approval of the Contract.  The affidavit shall be 
returned on all Contracts with this provision even if the Contractor elects not to participate in the 
provision.   
 
Compensation adjustments for motor fuels and burner fuels consumed in prosecuting the 
Contract shall be determined by the Engineer in accordance with the provisions set forth herein.  
Compensation adjustments will be assessed monthly for the cost of the motor fuels and burner 
fuels whenever the Current Fuel Index (CFI) is outside the given threshold of the Base Fuel Index 
(BFI) for the Contract.   
 
If the Contractor has a fixed price for fuel for motor or burner fuels to complete the work, no fuel 
cost adjustments will be made for that fuel type.  If there is no fixed fuel price for motor or burner 
fuels, participation in the Fuel Adjustment provision is the decision of the prime Contractor. 
 
If the prime Contractor decides not to participate, no fuel cost adjustments will be made to the 
Contract for the Contractor or any subcontractors. If the prime Contractor elects to participate in 
the fuel cost adjustment provision, the prime Contractor shall include the anticipated fuel cost of 
subcontractors who wish to participate.  If fuel cost adjustments are made to the Contract, the 
prime Contractor shall ensure that participating subcontractors including second and lower tier, 
are included in the adjustments in proportion to the percentage of work and anticipated fuel cost 
by that subcontractor. 
 
Fuel Indexes  
 
Each month, NDDOT will record the average wholesale price for No. 2 diesel fuel and the 
average wholesale price for unleaded gasoline (87 octane).  The monthly average will be the 
average of the daily rack prices for the month as reported by DTN Energy for Fargo ND.   
 
The burner fuel index will be the No. 2 diesel fuel index regardless of the type of burner fuel 
actually used. 
 
The Base Fuel Index (BFI) price for motor fuels and burner fuel to be used in the Contract will be 
the average wholesale price for the month prior to the bid opening. 
 
The Current Fuel Index (CFI) price for motor fuels and burner fuel to be used for each monthly 
adjustment will be the average wholesale price for the month prior to the adjustment month. 
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Fuel Ratio 
 
For motor fuels diesel and unleaded gas, the fuel ratio of the Contract will be determined by 
dividing the Contractor’s affidavit costs for each motor fuel by the original Contract amount.   
 
For burner fuels, the fuel ratio of the contract will be determined by dividing the Contractor’s 
affidavit cost for burner fuels by the original Contract amount of plant-mixed hot bituminous 
pavement paid by the ton.  Asphalt cement, binders and other miscellaneous bituminous items 
shall not be included.   
 
The fuel ratio of the contract for motor and burner fuels will remain the same throughout the 
length of the contract.  The sum of the affidavit fuel costs shall not exceed 15% of the original 
Contract amount. 
 
The fuel ratio for the three fuel types will be determined by the following equation: 
 

 

       
Fuel Ratio(x, y, z)   = Affidavit Cost(x, y, z) / Original Contract Amount(x, y, z)

   
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
 
Fuel Ratio(x, y, z) = Fuel ratio of the contract for each 

respective fuel type 
 
Affidavit Cost(x, y, z) = Fuel costs from Fuel Adjustment Affidavit 

(SFN 58393) 
 
Original Contract Amount(x, y) = Total of the original contract amount 

excluding lane rental, and Part B of the 
bid (when A+B bidding is used), if 
applicable. 

 
Original Contract Amount(z) = Total original contract amount for all hot 

bituminous pavement bid items combined, 
excluding bid items for asphalt cement, 
sawing and sealing joints, coring, etc.  
Only hot bituminous pavement bid items 
measured by the Ton will be included in 
the calculation. 
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Cost Change 
 
The monthly change in fuel costs will be determined by the following equation: 
 

 
 

       
Cost Change(x, y, z)   =  ( CFI(x, y, z) - BFI(x, y, z)  ) / BFI(x, y, z)

   
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel (use diesel prices) 
 
Cost Change(x, y, z) = The relative change in the current CFI and 

the BFI for each fuel type 
 
CFI(x, y, z) = Current Fuel Index for each fuel type  
 
BFI(x, y, z) = Base Fuel Index for each fuel type 
 

 
Contract Adjustments 
 
Contract adjustments will be made for the cost of motor and burner fuels whenever the cost 
change exceeds a ±0.10 threshold.  No fuel cost adjustment will be made for work done under 
liquidated damages.  Adjustments will be determined for Motor Fuel (diesel), Motor Fuel 
(unleaded), and Burner Fuel (burner) separately and shall be computed on a monthly basis. 
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When the cost change is greater than 0.10, the rebate to the Contractor for each fuel 
type shall be computed according to the following formulas: 

 

 
 

 
FCA(x, y, z) = Fuel Ratio(x, y, z) x Estimate(x, y, z) x ( Cost Change(x, y, z) – 0.10 ) 

 
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
 
FCA(x, y, z) = Fuel Cost Adjustment for each of the fuel types 
 
Fuel Ratio(x, y, z) = Fuel Ratio for each of the fuel types  
 
Estimate(x, y) = The monthly total of work done on estimates 

issued in the current month excluding incentive or 
disincentive payments, pay factor adjustments 
and any work completed under liquidated 
damages. 

 
Estimate(z) = The monthly total of hot bituminous pavement 

work done on estimates issued in the current 
month, excluding bid items for asphalt cement, 
sawing and sealing joints, coring, etc.  Only hot 
bituminous pavement bid items measured by the 
Ton will be included in the calculation.  Hot 
bituminous pavement work completed under 
liquidated damages will not be included. 

 
Cost Change(x, y, z) = The monthly change in fuel costs for each of the 

fuel types  

    
 



SP Fuel Cost Adjustment Clause 
Page 5 of 6 

 
 
When the cost change is less than -0.10, the credit to the Department for each fuel type shall be 
computed according to the following formulas: 
 

 
       

 
FCA(x, y, z) = Fuel Ratio(x, y, z) x Estimate(x, y, z) x ( Cost Change(x, y, z) + 0.10 ) 

 
 
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
 
FCA(x, y, z) = Fuel Cost Adjustment for each of the fuel types 
 
Fuel Ratio(x, y, z) = Fuel Ratio for each of the fuel types  
 
Estimate(x, y) = The monthly total of work done on estimates 

issued in the current month excluding any 
incentive or disincentive payments, pay factor 
adjustments and any work completed under 
liquidated damages. 

 
Estimate(z) = The monthly total of hot bituminous pavement 

work done on estimates issued in the current 
month, excluding bid items for asphalt cement, 
sawing and sealing joints, coring, etc.  Only hot 
bituminous pavement bid items measured by the 
Ton will be included in the calculation.  Hot 
bituminous pavement work completed under 
liquidated damages will not be included. 

 
Cost Change(x, y, z) = The monthly change in fuel costs for each of the 

fuel types  
 

 
Payments 
 
Adjustments will be determined by the Engineer monthly.  Adjustments will be made under the 
following spec and code for each fuel type: 
 
 109 0100 Motor Fuels (Diesel) 
 109 0200 Motor Fuels (Unleaded) 
 109 0300 Burner Fuel 
 
When significant payment adjustments are made on final estimates to account for final in-place 
measured quantities, the Engineer may prorate the adjustments back to the months when the 
work was done.   
 
Attachments 
 
For informational purposes, a ‘Fuel Cost Adjustment Affidavit’ (SFN 58393) is included as 
Attachment A.    
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