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COUNTY FEDERAL AID PROJECT NO.   BRJ-0005(061) (PCN-23702)

NORTH DAKOTA
DEPARTMENT OF TRANSPORTATION

REQUEST FOR PROPOSAL

(For official use only)

Proposal Form of:

(Address, City, State, Zipcode)

(Firm Name)
___________________________________________________________________________

___________________________________________________________________________

35TH AVE NW, 1 MI E OF MOHALL AND 3 MI N OF ND 5; 90TH ST NW, 3 MI S OF JCT ND 5/US 83 AND 1 MI W OF
US 83.

BOTTINEAU COUNTY

DBE Race Neutral Goal - 0%

Miles0.248

BID OPENING:
exchange at www.bidx.com until

The bidder's proposal will be accepted via the Bid Express on-line bidding

Prior to submitting a Proposal, the Bidder shall complete all applicable sections and
properly execute the Proposal Form in accordance with the specifications.

Central Time on February 07, 2025.09:30AM 

STRUCTURE REPLACEMENTS
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The company, firm, corporation, or individual hereby acknowledges that it has designated a responsible 

person or persons as having the authority to obligate the company, firm, or individual, through electronic or 

paper submittal, to the terms and conditions described herein and in the contract documents.  The 

designated responsible person submitting this proposal shall be hereafter known as the bidder.  By 

submitting this proposal, the bidder fully accepts and agrees to all the provisions of the proposal.  The bidder 

also certifies that the information given in this proposal is true and the certifications made in this proposal 

are correct. 

The bidder acknowledges that they have thoroughly examined the plans, proposal form, specifications, 

supplemental specifications, special provisions and agrees that they constitute essential parts of this 

proposal. 

The bidder acknowledges that all line items which contain a quantity shall have a unit price bid.  Any line item 

which is bid lump sum shall contain a lump sum bid price. 

The bidder acknowledges that they understand that the quantities of work required by the plans and 

specifications are approximate only and are subject to increases and decreases; the bidder understands that 

all quantities of work actually required must be performed and that payment therefore shall be at the prices 

stipulated herein; that the bidder proposes to timely furnish the specified materials in the quantities required 

and to furnish the machinery, equipment, labor and expertise necessary to competently complete the 

proposed work in the time specified. 

NON-COLLUSION AND DEBARMENT CERTIFICATION 

The bidder certifies that neither he/she, nor any official, agent or employee of the bidder has entered into 

any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with this bid. 

By submitting this proposal, the bidder certifies to the best of his/her knowledge and belief that he/she and 

his/her principles: 

a.  Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal Department or agency; 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 

obtaining, attempting to obtain, or perform a public (Federal, State or Local) transaction or contract 

under a public transaction; violation of Federal or State antitrust statutes or commission of 

embezzlement, theft, forgery, bribery, falsification or destruction of records; making false 

statements; or receiving stolen property 
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c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or Local) with commission of any of the offenses enumerated in paragraph b. of the 

certification; and 

d. Have not within a three-year period preceding this proposal had one or more public transactions 

(Federal, State or Local) terminated for cause or default 

Where the prospective bidder is unable to certify to any of the statements in this certification, the bidder 

shall submit an explanation in the blanks provided herein.  The explanation will not necessarily result in 

denial of participation in a contract: 

Explanation:             
              
              
              

 

If the prequalified bidder’s status changes, he/she shall immediately submit a new fully executed non-

collusion affidavit and debarment certification with an explanation of the change to the Contract Office prior 

to submitting the bid. 

Failure to furnish a certification or an explanation will be grounds for rejection of a bid. 

BID LIMITATION (Optional) 

The bidder who desires to bid on more than one project on which bids are to be opened on the same date, 

and who also desires to avoid receiving an award of more projects than the bidder is equipped to handle, 

may bid on multiple projects and limit the total amount of work awarded to the bidder on selected projects 

by completing the “Bid Limitation”. 

The Bid Limitation must be filled in on each proposal form for which the Bidder desires protection.  Each such 

proposal must be covered by a proposal guaranty. 

The bid limitation can be made by declaring the total dollar value of work OR total number of projects a 

bidder is willing to perform. 

The Bidder desires to disqualify all of his/her bids on this bid opening that exceed a total dollar value of  

$              

OR 

that exceed a total number of                              projects. 

The Bidder hereby authorizes the Department to determine which bids shall be disqualified. 
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PERMISSIBLE DISCOUNT (optional) 

Only when invited to do so in the Request for Proposal by Special Provision, Bidders are permitted to offer a 

discount on a specific project (discount project) if they are awarded the contract on one or more additional 

projects bid at the same bid opening time and date.  The bidder must present the proposal so that it can be 

considered with or without the discount.  The bid or discount offered on the “discount project” will not affect 

the determination of the low bid of any other project. 

When discounts are offered, they must be presented as a reduction in the unit price for one or more items of 

work in the specified proposal (discount project). 

 

Space for Offering Discounts: 
              
              
              

Item No:     

Description:     

Unit:      

Proposal Quantity:  Unit Price Reduction: $   Discount: $    

Item No:     

Description:     

Unit:      

Proposal Quantity:  Unit Price Reduction: $   Discount: $    

Item No:     

Description:     

Unit:      

Proposal Quantity:  Unit Price Reduction: $   Discount: $    

 

TOTAL DISCOUNT     

It is understood that the discount will only apply if awarded under the conditions as listed above and signed 

by the bidder. 
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PROPOSAL GUARANTY 

A proposal guaranty is required.  The proposal guaranty must comply with Section 102.09, “Proposal 

Guarantee” of the Standard Specifications. 

TYPE OF PROPOSAL GUARANTY APPLIED TO THIS PROJECT (Check one): 

_____  Annual Bid Bond* 

_____  Single Project Bid Bond 

_____  Certified or Cashier’s Check 

*Annual Bid Bond is required when submitting proposals electronically 
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CONTRACT BOND                                     1.001 103 0100 L SUM

REMOVAL OF STRUCTURE-SITE 1                       1.002 202 0108 L SUM

REMOVAL OF STRUCTURE-SITE 2                       1.003 202 0109 L SUM

COMMON EXCAVATION-TYPE B                          4,500.004 203 0102 CY   

TOPSOIL                                           1,400.005 203 0109 CY   

BORROW-EXCAVATION                                 700.006 203 0140 CY   

BOX CULVERT EXCAVATION - SITE 1                   1.007 210 0051 EA   

BOX CULVERT EXCAVATION - SITE 2                   1.008 210 0052 EA   

FOUNDATION PREPARATION-SITE 1                     1.009 210 0202 L SUM

FOUNDATION PREPARATION-SITE 2                     1.010 210 0203 L SUM

FOUNDATION FILL                                   4,365.011 210 0210 CY   

SEEDING CLASS II                                  1402.012 251 0200 ACRE 

TEMPORARY COVER CROP                              1402.013 251 2000 ACRE 

STRAW MULCH                                       2804.014 253 0101 ACRE 

ECB TYPE 3                                        946.015 255 0103 SY   

RIPRAP GRADE II                                   450.016 256 0200 CY   
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FIBER ROLLS 12IN                                  1,140.017 261 0112 LF   

REMOVE FIBER ROLLS 12IN                           570.018 261 0113 LF   

FLOTATION SILT CURTAIN                            140.019 262 0100 LF   

REMOVE FLOTATION SILT CURTAIN                     140.020 262 0101 LF   

AGGREGATE SURFACE COURSE CL 13                    790.021 302 0356 TON  

MOBILIZATION                                      1.022 702 0100 L SUM

TRAFFIC CONTROL SIGNS                             448.023 704 1000 UNIT 

TYPE III BARRICADE                                20.024 704 1052 EA   

GEOSYNTHETIC MATERIAL TYPE G                      2,732.025 709 0100 SY   

GEOSYNTHETIC MATERIAL TYPE RR                     676.026 709 0155 SY   

GEOSYNTHETIC MATERIAL TYPE S1                     1,924.027 709 0161 SY   

TEMPORARY STREAM DIVERSION                        2.028 900 1000 EA   

WETLAND MITIGATION SITE 1                         55,080 0081,000680.029 900 2001 ACRE 00

ALUMINUM BOX CULVERT - SITE 1                     80.030 930 9771 LF   

ALUMINUM BOX CULVERT - SITE 2                     52.031 930 9772 LF   

ALUMINUM HEADWALL & WINGWALLS - SITE 1            2.032 930 9781 EA   
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ALUMINUM HEADWALL & WINGWALLS - SITE 2            2.033 930 9782 EA   

TOTAL SUM BID 
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TIME FOR COMPLETION:

The  undersigned  Bidder  agrees,    if  awarded  the  contract,    to  prosecute  the  work   with   sufficient

forces and equipment to complete  the  contract  work  within  the  allowable  time  specified  as  follows:

WORKING DAY CONTRACT: working days are provided.  The Department will begin

charging working days beginning or the date work begins on the project site,

NA

CALENDAR DAY CONTRACT:  

begins on the project site, whichever is earlier.

COMPLETION DATE CONTRACT:

provides a minimum of 

or the date workwill be determined by adding

whichever  is  earlier.

NA

calendar  days are provided.  The completion date

N

NA

NA calendar days to NA

The project completion date is . The Department10/19/2025

working days.  The Department will begin charging workingNA

or the date work begins on the project site, whichever is earlier.days beginning NA



PROPOSAL FORM
North Dakota Department of Transportation 9 of 9

BID OPENING:February 07, 2025 23702
Page
Job

Project: BRJ-0005(061) (PCN-23702)

Type of Work: STRUCTURE REPLACEMENTS

County: BOTTINEAU

Length: 0.2480 Miles

CONTRACT EXECUTION:
The  undersigned  Bidder  agrees,  if  awarded  the  contract,  to  execute  the  contract  form  and  furnish
a  contract  bond  within  fifteen  calendar  days,   as  determined  by  NDCC  Section  1-02-15,  after date  of
notice  of  award,  in  accordance  with  the  provisions  of  Sections  103.05  and  103.06  of  the  Standard

representative  of

of
CONTRACTOR NAME

, a
MAILING ADDRESS

Specifications.

AFFIDAVIT:

STATE OF

COUNTY OF 

The  undersigned  bidder,  being  duly  sworn,  does  depose  and  say  that  they  are  an  authorized

and  that  they  have  read,  understand,  acknowledge,  and  accept  the  entire  proposal  form;  and

PartnershipIndividual Joint Venture Corporation

)

)
)  ss.

that  all  statements  made  by  said  bidder  are  true  and  correct.

, TITLE
BIDDER MUST SIGN ON THIS LINE

Subscribed and sworn to before me this day.
TYPE OR PRINT SIGNATURE ON THIS LINE

COUNTY

DATE

NOTARY PUBLIC

My commission expires

STATE(Seal)
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Road Restriction Permits  
 
Hot Line Notice 
 
Price Schedule for Miscellaneous Items dated January 3, 2025 (PS-1) 
 
SP DBE Program - Race Neutral dated October 1, 2024  
 
E.E.O. Affirmative Action Requirements dated March 15, 2014 
 
Required Contract Provisions Federal Aid Construction Contracts 
(Form FHWA 1273 Rev. October 23, 2023) 
 
SP Certified Payrolls, dated 3-7-24 
 
SP Project Payment Reporting 
 
Labor Rates from U.S. Department of Labor dated January 3, 2025 
 
On-The-Job Training Program 2024  
 
SSP 1 Temporary Erosion & Sediment Best Management Practices  
 
SSP 2 Federal Migratory Bird Treaty Act  
 
SSP 3 Local Agency Contracts  
 
SSP 5 Limitations of Operations  
 
SSP 8 Federal Prohibition on Certain Technological Hardware  
 
SSP 11 Buy America  
 
SSP 12 Public Liability and Property Damage Insurance  
 
SP 343(23) Temporary Water Diversion 
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PSP 63(23) Permits and Environmental Considerations 
 
SP Fuel Cost Adjustment Clause dated September 8, 2006  
 
 
 
 
 



 

 NOTICE 
 
 
TO: All prospective bidders on all North Dakota Department of 

Transportation Highway Construction Projects. 
 
Contractors moving construction equipment to NDDOT highway 
construction projects are subject to the Road Restriction Policy 
with the following modifications: 
 
A. The contractor may purchase up to 10 single trip permits for 

each NDDOT highway construction project at a cost ranging from
$20 to $70 each.  These permits must be purchased from the Motor 
Carrier Division of the Highway Patrol at the central office 
of the NDDOT in Bismarck, North Dakota. 

 
B. The $1 per mile fee will not be charged for Gross Vehicle 

Weights (GVW) exceeding 105,500 pounds, 105,500 pounds, and 
105,000 pounds for highways Restricted by Legal Weights,  

 8 Ton, and 7 Ton highways respectively. 
 
C. The $5 per ton per mile fee will be charged only for loads 

exceeding a GVW of 130,000 pounds, 120,000 pounds, 110,000 
pounds and 80,000 pounds for highways Restricted by Legal 
Weights, 8 Ton, 7 Ton, and 6 Ton highways respectively. 

 
D. The maximum weights per axle for each of the class 

restrictions still apply.  If it is shown that more axles 
cannot be added, movement may be authorized; however, a $1 
per ton per mile fee will be charged for all weight in 
excess of the restricted axle limits. 

 
E. These construction equipment single trip permits apply to 

State and US Highways only. 
 
F. The District Engineers and Highway Patrol will select the 

route of travel. 
 
G. Contractors moving equipment to other than NDDOT highway 

construction projects are subject to all fees as shown in 
the Road Restriction Permit Policy. 

 
H. Contractors must call the Highway Patrol prior to movement 

of all overweight loads on all State and US Highways. 
 
 
 
 
 
 



NDDOT ROAD AND VEHICLE RESTRICTIONS     Date Revised 05-22-10 
 
ROAD RESTRICTION PERMITS 
 
Permits shall be issued for the movement of non-divisible vehicles and loads on state highways which 
exceed the weight limits during spring road restrictions.  The issuance of permits may be stopped or 
posted weights changed at any time based on the varying conditions of the roadways.  Permits can be 
obtained from the Highway Patrol.  
 
RESTRUCTION CLASSIFICATIONS WITH ALLOWABLE AXLE WEIGHTS 

AND GROSS VEHICLE WEIGHTS 
PERMIT AND TON/MILE FEES 

Highways Restricted by Legal Weight 
 
  Single Axle    -- 20,000 lbs. 
  Tandem Axle    -- 34,000 lbs. 
  Triple Axle    -- 48,000 lbs. 
  4 Axles or more   -- 15,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 
 
Note: The above weights apply to state highways restricted by legal weights, 
other than interstate highways, in areas where road restrictions are in force. 
When the gross weight of an axle grouping exceeds 48,000 pounds, the $1 
per ton per mile shall apply to all weight in excess of 15,000 pounds per axle. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,501 lbs. to 130,000 lbs. GVW -- $1 per mile 
 
Over 130,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceeding 130,000 lbs. 
GVW 
 
Exceeding axle limits -- $1 per ton per mile 

8-Ton: 
 
  Single Axle    -- 16,000 lbs. 
  Tandem Axle    -- 32,000 lbs. 
  3 Axles or more   -- 14,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,501 lbs. to 120,000 lbs. GVW -- $1 per mile 
 
Over 120,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceeding 120,000 lbs. 
GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

7-Ton: 
 
  Single Axle    -- 14,000 lbs. 
  Tandem Axle    -- 28,000 lbs. 
  3 Axles or more   -- 12,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,500 lbs. to 110,000 lbs. GVW -- $1 per mile 
 
Over 110,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceedi ng 110,000 lbs. 
GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

6-Ton: 
 
  Single Axle    -- 12,000 lbs. 
  Tandem Axle    -- 24,000 lbs. 
  3 Axles or more   -- 10,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 80,000 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
$5 per ton per mile for all weight exceeding 80,000 
lbs. GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

5-Ton: 
 
  Single Axle    -- 10,000 lbs. 
  Tandem Axle    -- 20,000 lbs. 
  3 Axles or more   -- 10,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 80,000 lbs. 

 
 
No overweight movement allowed 

 
 
 



SINGLE UNIT FIXED LOAD VEHICLES SUCH AS TRUCK CRANES AND WORKOVER RIGS 
 
A. Permit Fee and Ton Mile Fee for Self-Propelled Fixed Load Vehicles . 
 

1. Permit Fee:  $25 per trip 
 

2. $1 per ton per mile for all weight in excess of restricted axle limits or in excess of legal limits on 
state highways in areas where road restrictions are in force.  When the gross weight of an axle 
grouping exceeds 48,000 pounds, the $1 per ton per mile shall apply to all weight in excess of 
15,000 pounds per axle (see weight classification chart in section C.)  

 
3. $5 per ton per mile for all movements exceeding the following gross vehicle weight limits:  

 
a. 105,500 lbs. GVW on unrestricted state highways, other than interstate highways, in areas 

where road restrictions are in force.  
b. 105,500 lbs. GVW on 8-ton highways. 
c. 105,500 lbs. GVW on 7-ton highways. 
d. 80,000 lbs. GVW on 6-ton highways.  
e. No overweight movement allowed on 5-ton highways 

 
B. Permit Fees for Work-Over Rigs and Special Mobile Equipment Exceeding 650 but not 670 Pounds 

Per Inch Width of Tire.  
 
1. Permit Fee:  

a. $50 per trip on work-over rigs up to 650 pounds per inch width.  
b. $75 per trip on work -over rigs that exceed 650 but not 670 pounds per inch width of tire.  

2. The work-over rig shall be stripped to the most minimum weights.  
3. A minimal number of state highway miles shall be used.  
4. District engineer approval shall be obtained prior to movement when vehicle exceeds restricted 

axle weights by more than 5,000 pounds.  
5. A validation number ending in TM must be obtained from the Highway Patrol prior to using a 

self-issue single trip movement approval form.  
6. The ton mile shall be waived . 

 



NOTICE 
 
 
 

U.S. DEPARTMENT OF TRANSPORTATION 
 
 

"HOT LINE" 
 
 
As part of its continuing investigation into Highway Construction Contract Bid 
Rigging and abuses in the Disadvantaged Business Enterprise Program, the Inspector 
General for the Department of Transportation (DOT) has established a "HOT LINE" 
to receive information from contractors, suppliers, or anyone with knowledge of such 
activities.  
 
 
The toll-free "HOT LINE' telephone number is 1-800-424-9071 and will be manned 
during normal working hours (8 a.m. to 5 p.m. EST). This operation is under the 
direction of DOT's Inspector General. All information will be treated confidentially 
and anonymity will be respected.  
 
 

CALL                                          WRITE 
Inspector General's 'HOT LINE'               Inspector General  
Toll Free 1-800-424-9071                         Post Office Box 23178 
Washington, DC Area:                    Washington, DC 20026-0178   
202-366-1461         

 Fax:  202-366-7749      Email:  hotline@oig.dot.gov 
 
 
 
 
 
 
 

The field office address and telephone number for NORTH DAKOTA is: 
 

CHICAGO REGIONAL OFFICE 
 
 

Special Agent-in-Charge 
Commercial: 312-353-0106 
111 N. Canal St., Suite 677 

Chicago, Illinois 60606 



1/3/2025 
 
 

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
PRICE SCHEDULE FOR MISCELLANEOUS ITEMS (PS-1) 

 
The Contractor agrees to accept the following unit prices for each listed item of work and or material when no project contract unit price 
exists for that item. Materials and construction methods used in performing maintenance and restoration work for 107. 08 Haul Roads 
shall meet the requirements of the relevant specifications. 
 
Each price listed will be full compensation for the cost of labor, material, and equipment necessary to provide the item of work and/or 
material, complete in place, including (but not limited to) royalty, disposal of unsuitable material, equipment rental, sales tax, use tax, 
overhead, profit, and incidentals. 
 
Each listed item is referenced to the Standard Specifications by Section number and Section name. 

Spec Code Specification Section No. Section Name Item Price 
100 9950 704.04 C.5 Temporary Traffic Control Flagging $60.00 per MHR 
100 9951 216.04 Water Water $30.00 per M Gal 
100 9952 430.04 G & I.3 HMA – Bituminous Materials Patching – Machine Placed $250.00 per Ton 
100 9952 430.04 G & I.3 HMA – Bituminous Materials Patching – Hand Placed $260.00 Per Ton 
100 9954 302.04 B Aggregate Base and Surface Course Aggregate Base CL 13 $40.00 per Ton 1 
100 9955 203.01 C Rock Excavation Rock Excavation $30.00 per CY 
100 9956 203.01 D Shale Excavation Shale Excavation $8.50 per CY 
100 9957 203.01 E Muck Excavation Muck Excavation $10.50 per CY 
100 9958 203.01 G & 203.05 G.3 Excavation and Embankment Overhaul $0.08 per CY-Sta 
100 9960 420.04 E Bituminous Seal Coat Blotter Sand $30.00 per Ton 1 
100 9962 260.06 Silt Fence Cleaning Silt Fence $5.00 per LF 
100 9963 261.06 Fiber Rolls Cleaning of Fiber Rolls $5.00 per LF 
100 9964 260.06 Silt Fence Removal of Silt Fence 2 $5.00 per LF 
100 9965 261.06 Fiber Rolls Removal of Fiber Rolls 2 $5.00 per LF 
1 Price Includes haul up to 10 miles.  Payment for haul exceeding 10 miles will be according to Section 109.03 E, “Force Account.” 
The haul distance for aggregate base will be based on the average haul. The haul distance for blotter sand will be from the point 
where the haul begins to the point where it enters the project. 
2 This is only for pre-existing items that were not installed under the Contract. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION SPECIAL PROVISION 
DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM   

PROJECT  BRJ-0005(061) (PCN-23702) 
 
RACE/GENDER NEUTRAL GOAL:  0%    

NDDOT Contact Information 

Contractor Sign In & Submit Advertisements 
https://apps.nd.gov/dot/cr/csi/login.htm 

Amy Conklin, DBE Program Administrator 
701-328-3116 - or - aconklin@nd.gov 

Submit quotes and post-bid documentation to:  
subquotes@nd.gov  

Ramona Bernard, Civil Rights Division Director 
701-328-2576 - or - rbernard@nd.gov 

DBE Directory 
https://dotnd.diversitycompliance.com/ 

All times are stated in Central Time. The day of the bid 
opening is not counted as one of the business days.  

PURPOSE 
These provisions: 

1. Provide an explanation of the federal law and outline the obligations to comply with the Federal DBE 
requirements applicable to this contract,  

2. Explain the process NDDOT will follow to evaluate bidders’ efforts to obtain DBE participation  
3. Provide the standards NDDOT will use to measure compliance with the requirements 
4. Identify sanctions for failing to comply with DBE program requirements. 

 
 
QUOTES: 
 

All DBEs quoting on this project MUST submit all quotes and a list of contractors they quoted to NDDOT 
no later than 9 PM the day before each bid opening to subquotes@nd.gov  
 
Prime contractors preparing to bid on NDDOT highway projects have requested that quotes be sent to them the 
day before the bid opening by: 
 

2 PM Central - Suppliers (brokers/regular dealers), vendors, & manufacturers 
5 PM Central - Subcontractors under $500,000 
8 PM Central - Subcontractors over $500,000 

 
REQUIREMENT FOR ALL BIDDERS AT TIME OF BID: 

• Must submit SFN 52013 List of Businesses that Submitted Quotes (Form B)  
o Complete form listing information for each subcontractor (DBE and non-DBE) you receive quotes from for 

this project. 
 The NAICS code to be selected for each firm should match the type of work of the entire project. 

If more than one type of work is within the project, select the NAICS code that reflects the largest 
portion of work to be performed overall. 

 Primes may require the information to complete the form to be provided by subcontractors along 
with their quote. If a subcontractor refuses to provide the information needed note that in the 
address field. Primes may be asked to provide proof of attempt(s) to collect the data. 

 
 
 
 

https://apps.nd.gov/dot/cr/csi/login.htm
mailto:aconklin@nd.gov
mailto:subquotes@nd.gov
mailto:rbernard@nd.gov
https://dotnd.diversitycompliance.com/FrontEnd/VendorSearchPublic.asp?TN=dotnd&XID=2704
https://dotnd.diversitycompliance.com/FrontEnd/VendorSearchPublic.asp?TN=dotnd&XID=2704
mailto:subquotes@nd.gov
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ADDITIONAL REQUIREMENTS FOR ALL BIDDERS: 
 

• ALL BIDDERS are strongly encouraged to submit all documentation at the time of bid opening. 
• Must submit Form A (DBE utilization identification) with bid package at the time of bid opening.  
• Must submit SFN 52160 and/or SFN 62503 – Notification of Intent to Use (Form C) for DBE(s) used by 4:00 pm 

CST, within 2 business days after the bid opening. If no DBE’s are used, Form C is not required. Submit Form 
C(s) for any DBEs added after award.  

• Prime contractors are strongly encouraged to submit their bid documentation in one electronic file.  
• If required documents are not submitted by the deadline or submitted incorrectly, the Department may consider 

the bid non-responsive and could be rejected per 102.12 Irregular Bid, NDDOT Standard Specification for Road 
and Bridge Construction.  

To maximize subcontracting opportunities the following actions are encouraged, but not required: 

ADVERTISE 
OPTION 1: Place an advertisement soliciting DBE participation using the electronic DBE Advertisement 
System. 

o Submit the required information online at https://apps.nd.gov/dot/cr/csi/login.htm no later than 
noon, 15 calendar days before the bid opening. 

OPTION 2: Directly contact by email or fax, all DBEs certified in the specific work type (NAICS) required 
for the job.  

o Make contact with DBEs no later than 5 PM 7 calendar days before the bid opening.  

o Use the DBE Directory to determine the DBE firms certified in the work to be subcontracted. 

Either method of advertisement should: 
o Provide the name, email address, telephone, and fax number of the company contact who will be 

available to discuss and/or receive quotes.  
o Offer assistance to DBEs in interpreting plans; quantities; expected overtime; project scheduling; 

pit and batch plan locations, length of haul, type of road; method of measurement (seeding by the 
mile or acre, hauling by hour or by ton-mile) or other issues that may affect a price quote. 

Indicate your intention to bid and/or receive quotes on specific jobs by using the Department’s Bid 
Opening Sign in System 

o The Bid Opening Sign-In web application located at https://apps.nd.gov/dot/cr/csi/login.htm. 

Sign-In opens at 8 AM 7 calendar days prior to the bid opening and closes at 11 AM the day 
before the bid opening.  

o Fill in the online form fields as required. 

o Log in to download the “Bid Opening Contact Report” at 
https://apps.nd.gov/dot/cr/csi/public/listBidOpenings.htm 

 RECEIVE & EVALUATE ALL QUOTES GIVEN  

All prime contractors should receive and evaluate all quotes offered.   

All quotes given for each job should be faxed or emailed to prime contractors or subcontractors no later than the 
day before the bid opening.  DBE subcontractors interested in work on the advertised jobs are encouraged to 
quote all contractors on the Sign-In report. 

 

 

https://apps.nd.gov/dot/cr/csi/login.htm
https://apps.nd.gov/dot/cr/csi/login.htm
https://apps.nd.gov/dot/cr/csi/public/listBidOpenings.htm
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POST-AWARD REQUIREMENTS 
FEDERAL AUTHORITY 

The following paragraph must be included in all subcontracts of all tiers in accordance with 49 CFR § 26.13(b):  
The contactor or all tiers of subcontractors shall not discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract.  The contractor shall carry out applicable requirements of 49 CFR § 26.13 in 
the award and administration of DOT-assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination of this contract or such 
other remedy as NDDOT deems appropriate which may include, but is not limited to:   

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-responsible 

It is the prime contractors’ responsibility to ensure all tiers of subcontractors, brokers, manufacturers, suppliers, vendors, 
and regular dealers comply with the requirements of this special provision.  In addition, the prime contractor has the 
responsibility to monitor DBE performance on the project.  

PRIME CONTRACTOR’S MONITORING, RESPONSIBILITIES, REPORTING 

For the life of the project, the prime contractor is responsible for the DBEs listed on Form C and for the specific 
spec/code items or products that the prime committed to during the award process.  

The prime is responsible to: 

• Report payments to all DBEs and non-DBE subcontractors used on the project.   
o See Project Payments Special Provision for more information.  

• Invite and encourage all subcontractors and all DBEs listed on Form C to the pre-construction conference. 
• Provide minutes to any DBE not in attendance at the pre-construction conference.   
• Ensure their firm as well as any subcontractors, manufacturers, and regular dealers/suppliers comply with the 

requirements of this special provision. 
• Provide all DBE firms identified on Form Cs a copy of the Proposed Progress Chart within 7 days of award.  
• Maintain project records and documentation of payments to DBEs for three years following acceptance of the final 

payment from NDDOT (per FHWA-1273, Section II Nondiscrimination #11).   
 This reporting requirement also applies to any certified DBE.  
 NDDOT may perform interim audits of contract payments to DBEs to ensure that the actual 

amount paid to DBEs equals or exceeds the dollar amount stated on Form C. 
 Make these records available for inspection, upon request, by an authorized representative of the 

NDDOT or USDOT.  

If any requirements are not met, progress payments will be withheld from the prime until completed. 

NDDOT MONITORING AND ENFORCEMENT MECHANISMS  

The Department will bring any false, fraudulent, or dishonest conduct in connection with the DBE program to the attention 
of USDOT.  USDOT may pursue action as provided in 49 CFR § 26.107.  Actions include referral to the Department of 
Justice for criminal prosecution or referral to the USDOT Inspector General for action under suspension and debarment, 
or Program Fraud and Civil Remedies rules.  The Department will also consider similar action under its own legal 
authority, including responsibility determination in future contracts.  

 

 

https://www.dot.nd.gov/sites/www/files/documents/civil-rights/Project-Payments-Special-Provision.pdf
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COMMERCIALLY USEFUL FUNCTION  

A Commercially Useful Function (CUF) - SFN 62120 - must be completed by NDDOT or consultant project personal as 
soon as the DBE begins the work.  

CUF refers to those services the DBE is certified to perform.  Certified services for each DBE are listed in the online DBE 
Directory.  It is a DBE’s responsibility to immediately notify the prime contractor in writing if the DBE is unable to perform a 
CUF. Non-compliance of the DBE with program requirements noted on the CUF form may result in changes to and/or 
termination of certification.  

The Department counts participation to a DBE contractor toward DBE goals only if the DBE is performing a CUF on that 
contract.  

• A DBE performs a CUF when it is responsible for execution of the work of the contract and is carrying out 
its responsibilities by actually performing, managing, and supervising the work involved. To perform a CUF, 
the DBE must also be responsible, with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material, installation and paying for the 
material itself. 49 CFR § 26.55(c)(1) 

• A DBE does not perform a CUF if its role is limited to that of an extra participant in a transaction, contract, 
or project through which funds are passed in order to obtain the appearance of DBE participation.   49 CFR 
§ 26.55(c)(2) 

• The Department’s decisions on CUF matters are subject to review by Federal Highway Administration, but 
are not administratively appealable to USDOT.    49 CFR § 26.55(c)(5) 

COUNTING RACE/GENDER NEUTRAL DBE PARTICIPATION - 49 CFR § 26.55 
The Department does not count participation of a DBE subcontractor toward a contractor’s final compliance with its DBE 
obligations on a contract until the amount being counted has been paid to the DBE. 49 CFR § 26.55 (h) 
The Department will count DBE participation toward the overall annual goal as noted below:   

Manufacturer:  Manufacturer credit is appropriate when the DBE maintains a factory or establishment that produces, on 
the premises, the materials, supplies, articles, or equipment required under the contract and of the general character 
described by the specifications. Alterations or customization of a “stock” product would be eligible for manufacturer credit. 
DBE credit is awarded at 100% for this type of work. Delivery type is not relevant in this type of credit.  
 
Broker Credit (Manufacture Representative, Procurement Specialist, Leasing): Broker credit is appropriate when the 
DBE arranges or expedites the transaction of materials or supplies that it does not manufacture or deliver and is never in 
possession of the products. In this type of transaction, a DBE would serve as a third-party intermediary between the 
manufacturer and the contractor providing project driven sales. The DBE assumes little to no risk in this transaction and is 
awarded DBE credit for the “mark-up” of the product only. Drop ship transactions would only be eligible for broker credit. 
There is no maintained facility where inventory is kept on a regular basis for sale. 
For direction on how a specialty item can be eligible for supplier credit, see the information provide below. A specialty item 
that does not fully meet these requirements can only be credited at brokerage rates.  
 
Regular Dealers/Suppliers: Supplier credit is appropriate when the DBE owns, operates, and maintains a store, 
warehouse, or other establishment in which the materials, supplies, articles, or equipment of the general character 
described by the specifications and required under the contract are bought, kept in stock, and regularly sold or leased to 
the public in the usual course of business sells to the general public with inventory on hand. If a legitimate public 
warehouse exists, that regularly stocks, deals and sells to the walk-in public, then the method of delivery of the goods is 
not examined. At least 51% of materials provided by a DBE Regular Dealer/Supplier must come from their own inventory, 
except for Bulk Items and Specialty Products. Supplier credit would be awarded at 60% of the cost of the materials. 49 
CFR 26.55 (e)(ii). 

 
Distributor 
Distributors are permitted to drop-ship from manufacturers if the firm has a distributorship agreement or assumes 
all responsibility for the materials after point of origin, allowing for 40% credit for the cost of materials.  
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Bulk Items 49 CFR 26.55 (e)(ii) 
A DBE may be eligible for supplier credit in regard to non-specialty bulk items (i.e. petroleum, steel, asphalt, 
aggregate) without a warehouse or storefront. If bulk items are purchased directly from the manufacturer the DBE 
must both own and operate its own distribution equipment. The DBE may supplement its own distribution 
equipment through a long-term lease (defined as more than one year) but the DBE must demonstrate unimpeded 
access to the leased equipment and operate the equipment with the DBE’s own employees. If all these 
circumstances do not exist, the DBE is only edible for broker credit.  

 
Specialty Products 
Specialty products are those products that are ordered contract-specific for a job. Examples may include, but are 
not limited to, steel beams, concrete beams, box culverts or piping. Supplier credit is available in two different 
scenarios: 

• Supplier credit would be available if the DBE owns its own facility and is in the business of selling 
products and materials to the public and sells products of similar nature to the specialty item and the DBE 
must take possession of the specialty item to determine quality and quantity of the specialty item(s). To 
be eligible for supplier credit, the DBE must deliver the specialty item with its own distribution equipment 
and employees. 

• Supplier credit would be available if the DBE does not own its own facility but does own its own 
distribution equipment which it uses to pick up the specialty item(s) and deliver to the job site with the 
DBEs own employees 

Any other scenario dealing with specialty products would only be eligible for broker credit. 
 
Regular Dealers vs. Brokers/Expediters/Facilitators: On a case-by-case basis, DBE regular dealers may count only 
the fees/commissions charged for providing procurement assistance as a manufacturers’ representative or expediter of 
transactions.  The key factor in this determination is whether the prime and/or its subcontractors could have ordered the 
materials without the DBE’s assistance.  If a non-DBE contractor could have procured the materials or supplies without 
the intervention of the DBE, the DBE is not performing a regular dealer capacity.  To assist in determining the difference, 
the Department may poll each regular dealer to request their ordering and delivery process.   
 
Trucking: The Department counts DBE trucking on a one-for-one basis.  A DBE, on each of its contracts, must first own 
and operate at least one fully licensed, insured, and operational truck.  A DBE may then supplement its fleet using 
lease/broker agreements. Only trucks leased from a reputable dealer count towards the firms DBE participation. Full credit 
is given for the transportation value of leased/brokered trucks owned, operated, and insured by other DBEs.   

• Example: DBE A owns/operates 2 trucks and subcontracts to DBE B who own/operates 3 DBE trucks. All 5 DBE 
owned/operated trucks count towards the DBE participation on the project. 

 
A DBE trucking firm may subcontract to non-DBE trucking firms. If a DBE subcontracts trucks from non-DBEs, the total 
value of trucking services provided by non-DBEs cannot exceed the value of trucking services provided by DBEs. This is 
referred to as the 1:1 DBE Trucking Ratio (Ratio).  

• Example: DBE owns 2 trucks and subcontracts 2 non-DBE match trucks. The total number of trucks that may be 
counted towards DBE participation is the amount paid for all 4 trucks (100%) 

• Example: DBE owns 5 trucks and subcontracts 5 trucks from non-DBE(s). The total number of trucks that may be 
counted towards DBE participation is the amount paid for 10 of the 10 trucks (100%)  

• Example: DBE owns 1 truck and subcontracts 4 non-DBE trucks. 1 of the no-DBE trucks acts as a match truck 
and the other 3 are non-DBE non-match trucks. The amount of the total subcontract with the DBE that may be 
counted is 40%.  

When a DBE leases more non-DBE than DBE trucks, only the fee or commission the DBE trucker receives is credited for 
the extra non-DBE trucks.   

• Example: DBE owns 2 trucks and subcontracts 4 trucks from non-DBE(s). Total DBE participation is amount paid 
for 4 of the 6 trucks plus the brokerage or other fee may also be counted toward DBE participation for the 2 non-
DBE non-match trucks.  
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No DBE participation is given for the use of DBE trailers without DBE trucks and DBE employed drivers. A DBE trucking 
firm cannot count the materials they are hauling unless they are a legitimate DBE supplier or manufacturer of the 
materials (see Regular Dealer/Supplier and Manufacturer sections).  

A legitimate subcontract must be in place between the DBE and non-DBE trucking firm to count participation. 
The non-DBE trucking firm must be added to the Utilization Plan/Contract in the Certification and Compliance System 
(CCS) under the DBE and the DBE is required to report payments to the non-DBE trucking firm for the participation to be 
counted. Additional reporting lines under the DBE on the contract within CCS may also be necessary to report non-DBE 
non-match payments and/or brokerage/fees for non-DBE non-match trucks if applicable. Certified payroll requirements 
also apply.  
 
A DBE trucking firm is responsible for identifying the number of trucks to be used on a project for DBE participation credit.  
If a DBE trucking firm utilizes the Ratio and is used by a Prime contractor that was the apparent low bidder, the number of 
trucks (DBE, non-DBE Match & non-DBE non-Match) must be identified on the Form C as well as the total dollar amount 
allocated to each and the non-DBE firm(s) the DBE intends to use. SFN 60781 DBE Weekly Trucking Report is required 
to be completed and submitted to the project engineer weekly when the Ratio is being utilized, which will indicate the 
number of DBE-owned trucks and the number of non-DBE trucks the DBE has provided for use on the contract. DBE 
trucking firms that are utilizing the 1:1 DBE Trucking Ratio must also display signage in the non-DBE match trucks on the 
job site that identify them as subcontracting to the DBE as part of the overall project DBE participation. The signage must 
be clear enough for project personnel to easily identify them while on site.  The CUF form includes a section for 1:1 DBE 
Trucking that must also be completed by the project engineer. Any non-DBE match trucks must be added to the 
contract in B2Gnow under the DBE by Civil Rights. The usage of the 1:1 Ratio may be revoked at any time if the 
DBE is not following all required actions.  
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
EEO AFFIRMATIVE ACTION REQUIREMENTS

March 15, 2014

Bidders shall become familiar with the following requirements and be prepared to com-
ply in good faith with all of them:

APPENDIX A

Notice or Requirement for Affirmative Action to Ensure Equal Employment Opportunity 
(Executive Order 11246).

  1.	 The Bidder’s attention is called to the “Equal Opportunity Clause” and the “Stan-
dard Federal Equal Employment Opportunity Construction Contract Specifications” 
set forth herein.

  2.	 The goals and timetables for minority and female participation, expressed in per-
centage terms for the Contractor’s aggregate work force in each trade on all con-
struction work in the covered area, are as follows:

a.	 Goals for Female Participation in Each Trade – Statewide. . . . . . . . . . . . .             6.9%

b.	 	Goals for Minority Participation in Each Trade by County: 
Barnes, Cass, Dickey, Eddy, Foster, Griggs, LaMoure, Logan, 
McIntosh, Ransom, Richland, Sargent, Steele, Stutsman, Traill. . . . . . . . .         0.7% 
 
Grand Forks . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                                                1.2% 
 
Benson, Cavalier, Nelson, Pembina, Ramsey, Towner, Walsh. . . . . . . . . .          2.0% 
 
Burleigh, Morton . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                                             0.4% 
 
Adams, Billings, Bowman, Dunn, Emmons, Golden Valley, Grant, 
Hettinger, Kidder, Mercer, Oliver, Sheridan, Sioux, Slope, Stark, Wells . . .   1.3% 
 
Bottineau, Burke, Divide, McHenry, McKenzie, McLean, Mountrail, 
Pierce, Renville, Rolette, Ward, Williams . . . . . . . . . . . . . . . . . . . . . . . . . .                          4.4%

These goals are applicable to all the Contractor’s construction work (whether or not it is 
Federal or federally assisted) performed in the covered area. If the contractor performs 
construction work in a geographical area located outside the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed. 
With regard to this second area, the contractor also is subject to the goals for both fed-
erally involved and nonfederally involved construction. 

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 
60-4 shall be based on its implementation of the Equal Opportunity Clause specific af-
firmative action obligations required by the specifications set forth in 41 CFR 60-4.3 (a), 
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and its efforts to meet the goals established for the geographical area where the con-
tract resulting from this solicitation is to be performed. The hours of minority and female 
employment and training must be substantially uniform throughout the length of the 
contract, and in each trade, and the Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female 
employees or trainees from Contractor to Contractor or from project to project for the 
sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the 
Executive Order, and the regulations in 41 CFR part 60-4. Compliance with the goals 
will be measured against the total work hours performed.

  3.	 The Contractor shall notify the Office of Federal Contract Compliance Programs, in 
writing, within ten working days of award of any subcontract in excess of $10,000. 
The notification shall include the name, address, and telephone number of the sub-
contractor and their employer identification number; dollar amount of the contract, 
estimated starting and completion dates of the contract; the contract number; and 
geographical area in which the contract is to be performed.

	 Notification should be sent to:

	 U.S. Department of Labor/ESA 
OFCCP 
Denver District Office 
1244 Speer Boulevard 
Denver, Colorado 80202 
Phone: 720-264-3200 
Fax: 720-264-3211

  4.	 As used in this “Notice” and in the contract for this project, the “covered area” is the 
State of North Dakota.

APPENDIX B

Standard Federal Equal Employment Opportunity Construction Contract Specifications 
(Executive Order 11246)

  1.	 As used in these specifications:

a.	 “Covered area” means the geographical area described in the proposal from 
which this contract resulted.

b.	 “Director” means Director, Office of Federal Contract Compliance Programs, 
United States Department of Labor, or any person to whom the Director del-
egates authority.

c.	 “Employer identification number” means the Federal Social Security number 
used on the Employer’s Quarterly Federal Tax Return, U.S. Treasury Depart-
ment Form 941.

d.	 “Minority” includes:
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(1)	 Black (all persons having origins in any of the Black African racial groups, 
not of Hispanic origin);

(2)	 Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 
American, or other Spanish Culture or origin, regardless of race);

(3)	 Asian and Pacific Islander (all persons having origins in any of the original 
peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the 
Pacific Islands); and

(4)	 American Indian or Alaskan Native (all persons having origins in any of the 
original peoples of North America and maintaining identifiable tribal affilia-
tions through membership and participation of community identification).

  2.	 Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion 
of the work involving any construction trade, it shall physically include in each sub-
contract in excess of $10,000 the provisions of these specifications and the Notice 
which contains the applicable goals for minority and female participation and which 
is set forth in the proposal from which this contract resulted.

  3.	 If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan 
approved by the U.S. Department of Labor in the covered area either individually 
or through an association, its affirmative action obligations on all work in the Plan 
area (including goals and timetables) shall be in accordance with that Plan for 
those trades which have unions participating in the Plan. Contractors must be able 
to demonstrate their participation in and compliance with the provisions of any such 
Hometown Plan. Each Contractor or Subcontractor participating in an approved 
Plan is individually required to comply with its obligations under the EEO clause, 
and to make a good faith effort to achieve each goal under the Plan in each trade 
in which it has employees. The overall good faith performance by other Contractors 
or Subcontractors toward a goal in an approved Plan does not excuse any covered 
Contractor’s or Subcontractor’s failure to take good faith efforts to achieve the Plan 
goals and timetables.

  4.	 The Contractor shall implement the specific affirmative action standards provided 
in paragraphs 7a through p of these specifications. The goals set forth in the solici-
tation from which this contract resulted are expressed as percentages of the total 
hours of employment and training of minority and female utilization the Contractor 
should reasonably be able to achieve in each construction trade in which it has 
employees in the covered area. The Contractor is expected to make substantially 
uniform progress toward its goals in each craft.

  5.	 Neither the provisions of any collective bargaining agreement, nor the failure by 
a union with whom the Contractor has a collective bargaining agreement, to refer 
either minorities or women shall excuse the Contractor’s obligations under these 
specifications, Executive Order 11246, or the regulations promulgated pursuant 
thereto.

  6.	 In order for the nonworking training hours of apprentices and trainees to be counted 
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in meeting the goals, such apprentices and trainees must be employed by the 
Contractor during the training period, and the Contractor must have made a com-
mitment to employ the apprentices and trainees at the completion of their training, 
subject to the availability of employment opportunities. Trainees must be trained 
pursuant to training programs approved by the U.S. Department of Labor. (Training 
programs approved by the North Dakota Department of Transportation are recog-
nized by the U.S. Department of Labor.)

  7.	 The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity. The evaluation of the Contractor’s compliance with these specifications 
shall be based upon its effort to achieve maximum results from its actions. The 
Contractor shall document these efforts fully, and shall implement affirmative action 
steps at least as extensive as the following:

a.	 Ensure and maintain a working environment free of harassment, intimidation, 
and coercion at all sites, and in all facilities at which the Contractor’s employ-
ees are assigned to work. The Contractor, where possible, will assign two or 
more women to each construction project. The Contractor shall specifically 
ensure that all Foremen, Superintendents, and other on-site supervisory per-
sonnel are aware of and carry out the Contractor’s obligation to maintain such 
a working environment, with specific attention to minority or female individuals 
working at such sites or in such facilities.

b.	 Establish and maintain a current list of minority and female recruitment sourc-
es; provide written notification to minority and female recruitment sources and 
to community organizations when the Contractor or its union have employment 
opportunities available, and maintain a record of the organization’s responses.

c.	 Maintain a current file of the names, addresses, and telephone numbers of 
each minority and female off-the-street applicant and minority or female referral 
from a union, a recruitment source or community organization and of what ac-
tion was taken with respect to each individual. If such individual was sent to the 
union hiring hall for referral and was not referred back to the Contractor by the 
union, or if referred, not employed by the Contractor, this shall be documented 
in the file with the reason therefore, along with whatever additional actions the 
Contractor may have taken.

d.	 Provide immediate written notification to the Director when the union with which 
the Contractor has a collective bargaining agreement has not referred to the 
Contractor a minority or woman sent by the Contractor, or when the Contractor 
has other information that the union referral process has impeded the Contrac-
tor’s efforts to meet its obligations.

e.	 Develop on-the-job training opportunities and/or participate in training programs 
for the area which expressly include minorities and women, including upgrad-
ing programs and apprenticeship and trainee programs relevant to the Contrac-
tor’s employment needs, especially those programs funded or approved by the 
Department of Labor. The Contractor shall provide notice of these programs to 
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the sources compiled under 7b above.

f.	 Disseminate the Contractor’s EEO policy by providing notice of the policy to 
unions and training programs and requesting their cooperation in assisting the 
Contractor in meeting its EEO obligations; by including it in any policy manual 
and collective bargaining agreement; by publicizing it in the Company news-
paper, annual report, etc., by specific review of the policy with all management 
personnel and with all minority and female employees at least once a year; and 
by posting the Company EEO policy on bulletin boards accessible to all em-
ployees at each location where construction work is performed.

g.	 Review, at least annually, the Company’s EEO policy and affirmative action 
obligations under these specifications with all employees having any responsi-
bility for hiring, assignment, layoff, termination, or other employment decisions 
including specific review of these items with on- site supervisory personnel 
such as Superintendents, General Foremen, etc., prior to the initiation of con-
struction work at any job site. A written record shall be made and maintained 
identifying the time and place of these meetings, persons attending, subject 
matter discussed, and disposition of the subject matter.

h.	 Disseminate the Contractor’s EEO policy externally by including it in any ad-
vertising in the news media, specifically including minority and female news 
media, and providing written notification to and discussing it with the Contrac-
tors and Subcontractors with whom the Contractor does or anticipates doing 
business.

i.	 Direct its recruitment efforts, both oral and written, to minority, female, and 
community organizations, to schools with minority and female students, and to 
minority and female recruitment and training organizations serving the Contrac-
tor’s recruitment area and employment needs. Not later than one month prior to 
the date for the acceptance of applications for apprenticeship or other training 
by any recruitment source, the Contractor shall send written notification to or-
ganizations such as the above, describing the openings, screening procedures, 
and tests to be used in the selection process.

j.	 Encourage present minority and female employees to recruit other minorities 
and women, and where reasonable, provide after school, summer, and vaca-
tion employment to minority and female youth both on the site and in other 
areas of the Contractor’s work force.

k.	 Validate all tests and other selection requirements where there is an obligation 
to do so under 41 CFR Part 60-3.

l.	 Conduct, at least annually, an inventory and evaluation at least of all minority 
and female personnel for promotional opportunities and encourage these to 
seek or to prepare for, through appropriate training, etc., such opportunities.

m.	 Ensure that seniority practices, job classifications, work assignments, and other 
personnel practices do not have a discriminatory effect by continually monitoring 
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all personnel and employment related activities to ensure that the EEO policy 
and the Contractor’s obligations under these specifications are being carried 
out.

n.	 Ensure that all facilities and Company activities are non-segregated except that 
separate or single-user toilet and necessary changing facilities shall be pro-
vided to assure privacy between the sexes.

o.	 Document and maintain a record of all solicitations of offers for subcontracts 
from minority and female construction Contractors and Suppliers, including 
circulation of solicitations to minority and female Contractor associations and 
other business associations.

p.	 Conduct a review, at least annually, of all Supervisors’ adherence to and perfor-
mance under the Contractor’s EEO policies and affirmative action obligation.

  8.	 Contractors are encouraged to participate in voluntary associations which assist 
in fulfilling one or more of their affirmative action obligations (7a through p). The 
efforts of a Contractor association, joint Contractor- union, Contractor-community, 
or other similar group of which the Contractor is a member and participant, may be 
asserted as fulfilling any one or more of its obligations under 7a through p of these 
Specifications provided that the Contractor actively participates in the group, makes 
every effort to assure that the group has a positive impact on the employment of 
minorities and women in the industry, ensures that the concrete benefits of the 
program are reflected in the Contractor’s minority and female work force participa-
tion, makes a good faith effort to meet its individual goals and timetables, and can 
provide access to documentation which demonstrates the effectiveness of actions 
taken on behalf of the Contractor. The obligation to comply, however, is the Con-
tractor’s, and failure of such a group to fulfill an obligation shall not be a defense for 
the Contractor’s noncompliance.

  9.	 Goals for minorities and a separate single goal for women have been established. 
The Contractor, however, is required to provide equal employment opportunity and 
to take affirmative action for all minorities, both male and female, and all women, 
both minority and non-minority. Consequently, the Contractor may be in violation 
of the Executive Order if a particular group is employed in a substantially disparate 
manner (for example, even though the Contractor has achieved its goals for wom-
en generally, the Contractor may be in violation of the Executive Order if a specific 
minority group of women is underutilized).

10.	 The Contractor shall not use the goals and timetables or affirmative action stan-
dards to discriminate against any person because of race, color, religion, sex, or 
national origin.

11.	 The Contractor shall not enter into any subcontract with any person or firm de-
barred from Government contracts pursuant to Executive Order 11246.

12.	 The Contractor shall carry out such sanctions and penalties for violation of these 
specifications and of the Equal Opportunity Clause, including suspension, termina-
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tion, and cancellation of existing subcontracts as may be imposed or ordered pur-
suant to Executive Order 11246, as amended, and its implementing regulations, by 
the Office of Federal Contract Compliance Programs. Any Contractor who fails to 
carry out such sanctions and penalties shall be in violation of these specifications 
and Executive Order 11246, as amended.

13.	 The Contractor, in fulfilling its obligations under these specifications, shall imple-
ment specific affirmative action steps, at least as extensive as those standards pre-
scribed in paragraph 7 of these specifications, so as to achieve maximum results 
from its efforts to ensure equal employment opportunity. If the Contractor fails to 
comply with the requirements of the Executive Order, the implementing regulations, 
or these specifications, the Director shall proceed in accordance with 41 CFR 60-
4.8.

14.	 The Contractor shall designate a responsible official to monitor all employment-re-
lated activity to ensure that the Company EEO policy is being carried out, to submit 
reports relating to the provisions hereof as may be required by the Government, 
and to keep records. Records shall at least include for each employee the name, 
address, telephone numbers, construction trade, union affiliation, if any, employee 
identification number when assigned, social security number, race, sex, status 
(e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, 
hours worked per week in the indicated trade, rate of pay, and locations at which 
the work was performed. Records shall be maintained in an easily understandable 
and retrievable form, however, to the degree that existing records satisfy this re-
quirement, Contractors shall not be required to maintain separate records.

15.	 Nothing herein provided shall be construed as a limitation upon the application of 
other laws which establish different standards of compliance or upon application 
of requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block 
Grant Program).
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REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 

https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
https://www.ecfr.gov/current/title-29/part-6
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 

https://www.ecfr.gov/current/title-29/part-30
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
 

https://www.sam.gov/
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 

https://www.sam.gov/
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
 
 
 
 
 
 
 
  



 
14 

 

ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 

 
 
 



 

 
CONTRACT SPECIAL PROVISION 

MANDATORY USE OF 
AUTOMATED CERTIFIED 

PAYROLL 

 
All contractors on NDDOT federal-aid projects, including city/county projects, must file weekly Certified 
Payrolls, as required under Davis-Bacon and Related Acts (DBRA). The NDDOT requires the use of 
LCPtracker, a paperless online system for entering and filing these certified payrolls. Certified payrolls in 
paper form will no longer be accepted, and all contractors must file their payroll electronically. 

After award, the Prime Contractor (Prime) must: 
 

1. Designate an individual as Prime Approver for the project. The Prime Approver will oversee DBRA 
payroll for all subcontractors of all tiers on the project. A contractor may inform the NDDOT Civil 
Rights Division (CRD) that the same individual will be Prime Approver on all projects. CRD will set 
up the Prime Approver Account for the project. Thereafter, the Prime Approver will have the 
responsibility to use the Account to approve all payroll on the project. Until payroll is approved 
by the Prime Approver, it cannot be viewed by the NDDOT and it is not deemed submitted to the 
NDDOT. 

2. The prime contractor has the responsibility to assign subcontractors within the LCPtracker system 
to the project and to ensure that all subcontractors are aware of the necessity to file payrolls 
electronically and are set up within the system. Any subcontractor not on Approved Subcontractor 
List or the Qualified Contractor List must register and be placed one of these lists before entry of 
the subcontractor into LCPtracker. These lists may be found at: 
https://www.dot.nd.gov/construction-and-planning/construction-and-contractor-
resources/contractor-information.  Only Prime Approvers or the CRD may enter subcontractors 
into LCPtracker. 

 
3. The prime contractor has the responsibility to see that all required payrolls are filed by 

subcontractors of all tiers. If payroll is rejected or project staff otherwise requests a correction of 
payroll by any subcontractor on the project, the prime contractor has a responsibility to see that 
corrected payroll is submitted. 

 
4. For further information on certified payroll, go to the NDDOT Labor Compliance Program (Davis-

Bacon)/LCPtracker page at: https://www.dot.nd.gov/about-nddot/civil-rights/labor-
compliance-program-davis-bacon.  On this page, contractors will find a Getting Started on 
LCPtracker Guide and a Prime Approver Guide. Recorded trainings are also available on this 
page for both contractors and prime approvers. Contractors can obtain an LCPtracker user 
name and password by calling the NDDOT Civil Rights Division at (701) 328- 2605 or (701) 328-
2576. 
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CONTRACT SPECIAL PROVISION  
MANDATORY USE OF ONLINE  

PROJECT PAYMENT REPORTING 
A. DESCRIPTION 

This Special Provision (SP) replaces Section 109.04 D, “Prompt Payment” 
 
This SP details the requirements for Contractors to document payment to all tiers of DBE 
subcontractors and suppliers and all non-DBE subcontractors. For the purposes of this SP, the term 
“payee” will be used to denote all tiers of DBE subcontractors and suppliers as well as all tiers of non-
DBE subcontractors. 
 
The Department utilizes the Certification and Compliance System (CCS) for this purpose. The direct 
web address to this system is https://dotnd.diversitycompliance.com/  

 
B. PROMPT PAYMENT REQUIREMENTS 

Within 20 calendar days of receiving payment from the Department, pay all payees their portion of the 
payment less applicable retainage, not to exceed 2 percent. If the Contractor does not make prompt 
payment, the payee may notify the Engineer. 
 
The Contractor may withhold payment to a payee for just cause. If withholding payment from a payee, 
immediately provide written notification to the payee and the Engineer with the reasons for 
withholding the payment. If the Engineer determines the Contractor is withholding payment with just 
cause, interest will not accrue. 
 
If the Engineer determines the Contractor is withholding payment without just cause, beginning on the 
21st calendar day after the Contractor’s receipt of payment from the Department interest will accrue 
for the payee at the rate provided by NDCC 13-01.1-02.  Additionally, the Department may withhold all 
payments to the Contractor until the Contractor properly pays the payee and agrees to make all future 
payments to payees as required by the contract. 
 
The Department will apply these prompt payment procedures to all payees, in accordance with 49 CFR 
26.29. 

 
C. REPORTING REQUIREMENTS 
 

1. General. 
Create a vendor account with CCS if one does not exist. Create a user for each employee who 
will use the system and identify the main user. The main user will receive communications 
from the Department.  

 
2. Utilization Plan. 

Complete a Utilization Plan (UP) and submit it for approval in CSS within 14 days of being 
notified the UP is available, or contract execution, whichever is later. The Department may grant 
an extension upon written request from the Contractor. 
 
List all payees with the UP and at the proper tier. Ensure payees are completing their 
requirements and provide assistance as necessary. 

https://dotnd.diversitycompliance.com/


 
The Department’s Civil Rights Division will review the UP, verify the DBE participation is 
reported correctly, and approve the UP or return it for updates. If the UP is returned it will 
contain a note describing the necessary updates. Complete changes and resubmit within 7 days 
of receiving a returned UP. 
 
a. Non-Account Holders. 

If a payee does not already have an account within CSS when creating the UP send the 
information listed below to the compliance officer via CSS: 

• Company name; 
• Mailing address; 
• Phone number; 
• Contact person’s name; and 
• Contact person’s email address. 

 
The NDDOT will then set up a vendor account within CCS for the payee and notify the 
contractor when they are available to add to the UP.  

 
b. Additional Payees. 

If a payee is added after the initial UP is approved, submit a request for the payee to be 
added via the “Subs” tab inside CCS. Complete this process before the payee is due 
payment.  

 
3. Payments. 

Once the UP is approved, the UP is locked in and contractor progress payments will be reported, 
and the monthly auditing process begins. An audit is the term used in the system to refer to a 
monthly period while the project is active.  
 
Contractors must report any payments for all payees for each audit period. A payment may be 
marked as final and if the payee agrees to the final payment no other reporting will be required 
on that payee. Payments of $0 must be reported or the audit will be considered incomplete. 
Audits are available in subsequent months, meaning the January audit period will open in 
February. Payments not reported within 30 days will be considered past due. Audits containing 
past due payments must be unlocked by a system administrator. 

 
4. Payment Discrepancies. 

Payees are required to confirm payments or open a Discrepancy (dispute original submission) 
within 30 days of the payment being recorded. Payments not confirmed nor disputed within 30 
days will be auto-confirmed by the system administrators and the ability to dispute that payment 
will no longer be available. Contractors are to ensure the payees on their project are timely 
confirming/disputing payments.  
 
Attempts should be made to resolve Discrepancies between the two parties. CCS provides 
functionality for each party to comment publicly or privately (private comments are visible to 
system administrators only). If the parties cannot come to a resolution, the Department will make 
a resolution. The Department may request additional information, if applicable, before making a 
resolution. 
 



5. Certification and Compliance System Assistance. 
A user manual for UP’s and recording project payments is available within the system. The user 
manual and other training is offered by navigating to it once logged in. A UP does not have to be 
assigned to an entity to view the guide or attend system training. 
 
For further assistance, contact the Civil Rights Division for DBE related inquiries and the 
Construction Services Division for all other inquiries. 

 
01242023 
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U.S. DEPARTMENT OF LABOR 

 
STATE COUNTY 

NORTH DAKOTA STATEWIDE ND20250006 Page 1  

 
01-03-25 

 

 

 
 

 Basic 
Hourly 
Rates 

Fringe Benefits Payments 
 H & W/Pensions 
CARPENTERS $35.85 $ 7.60 

CEMENT MASONS/FINISHERS 35.85 7.60 

LINE CONSTRUCTION: 
Lineman 

 
53.48 

 
8.80 + 29.5% 

Cable Splicer 53.48 8.80 + 29.5% 
Line Equipment Operator 
Groundman 

45.41 
30.26 

8.80 + 29.5% 
8.80 + 19.5% 

ELECTRICIANS: 
Electrician 
Cable Splicer 
(Adams, Billings, Bottineau, Bowman, Burke, Divide, Dunn, Emmons, 

 
53.48 
53.48 

 
8.80 + 29.5% 
8.80 + 29.5% 

Golden Valley, Grant, Hettinger, McHenry, McKenzie, Mclean, Mercer,   
Mountrail, Oliver, Pierce, Renville Rolette, Sheridan, Sioux, Slope,   

Ward and Williams Counties)   

Electrician 
Cable Splicer 
(Barnes, Benson, Cavalier, Dickey, Eddy, Foster, Grand Forks, 

53.48 
53.48 

 8.80 + 29.5% 
 8.80 + 29.5% 

Griggs, Kidder, La-Moure, Logan, Mcintosh, Nelson, Pembina,   
Ramsey, Ransom, Richland, Sargent, Steele, Stutsman, Towner,   

Traill, Walsh, and Wells Counties)   

Electrician 53.48 8.80 + 29.5% 
Cable Splicer 
(Burleigh, Morton and Stark Counties) 

53.48 8.80+ 29.5% 

Electrician 

(Cass County) 
35.35 16.32 

WELDERS: 
Receive rate prescribed for craft performing operation to which 
welding is incidental 

  

NDDOT's Davis-Bacon Wage and Payroll Requirements 
Handbook is available at: 
https://www.dot.nd.gov/about-nddot/civil-
rights/labor-compliance-program-davis-bacon 

 

https://www.dot.nd.gov/about-nddot/civil-rights/labor-compliance-program-davis-bacon
https://www.dot.nd.gov/about-nddot/civil-rights/labor-compliance-program-davis-bacon


LABOR RATES 
Page 2 of 5 
01-03-2025 

ND20250006 Page 2 
 Basic 

Hourly 
Rates 

Fringe Benefits Payments 
 H & W/Pensions 
LABORERS:   

Group 1 
General Construction Laborers: Sack Shaker (cement and mineral 
filler); pipe handler; drill runner tender; salamander heater and blower 
tender; light truck; pickup driver; flaggers; pilot car drivers. 

 
 

$27.65 

 
 

$ 3.15 

Group 2 
Semi Skilled Laborer: bulk cement handler; conduit layer, telephone or 
electrical, form setter (pavement); gas electric or pneumatic tool 
operator; chipping hammer; grinders and paving breakers (tamper- 
dirt); concrete vibrator operator; chain saw operator; concrete curing 
man (not water); bituminous worker (shoveler, dumper, raker and 
floated); kettleman (bituminous or lead); concrete bucket signalman; 
power buggy operator; brick and mason tender; muti-plate pipelayer; 
culvert pipe layers; carpenters tenders. 

 
 
 

27.90 

 
 
 

3.15 

Group 3 
Caisson Worker: Bottom Man (Sanitary sewer, storm sewer, water and 
gas liners); Concrete Mixer Operator (one bag capacity); Mortar Mixer. 

 
28.05 

 
3.15 

Group 4 
Drill Runner (includes Wagon Chum or Air Track); Pipe Layers 
(sanitary sewer, storm sewer, water, and gas lines); Powderman; 
gunite and sandblast; Nozzleman; Rein forcing Steel Sellers/Tiers: 
Concrete Finisher Tender. 

 
 

28.80 

 
 

3.15 

POWER EQUIPMENT OPERATORS:   

Group 1 
All Cranes 60 tons and over; Cranes doing piling, sheeting, 
dragline/clam work; Derrick (Guy and Stiff); Gentry Crane Operator; 
Helicopter Operator; Mole Operator or Tunnel Mucking Machine; 
Power Shovel;3-1/2 CY and over; Traveling Tower Crane. 

 
 

35.05 

 
 

21.90 

Group 2 
All Cranes 59 tons and under; Backhoe Operator 3 CY. and over; 
Creter Crane; Dredge Operator 12” and over; Equipment Dispatcher; 
Equipment Foreman; Finish Dozer; Finish Motor Grader; Front End 
Loader Operator 8 CY. and over; Master Mechanic (when supervising 
5 or more Mechanics); Mon-O-Rail Hoist Operator; Power Shovel up 
to and including 3 CY; Tugboat. 

 
 

33.65 

 
 

21.90 
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ND20250006 Page 3 
 Basic 

Hourly 
Rates 

Fringe Benefits Payments 
 H & W/Pensions 
POWER EQUIP.OPERATORS: (CONT.)   

Group 3 
Asphalt Paving Machine Operator; Asphalt Plant Operator; 
Automated Grade Trimmer; Backhoe Operator, 1 CY. up to and 
including 2-1/2 CY.; Boom Truck Hydraulic 8 tons and over; Cableway 
Operator; Concrete Batch Plant Operator (electronic or manual); 
Concrete Mixer Paving Machine Operator; Concrete Paver Bridge 
Decks; Concrete Pump; Concrete Spreader Operator and Belt Placer; 
Crushing Plant Operator; Dozer Operator; Dredge Operator or 
Engineer 11" and under; Drill Rigs, Heavy Duty Rotary or Churn or 
Cable Drill; Front End Loader Operator, 3-1/2 CY up to and including 
7-1/2 CY; Gravel Washing and Screening Plant Operator; Lazer- 
Screed Operator; Locomotive, all types; Mechanic or Welder(Heavy 
Duty); Motor Grader Operator; Pavement Breaker (Non-Hydro 
Hammer Type, Pipeline Wrapping, Cleaning and Bending Machine 
Operator); Power Actuated Auger and Horizontal Boring Machine 
Operator 6" and over; Refrigeration Plant Engineer; Rota Milling 
Machine (SurfacePlaner) 43" and over; Scraper Operator; Slip Form 
Concrete Paving Operator; Tandem Pushed Quad 9 or similar; 
Tractor with Boom Attachment; Trenching Machine Operator 100 H.P. 
and over. 

 
 
 
 
 
 
 

$33.40 

 
 
 
 
 
 
 

$21.90 

Group 4 
Articulated/Off Road Hauler; Asphalt Dump Person(Controls the 
spread of asphalt); Asphalt Paving Screed Operator; Backhoe, up to 
and including 1/2 CY; Boring Machine Locator; Console Board 
Operator; Curb Machine Operator; Distributor Operator (Bituminous); 
Forklift Operator; Front End Loader,1-1/2 CY up to and including 3 
CY; Fuel/ Lube Truck Operator; Grade Person(Responsible for 
establishing and determining grade through instrumentation); Gravel 
Screening Plant Operator (not Crushing or Washing); Greaser; Hydro 
Vac and Hydro Excavator self propelled; Longitudinal Float and Spray 
Operator; Micro Surfacer Machine; Motor Grader Operator (Haul 
Roads); Paving Breaker HydroHammer Type; Pugmill Operator; Push 
Tractor; Roller, Steel and Rubber on Hot Mix Asphalt Paving; 
Rotomilling Machine (Surface Planer), up to and including 42"; 
Rumble Strip Machine; Sand and Chip Spreader; Self-Propelled 
Sheepsfoot Packer with or without Blade Attachment; Self Propelled 
Traveling Soil Stabilizer; Sheepsfoot Packer with Dozer Attachment 
100 H.P. and over; Shouldering Machine; Slip Form, Curb and Gutter 
Operator; Slurry Seal Machine; Tamping Machine Operator; Tie 
Tamper and Ballast Machine; Trenching Machine Operator, 46 H.P. 
up to and including 99 H.P.; Truck Mechanic; Tub Grinder; Well 
Points. 

 
 
 
 
 
 

33.25 

 
 
 
 
 
 

21.90 

 Group 5 
Boom Truck, A-Frame or Hydraulic 2 tons up to and including 7 tons; 
Broom Self-Propelled; Concrete Saw (power operated); Cure Bridge 
Operator; Front End Loader Operator, less than 1-1/2 CY; Mobile 
Cement Mixer-Non-Truck; Power Actuated Auger and Horizontal 
Boring MachineOperator up to and including 5"; Roller (on other than 
hot mix asphalt 
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ND20250006 Page 4 
 Basic 

Hourly 
Rates 

Fringe Benefits Payments 
 H & W/Pensions 
POWER EQUIP.OPERATORS: (CONT.)   

Group 5 (CONT.) 
paving); Oilers; Vibrating Packer Operator (Pad Type) (Self 
Propelled); Water Spraying Equipment-Self Propelled; Skidsteer 
Operator with attachments. 

 
 

$32.40 

 
 

$21.90 

Group 6 
Assistant/Apprentice Operator; Brakeman or Switchman; Dredge or 
Tugboat Deckhand; Drill Truck Gravel/Testing Operator; Form Trench 
Digger (Power); Gunite Operator Gunall; Paint Machine Striping 
Operator; Pickup Sweeper, 1 CY and over Hopper Capacity; Scissor 
Jack {Self -Propelled) Platform Lift; Straw Mulcher, Blower and straw 
press; Stump Chipper Operator; Tillage Equipment Operator; Tractor 
Pulling Compaction or Aerating Equipment and no till drills; Trenching 
Machine Operator up to and including 45 H.P. 

 
 
 
 

31.60 

 
 
 
 

21.90 

TRUCK DRIVERS:   

Single-Axle Truck 32.88 17.99 

Tandem- and Tri-Axle Truck 33.00 17.99 

Tandem- and Tri-Axle Semi, Lowboy 33.31 17.99 

Off Road Heavy Duty End Dumps 20 Yards and Under 33.31 17.99 

Euclid, Over 20 Yards 34.83 17.99 

 
 
 

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses [29 CFR, 5.5 (a) (1) (ii)]. 
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HIGHWAY CONSTRUCTION PROJECTS 
 

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the 
applicable minimum wage rate required under Executive Order 14026 or Executive 
Order 13658. Please note that these Executive Orders apply to covered contracts 
entered into by the federal government that are subject to the Davis-Bacon Act itself, but 
do not apply to contracts subject only to the Davis-Bacon Related Acts, including those 
set forth at 29 CFR 5.1(a)(1). 

 
If the contract is entered into on or after January 30, 2022, or the contract is renewed or 
extended (e.g., an option is exercised) on or after January 30, 2022: Executive Order 
14026 generally applies to the contract. The contractor must pay all covered workers at 
least $17.75 per hour (or the applicable wage rate listed on this wage determination, if it 
is higher) for all hours spent performing the contract in 2025. 

 
If the contract was awarded on or between January 1 ,2015 and January 29, 2022, and 
the contract is not renewed or extended on or after January 30, 2022: Executive Order 
13658 generally applies to the contract. The contractor must pay all covered workers at 
least $13.30 per hour (or the applicable wage rate listed on this wage determination, if it 
is higher) for all hours spent performing on that contract in 2025. 

 
The applicable Executive Order minimum rate will be adjusted annually. If this contract 
is covered by one of the Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this wage determination, the 
contractor must still submit a conformance request. 

 
Additional information on contractor requirements and worker protections under the Executive     
Orders is available at http://www.dol.gov/whd/govcontracts. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION (NDDOT) 
ON-THE-JOB TRAINING SPECIAL PROVISION 

The bidder's signature on the proposal sheet indicates the bidder agrees to take part in the On-the-
Job Training (OJT) Program and to follow the OJT Program Manual and Special Provision.  
Contractors that fail to do so will be subject to suspension of progress payments or sanctions up to 
and including revocation of bidding privileges. 

OJT is training conducted in a highway construction work environment designed to enable minority, 
female, and economically disadvantaged individuals to learn a bona fide skill and qualify for a 
specific occupation through demonstration and practice. 

After a training program and trainee candidate have been approved, the contractor begins training 
its regular employee according to the approved program. The goal of this training is to retain the 
trainee as a permanent employee within the ND Highway Construction industry. OJT involves 
individuals at the entry level. Training is designed to help participants reach their fullest potential and 
become self-sufficient in the job. 

I. POLICY STATEMENT 

The purpose of the OJT Program is to provide training in the highway construction industry 
for minority, female, and economically disadvantaged individuals, from this time known as 
the targeted group.  Pursuant to 23 Code of Federal Regulations Part 230, Subpart A, 
Appendix B - Training Special Provisions, this program provides for on-the-job training aimed 
at developing journey-level workers in skilled trades.   
The Contractor shall take all necessary and reasonable steps to ensure that minorities and 
women have the opportunity to compete for and participate as trainees or apprentices and to 
develop as journey-level workers employed in the skilled trades.   
Contractors should select a training program(s) based on their company’s 
employment/staffing needs as stated in the OJT Program Manual. 

II. INTRODUCTION/PROGRAM BACKGROUND 

The OJT Program was originally prepared through the cooperative efforts of the Associated 
General Contractors of North Dakota (AGC); the Federal Highway Administration (FHWA); 
the North Dakota Department of Transportation (Department); and, other program 
stakeholders. 
Successful operation of the OJT Program requires contractors to follow uniform and basic 
training procedures, keep records of trainee progress, and report each trainee's completion 
or termination. 

III. ASSIGNED OJT POSITIONS 

A. Trainee positions are assigned based only on federal highway dollars awarded to 
contractors from April to March.  Trainee assignments are not project specific; that 
means the contractor may train program participants on any project where training 
opportunities exist within the state of North Dakota.  
The number of trainee positions assigned will be determined by formula based on 
calculations involving particular project specification numbers on applicable projects. 
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Once the formula calculations are determined the OJT Program Administrator 
completes a further analysis based on number of trainees per contractor, contractor 
work type, location, past assignments, etc. 
The types of projects NOT applicable in the calculation to assign trainee positions 
are: 

• County-only or state-only funded projects 
• Emergency relief, concrete pavement repair (CPR), electrical, rest area, signing, 

striping projects 
• Projects subject to Tribal Employment Rights Ordinances (TERO) 
• Projects not let as part of NDDOT bid openings 

B. Contractors will receive the number of positions assigned and links to resources 
necessary for completion of program requirements via email. 

C. The number of trainee positions assigned to each contractor will increase 
proportionately, as shown below, for any applicable federally funded projects 
awarded to them.   
For all federal highway dollars awarded from April to March the following year: 

  
8,000,000 to 16,000,000 1 trainee 

16,000,001 to 24,000,000 2 trainees 
24,000,001 and above 3 trainees 

 
A maximum of three (3) trainee positions in a federal fiscal year will be assigned to any prime 
contractor regardless of dollar amount.  Carryover positions from a prior construction season 
are not included in the three trainee maximum, e.g., a contractor with one carryover and 
three assigned positions may have a total four trainees. 
Failure to follow this OJT Special Provision and the accompanying OJT Program Manual 
may result in suspension of progress payments or sanctions up to and including revocation 
of bidding privileges. 

IV. FUNDING 

The Department will establish an OJT fund annually from which contractors may bill the 
Department directly for eligible trainee hours.  The funds for payment of trainee hours on 
federal-aid projects will be made available based on 23 USC 504(e) to a maximum of 
$100,000.  The funds for payment of trainee hours on state-aid only projects will be allocated 
to a maximum of $10,000. 

V. ONLINE RESOURCES 

 SFN 60226 Request for On-the-Job Training Program and Trainee Approval:  
http://www.dot.nd.gov/forms/sfn60226.pdf  

 SFN 51023 Voucher for On-the-Job Training Program Hourly Reimbursement:   
http://www.dot.nd.gov/forms/sfn51023.pdf 

 SFN 62136 On-The-Job Training (OJT) Program Dependent Child Care Reimbursement: 
 https://www.dot.nd.gov/forms/sfn62136.pdf  
 

Davis-Bacon and Related Acts (DBRA) Handbook:  

http://www.dot.nd.gov/forms/sfn60226.pdf
http://www.dot.nd.gov/forms/sfn51023.pdf
https://www.dot.nd.gov/forms/sfn62136.pdf
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https://www.dot.nd.gov/manuals/civilrights/davisbacon.pdf 
 

VI. APPROVALS REQUIRED 

A. Requests for Approval of Training Programs and Trainee Candidates must be 
submitted to Civil Rights Division (CRD).  Contractors must request and receive 
program and trainee candidate approval in order to pay trainees less than the 
established Davis-Bacon wage for the job classification concerned.  No training 
program hours will count toward the fulfillment of an assigned trainee position 
or be eligible for reimbursement without prior approval.  No retroactive approval 
will be granted. 
1. Submit SFN 60226 Request for On-the-Job Training Program and Trainee 

Approval with each trainee’s employment application.  
http://www.dot.nd.gov/forms/sfn60226.pdf and the pre-approved training 
curriculum for each trainee position assigned by April 1 or within fifteen (15) 
calendar days of notification. 

2. Submit SFN 7857 Application for Eligibility directly to Job Service North 
Dakota (JSND) for approval of an economically disadvantaged individual for 
participation in the OJT Program. 

B. Pre-approved curriculum: NDDOT’s OJT Program Manual contains pre-approved 
training curriculum for a number of skilled trade positions.  Contractors should select 
a training program(s) based on their company’s employment/staffing needs. 

C. Customized curriculum: To request a training curriculum not included in the pre-
approved curriculum, submit a written request for approval by NDDOT Civil Rights 
Division.   
The request must include: 

• A training curriculum, including the classification requested, minimum number 
of hours required, and type of training the individual will receive to achieve 
journey-level worker status. 

• A minimum wage scale. 
If approved, each new classification must comply with the provisions specified in the 
OJT Program Manual.  No hours worked prior to approval will be credited toward 
completion of the customized training program. Training programs for classifications 
not covered by the Davis-Bacon and Related Acts (DBRA) will be considered on a 
limited basis.   
The contractor may commence its “customized” training as of the date of the written 
approval. 

D. Union apprenticeship and on-the-job training programs registered with the Bureau of 
Apprenticeship and Training (BAT), U.S. Department of Labor, may be used for 
trainee positions assigned under the OJT Program, provided the trainees or 
apprentices are minority, female, or economically disadvantaged.  Nonminority males 
not certified as economically disadvantaged may only be used when the contractor 
has requested and received approval, from the Department, for additional trainee 
positions.  The apprenticeship indenture agreements serve as the trainee’s job 
application and must be provided prior to any hours being credited toward OJT 

https://www.dot.nd.gov/manuals/civilrights/davisbacon.pdf
http://www.dot.nd.gov/forms/sfn60226.pdf
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Program completion.  
E. Power Equipment Operators:  

The contractor may train an individual on a combination of equipment if each piece of 
equipment falls within the same groups of power equipment operators identified in the 
training curricula (groups 1-3 and groups 4-6).  These power equipment operator 
groups are referenced to the federal DBRA wage rates contained in the contract 
proposal.  As an example, a "utility operator" may receive training on a broom, a front-
end loader less than 1½ cubic yards, or other piece of equipment that is used around 
a paver if each piece falls within either groups 1-3 or groups 4-6.  When multiple 
wage rates apply, the trainee's wage will be based on the equipment being operated 
at the time or on the highest of the applicable wage rates. 
Use of the classification "pickup machine operator (asphalt dump-person)" as a group 
4 power equipment operator is considered standard industry practice.  The 
classification is defined as:  "Operates the controls on the pickup machine that runs in 
front of the paver, trips the levers on the dump trucks, and balances the loads for the 
paver.  The pickup machine operates on similar principles as a shouldering machine." 

F. Contractors not qualifying for the OJT Program, or contractors desiring to train more 
than the allotted number of trainees, may apply to the Department for additional 
trainee positions.  Approval of additional positions will be at the sole discretion of the 
Department.  The Department will take into consideration whether there is enough 
work for the trainee to successfully complete the curriculum and whether the 
contractor will be exceeding the allowable ratio of trainees to journey-workers 
(generally considered to be one trainee or apprentice to every three to five journey-
workers). 

 The additional positions may be filled by individuals outside of the targeted groups.  
The contractor may pay the reduced training rates to additional trainees outside of the 
targeted groups but will not receive hourly reimbursement for any individuals who are 
outside the targeted groups. 

VII. NDDOT'S RESPONSIBILITIES 

A. The NDDOT OJT supportive services (OJTSS) consultant will monitor excerpts from 
the weekly certified payrolls or LCP Tracker for NDDOT projects submitted with the 
monthly vouchers for reimbursement.  On contracts where certified payrolls are not 
required and not available for supporting documentation, contractors may enter 
trainee wages, hours in training, and the project control number(s) (PCN) in a 
spreadsheet to support their reimbursement vouchers. In this case, contractors 
should work with OJTSS to assure that all information required for payment is 
provided. 

B. The OJTSS will review Daycare Reimbursement Forms and make recommendations 
to CRD on approvals. CRD approves any reimbursements and the OJTSS will 
process any payments. OJTSS tracks funds available/expended in order to stay 
within the limit of available funds that season/year. OJTSS Daycare reimbursements 
are made using OJTSS funding, which may be limited or unavailable year to year.  

C. The OJTSS consultant will assess when the trainees have completed the specified 
number of hours and their wages are increased accordingly.  The OJTSS consultant 
will also assure that applicable fringe benefits are paid either directly to the trainees 
or for the trainee into approved plans, funds, or programs. 
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D. The OJTSS consultant is charged with visiting trainees and monitoring their progress 

under the OJT Program.  To facilitate the on-site visits, the OJTSS consultant will 
contact contractors for the location of the trainees weekly. 

VIII. CONTRACTOR'S RESPONSIBILITIES 

A. Consistently demonstrate efforts to recruit, hire, and train candidates for the OJT 
Program. 

B. Assign each trainee to a particular person–either a supervisor or an employee 
proficient in the skills to be trained–who shall see that the trainee is given timely, 
instructional experience.  This person must be familiar with the OJT Program, keep 
proper records, and ensure completion of the required training hours in accordance 
with the training curriculum. 

C. Appoint a company employee who will be available and responsive to weekly 
contacts by the OJTSS consultant.  OJTSS monitors the status of assigned trainee 
positions (e.g., program and trainee approvals, trainees’ progress, etc.).  The OJTSS 
consultant will contact the individual listed on the company’s approved SFN 60226 
Request for OJT Trainee Approval.  This person must reply to communications from 
the Department and the OJTSS consultant in a timely manner. 

D. Must have trainees available to the OJTSS consultant for at least two on-site visits 
during the construction season. The OJTSS consultant will be provided a private 
location to meet with the trainee and the trainee will be allowed as much time away 
from the project as necessary to complete the on-site visit.  

E. Make the trainer and project superintendent available to the OJTSS consultant for at 
least two on-site visits each construction season. 

F. Make trainees aware they are formally enrolled in the OJT program. 
G. Inform trainees on availability of Daycare Reimbursement Program while in an 

approved training curriculum and assist them with completing the required paperwork, 
if applicable.  

H. Identify trainees on the payroll excerpts, for example:  "grp. 4 roller operator trainee."  
This includes trainees in job classifications not covered by DBRA.  Handwritten notes 
are appropriate for identification. 

I. Notify the Department when a trainee completes the number of hours required to 
graduate from the OJT Program.  The Department will issue the trainee a 
confirmation letter as proof of the graduate’s successful training program completion.   

J. Notify the Department to “propose graduation” or discontinue the training period of a 
trainee who has completed 90% or more of their hours and thereafter advance the 
trainee to journey-worker status. 

K. Elect to upgrade proficient trainees from one power equipment operator group or 
truck driver group to another, with the approval of CRD.  Fewer hours are required to 
complete the upgraded position.   
Minimum number of hours required: 

Power Equipment Operator Groups 4-6 to Groups 1-3 = 400 hrs.  
Class C Truck Driver to Class B = 200 hrs.  
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Class B Truck Driver to Class A = 200 hrs.  
Depending on the variety of experience the trainee has gained under the previous 
curriculum, the difference in the hours may be deducted from the actual operation of 
the piece of equipment or truck.  The contractor will need to review the trainee's past 
performance to make this determination. 

K. May hire commercial driver’s license (CDL) holders as truck driver trainees.  Those 
having over-the-road driving experience, with little or no highway construction 
experience, may be considered to have completed the Class C truck driver training 
curriculum and, therefore, are eligible to be upgraded to a Class B truck driver 
trainee, with the approval of CRD.  

L. May transfer trainees from one project to another to complete the OJT Program.  If 
transfers are made, CRD must be notified and provided with the name of the trainer.   

M. May train trainees on municipal, private, or other non-highway work.  These training 
hours must be paid at the OJT minimum wage scale to count toward their OJT 
Program completion; however, no program reimbursement will be made for those 
hours. Payrolls of employees trained on non-NDDOT projects must be provided to 
prove appropriate wages are paid. 

N. Must train trainees on projects within North Dakota. Cannot train trainees on projects 
located outside of the state lines. The OJTSS consultant must be able to visit the 
trainee twice during their program. It is unreasonable for the OJTSS consultant to 
make these visits outside of the state.   

O. May delegate or reassign trainee positions to subcontractors, with the acceptance of 
the subcontractors and the approval of CRD.  The prime contractor must verify that 
the trainee will be able to accumulate enough hours to complete his or her training 
program.  If approved, the subcontractor must obtain training program and trainee 
approval from CRD before the trainee begins work under the OJT program. Program 
reimbursement will be made directly to the prime contractor. The trainee position will 
remain the responsibility of the prime contractor. 

P. May use trainees on projects subject to TERO requirements as part of the core crew. 
The training hours will count toward overall OJT Program completion; however, no 
program reimbursement will be made for those hours unless it is a NDDOT let project.   

Q. Must not use one trainee to simultaneously fill multiple trainee positions  
R. May use a trainee on a piece of equipment in groups 1-3 or groups 4-6 for one 

assigned trainee position, then once that trainee has completed the program, the 
trainee may be trained on a different piece of equipment in groups 1-3 or groups 4-6 
to fulfill a second assigned trainee position.  When a trainee is used for a second time 
within a group, the contractor must pay that trainee at the higher wage rate as 
described in paragraph B under Wage Rates (page 8). 

IX. CLASSROOM TRAINING 

A. Classroom training may be used to train employees.  Each classroom training 
curriculum must be approved by CRD if the contractor wishes to count the classroom 
hours as training hours and be reimbursed.  
Submit a proposed classroom training curriculum to CRD for approval.  Define the 
type of training the individual will receive, classroom training curriculum, and the 
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minimum number of hours required.  The Department will determine the number of 
hours of credit each trainee will receive toward their training.  No retroactive approval 
will be granted. 
Contractors will be reimbursed for classroom training hours after the trainee has 
completed 80 hours of work on highway construction projects. 
Reimbursement for classroom training will be limited to 60 hours per trainee per 
construction season. 

B. The minimum wage scale to be used for classroom training will be that of the first 
federal-aid highway construction project on which the trainee will be employed.  If the 
trainee is already employed on a federal-aid highway construction project, the trainee 
will be paid in accordance with the minimum wage scale applicable to that project.  
However, if the first project on which the trainee will be employed is a state funded 
only contract, the minimum wage scale to be used for the classroom training will be 
that of the appropriate DBRA wage in effect at the time of award of the state funded 
contract. 

X. WAGE RATES 

A. When the contractor is submitting the trainee’s hours toward training program, wages 
paid shall in no case be less than that of those stated in the approved curriculum.  A 
trainee working on a non-federal aid project, must be paid the DBRA wage rate in 
effect at the time of award for the type of work the trainee is performing as a trainee. 
Current and prior labor rates can be found on the NDDOT website at: 
https://www.dot.nd.gov/divisions/civilrights/laborcompliance.htm  

B. The minimum wage rates shall not be less than 80% of the journey-worker rate for the 
first two quarters of training, 85% of the journey-worker rate for the third quarter, and 
90% of the journey-worker rate for the fourth quarter.   

• Under the power equipment operator training curricula only, once a trainee 
has completed a training curriculum in either groups 1-3 or groups 4-6, the 
contractor may enroll the trainee in another training curriculum on a different 
piece of equipment in either groups 1-3 or groups 4-6.   

• The minimum wage rate under the trainee’s second program shall not be less 
than 85% of the journey-worker rate for the first two quarters of training, 90% 
of the journey-worker rate for the third quarter, and 95% of the journey-worker 
rate for the fourth quarter.  

• For the purpose of the OJT Program, a quarter is 25% of the hours the trainee 
works toward completion of their approved program.  The first two quarters of 
a 550-hour training curriculum would end after 275 hours, the third quarter 
after 138 hours, and the fourth after 137 hours. 

C. At any time hours are being attributed toward the completion of the approved training 
program, trainees shall be paid full fringe benefit amounts, where applicable, in 
accordance to DBRA requirements. DBRA requirements can be found on the NDDOT 
website at https://www.dot.nd.gov/divisions/civilrights/laborcompliance.htm  

D. At the completion of the OJT Program, the trainee shall receive the wages of a skilled 
journey-worker. 

 

https://www.dot.nd.gov/divisions/civilrights/laborcompliance.htm
https://www.dot.nd.gov/divisions/civilrights/laborcompliance.htm
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XI. RECRUITMENT AND SELECTION  

A. Prerequisites:   
Trainees must possess basic physical fitness for the work to be performed, 
dependability, willingness to learn, ability to follow instructions, and an aptitude to 
maintain a safe work environment. Trainees must be a North Dakota resident during 
their training program.  

B. Licenses: 
Truck driver trainees must possess appropriate driver permits or licenses for the 
operation of Class A, B, and C trucks.  When an instructional permit is used in lieu of 
a license, the trainee must be accompanied by an operator who: 
1. Holds a license corresponding to the vehicle being operated; 
2. Has had at least one year of driving experience; and 
3. Is occupying the seat next to the driver. 

C. Recruitment: 
1. Place notices and posters setting forth the contractor's Equal Employment 

Opportunity (EEO) Policy and the availability of the OJT Program in areas readily 
accessible to employees, applicants for employment, and potential employees.  

2. Employ members of the targeted group (minority, female, or economically 
disadvantaged individuals) for all trainee positions assigned in accordance with 
the OJT Program.  Additional positions requested by the contractor may be filled 
by individuals outside of the targeted groups. 

3. Conduct systematic and direct recruitment through public and private employee 
referral sources. 

4. Screen present employees for upgrading to higher skilled crafts.  A present 
employee may qualify as a trainee; however, no work hours will be reimbursed or 
counted toward program completion prior to training program and trainee approval 
by CRD. 

D. Selection:   
1. Hire and enroll OJT trainee candidates who qualify as an individual in the targeted 

group. 
2. Select a training program(s) based on their company’s employment/staffing 

needs. 
3. Individuals in the targeted group having experience in the selected curriculum 

may be eligible to participate in the OJT Program providing they:  

• are not or have not been journey-workers in the selected curriculum, 
and/or 

• have not been previously trained in the selected curriculum. 
E. Daycare Reimbursement Program: 

Approved trainees may apply for the OJT Daycare Reimbursement Program and be 
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eligible for up to $3,500 in reimbursement of daycare costs. The trainee must be the 
legal primary custodial guardian of the dependent(s) they are requesting 
reimbursement for. Dependent(s) must reside at the same address as the trainee for 
more than 50% of the calendar year. Proof of cost and other documentation will be 
required to be submitted with the OJT Dependent Child Care Reimbursement Form. 

• Availability of program and eligible funds dependent on FHWA funding 
annually 

• Once funding for the program has been expended for the year no further 
reimbursements are available 

• W-9 will be required prior to any reimbursement 

• Only daycare services provided during the dates/times the trainee is being 
trained in their approved OJT program will be reimbursed. 

F. Completion Bonus Program: 
Trainees that successfully complete their approved program may be eligible for a 
$500 completion bonus. These funds are provided directly from NDDOT to the trainee 
once completion is determined.  

• Availability of program and eligible funds dependent on FHWA funding 
annually 

• Once funding for the program has been expended for the year no further 
funds are available 

• W-9 will be required prior to any payment 

• Any voluntary positions and/or carryover positions prior to 2024 are not 
eligible  

G. Commercial Drivers License (CDL) Program Reimbursement: 
Individuals that qualify may request reimbursement for tuition costs in an approved 
CDL Program upon completion up to $6,000. 

• Availability of program and eligible funds dependent on FHWA funding 
annually 

• Once funding for the program has been expended for the year no further 
funds are available 

• Pre-approval form and completion form required 

• Periodic check-ins with instructors conducted to ensure compliance 

• W-9 will be required prior to any reimbursement 

• Only CDL Programs within ND on NDDOTs approved program list are 
available for reimbursement 

XII. BASIS OF PAYMENT 

A. Contractors will be paid $4.00 for each hour of training in accordance with the OJT 
Program Manual. 

B. Reimbursement will be made directly to the contractor.  Complete SFN 51023 

https://www.dot.nd.gov/forms/sfn51023.pdf
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Voucher for On-the-Job Training Program Hourly Reimbursement for each trainee. 
LCPtracker must be utilized on NDDOT projects for reporting certified payrolls. The 
OJTSS consultant will be verifying hours submitted on NDDOT projects through this 
online reporting system. For non-NDDOT projects the firm must attach excerpts from 
the weekly certified payrolls showing the trainee’s hours, rate of pay, and how 
applicable fringe benefits were paid.  Vouchers without excerpts from payrolls will not 
be paid until the excerpts are provided.  If the excerpts from the payrolls are not 
provided within one week, the voucher will not be paid, and the trainee’s hours will 
not be credited toward completion.   

C. On contracts where certified payrolls are not required and not available for supporting 
documentation, contractors may enter trainee wages, hours in training, and the 
project control number(s) (PCN) in a spreadsheet to support their reimbursement 
vouchers.  In this case, contractors should work with OJTSS to assure that all 
information required for payment is provided. 

D. Submit completed vouchers to CRD for approval and processing by the fifteenth (15th) 
calendar day of every following month the trainee is employed under the OJT 
Program.   
Regardless, all vouchers for trainee hours worked on state funded only projects from 
July 1 to June 30 must be received by CRD no later than July 15 in order to be 
reimbursed.  All vouchers for trainee hours worked on federally funded projects from 
October 1 to September 30 must be received by CRD no later than October 15 in 
order to be reimbursed.  This is due to state and federal end-of-the-year budget 
fiduciary requirements. 

XIII. FAILURE TO PROVIDE THE TRAINING OR HIRE THE TRAINEE AS A JOURNEY-
WORKER 

A. The contractor is required to consistently demonstrate efforts to recruit, hire, and train 
candidates for the OJT Program. 

B. If the contractor does not show in a timely manner good faith efforts to recruit, hire, 
and train candidates in the targeted group, the Department may withhold progress 
payments 

C. If payments have been made, the Department will deduct the amount paid from the 
contractor’s progress payment. 

D. No payment shall be made to a contractor for failure to provide the required training 
or failure to hire the trainee as a journey-worker when such failure is caused by the 
contractor and evidences a lack of good faith on the part of the contractor in meeting 
the requirements of this OJT Program Special Provision. 

E. Hiring a trainee to begin training as soon as feasible after start of work is evidence of 
a contractor’s good faith efforts to comply with the OJT Program requirements.  
Additional evidence supporting a contractor’s good faith efforts would be to keep the 
trainee employed as long as training opportunities exist in the approved work 
classification or until the trainee has completed his or her training program. 

F. It is not required that all trainees be employed for the entire length of the construction 
season.  A contractor will have fulfilled its responsibilities under this OJT Special 
Provision if it has provided acceptable training to the number of trainees assigned.  

https://www.dot.nd.gov/forms/sfn51023.pdf
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XIV. UNFILLED OR INCOMPLETE TRAINEE POSITIONS 

A. By October 1, provide written explanation of the firm’s good faith efforts for unfilled or 
incomplete trainee assignments to CRD.  CRD will decide, on a case-by-case basis, 
whether to carry the assigned positions over to the next construction season.   

B. Positions carried over from the previous construction season must be among the first 
positions filled at season startup.  To notify CRD of the trainee’s rehiring, submit SFN 
60226 Request for On-the-Job Trainee Approval, marking ‘Check if Carryover 
Trainee’ in the Approved Training Program section of the form.   There is no need for 
the training position or a returning trainee to be re-approved. 

C. Sanctions, up to and including revocation of bidding privileges, may be imposed on 
the contractor for failure to provide sufficient explanation and documentation for 
reasons assigned trainee positions when unfilled or incomplete. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

STANDARD SPECIAL PROVISION 
 

TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES 
 
1. GENERAL 
Install, maintain, and remove appropriate Temporary Erosion and Sediment Control 
Measures (ESCMs).  
 
Definitions: 
 
A. Temporary Erosion and Sediment Control Measures are to be installed and 

maintained before and during the term of the land disturbance activity. These items 
are removed when permanent erosion and sediment ESCMs are installed. 
 

B. Permanent Erosion and Sediment Control Measures are to be installed and 
maintained once the project is completed so that the applicable permits can be 
terminated.  
 
In some instances, individual temporary and permanent erosion and sediment ESCMs 
for a site may consist of identical ESCMs. In these cases, the temporary erosion and 
sediment ESCMs may be used as the permanent erosion and sediment ESCMs if they 
meet the following criteria: 

 
1. The ESCM was installed correctly, 

2. Is in a functional condition, 

3. Has had all accumulated sediment removed. 

 
C. The Stormwater Pollution Prevention Plan (SWPPP) is the document that identifies 

potential sources of sediment or other pollution from construction activity and ensures 
practices are used to reduce the contribution of pollutants from construction site runoff.  

 
D. Contractor Controlled Areas are project areas not included in the contract, but are 

obtained and solely controlled by the Contractor (e.g., concrete or asphalt batch 
plants, concrete washout areas, equipment staging yards, material storage areas, 
excavated material disposal areas, Contractor furnished borrow areas, etc.).  

 
E. Maintenance is any action taken to keep an ESCM in working condition. These 

actions may consist of repairing failures of the ESCM itself. 
 
F. Noncompliance is any action or inaction that violates the regulations imposed by the 

applicable permits or the requirements of this special provision and other contract 
documents.  Failure of an ESCM does not necessarily constitute noncompliance as 

egaasland
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long as the ESCM is repaired, replaced or supplemented within the timelines 
established in the applicable permits and no sediment is discharged from the site or 
into a water of the state. 

 
2. CONSTRUCTION REQUIREMENTS 
Develop a SWPPP specific to the project. The creation of the SWPPP is a cooperative 
effort between the NDDOT who creates the project plan sheets and the Contractor who 
creates a complete SWPPP which incorporates the plan sheets and the Contractor’s 
means and methods. The project plan sheets by themselves do not meet the 
requirements of a complete SWPPP and should not be considered as such. The 
Contractor has the flexibility to modify the design and implementation of the temporary 
erosion and sediment controls to match the Contractor’s means and methods and/or field 
conditions. These changes must be documented in the SWPPP and meet all regulatory 
requirements. 
 
Obtain appropriate permit coverage for the activities conducted in Contractor Controlled 
Areas. A permit will be required for these areas regardless of their size. The NDDOT will 
have no responsibility for these areas. Provide copies of the completed and signed Notice 
of Intent submitted for permit coverage to the Engineer before activities in these areas 
commence. Do not commence activities in these areas until after permit coverage has 
begun. Provide copies of Permit Coverage Letters for these areas to the Engineer within 
7 days of receiving them from the regulating agency.   
 
Install perimeter erosion and sediment ESCMs according to the plans/SWPPP prior to 
site disturbance. 
 
Change the location of temporary erosion and sediment ESCMs to fit the field conditions.  
 
Update the SWPPP as work progresses, or as directed by the Engineer. Update the 
SWPPP to show changes due to revisions in work schedules or sequence of construction. 
Update the site map to reflect erosion and sediment ESCMs that have been installed, 
changed, or removed.  
 
Do not rely on perimeter ESCMs as the sole method of controlling erosion. As the project 
progresses, install temporary erosion and sediment ESCMs within the perimeter ESCMs 
to control erosion resulting from the construction of the project. 
 
Use temporary erosion and sediment ESCMs to prevent contamination of adjacent 
streams or other watercourses, lakes, ponds or other areas of water impoundment. 
  
Coordinate temporary erosion and sediment ESCMs with the construction of permanent 
erosion and sediment ESCMs to provide continuous erosion control. Do not install 
temporary erosion and sediment ESCMs when permanent erosion and sediment ESCMs 
are able to be installed.  Once the permit is terminated or transferred to the Department, 
the maintenance of the permanent erosion and sediment ESCMs becomes the 
responsibility of the NDDOT. 
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Install stabilization ESCMs (mulch, seeding and mulch, etc.) in areas that have been 
disturbed where work has temporarily or permanently ceased following the timelines 
established in the applicable permits.  
 
Maintain the effectiveness of the temporary erosion and sediment ESCMs as long as 
required to contain sediment runoff. Inspect the temporary erosion and sediment ESCMs 
and complete the inspection and maintenance reports every 14 days and within 24 hours 
of a rainfall event of 0.25 inch or more. During prolonged rainfall (more than 1 day), 
conduct an inspection within 24 hours of the first day of the event and within 24 hours 
after the end of the event. Inspections are required only during normal business hours.  
Install a rain gauge to monitor rainfall amounts as required by the appropriate permit. 
 
Correct any deficiencies in the ESCMs within the timelines established in the applicable 
permits. If conditions do not permit access to the ESCM, corrective actions can be taken 
by installing additional ESCMs. Correct the original deficiencies as soon as conditions 
allow access to their location without causing additional damage to the slopes. In the 
inspection logs, document the conditions that prohibit access. 
 
Provide copies of all inspections, documentation, record keeping, maintenance, remedial 
actions, and repairs required by the applicable permits to the Engineer. Provide inspection 
and maintenance reports within 3 working days after an inspection has been conducted.  
 
Provide, at the preconstruction conference, documentation of any Subcontractor hired for 
erosion control showing that the Subcontractor’s on-site supervisor is certified through 
the NDDOT Erosion & Sediment Control Construction (ESCC) Certification Training. This 
certification must be maintained by the Subcontractor’s onsite supervisor through the term 
of the contract. The Engineer will provide a verification of their certification through the 
NDDOT ESCC Certification Training at the preconstruction conference and will maintain 
that certification through the term of the contract. 
 
For projects covered by an Environmental Protection Agency (EPA) Construction General 
Permit, provide at the preconstruction conference, the documentation of EPA construction 
inspection certification for all individuals conducting inspections under this permit.  
 
Provide immediate written notification to the Engineer of proposed changes to the erosion 
control plan or SWPPP. The Engineer will review the proposed changes and determine if 
they are adequate. Documentation of maintenance and inspections that does not affect 
the erosion control plan or SWPPP does not require approval by the Engineer. 
 
Remove the temporary devices when directed by the Engineer or when permanent 
erosion and sediment controls are installed.  
 

egaasland
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3. Erosion and Sediment Control Supervisor.  
 
A. General. Designate an erosion and sediment control supervisor. Provide the name 

and contact information for the supervisor at the preconstruction meeting. If this 
erosion and sediment control supervisor becomes unavailable on the project, 
designate a replacement supervisor. Notify the Engineer if this supervisor changes 
and provide the contact information for the new supervisor. 

 
B. Qualifications.  The supervisor shall be: 
 

1. An employee of the Prime Contractor; 
 
2. Familiar with installation, maintenance, and removal of ESCMs and the 

requirements of the erosion and sediment control plans, applicable permit 
requirements, specifications, plans and this provision;  

 
3. Competent to supervise personnel in erosion and sediment control operations; and 
 
4. Certified through the NDDOT ESCC Certification Training and maintain that 

training throughout the term of the contract. The EPA construction inspection 
course cannot take the place of the NDDOT ESCCC. No other certifications may 
take the place of this requirement. 
 

C. Duties. The supervisor shall: 
 

1. Provide erosion and sediment control as required by the SWPPP, Plans, and 
Specifications. 

 
2. Be on the site to supervise the installation, operation, inspection, maintenance, 

and removal of the erosion and sediment ESCMs. 
 
3. Update the SWPPP as work progresses to show changes due to revisions in work 

schedules or sequence of construction, or as directed by the Engineer. Update the 
site map to reflect erosion and sediment ESCMs that have been installed, 
changed, or removed. 

 
4. Propose changes to improve erosion and sediment control. 
 
5. Be accessible to the job site within 24-hours. 
 
6. Provide the Engineer with documentation of all erosion and sediment control 

activities and inspections as required above. 
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4. Erosion And Sediment Control Inspector for EPA Construction General 
Permit 
For projects covered by EPA Construction General Permit, provide individuals conducting 
the Erosion and Sediment Control Inspections that have taken the EPA Construction 
inspection course developed for this permit. These individuals must have passed the 
exam or hold a valid construction inspection certification or license from an equivalent 
program. 
 
The NDDOT ESCC certification cannot take the place of EPA construction inspection 
certification. Only third-party training that is listed as EPA approved on the EPA website 
will be considered equivalent. 
 
Provide the names of any individuals who will be conducting the Erosion and Sediment 
Control inspections on EPA projects. Notify the Engineer if this person changes and 
provide the new contact information.  
 
The EPA Construction Inspection Certification or License must be active for the duration 
of the project. 

 
5. PERFORMANCE 
Correct all areas of noncompliance within 24 hours after notification of noncompliance.  If 
corrective actions are not taken within 24 hours, the Engineer may: 
 

1. Assess a contract price reduction of $500 per day per instance; 
 
2. Have deficiencies corrected by another Contractor and deduct the cost of the work 

from the monies due or to become due to the Contractor; 
 
3. Suspend all work; or 
 
4. Withhold payment on other contract items/pay estimates. 
 

These actions will be applied until deficiencies have been corrected.  
 
6. BASIS OF PAYMENT 
ESCM installation will be paid for at the contract unit price for erosion and sediment 
control for the appropriate items and sections. The plans will detail the required ESCMs 
for temporary and permanent installations. The same bid items may be used for 
temporary and permanent ESCMs. 
 
ESCM items will be measured as specified in the “Method of Measurement” portion of the 
appropriate section of the specifications. 
 
ESCM item removal will be paid for at the contract unit price for “Remove ________”in 
the appropriate section of the specifications. 
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Include the costs for labor, materials, maintenance, equipment, disposal, adherence to 
the permit, and SWPPP modifications in the respective pay items.  
 
When the Engineer directs the replacement of temporary erosion and sediment ESCMs 
that are no longer functional because of deterioration or functional incapacity and those 
items were installed as specified in the Contract or as directed by the Engineer, the 
Department will pay for replacement ESCMs 
 
No payment will be made for replacing temporary erosion and sediment ESCMs that the 
Engineer determines are ineffective because of improper installation, lack of 
maintenance, or the Contractor’s failure to pursue timely installation of permanent erosion 
and sediment ESCMs as required in the Contract.  
 
No payment will be made for replacing temporary erosion and sediment ESCMs due to 
contractor operations. Include the cost to move Flotation Silt Curtain as work progresses 
in the price bid for “Flotation Silt Curtain”.  
 
Erosion and sediment controls for Contractor Controlled Areas are the responsibility of 
the Contractor and will not be paid for by the Department.   
 
Removal of sediment from silt fence and fiber rolls will be paid for at the price listed in the 
“Price Schedule PS-1.” 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

FEDERAL MIGRATORY BIRD TREATY ACT 
 

GENERAL 
Work may impact migratory birds or active migratory bird nests. A nest is considered active 
when it contains eggs or chicks.  
 
Nests are active primarily during the primary breeding season for migratory birds in North 
Dakota from February 1 to July 15.  
 
All reasonable, prudent, and effective measures should be identified and implemented to avoid 
take. The definition of take in 50 CFR 10.12 is: to pursue, hunt, shoot, wound, kill, trap, capture, 
or collect, or attempt to pursue, hunt, shoot, wound, kill, trap, capture, or collect. 
 
PREVENTATIVE MEASURES 
 
General 
If no active nests are present at bridges, reinforced concrete box culverts, or structural plate 
pipes; prevent migratory birds from building new nests and from using nests built in previous 
years.  
 
Preventative measures include securing tarps, fabric, netting, or wire mesh to the structure to 
prevent and discourage nesting. Additional measures may include hosing or knocking down any 
inactive nests or unfinished nests while avoiding take.  
 
Preventative measures may be utilized before, during, and after breeding season. 
 
Collect nests and nest debris and treat as agriculture waste. Disposal can occur by hauling 
waste to a permitted landfill or on-site when mixed with topsoil uniformly at the rate of 2 tons per 
acre away from water bodies and runoff. 
 
If a nest where birds are present is found; the Contractor shall have a qualified biologist conduct 
a bird/nest survey no more than 5 working days prior to starting work at the structure site. A 
biologist is considered qualified if they have obtained a 4 year degree from an accredited 
university in a natural sciences field and is employed as an environmental professional.  
 
If active nests are identified, cease construction or demolition and maintain a minimum buffer of 
25 feet around active nests to avoid take. The qualified biologist may adjust the buffered 
distance in coordination with the USFWS. Maintain the buffer as construction resumes until the 
nests are no longer active.  
 
SURVEY REQUIREMENTS 
 
The USFWS requires that field surveys conducted for nesting birds with the intent of avoiding 
take include documentation of the presence of migratory birds, eggs, inactive and active nests, 
along with information regarding the qualifications of the biologists performing the survey, and 
any avoidance measures implemented at the project site.  
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If the survey or other available information indicates a potential for take of migratory birds, their 
eggs, or active nests, contact the USFWS for further coordination on the extent of the impact 
and the long-term implications of the intended use of the project on migratory bird populations. 
 

Ecological Services 
U.S. Fish & Wildlife Service 

3425 Miriam Avenue 
Bismarck, ND 58501 

701-250-4481 
 

BASIS OF PAYMENT 
Include the costs for the removal and disposal of nests, the prevention of nesting, and bird/nest 
surveys in the price bid for the work at the structure site. 
 
Such payment is full compensation for furnishing all materials, equipment, labor, and incidentals 
to complete the work as specified. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

LOCAL AGENCY CONTRACTS 
 
 

References to NDDOT, Department, Director, or Engineer in the Standard Specifications for 
Road and Bridge Construction and other portions of the Contract must be construed as 
referring to the Owner of the project. 

 
If the Contractor intends to file a claim for additional compensation for work or material not 
covered by the Contract, the Contractor is required to prosecute the claim in accordance with 
the Standard Specifications for Road and Bridge Construction, Section 104.05, “Claims for 
Adjustment”. The provisions of Section 104.05 D, “Conditions Precedent to Contractor’s 
Demand for Arbitration”, are not applicable to this Contract, nor are the provisions of North 
Dakota Century Code §24-02-26 et seq. regarding arbitration applicable, as the North Dakota 
Department of Transportation is not a party to the Contract.  
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

LIMITATIONS OF OPERATIONS 
 

DESCRIPTION 
Section 108.05, “Limitations of Operations” is no longer valid. Use this Special Provision in its 
place. 

 
108.05 LIMITATION OF OPERATIONS 
 
A. General. 

Perform the work in a manner and sequence that minimizes interference to traffic, and with due 
regard to the location of detours and provisions for handling traffic. Do not begin work to the 
prejudice or detriment of work already started; the contract may require a section of roadway to 
be finished before starting additional sections if the opening of the section is essential to public 
convenience. 
 
If the prosecution of the work is discontinued, provide the Engineer at least 24-hours notice before 
resuming operations. 

 
B. Holidays. 

Unless the contract allows work on holidays, perform work on holidays only with the Engineer’s 
prior written approval. Submit a written request to the Engineer by noon 2 business days before 
the requested holiday. 

 
C. Night-time Operations and Extended Hours. 

 
1. General. 

When performing work in low light conditions, implement proper safety precautions and 
provide adequate lighting for the performance and inspection of the work. 
 

2. Nighttime Operations. 
Unless the contract allows for nighttime operations, perform work at night only with the 
Engineer’s prior written approval. 
 
Submit a written request to the Engineer a minimum of 7 calendar days before anticipated 
nighttime operations. The Engineer may deny the request or delay approval if it would require 
additional staffing considerations. If nighttime operations requires the Engineer to hire 
additional forces, nighttime operations may not be allowed for up to 30 days from the receipt 
of the request. 
 
When requesting to perform nighttime operations, include a plan to ensure the safety of all 
individuals on the project site, including the Contractor’s and subcontractor’s workers, 
Department representatives, and the traveling public.  
 
The Department bears no liability for costs or delays resulting from the Engineer’s approval, 
rejection, or delay for staffing purposes of a request to perform nighttime operations. 
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3. Extended Hours. 
Extended hours are allowed before sunrise with verbal notice given to the Engineer the 
previous day. Extended hours are allowed after sunset with verbal notice given to the Engineer 
that same day. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

STANDARD SPECIAL PROVISION 
 

FEDERAL PROHIBITION ON CERTAIN TECHNOLOGICAL HARDWARE 
 
DESCRIPTION 
This Special Provision details technological items that are prohibited from use on Department 
contracts. The contents of this SP take precedent over requirements regarding affected 
equipment in all other contract documents. 
 
CONTRACT REQUIREMENTS 
Equipment, services, and systems using telecommunications equipment or services are 
prohibited from containing equipment produced by: 

- Huawei Technologies Company; 
- ZTE Corporation; and 
- Any subsidiary or affiliate of the named entities. 
 

Video surveillance and telecommunications equipment are prohibited from containing 
equipment produced by: 

- Hytera Communications Corporation; 
- Hangzhou Hikvision Digital Technology Company; 
- Dahua Technology Company; and 
- Any subsidiary or affiliate of the named entities. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

 
STANDARD SPECIAL PROVISION 

 
BUY AMERICA/BUILD AMERICA BUY AMERICA 

 
DESCRIPTION 
Replace Section 106.08, “Buy America”, with the following: 
 
BUY AMERICA FOR INFRASTRUCTURE PROJECTS 
 
A. General. 

Provide materials from domestic sources when products are permanently incorporated into 
the work. 
 
The requirements of this SP are not applicable to equipment, tools, and temporary items.  
 
This definitions and requirements in this SP have been assembled based on the following 
Federal requirements: 

- Iron and steel requirements are based on 23 CFR part 635, “Buy America”; and 
- Construction materials and manufactured products are based on 2 CFR part 184, “Buy 

America Preferences for Infrastructure Projects” (BABA). 
 

B. Certifications. 
All certifications are submitted by the prime Contractor. When submitting certifications for 
materials that are subject to the requirements of this provision, the prime Contractor shall 
include a signed letter stating that the submitted documentation is the documentation that 
was received by the prime Contractor for material incorporated into the work. The prime 
Contractor’s signature on the Department’s Certificate of Compliance form meets this 
requirement. 
 

C. Determination of Material Category. 
 
1. General. 

Only single category of requirements will apply to an item. 
 
Some contract items are composed of multiple components that may fall into different 
categories. Individual components will be categorized based on their nature when they 
arrive at the work site. In cases where the classification of an item is in question or 
dispute, the Engineer’s determination of the classification will be binding. 
 
EXCEPTION: 

Iron and steel components included in items classified as 
manufactured products must meet the requirements of Section 
D, “Steel and Iron Certification” of this SP. 

 
2. Iron and Steel. 

All iron and steel permanently incorporated into the work must meet the requirements of 
Section D, “Steel and Iron Certification” of this Special Provision. Buy America 
requirements do not apply to iron and steel items used by the Contractor to facilitate 
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construction that are left in place upon completion of the work and are not required to be 
permanently installed as part of the contract requirements. 

 
3. Manufactured Products. 

An FHWA general applicability waiver exists for Manufactured Products and this 
category is therefore currently not subject to BABA requirements; however, they are 
included in this Special Provision to maintain the category definition and consistency 
with Federal language. 
 
Manufactured product is defined as articles, materials, or supplies that have been: 

− Processed into specific form or shape; or 
− Combined with other articles, materials, or supplies to create a product with 

different properties than the individual articles, materials, or supplies. 
 

4. Construction Materials. 
The category of construction materials excludes cement and cementitious materials, 
aggregates such as stone, sand, or gravel, or aggregate binding agents or additives. 
 
Construction materials are materials that consist primarily of: 

− Non-ferrous metals; 
− Plastic and polymer-based products (including polyvinylchloride, composite 

building materials, and polymers used in fiber optic cables);  
− Glass (including optic glass);  
− Fiber optic cables (including drop cable); 
− Optical fiber; 
− Lumber;  
− Engineered wood; or  
− Drywall. 

 
Minor additions of articles, materials, supplies, or binding agents to a construction 
material do not change the categorization. 
 

5. Exempt Materials [Section 70917(c) Materials]. 
The following materials are exempt from the requirements of this provision per Section 
70917(c) of the Build America, Buy America Act: 

- Cement and cementitious materials; 
- Aggregates such as stone, sand, or gravel; or 
- Aggregate binding agents or additives. 

 
D. Steel and Iron Certification. 

 
1. General. 

Ensure all manufacturing processes, including applications of coatings, occur in the United 
States. A coating includes all processes required to apply the coating to a product to 
protect or enhance the value of the product. 
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2. Bulk Manufactured Steel and Iron Materials. 

In addition to the requirements of Section 106.01 C, “Certificate of Compliance”, submit 
a contractor’s Certificate of Compliance stating that the iron and steel products listed in 
Table 1 are of domestic origin. 
 

Table 1 
Mailbox supports Cable Fence Materials 
Chain Link Fence Materials Barbed Wire Fence Materials 
Guardrail Components Woven Wire Fence Materials 
Culvert Markers Delineators 
Perforated Tube Sign Supports and Related Materials 

 
3. Other Steel and Iron Products. 

For steel and iron products that are not listed in Table 1, submit a manufacturer’s 
Certificate of Compliance as specified in Section 106.01 C, “Certificate of Compliance” 
and the following information: 
 
a. A signed mill test report. 
b. A signed certification from each fabricator and manufacturer that has handled the 

steel and iron products affirming that all processes performed on the steel and iron 
products were conducted in the United States. 

c. Material descriptions, quantities, and a means of material identification (lot number, 
bin number, heat number, or factory identification) for each process performed on the 
steel and iron products. 

 
Each certification shall contain the material identification from all previous fabricators 
and manufacturers in the process. 

 
3. Foreign or Uncertified Products. 

These requirements allow the use of steel and iron products produced and 
manufactured outside the United States, or products that cannot be certified as 
originating in the United States, of a total value less than 0.1 percent of the original 
contract amount, or $2,500, whichever is greater.  
 
The total value is that shown to be the cost of the steel and iron products as delivered to 
the project site. 
 
Document the cost of: 
− Foreign steel and iron products, plus 
− Steel and iron products which cannot be certified as originating in the United 

States. 
 
Submit the documentation of foreign and uncertified products with the required 
certifications. 

 
E. Manufactured Products 

An FHWA general applicability waiver exists for Manufactured Products and this category is 
therefore currently not subject to BABA requirements; however, they are included in this 
Special Provision to maintain the category definition and consistency with Federal language. 
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A manufactured product is acceptable under this provision if: 

− The product was manufactured in the United States; and 
− The cost of the components of the manufactured product that are mined, produced, 

or manufactured in the United States is greater than 55 percent of the total cost of all 
components of the manufactured product. 

 
Compute the cost of components of manufactured products as follows: 

− For components purchased by the manufacturer, the acquisition cost, including 
transportation costs to the place of incorporation into the manufactured product and 
any applicable duty; or 

− For components manufactured by the manufacturer, all costs associated with the 
manufacture of the component, including transportation costs described in the prior 
bullet, plus allocable overhead costs, but excluding profit. Cost of components does 
not include any costs associated with the manufacture of the manufactured product. 

 
F. Construction Materials. 

 
1. General. 

Each material classified as a construction material has a specific standard for the material 
to be considered in compliance with this provision. 
 
Except as specifically provided, only a single standard under this section should be applied 
to a single construction material. 
 

2. Non-Ferrous Metals. 
For non-ferrous metals, all manufacturing processes from initial smelting or melting 
through final shaping, coating, and assembly, occurred in the United States. 

 
3. Plastic and Polymer-Based Products. 

For plastic and polymer-based products; including polyvinylchloride, composite building 
materials, and polymers used in fiber optic cables; all manufacturing processes, from 
initial combination of constituent plastic or polymer-based inputs, or, where applicable, 
constituent composite materials, until the item is in its final form, occurred in the United 
States. 

 
4. Glass. 

For glass; including optic glass; all manufacturing processes, from initial batching and 
melting of raw materials through annealing, cooling, and cutting, occurred in the United 
States. 

 
5. Fiber Optic Cable. 

For fiber optic cable; including drop cable; all manufacturing processes, from the initial 
ribboning if applicable, through buffering, fiber stranding and jacketing, occurred in the 
United States. 

 
All manufacturing processes also include the standards for glass and optical fiber, but 
not for non-ferrous metals, plastic and polymer-based products, or any others. 
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6. Optical Fiber. 

For optical fiber, all manufacturing processes, from the initial preform fabrication stage 
through the completion of the draw, occurred in the United States. 

 
7. Lumber. 

For lumber, all manufacturing processes, from initial debarking through treatment and 
planing, occurred in the United States. 

 
8. Drywall. 

For drywall, all manufacturing processes, from initial blending of mined or synthetic 
gypsum plaster and additives through cutting and drying of sandwiched panels, occurred 
in the United States. 

 
9. Engineered Wood. 

For engineered wood, all manufacturing processes from the initial combination of 
constituent materials until the wood product is in its final form, occurred in the United 
States. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 
 
DESCRIPTION 
This SP replaces Section 107.14 Public Liability and Property Damage Insurance. 
 
107.14 Public Liability and Property Damage Insurance. 
 
A. General Requirements. 

Submit to the Department the certificates of insurance effecting the requirements in this 
section for the Commercial General Liability and Commercial Automobile Liability Insurances 
with the contract and the contract bond in accordance with Section 103.06, “Execution and 
Approval of Contract.” 
 
Provide insurance policies executed by a corporation qualified and authorized to write the 
policies in the State of North Dakota. The State reserves the right to obtain complete, certified 
copies of all required insurance documents, policies, or endorsements at any time. 
Secure and maintain insurance in full force and effect before starting the work and until 
completion of all work required and accepted by the Department or owner. The policies shall 
provide 30 calendar days notice to the Department or the owner of any intent to cancel or 
materially alter such insurance. 
 
Failure to maintain the insurance as required constitutes a material breach of contract. The 
Department or the owner may, after giving 5 business days notice to the Contractor to correct 
the breach, immediately terminate the Contractor in accordance with Section 108.08, 
“Termination of the Contract for Default,” and procure or renew such insurance and pay all 
premiums. The Department or the owner may demand repayment of premium costs by the 
Contractor, or may offset the premium costs against funds due the Contractor from the 
Department or the owner. 
 

B. Insurance Requirements. 
Secure and maintain in full force and effect during the term of the contract the following 
insurance coverages: 
 
1. Commercial General Liability for limits not less than $2,000,000 combined single limit per 

occurrence and aggregate for bodily injury, property damage, personal injury and 
completed operations/product liability. Provide products and completed operations 
coverage for a period of one year following final acceptance of the work. Provide coverage 
with the aggregate limit applied separately to occurrences at the location or project 
described in this contract. Provide a policy including a “stop-gap” Employers Liability 
endorsement to cover the employer’s liability for injury to employees falling outside the 
State Worker’s Compensation Law. 

 
2. Commercial Automobile Liability for limits not less than $2,000,000 combined single limit 

per accident for bodily injury and property damage. 
 



SPP 12 
Page 2 of 2 

 

Authored By: NDDOT ETS 
 

3. Workers Compensation coverage as required by the State of North Dakota. 
 
The General Liability and Automobile policies shall provide an additional insured endorsement 
in favor of the State of North Dakota and the Owner and shall contain a “Waiver of 
Subrogation” to waive any right of recovery that the Insurance company may have against the 
State and the Owner. The coverage required under this agreement shall be primary for the 
State and the Owner, and shall not be affected by any other insurance or coverage obtained 
by the State or the Owner on their own behalf. 
 
Any right of the State to receive indemnification and insurance shall not give rise to a duty on 
the part of the State to exercise its rights or status for the benefit of the owner, or any other 
person or entity. 
 

C. Subcontractor. 
If subletting a portion of the contract, the Contractor shall obtain insurance protection in 
accordance with Section 107.14.B, “Insurance Requirements,” to provide liability coverage to 
protect the Contractor, State, and owner for work undertaken by the subcontractor. Ensure 
public liability and property damage insurance coverage in accordance with Section 107.14.B, 
“Insurance Requirements,” for all parties performing work under the contract. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

TEMPORARY WATER DIVERSION 
 

PROJECT BRJ-0005(061) - 23702 
 
DESCRIPTION 
Diversions are used to temporarily reroute surface water or restrict flows to allow for the 
construction activities to take place.  
 
This work consists of constructing and maintaining a temporary diversion to allow for the 
installation of a single aluminum box culvert at Station 6+79.00 at Site 1 and a double aluminum 
box culvert at Station 44+05.48 at Site 2.  
 
This work is in conjunction with the requirements of Standard Special Provision (SSP) 1 
“Temporary Erosion and Sediment Best Management Practices,” and the Construction General 
Permits.   
 
ATTACHMENTS 
Appendix A: 2-Year 24-hour Flow. 
 
MATERIALS 
 

Item Section 
Geosynthetic Type R1 858 

 
Where R1 material is specified according to the design, alternative materials may be used if the 
alternative material has a lower permittivity and higher strength than Geosynthetic Type R1. 
 
CONSTRUCTION REQUIREMENTS 
 
A. General. 

Obtain and modify all appropriate permits before work commences on the diversions. 
 
Design, construct, operate, and remove temporary diversions to prevent soil/water interaction. 
 
Strip and stockpile topsoil from areas where the temporary diversion will be constructed and 
installed. Do not place stockpiles between the diversion and the work area. Stabilize stockpiles 
placed within 200 feet of the diversion and work area within 24 hours of construction of the 
stockpile.  
 
Isolate work area using dikes or other methods even when no water is present. Construct the 
diversion before beginning work on the structure. 
 
1.  Plan Submittal. 
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Submit a design for the diversion that includes work drawings and include the submittals 
with the Storm Water Pollution Prevention Plan (SWPPP).  
 

2. Design. 
Design the temporary diversion to withstand the 2-year event shown in Appendix A and 
meet the following: 

• If flow occurs while the diversion is in place, a portion of the flow must be passed 
as water accumulates in order to maintain flows downstream; 

• Maintain downstream water quality equal to the upstream water quality; and 
• Include provisions that will prevent the accumulation of job site sediment in the 

diversion. 
 

B. Diversion Components. 
Construction of the diversion may entail using the components listed below or other methods 
approved by the Engineer. 
 
Install diversion measures before beginning work on the structure.  
 
1. Dike. 

Construct upstream and downstream dikes to isolate the work area. Construct dikes using 
one or more of the following materials: 

• Sandbags; 
• Sheet piles; 
• Soil wrapped with Geosynthetic Type R1; 
• Water filled bladder; 
• Impermeable containers; or 
• Prefabricated dams.  

 
2. Work Area Dewatering. 

Operate the dewatering system within the work area to prevent any change in water quality 
of the water body. Before beginning dewatering of the work area, provide an inlet control 
system that limits sediment from entering the system and provide a stabilized discharge 
from the dewatering system. 

 
Inlet control systems may include: 

• Surface skimmers; 
• Aggregate filled perforated containers; or 
• Inlet filter sock. 

 
Stabilized discharges may include: 

• Dewatering basin; 
• Sediment bag; or 
• Filtering through vegetation. 

 
Design and operate the discharge so that there is no visible sediment plume present in 
the water body and the discharge causes no additional erosion or sediment. 
 
Do not discharge water directly to the water body or the diversion. 
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3. Culvert Installation. 
Provide positive drainage from the upstream to downstream ends of the culvert and install 
energy dissipation measures at culvert outlets.  
 
a. Culvert Through Existing Structure. 

Install pipes through the existing structure.  
 
Construction may include using the following steps:  
(1) Install a temporary culvert through the structure. 
(2) Anchor and seal the installed pipes at the upstream impervious dike. 
(3) Extend the installed pipes through the downstream impervious dike.  

 
b. Culvert Diversion. 

Install a temporary pipe crossing under the roadway near the existing structure.  
 
4. Channels. 

Construct channels with side slopes that are 2:1 or flatter with a channel bottom of 
sufficient width.  Cover disturbed slopes and channel bottom with Geosynthetic Material, 
Type R1.   
 
Overlap splices and joints placed at least 36 inches. 
 
Secure the liner using methods that will ensure that the liner will not be disturbed by the 
design flows shown in Appendix A. Potential methods of securing the liner may include:  

• Staples;  
• Pins; 
• Sandbags; or 
• Riprap. 

 
Patch damaged areas of channel liner. Place a patch that overlaps the damaged area by 
36 inches on all sides. Secure the patch with pins or staples. 
 
Install fiber rolls or silt fence along the top of the channel to prevent any sediment or debris 
from entering the channel. 
 
Connect the downstream end of the channel before connecting the upstream end of the 
channel to the existing water body.  

 
5. Diversion Pumping. 

Place an inlet control system at pump inlets. An inlet control systems may include: 
• Surface skimmers; 
• Aggregate filled perforated containers; or 
• Inlet filter sock.  

 
Route the discharge hose through the structure or work area.   
 
Design and operate the discharge so that no visible sediment plume is present in the water 
body and so the discharge causes no additional erosion of the water body. 
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C. Diversion Removal. 
Do not begin removal of the temporary diversion until the construction activities relating to the 
structure are complete and all permanent erosion and sediment control devices are in place. 
Remove the diversion in a manner that prevents soil/water interaction. 
 
Remove all materials used to construct the diversion. 
 
Restore the area affected by the temporary diversion to the same condition that existed before 
construction. 
 
1. Downstream Dike. 

Remove the downstream dike first. Stabilize the areas above the waterline where the 
downstream dike was located. 
 

2. Upstream Dike. 
Remove the upstream dike to restore normal flow through the structure before removal of 
any devices used to create the diversion. 
 
Stabilize the areas above the waterline where the upstream dike was located. 
 
a. Suspended Pipe. 

Remove the suspended pipe at the same time as removing the upstream dike. 
 

b. Channel and Pipe Diversion. 
Remove the upstream dike and construct a dike to prevent water from entering the 
channel or pipe diversion. 

 
3. Pipe. 

Remove pipe after the stream has been restored to normal flow. 
 

4. Channel. 
Backfill temporary channels outside of the roadway embankment as specified in Section 
203.04 G.3, “Compaction Control, Type B”. When backfilling roadway embankment areas, 
benching of slopes will be required as specified in Section 203.04 G.1, “General”. 

 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 

Pay Item Pay Unit 
Temporary Stream Diversion Each 

 
The Engineer will pay for the stream diversion according to Table 1. 
 

Table 1 
Work Completed Percent of Contract Unit 

Price 
Stream Diversion Installed 75 
Restoration of the Diversion 25 

 
Include the cost for installation, maintenance, and removal of erosion control devices used in 
conjunction with the stream diversion in the contract unit price for “Temporary Stream Diversion”. 
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Section 4, “Basis of Payment” in SSP 1 does not apply to erosion control devices used in 
conjunction with stream diversions. 
 
Such payment is full compensation for designing, furnishing all equipment, material, labor, and 
other incidentals to complete the work as specified.   
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Appendix A 
 

2 Year 24 Hour Flow 
Station Structure 

Number 
Existing 

Structure Type 
Min Discharge 

(cfs) 
6+90.00 05-101-14.1 Timber Bridge 79 

44+05.48 05-108-20.1 Timber Bridge 165 
 
 This document was 

originally issued and 
sealed by Seth R. 

DeMontigny, 
Registration Number 

PE-29083, on 01/04/24 
and the original 

document is stored at 
Wold Engineering P.C., 
Bottineau North Dakota 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION 

PERMITS AND ENVIRONMENTAL CONSIDERATIONS 

PROJECT NUMBER:  BRJ-0005(061)   

PCN: 23702 

 
This Special Provision incorporates the US Department of the Army Corps of 
Engineers (USACE) Nationwide Permit 23 Categorical Exclusion. The project as 
proposed will include replacing Structure #05-101-14.0 and Structure #05-108-20.0 
over Cut Bank Creek.  
 
The Contractor will be responsible for complying with all the terms and conditions as 
contained in the permits attached hereto. Bidders will become familiar with all standard 
conditions and special conditions of the permits and submit their bid for the construction 
of this project based on the following: 
 

• USACE Nationwide Permit 23 Categorical Exclusion 
  

- The Contractor will be responsible for special condition 1 listed in 
the permits.  

 
 
The Contractor will be responsible for obtaining permits for impacts not authorized by the 
attached permits. This document was originally issued and sealed by Seth R. 
DeMontigny, Registration Number PE-29083, on 01/16/2024 and the original document is 
stored at Wold Engineering, P.C., Bottineau North Dakota. 
 
 

 
 
 
 
 
 
 

This document was 
originally issued and sealed 

by Seth R. DeMontigny, 
Registration Number PE-

29083, on 01/17/24 and the 
original document is stored 
at Wold Engineering, P.C. 

Bottineau, ND 
 



DEPARTMENT OF THE ARMY 
CORPS OF ENGINEERS, OMAHA DISTRICT 

NORTH DAKOTA REGULATORY OFFICE 
3319 UNIVERSITY DRIVE 

BISMARCK, NORTH DAKOTA 58504-7565 
  January 10, 2024 

 
NWO-2023-00238-BIS 

 
 
Bottineau County 
Attn: Mr. Ritch Gimbel 
314 – 5th Street West 
Bottineau, North Dakota 58318 
 
Dear Mr. Gimbel: 
 

We are responding to your December 29, 2023 request for a Department of the Army 
permit for the Bottineau County Site 1 Structure No. 05-101.14.0 Replacement project 
(PCN 23702).  The project site is located on West Cut Bank Creek on the section line 
between Sections 31 and 32, Township 162 North, Range 83 West, Latitude 
48.808790° North, Longitude -101.475073° West, Bottineau County, North Dakota. 

 
     Based on the submitted application and Wold Engineering preliminary plans for Job 
#23702 Bottineau County Federal Aid Project BRJ-0005(061) Structure Replacement 
Site 1 dated November 1 and 3, 2023, the project involves the replacement of the 
existing 23’ by 24’ single-span timber bridge with a 29.3’ wide by 9’ high by 80’ long 
skewed aluminum box culvert with wing walls and riprap at the inlet and outlet.  The 
road will be widened and regraded to align with the new structure.  In addition, a 
temporary dike will be constructed for dewatering.  These activities will result in 
permanent discharges in 0.07 acre of stream and 0.10 acre of wetlands; temporary 
discharges in 0.13 acre of stream and 0.12 acre of wetlands will be removed upon 
project completion. 
 
 We have determined activities in waters of the U.S. associated with the project are 
authorized by Nationwide Permit Number (NWP) 23 Approved Categorical Exclusions, 
found in the December 27, 2021 Federal Register (86 FR 73522) and January 13, 2021 
Federal Register (86 FR 2744), Reissuance and Modification of Nationwide Permits.  
Enclosed is a fact sheet that fully describes this Nationwide Permit and lists the General 
and Regional Conditions that must be adhered to for this authorization to remain valid.  
Please note that deviations from the original plans and specifications of your 
project could require additional authorization from this office. 
 
 This determination is applicable only to the permit program administered by the 
Corps of Engineers.  It does not eliminate the need to obtain other Federal, state, tribal 
and local approvals before beginning work.  
 
 You are responsible for all work accomplished in accordance with the terms and 
conditions of the Nationwide Permit, including the Regional Conditions specific to 
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projects undertaken in North Dakota.  Information about the NWP and regional 
conditions are available at http://www.nwo.usace.army.mil/Missions/Regulatory-
Program/North-Dakota/.  If a contractor or other authorized representative will be 
accomplishing the work authorized by the Nationwide Permit on your behalf, it is 
strongly recommended that they be provided a copy of this letter and the attached 
conditions so that they are aware of the limitations of the applicable Nationwide Permit.  
Any activity that fails to comply with all of the terms and conditions of the Nationwide 
Permit will be considered unauthorized and subject to appropriate enforcement action. 
 
In addition, your work must comply with the following special conditions: 

 
1. To offset the loss of 0.07 acre of stream and 0.10 acre of wetlands, you shall 

purchase 0.24 credits from a Corps approved mitigation bank within the 
Souris River Basin Service Area.  Evidence of this purchase shall be 
provided to this office prior to initiation of construction activities in waters of 
the U.S. authorized by this verification. 
 

2. The permittee is responsible for ensuring that the Corps is notified of the 
location of any borrow site that will be used in conjunction with the 
construction of the authorized activity, so that the Corps may evaluate the 
site for potential impacts to aquatic resources, historic properties, and 
endangered species. The permittee shall not initiate work at the borrow site 
in conjunction with the authorized activity until approval is received from the 
Corps. 

 
3. At least 10 days prior to initiation of construction activities in waters of the 

U.S. authorized by this verification, you shall notify this office in writing of the 
anticipated start date for the work. No later than 30 calendar days following 
completion of construction activities in waters of the U.S. authorized by this 
verification, you shall notify this office in writing that construction activities 
have been completed. 
 

Within 30 days after completion of the authorized work, you must sign the enclosed 
Compliance Certification and return it to this office. 

 
This verification will be valid until March 14, 2026.  If the nationwide permit is 

modified, suspended, or revoked prior to this date, but is reissued without modification 
or the activity complies with any subsequent modification, this authorization remains 
valid until the expiration date.  If the nationwide permit is modified, suspended, or 
revoked, and construction has commenced or is under contract to commence before the 
date that the relevant nationwide permit is modified or revoked, you will have twelve 
(12) months from the date of the modification or revocation to complete the activity 
under the present terms and conditions. 

 
 The Omaha District, North Dakota Regulatory Office is committed to providing 
quality and timely service to our customers.  In an effort to improve customer service, 

http://www.nwo.usace.army.mil/Missions/Regulatory-Program/North-Dakota/
http://www.nwo.usace.army.mil/Missions/Regulatory-Program/North-Dakota/
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please take a moment to complete our Customer Service Survey found on our website 
at https://regulatory.ops.usace.army.mil/customer-service-survey.  If you do not have 
Internet access, you may call and request a paper copy of the survey that you can 
complete and return to us by mail or fax. 

 
Please refer to identification number NWO-2023-00238-BIS in any correspondence 

concerning this project.  If you have any questions, please contact Amber Inman by 
email at Amber.L.Inman@usace.army.mil or telephone at (701) 255-0015, extension 
2009.   

 
Sincerely, 
 
 
 

 
  Benjamin N. Soiseth 
  Chief, North Dakota Section 
    
 
Enclosures 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://regulatory.ops.usace.army.mil/customer-service-survey
mailto:Amber.L.Inman@usace.army.mil


 
 
 

COMPLIANCE CERTIFICATION 
 
 
Permit File Name:  Site 1 Structure No. 05-101.14.0 Replacement, PCN 23702 
 
Action ID:  NWO-2023-00238-BIS 
 
Nationwide Permit Number:  23 
 
Permittee: Bottineau County 

Attn: Mr. Ritch Gimbel 
314 – 5th Street West 
Bottineau, North Dakota 58318 

 
County:  Bottineau 
 
Date of Verification:  January 10, 2024 
 
Within 30 days after completion of the activity authorized by this permit, sign this 
certification and return it to the following address: 
 

U.S. Army Corps of Engineers, Omaha District  
North Dakota Regulatory Office 
3319 University Drive 
Bismarck, North Dakota 58504 
CENWO-OD-RND@usace.army.mil 
 

Please note that your permitted activity is subject to a compliance inspection by a U.S. 
Army Corps of Engineers representative.  If you fail to comply with the terms and 
conditions of the permit your authorization may be suspended, modified, or revoked.  If 
you have any questions about this certification, please contact the U.S. Army Corps of 
Engineers. 
 

* * * * * * * * * 
 
I hereby certify that the work authorized by the above-referenced permit, 
including all the required mitigation, was completed in accordance with the terms 
and conditions of the permit verification. 
 
 
 
 
    
Permittee Signature Date 

mailto:CENWO-OD-RND@usace.army.mil


DEPARTMENT OF THE ARMY 
CORPS OF ENGINEERS, OMAHA DISTRICT 

NORTH DAKOTA REGULATORY OFFICE 
3319 UNIVERSITY DRIVE 

BISMARCK, NORTH DAKOTA 58504-7565 
  January 10, 2024 

 
NWO-2023-00239-BIS 

 
 
Bottineau County 
Attn: Mr. Ritch Gimbel 
314 – 5th Street West 
Bottineau, North Dakota 58318 
 
Dear Mr. Gimbel: 
 

We are responding to your December 9, 2023 request for a Department of the Army 
permit for the Bottineau County Site 2 Structure No. 05-108-20.1 Replacement project 
(PCN 23702).  The project site is located Cut Bank Creek on the section line between 
Section 32, Township 161 North, Range 82 West and Section 1, Township 160 North, 
Range 83 West, Latitude 48.719786° North, Longitude -101.325565° West, Bottineau 
County, North Dakota. 

 
Based on the submitted application and Wold Engineering preliminary plans for Job 

#23702 Bottineau County Federal Aid Project BRJ-0005(061) Structure Replacement 
Site 2 dated November 1 and 3, 2023, the project involves the replacement of the 
existing 25’ by 23’ single-span timber bridge with a double 22.25’ wide by 7.25’ high by 
52’ long aluminum box culvert with skewed wing walls and riprap at the inlet and outlet.  
The road will be widened and regraded to align with the new structure.  In addition, a 
temporary dike will be constructed for dewatering.  These activities will result in 
permanent discharges in 0.08 acre of stream and 0.28 acre of wetlands; temporary 
discharges in 0.13 acre of stream and 0.08 acre of wetlands will be removed upon 
project completion.   
 
 We have determined activities in waters of the U.S. associated with the project are 
authorized by Nationwide Permit Number (NWP) 23 Approved Categorical Exclusions, 
found in the December 27, 2021 Federal Register (86 FR 73522) and January 13, 2021 
Federal Register (86 FR 2744), Reissuance and Modification of Nationwide Permits.  
Enclosed is a fact sheet that fully describes this Nationwide Permit and lists the General 
and Regional Conditions that must be adhered to for this authorization to remain valid.  
Please note that deviations from the original plans and specifications of your 
project could require additional authorization from this office. 
 
 This determination is applicable only to the permit program administered by the 
Corps of Engineers.  It does not eliminate the need to obtain other Federal, state, tribal 
and local approvals before beginning work.  
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 You are responsible for all work accomplished in accordance with the terms and 
conditions of the Nationwide Permit, including the Regional Conditions specific to 
projects undertaken in North Dakota.  Information about the NWP and regional 
conditions are available at http://www.nwo.usace.army.mil/Missions/Regulatory-
Program/North-Dakota/.  If a contractor or other authorized representative will be 
accomplishing the work authorized by the Nationwide Permit on your behalf, it is 
strongly recommended that they be provided a copy of this letter and the attached 
conditions so that they are aware of the limitations of the applicable Nationwide Permit.  
Any activity that fails to comply with all of the terms and conditions of the Nationwide 
Permit will be considered unauthorized and subject to appropriate enforcement action. 
 
In addition, your work must comply with the following special conditions: 

 
1. To offset the loss of 0.08 acre of stream and 0.28 acre of wetlands, you shall 

purchase 0.44 credits from a Corps approved mitigation bank within the 
Souris River Basin Service Area.  Evidence of this purchase shall be 
provided to this office prior to initiation of construction activities in waters of 
the U.S. authorized by this verification. 
 

2. The permittee is responsible for ensuring that the Corps is notified of the 
location of any borrow site that will be used in conjunction with the 
construction of the authorized activity, so that the Corps may evaluate the 
site for potential impacts to aquatic resources, historic properties, and 
endangered species. The permittee shall not initiate work at the borrow site 
in conjunction with the authorized activity until approval is received from the 
Corps. 

 
3. At least 10 days prior to initiation of construction activities in waters of the 

U.S. authorized by this verification, you shall notify this office in writing of the 
anticipated start date for the work. No later than 30 calendar days following 
completion of construction activities in waters of the U.S. authorized by this 
verification, you shall notify this office in writing that construction activities 
have been completed. 

 
Within 30 days after completion of the authorized work, you must sign the enclosed 

Compliance Certification and return it to this office. 
 
This verification will be valid until March 14, 2026.  If the nationwide permit is 

modified, suspended, or revoked prior to this date, but is reissued without modification 
or the activity complies with any subsequent modification, this authorization remains 
valid until the expiration date.  If the nationwide permit is modified, suspended, or 
revoked, and construction has commenced or is under contract to commence before the 
date that the relevant nationwide permit is modified or revoked, you will have twelve 
(12) months from the date of the modification or revocation to complete the activity 
under the present terms and conditions. 

 

http://www.nwo.usace.army.mil/Missions/Regulatory-Program/North-Dakota/
http://www.nwo.usace.army.mil/Missions/Regulatory-Program/North-Dakota/
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 The Omaha District, North Dakota Regulatory Office is committed to providing 
quality and timely service to our customers.  In an effort to improve customer service, 
please take a moment to complete our Customer Service Survey found on our website 
at https://regulatory.ops.usace.army.mil/customer-service-survey.  If you do not have 
Internet access, you may call and request a paper copy of the survey that you can 
complete and return to us by mail or fax. 

 
Please refer to identification number NWO-2023-00239-BIS in any correspondence 

concerning this project.  If you have any questions, please contact Amber Inman by 
email at Amber.L.Inman@usace.army.mil or telephone at (701) 255-0015, extension 
2009.   

 
Sincerely, 
 
 
 

 
  Benjamin N. Soiseth 
  Chief, North Dakota Section 
    
 
Enclosures 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://regulatory.ops.usace.army.mil/customer-service-survey
mailto:Amber.L.Inman@usace.army.mil


 
 
 

COMPLIANCE CERTIFICATION 
 
 
Permit File Name:  Site 2 Structure No. 05-108.20.1 Replacement, PCN 23702 
 
Action ID:  NWO-2023-00239-BIS 
 
Nationwide Permit Number:  23 
 
Permittee: Bottineau County 

Attn: Mr. Ritch Gimbel 
314 – 5th Street West 
Bottineau, North Dakota 58318 

 
County:  Bottineau 
 
Date of Verification:  January 10, 2024 
 
Within 30 days after completion of the activity authorized by this permit, sign this 
certification and return it to the following address: 
 

U.S. Army Corps of Engineers, Omaha District  
North Dakota Regulatory Office 
3319 University Drive 
Bismarck, North Dakota 58504 
CENWO-OD-RND@usace.army.mil 
 

Please note that your permitted activity is subject to a compliance inspection by a U.S. 
Army Corps of Engineers representative.  If you fail to comply with the terms and 
conditions of the permit your authorization may be suspended, modified, or revoked.  If 
you have any questions about this certification, please contact the U.S. Army Corps of 
Engineers. 
 

* * * * * * * * * 
 
I hereby certify that the work authorized by the above-referenced permit, 
including all the required mitigation, was completed in accordance with the terms 
and conditions of the permit verification. 
 
 
 
 
    
Permittee Signature Date 

mailto:CENWO-OD-RND@usace.army.mil


 

 

Contents adapted from the Federal Register (86 FR 73522) published on Dec. 27, 21 and Federal 

Register (86 FR 2744) published on Jan. 13, 2021. 

Nationwide Permit 23: Approved Categorical Exclusions 

Activities undertaken, assisted, authorized, regulated, funded, or financed, in whole 
or in part, by another Federal agency or department where: 

(a) That agency or department has determined, pursuant to the Council on 
Environmental Quality's implementing regulations for the National Environmental Policy 
Act (40 CFR part 1500 et seq.), that the activity is categorically excluded from the 
requirement to prepare an environmental impact statement or environmental 
assessment analysis, because it is included within a category of actions which neither 
individually nor cumulatively have a significant effect on the human environment; and 

(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that 
agency's or department's determination that the activity is categorically excluded and 
approved the activity for authorization under NWP 23. 

The Office of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency's categorical exclusions under 
this NWP. 

Notification: Certain categorical exclusions approved for authorization under this 
NWP require the permittee to submit a pre-construction notification to the district 
engineer prior to commencing the activity (see general condition 32). The activities that 
require pre-construction notification are listed in the appropriate Regulatory Guidance 
Letter(s).  

(Authorities: Sections 10 and 404). 

Note: The agency or department may submit an application for an activity believed to 
be categorically excluded to the Office of the Chief of Engineers (Attn: CECW-CO). 
Prior to approval for authorization under this NWP of any agency's activity, the Office of 
the Chief of Engineers will solicit public comment. As of the date of issuance of this 
NWP, agencies with approved categorical exclusions are: the Bureau of Reclamation, 
Federal Highway Administration, and U.S. Coast Guard. Activities approved for 
authorization under this NWP as of the date of this notice are found in Corps Regulatory 
Guidance Letter 05-07. Any future approved categorical exclusions will be announced in 
Regulatory Guidance Letters and posted on this same website. 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.federalregister.gov/select-citation/2021/12/27/40-CFR-1500


 

 

Contents adapted from the Federal Register (86 FR 73522) published on Dec. 27, 21 and Federal 

Register (86 FR 2744) published on Jan. 13, 2021. 

General Conditions 

Note: To qualify for NWP authorization, the prospective permittee must comply with 
the following general conditions, as applicable, in addition to any regional or case-
specific conditions imposed by the division engineer or district engineer. Prospective 
permittees should contact the appropriate Corps district office to determine if regional 
conditions have been imposed on an NWP. Prospective permittees should also contact 
the appropriate Corps district office to determine the status of Clean Water Act Section 
401 water quality certification and/or Coastal Zone Management Act consistency for an 
NWP. Every person who may wish to obtain permit authorization under one or more 
NWPs, or who is currently relying on an existing or prior permit authorization under one 
or more NWPs, has been and is on notice that all of the provisions of 33 CFR 330.1 
through 330.6 apply to every NWP authorization. Note especially 33 CFR 330.5 relating 
to the modification, suspension, or revocation of any NWP authorization. 

1. Navigation.  

(a) No activity may cause more than a minimal adverse effect on navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through 
regulations or otherwise, must be installed and maintained at the permittee's expense 
on authorized facilities in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United 
States require the removal, relocation, or other alteration, of the structure or work herein 
authorized, or if, in the opinion of the Secretary of the Army or his or her authorized 
representative, said structure or work shall cause unreasonable obstruction to the free 
navigation of the navigable waters, the permittee will be required, upon due notice from 
the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions 
caused thereby, without expense to the United States. No claim shall be made against 
the United States on account of any such removal or alteration. 

2. Aquatic Life Movements.  

No activity may substantially disrupt the necessary life cycle movements of those 
species of aquatic life indigenous to the waterbody, including those species that 
normally migrate through the area, unless the activity's primary purpose is to impound 
water. All permanent and temporary crossings of waterbodies shall be suitably 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.1
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.5
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Register (86 FR 2744) published on Jan. 13, 2021. 

culverted, bridged, or otherwise designed and constructed to maintain low flows to 
sustain the movement of those aquatic species. If a bottomless culvert cannot be used, 
then the crossing should be designed and constructed to minimize adverse effects to 
aquatic life movements. 

3. Spawning Areas.  

Activities in spawning areas during spawning seasons must be avoided to the 
maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an 
important spawning area are not authorized. 

4. Migratory Bird Breeding Areas.  

Activities in waters of the United States that serve as breeding areas for migratory 
birds must be avoided to the maximum extent practicable. 

5. Shellfish Beds.  

No activity may occur in areas of concentrated shellfish populations, unless the 
activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 48, 
or is a shellfish seeding or habitat restoration activity authorized by NWP 27. 

6. Suitable Material.  

No activity may use unsuitable material (e.g., trash, debris, car bodies, asphalt, etc.). 
Material used for construction or discharged must be free from toxic pollutants in toxic 
amounts (see section 307 of the Clean Water Act). 

7. Water Supply Intakes.  

No activity may occur in the proximity of a public water supply intake, except where 
the activity is for the repair or improvement of public water supply intake structures or 
adjacent bank stabilization. 

8. Adverse Effects From Impoundments.  

If the activity creates an impoundment of water, adverse effects to the aquatic system 
due to accelerating the passage of water, and/or restricting its flow must be minimized 
to the maximum extent practicable. 

 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
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9. Management of Water Flows.  

To the maximum extent practicable, the pre-construction course, condition, capacity, 
and location of open waters must be maintained for each activity, including stream 
channelization, storm water management activities, and temporary and permanent road 
crossings, except as provided below. The activity must be constructed to withstand 
expected high flows. The activity must not restrict or impede the passage of normal or 
high flows, unless the primary purpose of the activity is to impound water or manage 
high flows. The activity may alter the pre-construction course, condition, capacity, and 
location of open waters if it benefits the aquatic environment (e.g., stream restoration or 
relocation activities). 

10. Fills Within 100-Year Floodplains.  

The activity must comply with applicable FEMA-approved state or local floodplain 
management requirements. 

11. Equipment.  

Heavy equipment working in wetlands or mudflats must be placed on mats, or other 
measures must be taken to minimize soil disturbance. 

12. Soil Erosion and Sediment Controls.  

Appropriate soil erosion and sediment controls must be used and maintained in 
effective operating condition during construction, and all exposed soil and other fills, as 
well as any work below the ordinary high water mark or high tide line, must be 
permanently stabilized at the earliest practicable date. Permittees are encouraged to 
perform work within waters of the United States during periods of low-flow or no-flow, or 
during low tides. 

13. Removal of Temporary Structures and Fills.  

Temporary structures must be removed, to the maximum extent practicable, after 
their use has been discontinued. Temporary fills must be removed in their entirety and 
the affected areas returned to pre-construction elevations. The affected areas must be 
revegetated, as appropriate. 

14. Proper Maintenance.  

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
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Any authorized structure or fill shall be properly maintained, including maintenance to 
ensure public safety and compliance with applicable NWP general conditions, as well as 
any activity-specific conditions added by the district engineer to an NWP authorization. 

15. Single and Complete Project.  

The activity must be a single and complete project. The same NWP cannot be used 
more than once for the same single and complete project. 

16. Wild and Scenic Rivers.  

(a) No NWP activity may occur in a component of the National Wild and Scenic River 
System, or in a river officially designated by Congress as a “study river” for possible 
inclusion in the system while the river is in an official study status, unless the 
appropriate Federal agency with direct management responsibility for such river, has 
determined in writing that the proposed activity will not adversely affect the Wild and 
Scenic River designation or study status. 

(b) If a proposed NWP activity will occur in a component of the National Wild and 
Scenic River System, or in a river officially designated by Congress as a “study river” for 

possible inclusion in the system while the river is in an official study status, the 
permittee must submit a pre-construction notification (see general condition 32). The 
district engineer will coordinate the PCN with the Federal agency with direct 
management responsibility for that river. Permittees shall not begin the NWP activity 
until notified by the district engineer that the Federal agency with direct management 
responsibility for that river has determined in writing that the proposed NWP activity will 
not adversely affect the Wild and Scenic River designation or study status. 

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate 
Federal land management agency responsible for the designated Wild and Scenic River 
or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land 
Management, U.S. Fish and Wildlife Service). Information on these rivers is also 
available at: http://www.rivers.gov/. 

17. Tribal Rights.  

No activity or its operation may impair reserved tribal rights, including, but not limited 
to, reserved water rights and treaty fishing and hunting rights. 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
http://www.rivers.gov/
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18. Endangered Species.  

(a) No activity is authorized under any NWP which is likely to directly or indirectly 
jeopardize the continued existence of a threatened or endangered species or a species 
proposed for such designation, as identified under the Federal Endangered Species Act 
(ESA), or which will directly or indirectly destroy or adversely modify designated critical 
habitat or critical habitat proposed for such designation. No activity is authorized under 
any NWP which “may affect” a listed species or critical habitat, unless ESA section 7 

consultation addressing the consequences of the proposed activity on listed species or 
critical habitat has been completed. See 50 CFR 402.02 for the definition of “effects of 

the action” for the purposes of ESA section 7 consultation, as well as 50 CFR 402.17, 
which provides further explanation under ESA section 7 regarding “activities that are 

reasonably certain to occur” and “consequences caused by the proposed action.” 

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA (see 33 CFR 330.4(f)(1)). If pre-construction notification is 
required for the proposed activity, the Federal permittee must provide the district 
engineer with the appropriate documentation to demonstrate compliance with those 
requirements. The district engineer will verify that the appropriate documentation has 
been submitted. If the appropriate documentation has not been submitted, additional 
ESA section 7 consultation may be necessary for the activity and the respective federal 
agency would be responsible for fulfilling its obligation under section 7 of the ESA. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if any listed species (or species proposed for listing) or designated critical 
habitat (or critical habitat proposed such designation) might be affected or is in the 
vicinity of the activity, or if the activity is located in designated critical habitat or critical 
habitat proposed for such designation, and shall not begin work on the activity until 
notified by the district engineer that the requirements of the ESA have been satisfied 
and that the activity is authorized. For activities that might affect Federally-listed 
endangered or threatened species (or species proposed for listing) or designated critical 
habitat (or critical habitat proposed for such designation), the pre-construction 
notification must include the name(s) of the endangered or threatened species (or 
species proposed for listing) that might be affected by the proposed activity or that 
utilize the designated critical habitat (or critical habitat proposed for such designation) 
that might be affected by the proposed activity. The district engineer will determine 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.federalregister.gov/select-citation/2021/01/13/50-CFR-402.02
https://www.federalregister.gov/select-citation/2021/01/13/50-CFR-402.17
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.4
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whether the proposed activity “may affect” or will have “no effect” to listed species and 

designated critical habitat and will notify the non-Federal applicant of the Corps' 
determination within 45 days of receipt of a complete pre-construction notification. For 
activities where the non-Federal applicant has identified listed species (or species 
proposed for listing) or designated critical habitat (or critical habitat proposed for such 
designation) that might be affected or is in the vicinity of the activity, and has so notified 
the Corps, the applicant shall not begin work until the Corps has provided notification 
that the proposed activity will have “no effect” on listed species (or species proposed for 

listing or designated critical habitat (or critical habitat proposed for such designation), or 
until ESA section 7 consultation or conference has been completed. If the non-Federal 
applicant has not heard back from the Corps within 45 days, the applicant must still wait 
for notification from the Corps. 

(d) As a result of formal or informal consultation or conference with the FWS or 
NMFS the district engineer may add species-specific permit conditions to the NWPs. 

(e) Authorization of an activity by an NWP does not authorize the “take” of a 

threatened or endangered species as defined under the ESA. In the absence of 
separate authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with 
“incidental take” provisions, etc.) from the FWS or the NMFS, the Endangered Species 

Act prohibits any person subject to the jurisdiction of the United States to take a listed 
species, where “take” means to harass, harm, pursue, hunt, shoot, wound, kill, trap, 

capture, or collect, or to attempt to engage in any such conduct. The word “harm” in the 

definition of “take” means an act which actually kills or injures wildlife. Such an act may 

include significant habitat modification or degradation where it actually kills or injures 
wildlife by significantly impairing essential behavioral patterns, including breeding, 
feeding or sheltering. 

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take 
permit with an approved Habitat Conservation Plan for a project or a group of projects 
that includes the proposed NWP activity, the non-federal applicant should provide a 
copy of that ESA section 10(a)(1)(B) permit with the PCN required by paragraph (c) of 
this general condition. The district engineer will coordinate with the agency that issued 
the ESA section 10(a)(1)(B) permit to determine whether the proposed NWP activity 
and the associated incidental take were considered in the internal ESA section 7 
consultation conducted for the ESA section 10(a)(1)(B) permit. If that coordination 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
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results in concurrence from the agency that the proposed NWP activity and the 
associated incidental take were considered in the internal ESA section 7 consultation for 
the ESA section 10(a)(1)(B) permit, the district engineer does not need to conduct a 
separate ESA section 7 consultation for the proposed NWP activity. The district 
engineer will notify the non-federal applicant within 45 days of receipt of a complete pre-
construction notification whether the ESA section 10(a)(1)(B) permit covers the 
proposed NWP activity or whether additional ESA section 7 consultation is required. 

(g) Information on the location of threatened and endangered species and their 
critical habitat can be obtained directly from the offices of the FWS and NMFS or their 
world wide web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and 
http://www.nmfs.noaa.gov/pr/species/esa/ respectively. 

19. Migratory Birds and Bald and Golden Eagles.  

The permittee is responsible for ensuring that an action authorized by an NWP 
complies with the Migratory Bird Treaty Act and the Bald and Golden Eagle Protection 
Act. The permittee is responsible for contacting the appropriate local office of the U.S. 
Fish and Wildlife Service to determine what measures, if any, are necessary or 
appropriate to reduce adverse effects to migratory birds or eagles, including whether 
“incidental take” permits are necessary and available under the Migratory Bird Treaty 

Act or Bald and Golden Eagle Protection Act for a particular activity. 

20. Historic Properties.  

(a) No activity is authorized under any NWP which may have the potential to cause 
effects to properties listed, or eligible for listing, in the National Register of Historic 
Places until the requirements of Section 106 of the National Historic Preservation Act 
(NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 
requirements of section 106 of the National Historic Preservation Act (see 33 CFR 
330.4(g)(1)). If pre-construction notification is required for the proposed NWP activity, 
the Federal permittee must provide the district engineer with the appropriate 
documentation to demonstrate compliance with those requirements. The district 
engineer will verify that the appropriate documentation has been submitted. If the 
appropriate documentation is not submitted, then additional consultation under section 
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106 may be necessary. The respective federal agency is responsible for fulfilling its 
obligation to comply with section 106. 

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if the NWP activity might have the potential to cause effects to any historic 
properties listed on, determined to be eligible for listing on, or potentially eligible for 
listing on the National Register of Historic Places, including previously unidentified 
properties. For such activities, the pre-construction notification must state which historic 
properties might have the potential to be affected by the proposed NWP activity or 
include a vicinity map indicating the location of the historic properties or the potential for 
the presence of historic properties. Assistance regarding information on the location of, 
or potential for, the presence of historic properties can be sought from the State Historic 
Preservation Officer, Tribal Historic Preservation Officer, or designated tribal 
representative, as appropriate, and the National Register of Historic Places (see 33 
CFR 330.4(g)). When reviewing pre-construction notifications, district engineers will 
comply with the current procedures for addressing the requirements of section 106 of 
the National Historic Preservation Act. The district engineer shall make a reasonable 
and good faith effort to carry out appropriate identification efforts commensurate with 
potential impacts, which may include background research, consultation, oral history 
interviews, sample field investigation, and/or field survey. Based on the information 
submitted in the PCN and these identification efforts, the district engineer shall 
determine whether the proposed NWP activity has the potential to cause effects on the 
historic properties. Section 106 consultation is not required when the district engineer 
determines that the activity does not have the potential to cause effects on historic 
properties (see 36 CFR 800.3(a)). Section 106 consultation is required when the district 
engineer determines that the activity has the potential to cause effects on historic 
properties. The district engineer will conduct consultation with consulting parties 
identified under 36 CFR 800.2(c) when he or she makes any of the following effect 
determinations for the purposes of section 106 of the NHPA: No historic properties 
affected, no adverse effect, or adverse effect. 

(d) Where the non-Federal applicant has identified historic properties on which the 
proposed NWP activity might have the potential to cause effects and has so notified the 
Corps, the non-Federal applicant shall not begin the activity until notified by the district 
engineer either that the activity has no potential to cause effects to historic properties or 
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that NHPA section 106 consultation has been completed. For non-federal permittees, 
the district engineer will notify the prospective permittee within 45 days of receipt of a 
complete pre-construction notification whether NHPA section 106 consultation is 
required. If NHPA section 106 consultation is required, the district engineer will notify 
the non-Federal applicant that he or she cannot begin the activity until section 106 
consultation is completed. If the non-Federal applicant has not heard back from the 
Corps within 45 days, the applicant must still wait for notification from the Corps. 

(e) Prospective permittees should be aware that section 110k of the NHPA (54 
U.S.C. 306113) prevents the Corps from granting a permit or other assistance to an 
applicant who, with intent to avoid the requirements of section 106 of the NHPA, has 
intentionally significantly adversely affected a historic property to which the permit would 
relate, or having legal power to prevent it, allowed such significant adverse effect to 
occur, unless the Corps, after consultation with the Advisory Council on Historic 
Preservation (ACHP), determines that circumstances justify granting such assistance 
despite the adverse effect created or permitted by the applicant. If circumstances justify 
granting the assistance, the Corps is required to notify the ACHP and provide 
documentation specifying the circumstances, the degree of damage to the integrity of 
any historic properties affected, and proposed mitigation. This documentation must 
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if 
the undertaking occurs on or affects historic properties on tribal lands or affects 
properties of interest to those tribes, and other parties known to have a legitimate 
interest in the impacts to the permitted activity on historic properties. 

21. Discovery of Previously Unknown Remains and Artifacts.  

Permittees that discover any previously unknown historic, cultural or archeological 
remains and artifacts while accomplishing the activity authorized by an NWP, they must 
immediately notify the district engineer of what they have found, and to the maximum 
extent practicable, avoid construction activities that may affect the remains and artifacts 
until the required coordination has been completed. The district engineer will initiate the 
Federal, Tribal, and state coordination required to determine if the items or remains 
warrant a recovery effort or if the site is eligible for listing in the National Register of 
Historic Places. 

22. Designated Critical Resource Waters.  
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Critical resource waters include, NOAA-managed marine sanctuaries and marine 
monuments, and National Estuarine Research Reserves. The district engineer may 
designate, after notice and opportunity for public comment, additional waters officially 
designated by a state as having particular environmental or ecological significance, 
such as outstanding national resource waters or state natural heritage sites. The district 
engineer may also designate additional critical resource waters after notice and 
opportunity for public comment. 

(a) Discharges of dredged or fill material into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52, 
57 and 58 for any activity within, or directly affecting, critical resource waters, including 
wetlands adjacent to such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 
54, notification is required in accordance with general condition 32, for any activity 
proposed by permittees in the designated critical resource waters including wetlands 
adjacent to those waters. The district engineer may authorize activities under these 
NWPs only after she or he determines that the impacts to the critical resource waters 
will be no more than minimal. 

23. Mitigation.  

The district engineer will consider the following factors when determining appropriate 
and practicable mitigation necessary to ensure that the individual and cumulative 
adverse environmental effects are no more than minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse 
effects, both temporary and permanent, to waters of the United States to the maximum 
extent practicable at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or 
compensating for resource losses) will be required to the extent necessary to ensure 
that the individual and cumulative adverse environmental effects are no more than 
minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
wetland losses that exceed 1/10-acre and require pre-construction notification, unless 
the district engineer determines in writing that either some other form of mitigation 
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would be more environmentally appropriate or the adverse environmental effects of the 
proposed activity are no more than minimal, and provides an activity-specific waiver of 
this requirement. For wetland losses of 1/10-acre or less that require pre-construction 
notification, the district engineer may determine on a case-by-case basis that 
compensatory mitigation is required to ensure that the activity results in only minimal 
adverse environmental effects. 

(d) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
losses of stream bed that exceed 3/100-acre and require pre-construction notification, 
unless the district engineer determines in writing that either some other form of 
mitigation would be more environmentally appropriate or the adverse environmental 
effects of the proposed activity are no more than minimal, and provides an activity-
specific waiver of this requirement. This compensatory mitigation requirement may be 
satisfied through the restoration or enhancement of riparian areas next to streams in 
accordance with paragraph (e) of this general condition. For losses of stream bed of 
3/100-acre or less that require pre-construction notification, the district engineer may 
determine on a case-by-case basis that compensatory mitigation is required to ensure 
that the activity results in only minimal adverse environmental effects. Compensatory 
mitigation for losses of streams should be provided, if practicable, through stream 
rehabilitation, enhancement, or preservation, since streams are difficult-to-replace 
resources (see 33 CFR 332.3(e)(3)). 

(e) Compensatory mitigation plans for NWP activities in or near streams or other 
open waters will normally include a requirement for the restoration or enhancement, 
maintenance, and legal protection (e.g., conservation easements) of riparian areas next 
to open waters. In some cases, the restoration or maintenance/protection of riparian 
areas may be the only compensatory mitigation required. If restoring riparian areas 
involves planting vegetation, only native species should be planted. The width of the 
required riparian area will address documented water quality or aquatic habitat loss 
concerns. Normally, the riparian area will be 25 to 50 feet wide on each side of the 
stream, but the district engineer may require slightly wider riparian areas to address 
documented water quality or habitat loss concerns. If it is not possible to restore or 
maintain/protect a riparian area on both sides of a stream, or if the waterbody is a lake 
or coastal waters, then restoring or maintaining/protecting a riparian area along a single 
bank or shoreline may be sufficient. Where both wetlands and open waters exist on the 
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project site, the district engineer will determine the appropriate compensatory mitigation 
(e.g., riparian areas and/or wetlands compensation) based on what is best for the 
aquatic environment on a watershed basis. In cases where riparian areas are 
determined to be the most appropriate form of minimization or compensatory mitigation, 
the district engineer may waive or reduce the requirement to provide wetland 
compensatory mitigation for wetland losses. 

(f) Compensatory mitigation projects provided to offset losses of aquatic resources 
must comply with the applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate 
compensatory mitigation option if compensatory mitigation is necessary to ensure that 
the activity results in no more than minimal adverse environmental effects. For the 
NWPs, the preferred mechanism for providing compensatory mitigation is mitigation 
bank credits or in-lieu fee program credits (see 33 CFR 332.3(b)(2) and (3)). However, if 
an appropriate number and type of mitigation bank or in-lieu credits are not available at 
the time the PCN is submitted to the district engineer, the district engineer may approve 
the use of permittee-responsible mitigation. 

(2) The amount of compensatory mitigation required by the district engineer must be 
sufficient to ensure that the authorized activity results in no more than minimal individual 
and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33 
CFR 332.3(f).) 

(3) Since the likelihood of success is greater and the impacts to potentially valuable 
uplands are reduced, aquatic resource restoration should be the first compensatory 
mitigation option considered for permittee-responsible mitigation. 

(4) If permittee-responsible mitigation is the proposed option, the prospective 
permittee is responsible for submitting a mitigation plan. A conceptual or detailed 
mitigation plan may be used by the district engineer to make the decision on the NWP 
verification request, but a final mitigation plan that addresses the applicable 
requirements of 33 CFR 332.4(c)(2) through (14) must be approved by the district 
engineer before the permittee begins work in waters of the United States, unless the 
district engineer determines that prior approval of the final mitigation plan is not 
practicable or not necessary to ensure timely completion of the required compensatory 
mitigation (see 33 CFR 332.3(k)(3)). If permittee-responsible mitigation is the proposed 
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option, and the proposed compensatory mitigation site is located on land in which 
another federal agency holds an easement, the district engineer will coordinate with that 
federal agency to determine if proposed compensatory mitigation project is compatible 
with the terms of the easement. 

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the 
mitigation plan needs to address only the baseline conditions at the impact site and the 
number of credits to be provided (see 33 CFR 332.4(c)(1)(ii)). 

(6) Compensatory mitigation requirements (e.g., resource type and amount to be 
provided as compensatory mitigation, site protection, ecological performance standards, 
monitoring requirements) may be addressed through conditions added to the NWP 
authorization, instead of components of a compensatory mitigation plan (see 33 CFR 
332.4(c)(1)(ii)). 

(g) Compensatory mitigation will not be used to increase the acreage losses allowed 
by the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-
acre, it cannot be used to authorize any NWP activity resulting in the loss of greater 
than 1/2-acre of waters of the United States, even if compensatory mitigation is 
provided that replaces or restores some of the lost waters. However, compensatory 
mitigation can and should be used, as necessary, to ensure that an NWP activity 
already meeting the established acreage limits also satisfies the no more than minimal 
impact requirement for the NWPs. 

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or 
permittee-responsible mitigation. When developing a compensatory mitigation proposal, 
the permittee must consider appropriate and practicable options consistent with the 
framework at 33 CFR 332.3(b). For activities resulting in the loss of marine or estuarine 
resources, permittee-responsible mitigation may be environmentally preferable if there 
are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine 
credits available for sale or transfer to the permittee. For permittee-responsible 
mitigation, the special conditions of the NWP verification must clearly indicate the party 
or parties responsible for the implementation and performance of the compensatory 
mitigation project, and, if required, its long-term management. 

(i) Where certain functions and services of waters of the United States are 
permanently adversely affected by a regulated activity, such as discharges of dredged 
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or fill material into waters of the United States that will convert a forested or scrub-shrub 
wetland to a herbaceous wetland in a permanently maintained utility line right-of-way, 
mitigation may be required to reduce the adverse environmental effects of the activity to 
the no more than minimal level. 

24. Safety of Impoundment Structures.  

To ensure that all impoundment structures are safely designed, the district engineer 
may require non-Federal applicants to demonstrate that the structures comply with 
established state or federal, dam safety criteria or have been designed by qualified 
persons. The district engineer may also require documentation that the design has been 
independently reviewed by similarly qualified persons, and appropriate modifications 
made to ensure safety. 

25. Water Quality.  

(a) Where the certifying authority (state, authorized tribe, or EPA, as appropriate) has 
not previously certified compliance of an NWP with CWA section 401, a CWA section 
401 water quality certification for the proposed discharge must be obtained or waived 
(see 33 CFR 330.4(c)). If the permittee cannot comply with all of the conditions of a 
water quality certification previously issued by certifying authority for the issuance of the 
NWP, then the permittee must obtain a water quality certification or waiver for the 
proposed discharge in order for the activity to be authorized by an NWP. 

(b) If the NWP activity requires pre-construction notification and the certifying 
authority has not previously certified compliance of an NWP with CWA section 401, the 
proposed discharge is not authorized by an NWP until water quality certification is 
obtained or waived. If the certifying authority issues a water quality certification for the 
proposed discharge, the permittee must submit a copy of the certification to the district 
engineer. The discharge is not authorized by an NWP until the district engineer has 
notified the permittee that the water quality certification requirement has been satisfied 
by the issuance of a water quality certification or a waiver. 

(c) The district engineer or certifying authority may require additional water quality 
management measures to ensure that the authorized activity does not result in more 
than minimal degradation of water quality. 

26. Coastal Zone Management.  
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In coastal states where an NWP has not previously received a state coastal zone 
management consistency concurrence, an individual state coastal zone management 
consistency concurrence must be obtained, or a presumption of concurrence must 
occur (see 33 CFR 330.4(d)). If the permittee cannot comply with all of the conditions of 
a coastal zone management consistency concurrence previously issued by the state, 
then the permittee must obtain an individual coastal zone management consistency 
concurrence or presumption of concurrence in order for the activity to be authorized by 
an NWP. The district engineer or a state may require additional measures to ensure that 
the authorized activity is consistent with state coastal zone management requirements. 

27. Regional and Case-By-Case Conditions.  

The activity must comply with any regional conditions that may have been added by 
the Division Engineer (see 33 CFR 330.4(e)) and with any case specific conditions 
added by the Corps or by the state, Indian Tribe, or U.S. EPA in its CWA section 401 
Water Quality Certification, or by the state in its Coastal Zone Management Act 
consistency determination. 

28. Use of Multiple Nationwide Permits.  

The use of more than one NWP for a single and complete project is authorized, 
subject to the following restrictions: 

(a) If only one of the NWPs used to authorize the single and complete project has a 
specified acreage limit, the acreage loss of waters of the United States cannot exceed 
the acreage limit of the NWP with the highest specified acreage limit. For example, if a 
road crossing over tidal waters is constructed under NWP 14, with associated bank 
stabilization authorized by NWP 13, the maximum acreage loss of waters of the United 
States for the total project cannot exceed 1/3-acre. 

(b) If one or more of the NWPs used to authorize the single and complete project has 
specified acreage limits, the acreage loss of waters of the United States authorized by 
those NWPs cannot exceed their respective specified acreage limits. For example, if a 
commercial development is constructed under NWP 39, and the single and complete 
project includes the filling of an upland ditch authorized by NWP 46, the maximum 
acreage loss of waters of the United States for the commercial development under 
NWP 39 cannot exceed 1/2-acre, and the total acreage loss of waters of United States 
due to the NWP 39 and 46 activities cannot exceed 1 acre. 
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29. Transfer of Nationwide Permit Verifications.  

If the permittee sells the property associated with a nationwide permit verification, the 
permittee may transfer the nationwide permit verification to the new owner by submitting 
a letter to the appropriate Corps district office to validate the transfer. A copy of the 
nationwide permit verification must be attached to the letter, and the letter must contain 
the following statement and signature: 

“When the structures or work authorized by this nationwide permit are still in 

existence at the time the property is transferred, the terms and conditions of this 
nationwide permit, including any special conditions, will continue to be binding on the 
new owner(s) of the property. To validate the transfer of this nationwide permit and the 
associated liabilities associated with compliance with its terms and conditions, have the 
transferee sign and date below.” 

(Transferee) 

(Date) 

30. Compliance Certification.  

Each permittee who receives an NWP verification letter from the Corps must provide 
a signed certification documenting completion of the authorized activity and 
implementation of any required compensatory mitigation. The success of any required 
permittee-responsible mitigation, including the achievement of ecological performance 
standards, will be addressed separately by the district engineer. The Corps will provide 
the permittee the certification document with the NWP verification letter. The 
certification document will include: 

(a) A statement that the authorized activity was done in accordance with the NWP 
authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was 
completed in accordance with the permit conditions. If credits from a mitigation bank or 
in-lieu fee program are used to satisfy the compensatory mitigation requirements, the 
certification must include the documentation required by 33 CFR 332.3(l)(3) to confirm 
that the permittee secured the appropriate number and resource type of credits; and 
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(c) The signature of the permittee certifying the completion of the activity and 
mitigation. 

The completed certification document must be submitted to the district engineer 
within 30 days of completion of the authorized activity or the implementation of any 
required compensatory mitigation, whichever occurs later. 

31. Activities Affecting Structures or Works Built by the United States.  

If an NWP activity also requires review by, or permission from, the Corps pursuant to 
33 U.S.C. 408 because it will alter or temporarily or permanently occupy or use a U.S. 
Army Corps of Engineers (USACE) federally authorized Civil Works project (a “USACE 

project”), the prospective permittee must submit a pre-construction notification. See 
paragraph (b)(10) of general condition 32. An activity that requires section 408 
permission and/or review is not authorized by an NWP until the appropriate Corps office 
issues the section 408 permission or completes its review to alter, occupy, or use the 
USACE project, and the district engineer issues a written NWP verification. 

32. Pre-Construction Notification.  

(a) Timing. Where required by the terms of the NWP, the prospective permittee must 
notify the district engineer by submitting a pre-construction notification (PCN) as early 
as possible. The district engineer must determine if the PCN is complete within 30 
calendar days of the date of receipt and, if the PCN is determined to be incomplete, 
notify the prospective permittee within that 30 day period to request the additional 
information necessary to make the PCN complete. The request must specify the 
information needed to make the PCN complete. As a general rule, district engineers will 
request additional information necessary to make the PCN complete only once. 
However, if the prospective permittee does not provide all of the requested information, 
then the district engineer will notify the prospective permittee that the PCN is still 
incomplete and the PCN review process will not commence until all of the requested 
information has been received by the district engineer. The prospective permittee shall 
not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may 
proceed under the NWP with any special conditions imposed by the district or division 
engineer; or 
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(2) 45 calendar days have passed from the district engineer's receipt of the complete 
PCN and the prospective permittee has not received written notice from the district or 
division engineer. However, if the permittee was required to notify the Corps pursuant to 
general condition 18 that listed species or critical habitat might be affected or are in the 
vicinity of the activity, or to notify the Corps pursuant to general condition 20 that the 
activity might have the potential to cause effects to historic properties, the permittee 
cannot begin the activity until receiving written notification from the Corps that there is 
“no effect” on listed species or “no potential to cause effects” on historic properties, or 

that any consultation required under Section 7 of the Endangered Species Act (see 33 
CFR 330.4(f)) and/or section 106 of the National Historic Preservation Act (see 33 CFR 
330.4(g)) has been completed. If the proposed activity requires a written waiver to 
exceed specified limits of an NWP, the permittee may not begin the activity until the 
district engineer issues the waiver. If the district or division engineer notifies the 
permittee in writing that an individual permit is required within 45 calendar days of 
receipt of a complete PCN, the permittee cannot begin the activity until an individual 
permit has been obtained. Subsequently, the permittee's right to proceed under the 
NWP may be modified, suspended, or revoked only in accordance with the procedure 
set forth in 33 CFR 330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 
the following information: 

(1) Name, address and telephone numbers of the prospective permittee; 

(2) Location of the proposed activity; 

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to 
authorize the proposed activity; 

(4) (i) A description of the proposed activity; the activity's purpose; direct and indirect 
adverse environmental effects the activity would cause, including the anticipated 
amount of loss of wetlands, other special aquatic sites, and other waters expected to 
result from the NWP activity, in acres, linear feet, or other appropriate unit of measure; a 
description of any proposed mitigation measures intended to reduce the adverse 
environmental effects caused by the proposed activity; and any other NWP(s), regional 
general permit(s), or individual permit(s) used or intended to be used to authorize any 
part of the proposed project or any related activity, including other separate and distant 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.4
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.4
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.4
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.4
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.5
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crossings for linear projects that require Department of the Army authorization but do 
not require pre-construction notification. The description of the proposed activity and 
any proposed mitigation measures should be sufficiently detailed to allow the district 
engineer to determine that the adverse environmental effects of the activity will be no 
more than minimal and to determine the need for compensatory mitigation or other 
mitigation measures. 

(ii) For linear projects where one or more single and complete crossings require pre-
construction notification, the PCN must include the quantity of anticipated losses of 
wetlands, other special aquatic sites, and other waters for each single and complete 
crossing of those wetlands, other special aquatic sites, and other waters (including 
those single and complete crossings authorized by an NWP but do not require PCNs). 
This information will be used by the district engineer to evaluate the cumulative adverse 
environmental effects of the proposed linear project, and does not change those non-
PCN NWP activities into NWP PCNs. 

(iii) Sketches should be provided when necessary to show that the activity complies 
with the terms of the NWP. (Sketches usually clarify the activity and when provided 
results in a quicker decision. Sketches should contain sufficient detail to provide an 
illustrative description of the proposed activity (e.g., a conceptual plan), but do not need 
to be detailed engineering plans); 

(5) The PCN must include a delineation of wetlands, other special aquatic sites, and 
other waters, such as lakes and ponds, and perennial and intermittent streams, on the 
project site. Wetland delineations must be prepared in accordance with the current 
method required by the Corps. The permittee may ask the Corps to delineate the 
special aquatic sites and other waters on the project site, but there may be a delay if the 
Corps does the delineation, especially if the project site is large or contains many 
wetlands, other special aquatic sites, and other waters. Furthermore, the 45-day period 
will not start until the delineation has been submitted to or completed by the Corps, as 
appropriate; 

(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands 
or 3/100-acre of stream bed and a PCN is required, the prospective permittee must 
submit a statement describing how the mitigation requirement will be satisfied, or 
explaining why the adverse environmental effects are no more than minimal and why 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
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compensatory mitigation should not be required. As an alternative, the prospective 
permittee may submit a conceptual or detailed mitigation plan. 

(7) For non-federal permittees, if any listed species (or species proposed for listing) 
or designated critical habitat (or critical habitat proposed for such designation) might be 
affected or is in the vicinity of the activity, or if the activity is located in designated critical 
habitat (or critical habitat proposed for such designation), the PCN must include the 
name(s) of those endangered or threatened species (or species proposed for listing) 
that might be affected by the proposed activity or utilize the designated critical habitat 
(or critical habitat proposed for such designation) that might be affected by the proposed 
activity. For NWP activities that require pre-construction notification, Federal permittees 
must provide documentation demonstrating compliance with the Endangered Species 
Act; 

(8) For non-federal permittees, if the NWP activity might have the potential to cause 
effects to a historic property listed on, determined to be eligible for listing on, or 
potentially eligible for listing on, the National Register of Historic Places, the PCN must 
state which historic property might have the potential to be affected by the proposed 
activity or include a vicinity map indicating the location of the historic property. For NWP 
activities that require pre-construction notification, Federal permittees must provide 
documentation demonstrating compliance with section 106 of the National Historic 
Preservation Act; 

(9) For an activity that will occur in a component of the National Wild and Scenic 
River System, or in a river officially designated by Congress as a “study river” for 

possible inclusion in the system while the river is in an official study status, the PCN 
must identify the Wild and Scenic River or the “study river” (see general condition 16); 

and 

(10) For an NWP activity that requires permission from, or review by, the Corps 
pursuant to 33 U.S.C. 408 because it will alter or temporarily or permanently occupy or 
use a U.S. Army Corps of Engineers federally authorized civil works project, the pre-
construction notification must include a statement confirming that the project proponent 
has submitted a written request for section 408 permission from, or review by, the Corps 
office having jurisdiction over that USACE project. 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.govinfo.gov/link/uscode/33/408?type=usc&year=mostrecent&link-type=html
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(c) Form of Pre-Construction Notification: The nationwide permit pre-construction 
notification form (Form ENG 6082) should be used for NWP PCNs. A letter containing 
the required information may also be used. Applicants may provide electronic files of 
PCNs and supporting materials if the district engineer has established tools and 
procedures for electronic submittals. 

(d) Agency Coordination: (1) The district engineer will consider any comments from 
Federal and state agencies concerning the proposed activity's compliance with the 
terms and conditions of the NWPs and the need for mitigation to reduce the activity's 
adverse environmental effects so that they are no more than minimal. 

(2) Agency coordination is required for: (i) All NWP activities that require pre-
construction notification and result in the loss of greater than 1/2-acre of waters of the 
United States; (ii) NWP 13 activities in excess of 500 linear feet, fills greater than one 
cubic yard per running foot, or involve discharges of dredged or fill material into special 
aquatic sites; and (iii) NWP 54 activities in excess of 500 linear feet, or that extend into 
the waterbody more than 30 feet from the mean low water line in tidal waters or the 
ordinary high water mark in the Great Lakes. 

(3) When agency coordination is required, the district engineer will immediately 
provide (e.g., via email, facsimile transmission, overnight mail, or other expeditious 
manner) a copy of the complete PCN to the appropriate Federal or state offices (FWS, 
state natural resource or water quality agency, EPA, and, if appropriate, the NMFS). 
With the exception of NWP 37, these agencies will have 10 calendar days from the date 
the material is transmitted to notify the district engineer via telephone, facsimile 
transmission, or email that they intend to provide substantive, site-specific comments. 
The comments must explain why the agency believes the adverse environmental effects 
will be more than minimal. If so contacted by an agency, the district engineer will wait an 
additional 15 calendar days before making a decision on the pre-construction 
notification. The district engineer will fully consider agency comments received within 
the specified time frame concerning the proposed activity's compliance with the terms 
and conditions of the NWPs, including the need for mitigation to ensure that the net 
adverse environmental effects of the proposed activity are no more than minimal. The 
district engineer will provide no response to the resource agency, except as provided 
below. The district engineer will indicate in the administrative record associated with 
each pre-construction notification that the resource agencies' concerns were 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
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considered. For NWP 37, the emergency watershed protection and rehabilitation activity 
may proceed immediately in cases where there is an unacceptable hazard to life or a 
significant loss of property or economic hardship will occur. The district engineer will 
consider any comments received to decide whether the NWP 37 authorization should 
be modified, suspended, or revoked in accordance with the procedures at 33 CFR 
330.5. 

(4) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any 
Essential Fish Habitat conservation recommendations, as required by section 
305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management Act. 

(5) Applicants are encouraged to provide the Corps with either electronic files or 
multiple copies of pre-construction notifications to expedite agency coordination. 

Further Information 

1. District engineers have authority to determine if an activity complies with the terms 
and conditions of an NWP. 

2. NWPs do not obviate the need to obtain other federal, state, or local permits, 
approvals, or authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges. 

4. NWPs do not authorize any injury to the property or rights of others. 

5. NWPs do not authorize interference with any existing or proposed Federal project 
(see general condition 31). 

https://www.govinfo.gov/content/pkg/FR-2021-12-27/pdf/2021-27441.pdf
https://www.govinfo.gov/content/pkg/FR-2021-01-13/pdf/2021-00102.pdf
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.5
https://www.federalregister.gov/select-citation/2021/01/13/33-CFR-330.5
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Regional Conditions for North Dakota 

and 

Omaha District - Required Best Management Practices 

The following Nationwide Permit (NWP) regional conditions will be used in the State of North Dakota. 

The issuance of the NWPs was announced in the January 13, 2021, issue of the Federal Register (86 FR 

2744) and December 27, 2021, issue of the Federal Register (86 FR 73522). Regional conditions are 

placed on NWPs to ensure projects result in no more than minimal adverse impacts to the aquatic 

environment and to address local resources concerns. 

A. PRECONSTRUCTION NOTIFICATION REQUIREMENTS APPLICABLE TO ALL NWPs OR

LIMITED REVOCATION OF NWPs

For all NWPs, permittees must notify the Corps in accordance with General Condition 32

Preconstruction Notification (PCN) requirements for regulated activities located within or comprised of

the following:

1. Wetlands Classified as Peatlands:

For purposes of this condition, peatlands are permanently or seasonally waterlogged areas with a

surface accumulation of peat (organic matter) 30 centimeters (12 inches) or more thick. Under cool,

anaerobic, and acidic conditions, the rate of organic matter accumulation exceeds organic decay.

Any peat-covered areas, including fens, bogs, and muskegs, are all peatlands.

a. PCN required for NWP 3, 5, 20, 32, 38 and 45.

b. All NWPs not listed above are revoked for use in peatlands.

2. Waters Adjacent to Natural Springs:

PCN required for any regulated activity located within 100 feet of the water source in natural spring

areas. For purposes of this condition, a spring source is defined as any location where there is flow

emanating from a distinct point at any time during the growing season. Springs do not include seeps

and other groundwater discharge areas where there is no distinct point source.

Springs do not include drain tile outlets.

3. Bank Stabilization Activities:

PCN required for any regulated activity that involves bank stabilization impacting an area greater

than 1/10 of an acre below the Ordinary High Water Mark or includes features that extend out from

the existing bank line greater than 25% of the bankfull channel width.

4. Specific Waterways:

PCN required for any regulated activity occurring in or under the Missouri River, including Lake

Sakakawea and Lake Oahe. In addition, a PCN is required for any activity occurring in an off

channel area (e.g. marinas and bays) of any of these waterways.
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B. PRECONSTRUCTION NOTIFICATION REQUIREMENTS APPLICABLE TO SPECIFIC

NWP

1. NWP 23 – Approved Categorical Exclusions:

In addition to PCN requirements identified in Regulatory Guidance Letter (RGL) 05-07 or the

applicable Corps RGL, PCN is required prior to initiating any regulated activity under NWP 23 that

would permanently impact an area greater than 1/2 an acre of waters of the United States. In addition

to information required for PCN, the applicant must identify the approved categorical exclusion that

applies in RGL 05-07 or the applicable Corps RGL and provide documentation that the project fits the

categorical exclusion.

C. BEST MANAGEMENT PRACTICES

Required Best Management Practices:

In addition to the Regional Conditions above, additional required best management practices apply 

to NWPs within the Omaha District follow. These are also available at: 

https://www.nwo.usace.army.mil/Missions/Regulatory-Program/Nation-Wide-Permit-Information/ 

The following Nationwide Permit regional condition best management practices are required for Montana, 

Nebraska, North Dakota, South Dakota, and Wyoming in the Omaha District. The issuance of the NWPs 

was announced in the January 13, 2021, issue of the Federal Register (86 FR 2744) and December 27, 

2021, issue of the Federal Register (86 FR 73522). Regional conditions are placed on NWPs to ensure 

projects result in no more than minimal adverse impacts to the aquatic environment and to address local 

resources concerns. 

A. REQUIRED BEST MANAGEMENT PRACTICES APPLICABLE TO MONTANA,

NEBRASKA, NORTH DAKOTA, SOUTH DAKOTA, AND WYOMING

1. Suitable Material:

Permittees are reminded of General Condition No. 6 which prohibits use of unsuitable material.

A list of materials prohibited or restricted as fill material in waters of the United States can be

found at:

http://www.nwo.usace.army.mil/Media/FactSheets/FactSheetArticleView/tabid/2034/Article/123

20/prohibited-restricted-materials.aspx

PARAGRAPHS PERTAINING TO ALL STATES EXCEPT NORTH DAKOTA HAVE BEEN 

REMOVED FROM THIS VERSION FOR CLARITY. 

B. NORTH DAKOTA REQUIRED BEST MANAGEMENT PRACTICES

2. Minimum Culvert Width:

For all NWPs in jurisdictional streams, the culvert opening width of a stream crossing shall not

be less than the mean bank to bank width as measured from the Ordinary High Water Mark in the

affected stream reach. In stable stream channels, the Ordinary High Water Mark is often found at

the point where over-bank flow begins during a flood event. In incised stream channels that do

not frequently access a floodplain or upper terrace, the Ordinary High Water Mark is generally

located within the entrenched channel. The Ordinary High Water Mark may be identified by

observing indicators such as a distinct change in slope, a change in vegetation characteristics, or a

change in sediment characteristics, see 33 CFR 328.3(e).

https://www.nwo.usace.army.mil/Missions/Regulatory-Program/Nation-Wide-Permit-Information/
http://www.nwo.usace.army.mil/Media/FactSheets/FactSheetArticleView/tabid/2034/Article/12320/prohibited-restricted-materials.aspx
http://www.nwo.usace.army.mil/Media/FactSheets/FactSheetArticleView/tabid/2034/Article/12320/prohibited-restricted-materials.aspx
http://www.nwo.usace.army.mil/Media/FactSheets/FactSheetArticleView/tabid/2034/Article/12320/prohibited-restricted-materials.aspx
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3. Culvert Countersink Depth:

For all NWPs in jurisdictional streams and a stable stream bed, culvert stream crossings shall be

installed with the culvert invert set below the natural stream channel flow line according to the

table below. This regional condition does not apply in instances where the lowering of the culvert

invert would allow a headcut to migrate upstream of the project into an unaffected stream reach

or result in lowering the elevation of the stream reach.

Culvert Type Drainage Area 
Minimum Distance Culvert Invert Shall 

Be Lowered Below Stream Flow Line 
All culvert types < 100 acres Not required 

Pipe diameter <8.0 ft 100 to 640 acres 1/2 ft 

Pipe diameter <8.0 ft >640 acres 1.0 ft 

Pipe diameter > 8.0 ft All drainage sizes 20% of pipe diameter 

Box culvert All drainage sizes 1.0 ft 

a. The stream flow line shall be defined as the longitudinal average of the low flow

stream channel.

b. The slope of the culvert should be parallel to the slope of the stream flow line.

c. The culvert invert depression depth shall be measured at the culvert inlet for culverts

installed at a slope less than the slope of the stream flow line.

d. Riprap inlet and outlet protection shall be placed to match the height of the culvert invert.

4. Spawning Areas:

Spawning areas and seasons can be accessed on the North Dakota Game & Fish Department’s

website at: http://gf.nd.gov/gnf/conservation/docs/spawning-restriction-exclusions.pdf

5. Intake Structures:

a. Intake screens with a maximum mesh opening of 1/4-inch must be provided, inspected

annually, and maintained. Wire, Johnson-like, screens must have a maximum distance

between wires of 1/8-inch. Water velocity at the intake screen shall not exceed 1/2-foot per

second.

b. Pumping plant sound levels will not exceed 75 dB at 50 feet.

c. Intakes located in Lake Sakakawea, above river mile 1519, and on the Yellowstone River, are

subject to the following conditions:

i. The intakes shall be floating.

ii. At the beginning of the pumping season, the intake shall be placed over water with a

minimum depth of 20 feet.

iii. If the 20-foot depth is not attainable, then the intake shall be located over the deepest

water available.

iv. If the water depth falls below six feet, the intake shall be moved to deeper water or the

maximum intake velocity shall be limited to 1/4-foot per second.

d. Intakes located in Lake Sakakawea, below river mile 1519, and the Missouri River below

http://gf.nd.gov/gnf/conservation/docs/spawning-restriction-exclusions.pdf
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Garrison Dam are subject to the following conditions: 

i. The intakes shall be submerged. 

ii. At the beginning of the pumping season, the intake will be placed at least 20 vertical feet 

below the existing water level. 

iii. The intake shall be elevated 2 to 4 feet off the bottom of the river or reservoir bed. 

iv. If the 20-foot depth is not attainable, then the intake velocity shall be limited to ¼-foot 

per second with intake placed at the maximum practicable attainable depth. 

e. Intakes and associated utility lines that are proposed to cross sandbars in areas designated as 

piping plover critical habitat are prohibited. 

f. Any temporary open trench associated with utility lines are to be closed within 30 days of 

excavation. This time limit may be extended by notifying the North Dakota Regulatory 

Office and receiving a written response that the extension is acceptable 

6. Boat Docks: 

To ensure that the work or structure shall not cause unreasonable obstruction to the free 

navigation of the navigable waters, the following conditions are required: 

a. No boat dock shall be located on a sandbar or barren sand feature. The farthest point 

riverward of a dock shall not exceed a total length of 30 feet from the Ordinary High 

Water Mark. Information Note: Issuance of this permit does not supersede authorization 

required by the North Dakota State Engineer’s Office. 

b. Any boat dock shall be anchored to the top of the high bank. 

c. Any boat dock located within an excavated bay or marina that is off the main river 

channel may be anchored to the bay or marina bottom with spuds. 

d. Section 10 Waters located in the State of North Dakota are: 

i. Bois de Sioux River 

ii. James River Missouri River 

iii. Red River of the North 

iv. Upper Des Lacs Lake 

v. Yellowstone River 

 

 



2022 Nationwide Permits 
Regional Conditions 
State of North Dakota 

Section 401 Water Quality Certification 
 

The following Nationwide permit (NWP) regional conditions pertaining to Section 401 Water 
Quality Certification (WQC) will be used in the State of North Dakota for NWP 1, 2, 3, 4, 5, 
6, 7, 8, 9, 10, 11, 13, 14, 15, 16, 17, 18, 19, 20, 22, 23, 24, 25, 27, 28, 30, 31, 32, 33, 34, 35, 
36, 37, 38, 41, 45, 46, 49, 53, 54 and 59. 

 
The Environmental Protection Agency is responsible for providing WQC for activities that occur on 
Indian Lands in the State of North Dakota. 

 
The North Dakota Department of Environmental Quality is responsible for providing WQC for 
Section 404 activities that occur in the State of North Dakota, excluding Indian Lands. 

 
WQC by NWP follows: 

• NWP 1 – Aids to Navigation 
-Certification not required (Section 10 Only) 

 
• NWP 2 – Structures in Artificial Canals 

-Certification not required (Section 10 Only) 
 

• NWP 3 – Maintenance 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 4 – Fish and Wildlife Harvesting, Enhancement, and Attraction Devices and 

Activities 
-EPA waived certification for all activities. 
-NDDEQ certified for all activities. 
 

• NWP 5 – Scientific Measurement Devices 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 6 – Survey Activities 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 7 – Outfall Structures and Associated Intake Structures 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with a condition requiring a copy of the preconstruction notification 
(PCN) be provided for any projects affecting classified rivers, streams or lakes.  
Classified waters are listed in Appendixes I and II of the State Water Quality Standards. 
 

• NWP 8 – Oil and Gas Structures on the Outer Continental Shelf 
-Not applicable in North Dakota 

 
 
 



• NWP 9 – Structures in Fleeting and Anchorage Areas 
-Certification not required (Section 10 Only) 

 
• NWP 10 – Mooring Buoys 

-Certification not required (Section 10 Only) 
 

• NWP 11 – Temporary Recreational Structures 
-Certification not required (Section 10 Only) 
 

• NWP 13 – Bank Stabilization 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with a condition requiring that a copy of the PCN be provided for any 
projects affecting classified waters. 
 

• NWP 14 – Linear Transportation Projects 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 15 – U.S. Coast Guard Approved Bridges 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities, except those affecting classified waters.  Individual 
certification is required for projects affecting classified waters. 

 
• NWP 16 – Return Water From Upland Contained Disposal Areas 

-EPA denied certification and individual certification is required for all activities. 
-NDDEQ certified with a condition requiring that a copy of the PCN be provided for any 
projects affecting classified waters. 

 
• NWP 17 – Hydropower Projects 

-EPA denied certification and individual certification is required for all activities. 
-NDDEQ certified for all activities, except those affecting classified waters.  Individual 
certification is required for projects affecting classified waters. 
 

• NWP 18 – Minor Discharges 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 19 – Minor Dredging 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities, provided spoils are disposed of at an upland site and 
are not allowed to drain back to waters of the state. 

 
• NWP 20 – Response Operations for Oil or Hazardous Substances 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 
 

 
• NWP 22 – Removal of Vessels 

-EPA waived certification for all activities. 
-NDDEQ certified for all activities. 

 



• NWP 23 – Approved Categorical Exclusions 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities, except those impacting classified waters and bank 
loss exceeds 300 linear feet.  Individual certification is required for the excepted 
projects. 

 
• NWP 24 – Indian Tribe or State Administered Section 404 Programs 

-Not applicable in North Dakota. 
 

• NWP 25 – Structural Discharges 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 27 – Aquatic Habitat Restoration, Establishment, and Enhancement Activities 

 -EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions: 1) PCN must be provided for projects affecting 
classified waters; 2) Projects must not result in a net loss of wetland or wetland type; 
and 3) no in-stream berms, dams, or similar structures in classified waters, unless 
constructed in such a way that the stream assimilative capacity and aquatic life passage 
are maintained or the structures are part of a restoration project.  

 
• NWP 28 – Modifications of Existing Marinas 

-Certification not required (Section 10 Only) 
 

• NWP 30 – Moist Soil Management for Wildlife 
 -EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 
 

• NWP 31 – Maintenance of Existing Flood Control Facilities 
 -EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 32– Completed Enforcement Actions 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with a condition requiring that a copy of the PCN be provided for any 

projects affecting classified waters. 
 

• NWP 33 – Temporary Construction, Access, and Dewatering 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 34 – Cranberry Production Activities 

-EPA denied certification and individual certification is required for all activities. 
-NDDEQ N/A 

 
• NWP 35 – Maintenance Dredging of Existing Basins 

-Certification not required (Section 10 Only) 
 
 
 
 



• NWP 36 – Boat Ramps
-EPA certified with conditions (see EPA certification following this listing).
-NDDEQ certified for all activities.

• NWP 37 – Emergency Watershed Protection and Rehabilitation
-EPA certified with conditions (see EPA certification following this listing).
-NDDEQ certified for all activities.

• NWP 38 – Cleanup of Hazardous and Toxic Waste
-EPA certified with conditions (see EPA certification following this listing).
-NDDEQ certified for all activities.

• NWP 41 – Reshaping Existing Drainage Ditches
-EPA certified with conditions (see EPA certification following this listing).
-NDDEQ certified for all activities.

• NWP 45 – Repair of Uplands Damaged by Discrete Events
-EPA certified with conditions (see EPA certification following this listing).
-NDDEQ certified for all activities.

• NWP 46 – Discharges in Ditches
-EPA certified with conditions (see EPA certification following this listing).
-NDDEQ certified for all activities.

• NWP 49 – Coal Remining Areas
-EPA denied certification and individual certification is required for all activities.
-NDDEQ certified for all activities.

• NWP 53 – Removal of Low-Head Dams
-EPA denied certification and individual certification is required for all activities.
-NDDEQ certified for all activities.

• NWP 54 – Living Shorelines
-EPA waived certification for all activities.
-NDDEQ N/A

• NWP 59 – Water Reclamation and Reuse Facilities
-EPA certified with conditions (see EPA certification following this listing).
-NDDEQ N/A

EPA certification follows. 



October 13, 2021 

U.S. Environmental Protection Agency Region 8 Clean Water Act Section 401 
Water Quality Certification for the U.S. Corps of Engineers CWA Section 404  

2021 Nationwide Permits Reissuance 
 
This Certification applies to any potential point source discharges from potential projects authorized under the 
proposed re-issuance of the following U.S. Army Corps of Engineers CWA 404 Nationwide Permit (NWPs) into 
waters of the United States that occur within Indian country1 lands within the state of North Dakota: NWP 3, 4, 
5, 6, 7,  13, 14, 15, 16, 17, 18, 19, 20, 22, 23, 25, 27, 30, 31, 32, 33, 34, 36, 37, 38, 41, 45, 46, 49, 53, 54, and 
59/E.2  
 
Section 401(a)(1) of the Clean Water Act requires applicants for Federal permits and licenses that may result in 
discharges into waters of the United States to obtain certification that potential discharges will comply with 
applicable provisions of the CWA, including Sections 301, 302, 303, 306 and 307. Where no state agency or tribe 
has authority to give such certification, the U.S. Environmental Protection Agency (EPA) is the certifying 
authority. In this case, the Sisseton-Wahpeton Oyate, Spirit Lake Tribe, Standing Rock Sioux Tribe,  
Three Affiliated Tribes (the Mandan, Hidatsa and Arikara Nation), and Turtle Mountain Band of 
Chippewa Indians currently are not authorized to provide CWA Section 401 certifications for discharges 
occurring on reservations, or any other Indian country lands, within the State of North Dakota, therefore, the 
EPA is making the certification decisions for discharges that may result from potential projects authorized under 
the proposed Corps CWA 404 NWPs listed above. Although the above Tribes currently are not authorized to 
provide CWA Section 401 certifications, EPA will condition certifications using Tribal water quality requirements 
where applicable and appropriate.   
 

 
General Information 
 
The general information provided in this section is intended to provide context for EPA’s certification decision 
and does not itself constitute a certification condition(s). The information in this section is being provided to 
help project proponents comply with the terms and conditions of the CWA Section 401 certification on the 
NWPs on applicable Indian country lands. 

 

• Prior to work commencing, project proponents should notify the appropriate Tribal Environmental Office. 

• The project proponents for projects authorized under the NWPs should obtain all other permits, licenses, 
and certifications that may be required by federal, state, or tribal authority.  

 
1 Indian country is defined in 18 U.S.C. Section 1151. Indian country in North Dakota generally includes (1) lands within the 
exterior boundaries of the following Indian reservations located within North Dakota: the Fort Berthold Indian Reservation, 
the Spirit Lake Reservation, the Lake Traverse Reservation, the Standing Rock Sioux Reservation, and the Turtle Mountain 
Reservation; (2) any land held in trust by the United States for an Indian tribe; and (3) any other areas that are “Indian 
country” within the meaning of 18 U.S.C. Section 1151. 
2 This Certification does not apply to the following NWPs: 1, 2, 8, 9, 10, 11, 24, 28, and 35. The Corps has not requested 
certification for these NWPs. If any activity authorized by these listed NWPs may result in a discharge into a water of the 
United States, the project proponent should contact the Corps or EPA to determine if a CWA Section 401 certification is 
required. Furthermore, NWPs 12, 21, 29, 39, 40, 42, 43, 44, 48, 50, 51, 52, A/55, B/56, C/57, and D/58 were reissued in 
January 2021. 86 FR 2744. EPA denied certification for all these NWPs, except NWP 48. Project proponents must apply for 
an individual CWA Section 401 certification from EPA for all NWPs reissued in January 2021, except NWP 48, for which EPA 
expressly waived certification authority.  
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• If a project is unable to meet the enclosed conditions, or if certification is denied for an applicable NWP, the 
project proponent should request an individual CWA Section 401 certification from EPA. An individual 
certification request is subject to the requirements outlined in 40 CFR 121. 

• Copies of this certification should be kept on the job site and readily available for reference.  

• Pursuant to CWA section 308(a), EPA representatives may inspect the authorized activity and any mitigation 
areas to determine compliance with the terms and conditions of the NWP.  

• If you have questions regarding this certification, or need assistance contacting the appropriate tribe, please 
contact EPA Region 8 at: R8CWA401@epa.gov and Aaron Blair at (303) 312-6883 or via email at 
blair.aaron@epa.gov or Toney Ott at (303) 312-6906 or via email at ott.toney@epa.gov. Additional 
information on tribes in EPA Region 8 also can be found at: https://www.epa.gov/tribal/region-8-tribal-
program. 
 

NWPs Granted with Conditions (121.7(d)(2))  
 
On behalf of the tribes listed above, CWA Section 401 certification is granted with the following conditions for 
NWPs 3, 5, 6, 7, 13, 14, 15, 18, 19, 20, 23, 25, 27, 30, 31, 32, 33, 36, 37, 38, 41, 45, 46, and 59/E. EPA Region 8 
has determined that any discharge authorized under these proposed NWPs will comply with water quality 
requirements, as defined in 40 C.F.R. 121.1(n), subject to the following conditions pursuant to Section 401(d). 
Note that all correlating justification statements and citations as required by 40 CFR 121.7(d)(2) are included in 
Appendix A. 
 
General Condition 1: Point source discharges shall not occur in jurisdictional waters of these special aquatic 
resources: (1) fens, bogs, or other peatlands; (2) within 100 feet of the point of discharge of a known natural 
spring source; (3) riffle-pool complexes of streams; or (4) water sources above hanging gardens. Projects or 
activities expected to have potential discharges into these areas are not covered by this certification and require 
a project-specific CWA Section 401 certification from EPA Region 8. 
 
A peatland is defined by the U.S. Forest Service as any type of peat covered terrain with an accumulation of at 
least 20 to 40 centimeters of peat within the upper 80 centimeters of the soil profile. More resources on 
peatlands and hanging gardens can be found here: 
https://www.fws.gov/mountain-prairie/es/fen/FWSRegion6FenPolicy1999.pdf  
https://www.fs.fed.us/wildflowers/beauty/California_Fens/what.shtml  
https://cnhp.colostate.edu/cnhpblog/2009/08/11/hanging-gardens/ 
https://springstewardshipinstitute.org/hanging-garden 
 
General Condition 2: Except as specified in the project plan, no debris, silt, sand, cement, concrete, oil or 
petroleum, organic material, or other construction related materials or wastes shall be allowed to enter or be 
stored within 100 feet of waters of the U.S. If materials are stored within 100 feet of waters of the U.S., the 
project plan shall identify the measures and controls that will be used to ensure the materials will not enter 
waters of the U.S. No activities shall result in an unconfined discharge of liquid cement into waters of the U.S.    
 
Any materials not specified in the project plan that do enter waters of the U.S. shall be reported to EPA 
(R8CWA401@epa.gov) with a remediation plan within 15 days.  
 
For emergency spills, including any spills of petroleum products, contact EPA’s National Response Center at 1-
800-424-8802, the appropriate Tribal Environmental Office, and local spill response hotlines within 24 hours. 
 

mailto:R8CWA401@epa.gov
https://www.fws.gov/mountain-prairie/es/fen/FWSRegion6FenPolicy1999.pdf
https://www.fs.fed.us/wildflowers/beauty/California_Fens/what.shtml
https://cnhp.colostate.edu/cnhpblog/2009/08/11/hanging-gardens/
https://springstewardshipinstitute.org/hanging-garden
mailto:R8CWA401@epa.gov
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General Condition 3: Activities that may result in a point source discharge shall occur during seasonal low flow 
or no flow periods. Activities that cannot meet this condition require a project-specific CWA Section 401 
certification from EPA Region 8. 
 
General Condition 4: When operating equipment or otherwise undertaking construction activities (including 
grouting riprap) in aquatic resources: 

• Work shall be completed in the dry, unless justification for working in the wet can be documented by 
the project proponent prior to construction.3 

• Concrete grouting shall be allowed to dry thoroughly before exposure to waters of the U.S.  

• All equipment shall be cleaned prior to arriving on the project site. All equipment shall be inspected 
daily and prior to entering any streams or wetlands for oil, gas, diesel, anti-freeze, hydraulic fluid, and 
other petroleum leaks.  

• All contaminated areas shall be cleaned immediately, and contaminated soil removed from the site or 
contained in enclosed containers. Containers shall not be stored within 100 feet of waters of the U.S. If 
site conditions do not allow for storage at least 100 feet away from waters of the U.S., or if the 
topography is such that storage can occur within 100 feet without risk to waters of the U.S., the project 
proponent shall document this along with the measures and controls that will be used to ensure 
contaminants will not enter waters of the U.S. All equipment detected with leaks shall be repaired 
promptly or moved offsite within 24 hours. 

• Containment booms and/or absorbent material shall be available onsite. In the case of spills, 
containment booms and/or absorbent materials shall be employed immediately to prevent discharges 
from reaching waters of the U.S.  

 
General Condition 5: For projects that require coverage under EPA’s Construction General Permit, the project 
proponent shall submit the Stormwater Pollution Prevention Plan (SWPPP) to EPA Region 8 
(R8CWA401@epa.gov).  
 
For projects that do not require the development of a SWPPP, the project proponent shall document how the 
project will utilize construction techniques, including soil erosion and sediment controls, to prevent or minimize 
water quality degradation because of the project. Projects shall not permanently impact the overall health of 
the aquatic resource; beneficial uses shall not be lost or impaired. 
  
General Condition 6: Vegetation in jurisdictional wetlands and waterbodies shall be protected except where its 
removal is necessary for completion of the work. Locations disturbed by construction activities shall be 
revegetated with appropriate native vegetation in a manner that optimizes plant establishment for the specific 
site (e.g., stockpiling of existing topsoil that is weed-seed free). Revegetation may include topsoil replacement, 
planting, seeding, fertilization, liming, and weed-free mulching.  All revegetation materials, including plants and 
plant seed shall be on site or scheduled for delivery prior to or upon completion of the earth moving activities. 
Exceptions to native revegetation include agricultural lands that are being returned to crop or pasture 
vegetation, with Corps permission.  
 
Where removal of vegetation occurs, the project proponent shall develop a restoration plan prior to initiating 
construction on the project. The restoration plan shall include measures, including but not limited to: 

• The project proponent shall describe and photo document where the disturbance or removal of 
riparian/wetland vegetation will occur during the completion of the work. 

 
3 See “Working in the dry: Cofferdams, in-river construction, and the United States Army Corps of Engineers” 
https://usace.contentdm.oclc.org/digital/collection/p16021coll4/id/156/ 
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• The project proponent shall revegetate disturbed jurisdictional areas within three months of completion 
of construction, based on pre-disturbance or reference site conditions, including percent cover and 
native species diversity. 

• The project proponent shall revegetate any disturbed wetland soil with native plant species. Non-native 
and invasive species shall not be used for restoration activities. 
 

General Condition 7: The placement of material (discharge) for the construction of new dams is not certified, 
except for stream restoration projects. Activities that cannot meet this condition require a project-specific CWA 
Section 401 certification from EPA Region 8. 
 
General Condition 8 – Applicable only to the following NWPs: 3, 7, 13, 14, 15, 19, 23, 27, 37, and 59/E. 
Project proponents shall provide notice to EPA Region 8 at least 30 days prior to commencing work in water of 
the U.S. to provide EPA Region 8 with the opportunity to review and inspect the activity for the purposes of 
determining whether any discharge from the proposed project will violate this water quality certification. In 
cases where the Corps requires a PCN for the applicable NWP, in accordance with Corps’ National General 
Condition 32(b), Pre-Construction Notification (86 FR 2873), the applicant shall also provide the PCN to Region 8.  
 
Additionally, the applicant shall include a summary of communications with the affected Tribe's water quality 
staff regarding the project, including any concerns or issues, in its submission to EPA. 

 
NWP-Specific Conditions:  
 
NWP 3, Specific Condition 1: No more than 25 cubic yards of new or additional riprap shall be placed to protect 
the structure or fill. If a project proponent seeking NWP authorization plans to use more than 25 cubic yards of 
new or additional riprap to protect the structure or fill, the project proponent shall request a project-specific 
CWA Section 401 certification from EPA Region 8. 
 
NWP 3, Specific Condition 2: Bridge replacements shall span the bankfull width and/or the ordinary highwater 
mark of the affected waters of the U.S. Projects or activities that cannot meet this condition require a project-
specific CWA Section 401 certification from EPA Region 8. 
 
NWP 3, Specific Condition 3: Fill or dredged material shall not result in an increase in land contour height 
beyond the original dimensions for the repair of low water crossings, or loss of stream cross section dimensions. 
Original land contour dimensions shall be documented prior to construction to confirm contours are returned to 
these dimensions post-maintenance activities. 
 
NWP 3, Specific Condition 4: Silt and sediment removal shall not exceed: 

1) 50 linear feet for low water crossings; and 
2) 100 linear feet for bridge crossings. 

 
Projects or activities that cannot meet this condition require a project-specific CWA Section 401 certification 
from EPA Region 8. 
 
NWP 7, Specific Condition 1: Construction of the outfall structure shall be placed at the streambed elevation 
and, at a minimum, the pipe should be sized to prevent high pressure discharge of stormwater. Pipe sizing 
selection methods and justification that high pressure discharge will be minimized shall be documented by the 
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project proponent. 
 
NWP 7, Specific Condition 2: Outfall structures shall not be constructed in jurisdictional wetlands. If a project 
proponent plans to construct an outfall structure in a jurisdictional wetland, the project proponent shall request 
a project-specific CWA Section 401 certification from EPA Region 8. 
 
NWP 7, Specific Condition 3: For activities that do not require a SWPPP, the project proponent shall submit to 
EPA, an erosion and sediment control plan prior to construction that includes outfall stabilization controls. 
(Projects or activities requiring a SWPPP must submit the SWPPP to EPA per General Condition 5.)   
 
The plan shall describe type, location, and maintenance schedules for all controls to be put in place prior to, 
during, and after construction to stabilize all areas of the bed and bank around and adjacent to the outfall 
structure and associated intake structures that may be affected by outfall or stream flows, respectively. The plan 
shall provide for maintenance of measures, and adaptive management processes if any measures are 
determined to be ineffective. During monitoring and maintenance, if water quality requirements are exceeded 
or if measures are identified as ineffective, then descriptions of additional measures taken to ensure compliance 
shall be sent to EPA within 48 hours of the exceedance or measure failure. 
 
Rip rap aprons and/or energy dissipation structures shall be constructed to provide protection from the erosive 
potential of high-velocity flows, as documented in the erosion and sediment control plan, with adaptive 
management in place for potential structure failures. 
 
NWP 7, Specific Condition 4: The project proponent shall submit a monitoring plan to EPA Region 8 prior to 
initiating construction on the project.  

• The project proponent shall monitor the project site through the next growing season or until the site is 
restored to pre-disturbance or reference site conditions. The monitoring plan shall contain the 
restoration plan (as outlined in General Condition 6) and any additional adaptive management methods 
if the site is not achieving pre-disturbance or reference site conditions. 

• The project proponent shall use referenced photographs to document the status of all relevant locations 
at the project site prior to construction, during project construction, after project completion, and upon 
completion of all restoration activities, consistent with the monitoring plan.  

• The project proponent shall submit electronic photos (prior to, during and post-construction, and post-
restoration) in an annual monitoring report to EPA Region 8 (R8CWA401@epa.gov). The report shall be 
labeled with the project name and Corps District number. 

 
NWP 13, Specific Condition 1: The project proponent shall submit a project plan with design techniques and 
stabilization methods to EPA Region 8 prior to construction. Activities shall use native vegetation or other 
bioengineered design techniques (e.g., willow plantings, root wads, large woody debris, etc.) or a combination of 
hard-armoring (e.g., rock) and predominately native vegetation or bioengineered design techniques. Artificial 
soil stabilizing material (e.g., mulch, matting, netting, etc.) shall be used to reduce soil erosion. These materials, 
to include all plants and plant seed, shall be on site or scheduled for delivery prior to or upon completion of the 
earth moving activities. Sediment control measures shall be maintained in good working order at all times.  
 
Any project proposing bank stabilization solely using hard armoring methods, or where the scope of the entire 
project is greater than 500 linear feet, is not authorized under this certification and the project proponent shall 
seek a project-specific CWA Section 401 certification from EPA Region 8.  
 

mailto:R8CWA401@epa.gov
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NWP 13, Specific Condition 2: The slopes of disturbed banks shall be configured to mimic a stable reference 
reach and not reduce the bottom width of the stream. Pre-construction cross sections shall be included in the 
project plan submitted to EPA Region 8. 
 
NWP 13, Specific Condition 3: The project proponent shall submit a monitoring plan to EPA Region 8 prior to 
initiating construction on the project.  

• The project proponent shall monitor the project site through the next growing season or until the site is 
restored to pre-disturbance or reference site conditions. The monitoring plan shall contain the 
restoration plan (as outlined in General Condition 6) and any additional adaptive management methods 
if the site is not achieving pre-disturbance or reference site conditions. 

• The project proponent shall use referenced photographs to document the status of all relevant locations 
at the project site prior to construction, during project construction, after project completion, and upon 
completion of all restoration activities, consistent with the monitoring plan.  

• The project proponent shall submit electronic photos (prior to, during and post-construction, and post-
restoration) in an annual monitoring report to EPA Region 8 (R8CWA401@epa.gov). The report shall be 
labeled with the project name and Corps District number (if available). 

 
NWP 14, Specific Condition 1: NWP 14 is conditionally certified, except that a project-specific CWA section 401 
certification is required for projects authorized under one or more NWP by the Corps that result(s) in:  

1. Greater than 1/10 acre of impacts to waters of the U.S.; or  
2. Greater than 300 linear feet of impacts to waters of the U.S.  

 
NWP 14, Specific Condition 2: The project proponent shall submit a project design plan to EPA Region prior to 
construction. Affected streambanks shall be sloped such that the stream bottom width is not reduced, and 
bottom elevations are restored to original elevations. Stream bank slopes should not be steeper than 3:1. 
Justification for banks steeper than 3:1 shall be included in the project design plan. The project design plan also 
shall document how all temporary fills and structures will be removed, and the area restored to pre-project 
conditions.  
 
NWP 14, Specific Condition 3: Permanent culverts shall be installed using an established culvert analysis and 
design tool (ex. HY-8, HEC-RAS, USGS CAP, etc.). Culverts shall span the bankfull width and/or ordinary high-
water mark of the affected waterbody. The culvert bottom shall be installed below the existing streambed 
elevation to allow aquatic organism passage and the natural substrate to reestablish. 
 
NWP 14, Specific Condition 4: The project proponent shall submit a monitoring plan to EPA Region 8 prior to 
initiating construction on the project.  

• The project proponent shall monitor the project site through the next growing season or until the site is 
restored to pre-disturbance or reference site conditions. The monitoring plan shall contain the 
restoration plan (as outlined in General Condition 6) and any additional adaptive management methods 
if the site is not achieving pre-disturbance or reference site conditions.  

• Impacts to aquatic resource buffers shall be avoided. If avoidance is not possible, methods for buffer 
restoration and monitoring shall be in the monitoring plan.   

• The project proponent shall use referenced photographs to document the status of all relevant locations 
at the project site prior to construction, during project construction, after project completion, and upon 
completion of all restoration activities, consistent with the monitoring plan.  

mailto:R8CWA401@epa.gov
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• The project proponent shall submit electronic photos (prior to, during and post-construction, and post-
restoration) in an annual monitoring report to EPA Region 8 (R8CWA401@epa.gov). The report shall be 
labeled with the project name and Corps District number (if available). 

 
NWP 15, Specific Condition 1: Fill or dredged material shall not result in an increase in land contour height 
beyond the original dimensions of the waterbody. Original land contour dimensions shall be documented prior 
to construction to confirm contours are restored to pre-disturbance conditions. Affected streambanks shall be 
sloped such that the stream bottom width is not reduced, and bottom elevations are restored to original 
elevations. Stream bank slopes should not be steeper than 3:1. Justification for banks steeper than 3:1 shall be 
included in the project design plan. The project design plan also shall document how all temporary fills and 
structures will be removed, and the area restored to pre-project conditions. 
 
NWP 15, Specific Condition 2: Crossings shall be placed perpendicular to the water course, unless the project 
proponent can document that this would result in increased impacts to aquatic resources or compromise the 
safety of the structure. 
 
NWP 15, Specific Condition 3: Bridge decks shall be designed such that they do not drain directly into the 
waterbody.  
 
NWP 15, Specific Condition 4: Bridges shall span the bankfull width, adjacent wetlands, and/or ordinary high-
water mark of the affected waterbody. Projects that cannot meet this condition require a project-specific CWA 
Section 401 certification from EPA Region 8. 
 
NWP 19, Specific Condition 1: Dredged or fill materials shall be placed in non-jurisdictional areas and controlled 
such that it cannot return to waters of the U.S. Dredged or fill material shall not be placed on islet, islands, 
sandbars, landmass or other area of sediment accumulation within the banks of a stream, shore of lake, edge of 
wetland or other type of waterbody, unless the project proponent can document that the vegetation and 
geomorphology signify a long-term stable configuration (e.g., areas of sediment accumulation are not formed 
from temporary situations such as drought conditions or upstream reservoir release conditions).  
 
NWP 27, Specific Condition 1: NWP 27 is conditionally certified, subject to the general conditions listed above, 
except for the following activities, where an individual project-specific CWA Section 401 certification is required: 
(1) the project involves dam removal; and/or (2) the project or activities involve greater than 1-acre of impacts 
to waters of the U.S.; and/or (3) the project impacts greater than 500 linear feet of waters of the U.S.  
 
NWP 37, Specific Condition 1: Original and planned stream contours shall be documented by the project 
proponent. Construction activities shall not result in the channelization of streams or sloughs. Channelization is 
defined, for this purpose, as the placement of excess material in a manner that modifies the bank alignment, 
and subsequently the channel alignment, from its present condition.  
 
NWP 37, Specific Condition 2: Construction activities shall not remove silt beyond what was deposited by the 
emergency event. Based on the original site conditions and planned project design, the project proponent shall 
justify the amount of silt identified for removal, such that the construction activities do not result in the removal 
of silt beyond what was deposited by the emergency event (e.g., excavating a wetland area to the point it’s a 
stormwater retention pond, or deepening/widening a stream channel to accommodate higher flow capacity). 
 

mailto:R8CWA401@epa.gov
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NWP 37, Specific Condition 3: Construction of temporary structures or drains for the purpose of reducing or 
preventing flood damage shall be removed within 60 days following the emergency event, unless justification for 
retaining the structures for a longer period is documented by the project proponent. 
 
 

NWPs Denied (121.7(e)(2)) 
 
On behalf of the Sisseton-Wahpeton Oyate, Spirit Lake Tribe, Standing Rock Sioux Tribe, Three Affiliated Tribes 
(the Mandan, Hidatsa and Arikara Nation), and Turtle Mountain Band of Chippewa Indians, EPA Region 8 cannot 
certify that the range of discharges from potential projects authorized under the following proposed NWPs will 
comply with water quality requirements, as defined in 40 CFR 121.1(n). Therefore, CWA Section 401 water 
quality certification is denied for NWPs 16, 17, 34, 49, and 53 and applicants must request an individual water 
quality certification, consistent with 40 CFR 121.5. 
 
Certification denial is due to insufficient information. 40 CFR 121.7(e)(2)(iii). In EPA’s unique role certifying on 
behalf of a tribe, EPA lacks important information about tribal water resources. In the case of the Sisseton-
Wahpeton Oyate, Spirit Lake Tribe, Standing Rock Sioux Tribe, Three Affiliated Tribes (the Mandan, Hidatsa and 
Arikara Nation), and Turtle Mountain Band of Chippewa Indians, EPA Region 8 lacks sufficient information on 
sensitive resources that may exist on these tribal lands, potential impaired waters on these tribal lands, and 
potential cultural importance of the water resources on these tribal lands. Additional information on these 
specific subjects would be needed for EPA Region 8 to assure that the range of discharges from potential 
projects authorized under NWPs 16, 17, 34, 49, and 53 will comply with water quality requirements, as defined 
in 40 CFR 121.1(n). 
 
This information would also be necessary for EPA Region 8 to identify specific water quality requirements and 
evaluate whether the range of discharges from potential projects will comply with such requirements, in 
accordance with CWA section 401(a)(1) and 40 CFR 121.7(b). Lacking this information, EPA Region 8 is therefore 
denying certification. 
 

NWPs Waived (121.9(a)(1))  
 
On behalf of the Sisseton-Wahpeton Oyate, Spirit Lake Tribe, Standing Rock Sioux Tribe, Three Affiliated Tribes 

(the Mandan, Hidatsa and Arikara Nation), and Turtle Mountain Band of Chippewa Indians, EPA Region 8 is 

expressly waiving its authority to act on the CWA § 401 certification request for the following proposed NWPs: 

4, 22, and 54. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION 

 
FUEL COST ADJUSTMENT CLAUSE 

 Revision Date:  9/8/2006 
 
Introduction 
 
This Special Provision provides for price adjustments to the Contract when significant changes in 
the cost of motor fuels and burner fuels occur while completing the Contract work.  Participation 
in fuel cost adjustment program is not mandatory.  A Contractor is not required to notify the 
Department at the time of submitting bids whether the Contractor will or will not participate in the 
fuel cost adjustment provision.   
 
The North Dakota Department of Transportation (NDDOT) will send the low responsible bidder a 
“Fuel Cost Adjustment Affidavit” (SFN 58393) with the proposed Contract.  The Contractor shall 
return a completed Fuel Adjustment Affidavit with the signed Contract as specified in Standard 
Specification Section 103.06, Execution and Approval of the Contract.  The affidavit shall be 
returned on all Contracts with this provision even if the Contractor elects not to participate in the 
provision.   
 
Compensation adjustments for motor fuels and burner fuels consumed in prosecuting the 
Contract shall be determined by the Engineer in accordance with the provisions set forth herein.  
Compensation adjustments will be assessed monthly for the cost of the motor fuels and burner 
fuels whenever the Current Fuel Index (CFI) is outside the given threshold of the Base Fuel Index 
(BFI) for the Contract.   
 
If the Contractor has a fixed price for fuel for motor or burner fuels to complete the work, no fuel 
cost adjustments will be made for that fuel type.  If there is no fixed fuel price for motor or burner 
fuels, participation in the Fuel Adjustment provision is the decision of the prime Contractor. 
 
If the prime Contractor decides not to participate, no fuel cost adjustments will be made to the 
Contract for the Contractor or any subcontractors. If the prime Contractor elects to participate in 
the fuel cost adjustment provision, the prime Contractor shall include the anticipated fuel cost of 
subcontractors who wish to participate.  If fuel cost adjustments are made to the Contract, the 
prime Contractor shall ensure that participating subcontractors including second and lower tier, 
are included in the adjustments in proportion to the percentage of work and anticipated fuel cost 
by that subcontractor. 
 
Fuel Indexes  
 
Each month, NDDOT will record the average wholesale price for No. 2 diesel fuel and the 
average wholesale price for unleaded gasoline (87 octane).  The monthly average will be the 
average of the daily rack prices for the month as reported by DTN Energy for Fargo ND.   
 
The burner fuel index will be the No. 2 diesel fuel index regardless of the type of burner fuel 
actually used. 
 
The Base Fuel Index (BFI) price for motor fuels and burner fuel to be used in the Contract will be 
the average wholesale price for the month prior to the bid opening. 
 
The Current Fuel Index (CFI) price for motor fuels and burner fuel to be used for each monthly 
adjustment will be the average wholesale price for the month prior to the adjustment month. 
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Fuel Ratio 
 
For motor fuels diesel and unleaded gas, the fuel ratio of the Contract will be determined by 
dividing the Contractor’s affidavit costs for each motor fuel by the original Contract amount.   
 
For burner fuels, the fuel ratio of the contract will be determined by dividing the Contractor’s 
affidavit cost for burner fuels by the original Contract amount of plant-mixed hot bituminous 
pavement paid by the ton.  Asphalt cement, binders and other miscellaneous bituminous items 
shall not be included.   
 
The fuel ratio of the contract for motor and burner fuels will remain the same throughout the 
length of the contract.  The sum of the affidavit fuel costs shall not exceed 15% of the original 
Contract amount. 
 
The fuel ratio for the three fuel types will be determined by the following equation: 
 

 

       
Fuel Ratio(x, y, z)   = Affidavit Cost(x, y, z) / Original Contract Amount(x, y, z)

   
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
 
Fuel Ratio(x, y, z) = Fuel ratio of the contract for each 

respective fuel type 
 
Affidavit Cost(x, y, z) = Fuel costs from Fuel Adjustment Affidavit 

(SFN 58393) 
 
Original Contract Amount(x, y) = Total of the original contract amount 

excluding lane rental, and Part B of the 
bid (when A+B bidding is used), if 
applicable. 

 
Original Contract Amount(z) = Total original contract amount for all hot 

bituminous pavement bid items combined, 
excluding bid items for asphalt cement, 
sawing and sealing joints, coring, etc.  
Only hot bituminous pavement bid items 
measured by the Ton will be included in 
the calculation. 
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Cost Change 
 
The monthly change in fuel costs will be determined by the following equation: 
 

 
 

       
Cost Change(x, y, z)   =  ( CFI(x, y, z) - BFI(x, y, z)  ) / BFI(x, y, z)

   
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel (use diesel prices) 
 
Cost Change(x, y, z) = The relative change in the current CFI and 

the BFI for each fuel type 
 
CFI(x, y, z) = Current Fuel Index for each fuel type  
 
BFI(x, y, z) = Base Fuel Index for each fuel type 
 

 
Contract Adjustments 
 
Contract adjustments will be made for the cost of motor and burner fuels whenever the cost 
change exceeds a ±0.10 threshold.  No fuel cost adjustment will be made for work done under 
liquidated damages.  Adjustments will be determined for Motor Fuel (diesel), Motor Fuel 
(unleaded), and Burner Fuel (burner) separately and shall be computed on a monthly basis. 
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When the cost change is greater than 0.10, the rebate to the Contractor for each fuel 
type shall be computed according to the following formulas: 

 

 
 

 
FCA(x, y, z) = Fuel Ratio(x, y, z) x Estimate(x, y, z) x ( Cost Change(x, y, z) – 0.10 ) 

 
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
 
FCA(x, y, z) = Fuel Cost Adjustment for each of the fuel types 
 
Fuel Ratio(x, y, z) = Fuel Ratio for each of the fuel types  
 
Estimate(x, y) = The monthly total of work done on estimates 

issued in the current month excluding incentive or 
disincentive payments, pay factor adjustments 
and any work completed under liquidated 
damages. 

 
Estimate(z) = The monthly total of hot bituminous pavement 

work done on estimates issued in the current 
month, excluding bid items for asphalt cement, 
sawing and sealing joints, coring, etc.  Only hot 
bituminous pavement bid items measured by the 
Ton will be included in the calculation.  Hot 
bituminous pavement work completed under 
liquidated damages will not be included. 

 
Cost Change(x, y, z) = The monthly change in fuel costs for each of the 

fuel types  
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When the cost change is less than -0.10, the credit to the Department for each fuel type shall be 
computed according to the following formulas: 
 

 
       

 
FCA(x, y, z) = Fuel Ratio(x, y, z) x Estimate(x, y, z) x ( Cost Change(x, y, z) + 0.10 ) 

 
 
(x)    = Motor Fuel (Diesel) 
(y)    = Motor Fuel (Unleaded) 
(z)    = Burner Fuel 
 
FCA(x, y, z) = Fuel Cost Adjustment for each of the fuel types 
 
Fuel Ratio(x, y, z) = Fuel Ratio for each of the fuel types  
 
Estimate(x, y) = The monthly total of work done on estimates 

issued in the current month excluding any 
incentive or disincentive payments, pay factor 
adjustments and any work completed under 
liquidated damages. 

 
Estimate(z) = The monthly total of hot bituminous pavement 

work done on estimates issued in the current 
month, excluding bid items for asphalt cement, 
sawing and sealing joints, coring, etc.  Only hot 
bituminous pavement bid items measured by the 
Ton will be included in the calculation.  Hot 
bituminous pavement work completed under 
liquidated damages will not be included. 

 
Cost Change(x, y, z) = The monthly change in fuel costs for each of the 

fuel types  
 

 
Payments 
 
Adjustments will be determined by the Engineer monthly.  Adjustments will be made under the 
following spec and code for each fuel type: 
 
 109 0100 Motor Fuels (Diesel) 
 109 0200 Motor Fuels (Unleaded) 
 109 0300 Burner Fuel 
 
When significant payment adjustments are made on final estimates to account for final in-place 
measured quantities, the Engineer may prorate the adjustments back to the months when the 
work was done.   
 
Attachments 
 
For informational purposes, a ‘Fuel Cost Adjustment Affidavit’ (SFN 58393) is included as 
Attachment A.    
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