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STATE FEDERAL AID PROJECT NO.   BGR-CVD-IM-1-094(238)172 (PCN-23810)

NORTH DAKOTA
DEPARTMENT OF TRANSPORTATION

REQUEST FOR PROPOSAL

(For official use only)

Proposal Form of:

(Address, City, State, Zipcode)

(Firm Name)
___________________________________________________________________________

___________________________________________________________________________

I-94, 1.5 MI E OF CMC 0821 (EAST MENOKEN INTERCHANGE) E TO 0.5 MI E OF ND 14 (STERLING
INTERCHANGE) - EB

BURLEIGH COUNTY

Miles10.981

BID OPENING:
exchange at www.bidx.com until

The bidder's proposal will be accepted via the Bid Express on-line bidding

Prior to submitting a Proposal, the Bidder shall complete all applicable sections and
properly execute the Proposal Form in accordance with the specifications.

Central Time on October 09, 2026.09:30AM 

TEMPORARY RAMP CONNECTIONS, GRADING, PCC PAVEMENT, MILL & OVERLAY, CULVERTS, FENCING,
GUARDRAIL, AND INCIDENTALS
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The company, firm, corporation, or individual hereby acknowledges that it has designated a responsible 

person or persons as having the authority to obligate the company, firm, or individual, through electronic or 

paper submittal, to the terms and conditions described herein and in the contract documents.  The 

designated responsible person submitting this proposal shall be hereafter known as the bidder.  By 

submitting this proposal, the bidder fully accepts and agrees to all the provisions of the proposal.  The bidder 

also certifies that the information given in this proposal is true and the certifications made in this proposal 

are correct. 

The bidder acknowledges that they have thoroughly examined the plans, proposal form, specifications, 

supplemental specifications, special provisions and agrees that they constitute essential parts of this 

proposal. 

The bidder acknowledges that all line items which contain a quantity shall have a unit price bid.  Any line item 

which is bid lump sum shall contain a lump sum bid price. 

The bidder acknowledges that they understand that the quantities of work required by the plans and 

specifications are approximate only and are subject to increases and decreases; the bidder understands that 

all quantities of work actually required must be performed and that payment therefore shall be at the prices 

stipulated herein; that the bidder proposes to timely furnish the specified materials in the quantities required 

and to furnish the machinery, equipment, labor and expertise necessary to competently complete the 

proposed work in the time specified. 

NON-COLLUSION AND DEBARMENT CERTIFICATION 

The bidder certifies that neither he/she, nor any official, agent or employee of the bidder has entered into 

any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with this bid. 

By submitting this proposal, the bidder certifies to the best of his/her knowledge and belief that he/she and 

his/her principles: 

a.  Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal Department or agency; 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 

obtaining, attempting to obtain, or perform a public (Federal, State or Local) transaction or contract 

under a public transaction; violation of Federal or State antitrust statutes or commission of 

embezzlement, theft, forgery, bribery, falsification or destruction of records; making false 

statements; or receiving stolen property 
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c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or Local) with commission of any of the offenses enumerated in paragraph b. of the 

certification; and 

d. Have not within a three-year period preceding this proposal had one or more public transactions 

(Federal, State or Local) terminated for cause or default 

Where the prospective bidder is unable to certify to any of the statements in this certification, the bidder 

shall submit an explanation in the blanks provided herein.  The explanation will not necessarily result in 

denial of participation in a contract: 

Explanation:             
              
              
              

 

If the prequalified bidder’s status changes, he/she shall immediately submit a new fully executed non-

collusion affidavit and debarment certification with an explanation of the change to the Contract Office prior 

to submitting the bid. 

Failure to furnish a certification or an explanation will be grounds for rejection of a bid. 

BID LIMITATION (Optional) 

The bidder who desires to bid on more than one project on which bids are to be opened on the same date, 

and who also desires to avoid receiving an award of more projects than the bidder is equipped to handle, 

may bid on multiple projects and limit the total amount of work awarded to the bidder on selected projects 

by completing the “Bid Limitation”. 

The Bid Limitation must be filled in on each proposal form for which the Bidder desires protection.  Each such 

proposal must be covered by a proposal guaranty. 

The bid limitation can be made by declaring the total dollar value of work OR total number of projects a 

bidder is willing to perform. 

The Bidder desires to disqualify all of his/her bids on this bid opening that exceed a total dollar value of  

$              

OR 

that exceed a total number of                              projects. 

The Bidder hereby authorizes the Department to determine which bids shall be disqualified. 
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PERMISSIBLE DISCOUNT (optional) 

Only when invited to do so in the Request for Proposal by Special Provision, Bidders are permitted to offer a 

discount on a specific project (discount project) if they are awarded the contract on one or more additional 

projects bid at the same bid opening time and date.  The bidder must present the proposal so that it can be 

considered with or without the discount.  The bid or discount offered on the “discount project” will not affect 

the determination of the low bid of any other project. 

When discounts are offered, they must be presented as a reduction in the unit price for one or more items of 

work in the specified proposal (discount project). 

 

Space for Offering Discounts: 
              
              
              

Item No:     

Description:     

Unit:      

Proposal Quantity:  Unit Price Reduction: $   Discount: $    

Item No:     

Description:     

Unit:      

Proposal Quantity:  Unit Price Reduction: $   Discount: $    

Item No:     

Description:     

Unit:      

Proposal Quantity:  Unit Price Reduction: $   Discount: $    

 

TOTAL DISCOUNT     

It is understood that the discount will only apply if awarded under the conditions as listed above and signed 

by the bidder. 
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PROPOSAL GUARANTY 

A proposal guaranty is required.  The proposal guaranty must comply with Section 102.09, “Proposal 

Guarantee” of the Standard Specifications. 

TYPE OF PROPOSAL GUARANTY APPLIED TO THIS PROJECT (Check one): 

_____  Annual Bid Bond* 

_____  Single Project Bid Bond 

_____  Certified or Cashier’s Check 

*Annual Bid Bond is required when submitting proposals electronically 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Spec
No.

Amount

Description Unit
Approx.
Quantity

Unit Price

$$$$$ 000 $$$$$ 00

PROPOSAL FORM
North Dakota Department of Transportation 5  of 13

October 09, 2026BID OPENING:

Code
No.

Bidder must type or neatly print unit prices in numerals, make extensions for each item, and 
total.  Do not carry unit prices further than three (3) decimal places.

Item
No.

Project: BGR-CVD-IM-1-094(238)172 (PCN-23810)

BID ITEMS

23810
Page
Job

CONTRACT BOND                                     1.001 103 0100 L SUM

E-TICKETING                                       1.002 109 1000 L SUM

REMOVAL OF PAVEMENT                               207,632.003 202 0136 TON  

REMOVAL OF PIPE ALL TYPES AND SIZES               2,940.004 202 0174 LF   

REMOVAL OF MEDIAN DRAIN PRECAST CONCRETE          6.005 202 0237 EA   

REMOVE EXISTING FENCE                             57,884.006 202 0312 LF   

REMOVAL OF TEMPORARY BYPASS                       2.007 202 0350 EA   

COMMON EXCAVATION-TYPE B                          98,614.008 203 0102 CY   

TOPSOIL                                           70,980.009 203 0109 CY   

COMMON EXCAVATION-WASTE                           10,541.010 203 0113 CY   

WATER                                             4,339.011 216 0100 M GAL

PREPARE STOCKPILE SITE                            1.012 220 0100 L SUM

RESTORE STOCKPILE SITE                            1.013 220 0200 L SUM

SUBGRADE PREPARATION-TYPE A-12IN                  30052.014 230 0165 STA  

SEEDING CLASS II                                  680118.015 251 0200 ACRE 

WETLAND SEED                                      4701.016 251 1000 ACRE 
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TEMPORARY COVER CROP                              740114.017 251 2000 ACRE 

SOIL STABILIZATION                                420233.018 253 0061 ACRE 

ECB TYPE 2                                        1,398.019 255 0102 SY   

SILT FENCE                                        11,089.020 260 0300 LF   

REMOVE SILT FENCE                                 11,089.021 260 0301 LF   

FIBER ROLLS 12IN                                  79,543.022 261 0112 LF   

REMOVE FIBER ROLLS 12IN                           34,469.023 261 0113 LF   

FIBER ROLLS 20IN                                  6,934.024 261 0120 LF   

REMOVE FIBER ROLLS 20IN                           3,498.025 261 0121 LF   

SALVAGED BASE COURSE                              159,284.026 302 0100 TON  

TACK COAT                                         6,181.027 401 0050 GAL  

MILLING PAVEMENT SURFACE - 2 INCH                 8,582.028 411 0114 SY   

RAP - SUPERPAVE FAA 43                            13,927.029 430 0143 TON  

CORED SAMPLE                                      149.030 430 1000 EA   

PATCHING                                          500.031 430 2000 TON  

PG 58S-34 ASPHALT CEMENT                          628.032 430 5815 TON  
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9IN NON-REINF CONCRETE PVMT CL AE-DOWELED         202,926.033 550 0305 SY   

SINGLE SLOPE BARRIER                              28.034 602 1220 LF   

MOBILIZATION                                      1.035 702 0100 L SUM

FLAGGING                                          500.036 704 0100 MHR  

TRAFFIC CONTROL SIGNS                             9,457.037 704 1000 UNIT 

ATTENUATION DEVICE-TYPE B-65                      10.038 704 1043 EA   

ATTENUATION DEVICE-TYPE B-80                      2.039 704 1046 EA   

PORTABLE RUMBLE STRIPS                            2.040 704 1048 EA   

TYPE III BARRICADE                                39.041 704 1052 EA   

DELINEATOR DRUMS                                  366.042 704 1060 EA   

TUBULAR MARKERS                                   747.043 704 1067 EA   

DELINEATOR                                        364.044 704 1070 EA   

FLEXIBLE DELINEATORS                              1,013.045 704 1072 EA   

SEQUENCING ARROW PANEL-TYPE C                     4.046 704 1087 EA   

SEQUENCING ARROW PANEL-TYPE C-CROSSOVER           2.047 704 1088 EA   

FLASHING BEACON                                   2.048 704 1090 EA   
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OBLITERATION OF PAVEMENT MARKING                  9,613.049 704 1500 SF   

STATE FURNISHED MEDIAN BARRIER                    4,440.050 704 3511 LF   

VEHICLE SPEED FEEDBACK SIGN                       2.051 704 8015 EA   

FIELD OFFICE                                      1.052 706 0400 EA   

AGGREGATE LABORATORY                              1.053 706 0500 EA   

BITUMINOUS LABORATORY                             1.054 706 0550 EA   

CONTRACTOR'S LABORATORY                           1.055 706 0600 EA   

GEOSYNTHETIC MATERIAL TYPE G                      309,521.056 709 0100 SY   

TEMPORARY BYPASS                                  2.057 710 0100 EA   

PIPE CONC REINF 24IN CL III                       68.058 714 0615 LF   

PIPE CONDUIT 24IN                                 1,328.059 714 4105 LF   

PIPE CONDUIT 30IN                                 832.060 714 4110 LF   

PIPE CONDUIT 36IN                                 276.061 714 4115 LF   

PIPE CONDUIT 42IN                                 118.062 714 4120 LF   

PIPE CONDUIT 48IN                                 376.063 714 4125 LF   

PIPE CONDUIT ARCH 51IN X 31IN                     204.064 714 4227 LF   
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PIPE CONDUIT ARCH 73IN X 45IN                     94.065 714 4236 LF   

REMOVE & RELAY END SECTION-ALL TYPE & SIZES       4.066 714 9660 EA   

RIGHT OF WAY MARKERS                              52.067 720 0110 EA   

IRON PIN R/W MONUMENTS                            26.068 720 0130 EA   

IRON PIN REFERENCE MONUMENTS                      26.069 720 0135 EA   

MEDIAN DRAIN PRECAST CONCRETE-TYPE A              6.070 722 4565 EA   

CURB & GUTTER-TYPE 1 SPECIAL                      15.071 748 0141 LF   

FENCE BARBED WIRE 4 STRAND-WOOD POST              58,038.072 752 0300 LF   

FENCE TERMINAL                                    4.073 752 0993 EA   

CORNER ASSEMBLY BARBED WIRE-WOOD POST             24.074 752 3150 EA   

DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST      40.075 752 4140 EA   

FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING        103.076 754 0110 SF   

FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING        146.077 754 0112 SF   

DELINEATORS-TYPE A-SINGLE SIDED                   108.078 754 0154 EA   

DELINEATORS-TYPE B                                39.079 754 0160 EA   

REMOVE & RESET DELINEATORS                        12.080 754 0162 EA   
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DELINEATORS-TYPE E                                8.081 754 0166 EA   

DELINEATORS-TYPE D                                9.082 754 0168 EA   

STEEL GALV POSTS-TELESCOPING PERFORATED TUBE      270.083 754 0206 LF   

GALV STEEL POST-STANDARD PIPE                     140.084 754 0210 LF   

GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE)       439.085 754 0214 LF   

PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING       1,036.086 754 0534 SF   

INTERSTATE MILE POSTS-TYPE C                      11.087 754 0557 EA   

RESET SIGN PANEL                                  1.088 754 0592 EA   

OBJECT MARKERS - TYPE I                           4.089 754 0801 EA   

OBJECT MARKERS - TYPE III                         2.090 754 0803 EA   

OBJECT MARKERS - CULVERTS                         78.091 754 0805 EA   

CLASS AE CONCRETE-SIGN FOUNDATIONS                7003.092 754 1100 CY   

REMOVE SIGN FOUNDATION                            22.093 754 1104 EA   

SINUSOIDAL RUMBLE STRIP - CONCRETE SHOULDER       22.094 760 0021 MILE 

EPOXY PVMT MK 6IN LINE                            2,594.095 762 0114 LF   

EPOXY PVMT MK 24IN LINE                           62.096 762 0117 LF   
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RAISED PAVEMENT MARKERS                           25,880.097 762 0200 EA   

SHORT TERM 6IN LINE-TYPE R                        7,412.098 762 0422 LF   

PVMT MK PAINTED 6IN LINE                          327,827.099 762 1106 LF   

PVMT MK PAINTED 12IN LINE                         1,938.100 762 1112 LF   

W-BEAM GUARDRAIL                                  164.101 764 0131 LF   

W-BEAM GUARDRAIL END TERMINAL                     2.102 764 0145 EA   

REMOVE W-BEAM GUARDRAIL & POSTS                   189.103 764 0151 LF   

REMOVE END TREATMENT & TRANSITION                 1.104 764 2081 EA   

MODIFY BARREL ATTENUATION DEVICE                  3.105 764 8080 EA   

SHORING                                           4.106 930 8230 EA   

TOTAL SUM BID 
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TIME FOR COMPLETION:

The  undersigned  Bidder  agrees,    if  awarded  the  contract,    to  prosecute  the  work   with   sufficient

forces and equipment to complete  the  contract  work  within  the  allowable  time  specified  as  follows:

WORKING DAY CONTRACT: working days are provided.  The Department will begin

charging working days beginning or the date work begins on the project site,

NA

CALENDAR DAY CONTRACT:  

begins on the project site, whichever is earlier.

COMPLETION DATE CONTRACT:

provides a minimum of 

or the date workwill be determined by adding

whichever  is  earlier.

NA

calendar  days are provided.  The completion date

N

NA

NA calendar days to NA

The project completion date is . The Department10/16/2027

working days.  The Department will begin charging workingNA

or the date work begins on the project site, whichever is earlier.days beginning NA
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Project: BGR-CVD-IM-1-094(238)172 (PCN-23810)

Type of Work: TEMPORARY RAMP CONNECTIONS, GRADING, PCC PAVEMENT, MILL & OVERLAY, CULVERTS, 
FENCING, GUARDRAIL, AND INCIDENTALS

County: BURLEIGH

Length: 10.9810 Miles

CONTRACT EXECUTION:
The  undersigned  Bidder  agrees,  if  awarded  the  contract,  to  execute  the  contract  form  and  furnish
a  contract  bond  within  fifteen  calendar  days,   as  determined  by  NDCC  Section  1-02-15,  after date  of
notice  of  award,  in  accordance  with  the  provisions  of  Sections  103.05  and  103.06  of  the  Standard

representative  of

of
CONTRACTOR NAME

, a
MAILING ADDRESS

Specifications.

AFFIDAVIT:

STATE OF

COUNTY OF 

The  undersigned  bidder,  being  duly  sworn,  does  depose  and  say  that  they  are  an  authorized

and  that  they  have  read,  understand,  acknowledge,  and  accept  the  entire  proposal  form;  and

PartnershipIndividual Joint Venture Corporation

)

)
)  ss.

that  all  statements  made  by  said  bidder  are  true  and  correct.

, TITLE
BIDDER MUST SIGN ON THIS LINE

Subscribed and sworn to before me this day.
TYPE OR PRINT SIGNATURE ON THIS LINE

COUNTY

DATE

NOTARY PUBLIC

My commission expires

STATE(Seal)



NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

Job 23810, BGR-CVD-IM-1-094(238)172  
 

Temporary Ramp Connections, Grading, PCC Pavement, Mill & HMA Overlay, Culverts, 
Fencing, Guardrail, and Incidentals 

 
 

INDEX OF PROVISIONS 
 

 
Road Restriction Permits  
 
Hot Line Notice 
 
Price Schedule for Miscellaneous Items dated January 2, 2026 (PS-1) 
 
Required Contract Provisions Federal Aid Construction Contracts 
(Form FHWA 1273 Revised June 25, 2026) 
 
SP Certified Payrolls, dated 3-7-24 
 
SP Project Payment Reporting 
 
Labor Rates from U.S. Department of Labor dated July 30, 2026 (Mod. No. 3) 
 
On-The-Job Training Program 2026 
 
SSP 1 Temporary Erosion & Sediment Best Management Practices  
 
SSP 2 Federal Migratory Bird Treaty Act  
 
SSP 4 Longitudinal Joint Density  
 
SSP 5 Limitations of Operations  
 
SSP 8 Federal Prohibition on Certain Technological Hardware  
 
SSP 11 Domestic Material Procurement Preferences  
 
SSP 12 Public Liability and Property Damage Insurance  
 
SSP 13 Federal Drone Restriction  
 
SP 1(25) Concrete Paving Grade Control 
 
SP 2(25) Concrete Thickness Determination 



INDEX OF PROVISIONS  
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SP 3(25) Concrete Surface Tolerance 
 
SP 4(25) Vehicle Speed Feedback Sign 
 
SP 5(25) Maturity Curve 
 
SP 6(25) E-ticketing (Mandatory) 
 
SP 7(25) Utility Coordination 
 
SP 341(25) Soil Stabilization 
 
SP 593(25) Modified Base Course Acceptance 
 
PSP 1(25) Permits and Environmental Considerations 
 
SP Fuel Cost Adjustment Clause 
 



 

 NOTICE 
 
 
TO: All prospective bidders on all North Dakota Department of 

Transportation Highway Construction Projects. 
 
Contractors moving construction equipment to NDDOT highway 
construction projects are subject to the Road Restriction Policy 
with the following modifications: 
 
A. The contractor may purchase up to 10 single trip permits for 

each NDDOT highway construction project at a cost ranging from
$20 to $70 each.  These permits must be purchased from the Motor 
Carrier Division of the Highway Patrol at the central office 
of the NDDOT in Bismarck, North Dakota. 

 
B. The $1 per mile fee will not be charged for Gross Vehicle 

Weights (GVW) exceeding 105,500 pounds, 105,500 pounds, and 
105,000 pounds for highways Restricted by Legal Weights,  

 8 Ton, and 7 Ton highways respectively. 
 
C. The $5 per ton per mile fee will be charged only for loads 

exceeding a GVW of 130,000 pounds, 120,000 pounds, 110,000 
pounds and 80,000 pounds for highways Restricted by Legal 
Weights, 8 Ton, 7 Ton, and 6 Ton highways respectively. 

 
D. The maximum weights per axle for each of the class 

restrictions still apply.  If it is shown that more axles 
cannot be added, movement may be authorized; however, a $1 
per ton per mile fee will be charged for all weight in 
excess of the restricted axle limits. 

 
E. These construction equipment single trip permits apply to 

State and US Highways only. 
 
F. The District Engineers and Highway Patrol will select the 

route of travel. 
 
G. Contractors moving equipment to other than NDDOT highway 

construction projects are subject to all fees as shown in 
the Road Restriction Permit Policy. 

 
H. Contractors must call the Highway Patrol prior to movement 

of all overweight loads on all State and US Highways. 
 
 
 
 
 
 



NDDOT ROAD AND VEHICLE RESTRICTIONS     Date Revised 05-22-10 
 
ROAD RESTRICTION PERMITS 
 
Permits shall be issued for the movement of non-divisible vehicles and loads on state highways which 
exceed the weight limits during spring road restrictions.  The issuance of permits may be stopped or 
posted weights changed at any time based on the varying conditions of the roadways.  Permits can be 
obtained from the Highway Patrol.  
 
RESTRUCTION CLASSIFICATIONS WITH ALLOWABLE AXLE WEIGHTS 

AND GROSS VEHICLE WEIGHTS 
PERMIT AND TON/MILE FEES 

Highways Restricted by Legal Weight 
 
  Single Axle    -- 20,000 lbs. 
  Tandem Axle    -- 34,000 lbs. 
  Triple Axle    -- 48,000 lbs. 
  4 Axles or more   -- 15,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 
 
Note: The above weights apply to state highways restricted by legal weights, 
other than interstate highways, in areas where road restrictions are in force. 
When the gross weight of an axle grouping exceeds 48,000 pounds, the $1 
per ton per mile shall apply to all weight in excess of 15,000 pounds per axle. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,501 lbs. to 130,000 lbs. GVW -- $1 per mile 
 
Over 130,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceeding 130,000 lbs. 
GVW 
 
Exceeding axle limits -- $1 per ton per mile 

8-Ton: 
 
  Single Axle    -- 16,000 lbs. 
  Tandem Axle    -- 32,000 lbs. 
  3 Axles or more   -- 14,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,501 lbs. to 120,000 lbs. GVW -- $1 per mile 
 
Over 120,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceeding 120,000 lbs. 
GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

7-Ton: 
 
  Single Axle    -- 14,000 lbs. 
  Tandem Axle    -- 28,000 lbs. 
  3 Axles or more   -- 12,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 105,500 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
105,500 lbs. to 110,000 lbs. GVW -- $1 per mile 
 
Over 110,000 lbs. GVW -- $1 per mile plus  $5 per 
ton per mile for that weight exceedi ng 110,000 lbs. 
GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

6-Ton: 
 
  Single Axle    -- 12,000 lbs. 
  Tandem Axle    -- 24,000 lbs. 
  3 Axles or more   -- 10,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 80,000 lbs. 

Permit Fee: $20-$70 per trip 
 
Ton Mile Fee: 
 
$5 per ton per mile for all weight exceeding 80,000 
lbs. GVW 
 
Exceeding restricted axle limits -- $1 per ton per 
mile 

5-Ton: 
 
  Single Axle    -- 10,000 lbs. 
  Tandem Axle    -- 20,000 lbs. 
  3 Axles or more   -- 10,000 lbs. per axle 
 
  Gross Vehicle Weight  -- 80,000 lbs. 

 
 
No overweight movement allowed 

 
 
 



SINGLE UNIT FIXED LOAD VEHICLES SUCH AS TRUCK CRANES AND WORKOVER RIGS 
 
A. Permit Fee and Ton Mile Fee for Self-Propelled Fixed Load Vehicles . 
 

1. Permit Fee:  $25 per trip 
 

2. $1 per ton per mile for all weight in excess of restricted axle limits or in excess of legal limits on 
state highways in areas where road restrictions are in force.  When the gross weight of an axle 
grouping exceeds 48,000 pounds, the $1 per ton per mile shall apply to all weight in excess of 
15,000 pounds per axle (see weight classification chart in section C.)  

 
3. $5 per ton per mile for all movements exceeding the following gross vehicle weight limits:  

 
a. 105,500 lbs. GVW on unrestricted state highways, other than interstate highways, in areas 

where road restrictions are in force.  
b. 105,500 lbs. GVW on 8-ton highways. 
c. 105,500 lbs. GVW on 7-ton highways. 
d. 80,000 lbs. GVW on 6-ton highways.  
e. No overweight movement allowed on 5-ton highways 

 
B. Permit Fees for Work-Over Rigs and Special Mobile Equipment Exceeding 650 but not 670 Pounds 

Per Inch Width of Tire.  
 
1. Permit Fee:  

a. $50 per trip on work-over rigs up to 650 pounds per inch width.  
b. $75 per trip on work -over rigs that exceed 650 but not 670 pounds per inch width of tire.  

2. The work-over rig shall be stripped to the most minimum weights.  
3. A minimal number of state highway miles shall be used.  
4. District engineer approval shall be obtained prior to movement when vehicle exceeds restricted 

axle weights by more than 5,000 pounds.  
5. A validation number ending in TM must be obtained from the Highway Patrol prior to using a 

self-issue single trip movement approval form.  
6. The ton mile shall be waived . 

 



NOTICE 
 
 
 

U.S. DEPARTMENT OF TRANSPORTATION 
 
 

"HOT LINE" 
 
 
As part of its continuing investigation into Highway Construction Contract Bid 
Rigging and abuses in the Disadvantaged Business Enterprise Program, the Inspector 
General for the Department of Transportation (DOT) has established a "HOT LINE" 
to receive information from contractors, suppliers, or anyone with knowledge of such 
activities.  
 
 
The toll-free "HOT LINE' telephone number is 1-800-424-9071 and will be manned 
during normal working hours (8 a.m. to 5 p.m. EST). This operation is under the 
direction of DOT's Inspector General. All information will be treated confidentially 
and anonymity will be respected.  
 
 

CALL                                          WRITE 
Inspector General's 'HOT LINE'               Inspector General  
Toll Free 1-800-424-9071                         Post Office Box 23178 
Washington, DC Area:                    Washington, DC 20026-0178   
202-366-1461         

 Fax:  202-366-7749      Email:  hotline@oig.dot.gov 
 
 
 
 
 
 
 

The field office address and telephone number for NORTH DAKOTA is: 
 

CHICAGO REGIONAL OFFICE 
 
 

Special Agent-in-Charge 
Commercial: 312-353-0106 
111 N. Canal St., Suite 677 

Chicago, Illinois 60606 



1/2/2026 
 
 

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
PRICE SCHEDULE FOR MISCELLANEOUS ITEMS (PS-1) 

 
The Contractor agrees to accept the following unit prices for each listed item of work and or material when no project contract unit price 
exists for that item. Materials and construction methods used in performing maintenance and restoration work for 107. 08 Haul Roads 
shall meet the requirements of the relevant specifications. 
 
Each price listed will be full compensation for the cost of labor, material, and equipment necessary to provide the item of work and/or 
material, complete in place, including (but not limited to) royalty, disposal of unsuitable material, equipment rental, sales tax, use tax, 
overhead, profit, and incidentals. 
 
Each listed item is referenced to the Standard Specifications by Section number and Section name. 

Spec Code Specification Section No. Section Name Item Price 
100 9950 704.04 C.5 Temporary Traffic Control Flagging $61.00 per MHR 
100 9951 216.04 Water Water $35.00 per M Gal 
100 9952 430.04 G & I.3 HMA – Bituminous Materials Patching – Machine Placed $250.00 per Ton 
100 9952 430.04 G & I.3 HMA – Bituminous Materials Patching – Hand Placed $270.00 Per Ton 
100 9954 302.04 B Aggregate Base and Surface Course Aggregate Base CL 13 $40.00 per Ton 1 
100 9955 203.01 C Rock Excavation Rock Excavation $30.00 per CY 
100 9956 203.01 D Shale Excavation Shale Excavation $9.25 per CY 
100 9957 203.01 E Muck Excavation Muck Excavation $10.50 per CY 
100 9958 203.01 G & 203.05 G.3 Excavation and Embankment Overhaul $0.08 per CY-Sta 
100 9960 420.04 E Bituminous Seal Coat Blotter Sand $40.00 per Ton 1 
100 9962 260.06 Silt Fence Cleaning Silt Fence $5.00 per LF 
100 9963 261.06 Fiber Rolls Cleaning of Fiber Rolls $5.00 per LF 
100 9964 260.06 Silt Fence Removal of Silt Fence 2 $5.00 per LF 
100 9965 261.06 Fiber Rolls Removal of Fiber Rolls 2 $5.00 per LF 
1 Price Includes haul up to 10 miles.  Payment for haul exceeding 10 miles will be according to Section 109.03 E, “Force Account.” 
The haul distance for aggregate base will be based on the average haul. The haul distance for blotter sand will be from the point 
where the haul begins to the point where it enters the project. 
2 This is only for pre-existing items that were not installed under the Contract. 
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FHWA-1273 – Revised June 25, 2026 
 
 

CONTRACT PROVISIONS FOR 
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 
I.  General  
II.  Nondiscrimination 
III. Davis-Bacon and Related Act Provisions 
IV. Contract Work Hours and Safety Standards Act 

Provisions 
V.  Subletting or Assigning the Contract 
VI. Safety: Accident Prevention 
VII.  False Statements Concerning Highway Projects 
VIII. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
IX.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
X.  Certification Regarding Use of Contract Funds for 

Lobbying 
XI. Use of United States-Flag Vessels 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only). 
 
 
I. GENERAL 
 
1. Historically, contracting agencies using Federal-aid highway 
funds were required to ensure Form FHWA-1273 was 
physically incorporated into all contracts and subcontracts. 
Effective June 10, 2026, this requirement was eliminated [91 
FR 25492]. Future use of Form FHWA-1273 is now optional on 
the part of the contracting agency using Federal-aid highway 
funds. FHWA continues to make Form FHWA-1273 available 
as a convenience to contracting agencies. Contracting 
agencies must continue to ensure compliance with the 
provisions cited in Form FHWA-1273 in accordance with the 
provisions regardless of the use of Form FHWA-1273. 
Accordingly, the contracting agency retains the authority to 
determine whether the contractor must use Form FHWA-1273 
to physically incorporate required contract provisions in each 
subcontract and in lower tier contracts. Where permitted by the 
contracting agency, the contractor may choose other ways to 
include required contract provisions in each subcontract, 
besides incorporating Form FHWA-1273. Contract provisions 
in Form FHWA-1273 are not required to be physically included 
in subcontracts for design services on Federal-aid design-build 
contracts, or in purchase orders, rental agreements and other 
agreements for supplies or services.  
 
The applicable provisions of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor or design-builder shall be responsible for 
compliance by any subcontractor, lower-tier subcontractor or 
service provider.  
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents. 
 
2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 

immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 
  
3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.  
 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 
 
  
II. NONDISCRIMINATION  
 
The contractor and all subcontractors must comply with the 
following policies: 29 CFR Parts 1625-1627, 23 U.S.C. 140, 
Section 504 of the Rehabilitation Act of 1973, as amended (29 
U.S.C. 794), Title VI of the Civil Rights Act of 1964, as 
amended (42 U.S.C. 2000d et seq.), and related regulations 
including 49 CFR Parts 21, 26, and 27, including any 
amendments thereto. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with 29 CFR Parts 1625-1627. The 
contracting agency and the FHWA have the authority and the 
responsibility to ensure compliance with 23 U.S.C. 140, 
Section 504 of the Rehabilitation Act of 1973, as amended (29 
U.S.C. 794), and Title VI of the Civil Rights Act of 1964, as 
amended (42 U.S.C. 2000d et seq.), and related regulations 
including 49 CFR Parts 21, 26, and 27, including any 
amendments thereto. 
 
The provisions of the Americans with Disabilities Act of 1990 
(42 U.S.C. 12101 et seq.) set forth under 28 CFR Part 35 and 
29 CFR Part 1630 are incorporated by reference in this 
contract.  
 
1. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26, including any 
amendments thereto, and the State DOT’s FHWA-approved 
Disadvantaged Business Enterprise (DBE) program are 
incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26, including any 
amendments thereto, in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may 
result in the termination of this contract or such other remedy 
as the recipient deems appropriate, which may include, but is 
not limited to: 
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(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E, including any 
amendments thereto, are incorporated by reference. 49 CFR 
Part 21. 
 
 
III. DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 
Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.  

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1. Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 

paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 

https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 
under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2. Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 

necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
2.a. of this section or Section IV, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
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of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 
agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
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(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 
of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
29 CFR part 30, including any amendments thereto. 

c. Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section III. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.  

5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs (1) 
through (11) of this section, along with the applicable wage 
determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the contract 
clauses in 29 CFR 5.5 may be grounds for termination of the 

https://www.ecfr.gov/current/title-29/part-6
https://www.ecfr.gov/current/title-29/part-30
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contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
IV. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 

Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $33 as of January 15, 2025 (See 90 FR 1859) as may be 
adjusted annually by the Department of Labor, pursuant to the 
Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section III 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 
event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
V. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 

the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a. The term “perform work with its own organization” in 
paragraph 1. of this section refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. Such 
term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph 1. of this section 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
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contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d).  
 
 
VI. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 
 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law. To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 

character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
VIII. IMPLEMENTATION OF CLEAN AIR ACT AND 
FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 
7606; 2 CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts. 48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements. 2 CFR 
200.327. 
 
 
IX. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
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covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 CFR 
180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for ensuring 
that its principals are not suspended, debarred, or otherwise 
ineligible to participate in covered transactions. 2 CFR 
180.335. To verify the eligibility of its principals, as well as the 

eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325.  
 
    i. Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 
 
* * * * * 
 
2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a. The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335; 
 
    (2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3) Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4) Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 CFR 
180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 

https://www.sam.gov/
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  b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200). 2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 

transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 
4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.  
 
* * * * * 
 
 
  

https://www.sam.gov/
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X. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XI. USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 

extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (40 U.S.C. sections 14501(d) and 14701 
and the Appalachian Regional Commission Code as 
authorized under 40 U.S.C. section 14302) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 
telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 
contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 40 U.S.C. 14501 allow the contracting 
agency to provide a contractual preference for the use of 
mineral resource materials native to the Appalachian region.  

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
 
 
 



 

 
CONTRACT SPECIAL PROVISION 

MANDATORY USE OF 
AUTOMATED CERTIFIED 

PAYROLL 

 
All contractors on NDDOT federal-aid projects, including city/county projects, must file weekly Certified 
Payrolls, as required under Davis-Bacon and Related Acts (DBRA). The NDDOT requires the use of 
LCPtracker, a paperless online system for entering and filing these certified payrolls. Certified payrolls in 
paper form will no longer be accepted, and all contractors must file their payroll electronically. 

After award, the Prime Contractor (Prime) must: 
 

1. Designate an individual as Prime Approver for the project. The Prime Approver will oversee DBRA 
payroll for all subcontractors of all tiers on the project. A contractor may inform the NDDOT Civil 
Rights Division (CRD) that the same individual will be Prime Approver on all projects. CRD will set 
up the Prime Approver Account for the project. Thereafter, the Prime Approver will have the 
responsibility to use the Account to approve all payroll on the project. Until payroll is approved 
by the Prime Approver, it cannot be viewed by the NDDOT and it is not deemed submitted to the 
NDDOT. 

2. The prime contractor has the responsibility to assign subcontractors within the LCPtracker system 
to the project and to ensure that all subcontractors are aware of the necessity to file payrolls 
electronically and are set up within the system. Any subcontractor not on Approved Subcontractor 
List or the Qualified Contractor List must register and be placed one of these lists before entry of 
the subcontractor into LCPtracker. These lists may be found at: 
https://www.dot.nd.gov/construction-and-planning/construction-and-contractor-
resources/contractor-information.  Only Prime Approvers or the CRD may enter subcontractors 
into LCPtracker. 

 
3. The prime contractor has the responsibility to see that all required payrolls are filed by 

subcontractors of all tiers. If payroll is rejected or project staff otherwise requests a correction of 
payroll by any subcontractor on the project, the prime contractor has a responsibility to see that 
corrected payroll is submitted. 

 
4. For further information on certified payroll, go to the NDDOT Labor Compliance Program (Davis-

Bacon)/LCPtracker page at: https://www.dot.nd.gov/about-nddot/civil-rights/labor-
compliance-program-davis-bacon.  On this page, contractors will find a Getting Started on 
LCPtracker Guide and a Prime Approver Guide. Recorded trainings are also available on this 
page for both contractors and prime approvers. Contractors can obtain an LCPtracker user 
name and password by calling the NDDOT Civil Rights Division at (701) 328- 2605 or (701) 328-
2576. 

 
03/07/2024 
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CONTRACT SPECIAL PROVISION  
MANDATORY USE OF ONLINE  

PROJECT PAYMENT REPORTING 
A. DESCRIPTION 

This Special Provision (SP) replaces Section 109.04 D, “Prompt Payment” 
 
This SP details the requirements for Contractors to document payment to all tiers of DBE 
subcontractors and suppliers and all non-DBE subcontractors. For the purposes of this SP, the term 
“payee” will be used to denote all tiers of DBE subcontractors and suppliers as well as all tiers of non-
DBE subcontractors. 
 
The Department utilizes the Certification and Compliance System (CCS) for this purpose. The direct 
web address to this system is https://dotnd.diversitycompliance.com/  

 
B. PROMPT PAYMENT REQUIREMENTS 

Within 20 calendar days of receiving payment from the Department, pay all payees their portion of the 
payment less applicable retainage, not to exceed 2 percent. If the Contractor does not make prompt 
payment, the payee may notify the Engineer. 
 
The Contractor may withhold payment to a payee for just cause. If withholding payment from a payee, 
immediately provide written notification to the payee and the Engineer with the reasons for 
withholding the payment. If the Engineer determines the Contractor is withholding payment with just 
cause, interest will not accrue. 
 
If the Engineer determines the Contractor is withholding payment without just cause, beginning on the 
21st calendar day after the Contractor’s receipt of payment from the Department interest will accrue 
for the payee at the rate provided by NDCC 13-01.1-02.  Additionally, the Department may withhold all 
payments to the Contractor until the Contractor properly pays the payee and agrees to make all future 
payments to payees as required by the contract. 
 
The Department will apply these prompt payment procedures to all payees, in accordance with 49 CFR 
26.29. 

 
C. REPORTING REQUIREMENTS 
 

1. General. 
Create a vendor account with CCS if one does not exist. Create a user for each employee who 
will use the system and identify the main user. The main user will receive communications 
from the Department.  

 
2. Utilization Plan. 

Complete a Utilization Plan (UP) and submit it for approval in CSS within 14 days of being 
notified the UP is available, or contract execution, whichever is later. The Department may grant 
an extension upon written request from the Contractor. 
 
List all payees with the UP and at the proper tier. Ensure payees are completing their 
requirements and provide assistance as necessary. 

https://dotnd.diversitycompliance.com/


 
The Department’s Civil Rights Division will review the UP, verify the DBE participation is 
reported correctly, and approve the UP or return it for updates. If the UP is returned it will 
contain a note describing the necessary updates. Complete changes and resubmit within 7 days 
of receiving a returned UP. 
 
a. Non-Account Holders. 

If a payee does not already have an account within CSS when creating the UP send the 
information listed below to the compliance officer via CSS: 

• Company name; 
• Mailing address; 
• Phone number; 
• Contact person’s name; and 
• Contact person’s email address. 

 
The NDDOT will then set up a vendor account within CCS for the payee and notify the 
contractor when they are available to add to the UP.  

 
b. Additional Payees. 

If a payee is added after the initial UP is approved, submit a request for the payee to be 
added via the “Subs” tab inside CCS. Complete this process before the payee is due 
payment.  

 
3. Payments. 

Once the UP is approved, the UP is locked in and contractor progress payments will be reported, 
and the monthly auditing process begins. An audit is the term used in the system to refer to a 
monthly period while the project is active.  
 
Contractors must report any payments for all payees for each audit period. A payment may be 
marked as final and if the payee agrees to the final payment no other reporting will be required 
on that payee. Payments of $0 must be reported or the audit will be considered incomplete. 
Audits are available in subsequent months, meaning the January audit period will open in 
February. Payments not reported within 30 days will be considered past due. Audits containing 
past due payments must be unlocked by a system administrator. 

 
4. Payment Discrepancies. 

Payees are required to confirm payments or open a Discrepancy (dispute original submission) 
within 30 days of the payment being recorded. Payments not confirmed nor disputed within 30 
days will be auto-confirmed by the system administrators and the ability to dispute that payment 
will no longer be available. Contractors are to ensure the payees on their project are timely 
confirming/disputing payments.  
 
Attempts should be made to resolve Discrepancies between the two parties. CCS provides 
functionality for each party to comment publicly or privately (private comments are visible to 
system administrators only). If the parties cannot come to a resolution, the Department will make 
a resolution. The Department may request additional information, if applicable, before making a 
resolution. 
 



5. Certification and Compliance System Assistance. 
A user manual for UP’s and recording project payments is available within the system. The user 
manual and other training is offered by navigating to it once logged in. A UP does not have to be 
assigned to an entity to view the guide or attend system training. 
 
For further assistance, contact the Civil Rights Division for DBE related inquiries and the 
Construction Services Division for all other inquiries. 
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LABOR RATES FROM U.S. DEPARTMENT OF LABOR 
Page 1 of 5 

 
U.S. DEPARTMENT OF LABOR 

 
STATE COUNTY 

NORTH DAKOTA STATEWIDE ND20260006 Page 1  

 
01-16-2026 
01-30-26(Mod.1) 
05-18-26(Mod.2) 
07-30-26(Mod.3) 

 

 
 

 Basic 
Hourly 
Rates 

Fringe Benefits Payments 
 H & W/Pensions 
CARPENTERS $38.70 $ 9.00 

CEMENT MASONS/FINISHERS 38.70 9.00 

LINE CONSTRUCTION: 
Lineman 

 
55.35 

 
      24.55 

Cable Splicer 55.35       24.55 
Line Equipment Operator 
Groundman 

47.00 
31.32 

      22.21 
      14.69 

ELECTRICIANS: 
Electrician 
Cable Splicer 
(Adams, Billings, Bottineau, Bowman, Burke, Divide, Dunn, Emmons, 

 
55.35 
55.35 

 
      24.55 
      24.55 

Golden Valley, Grant, Hettinger, McHenry, McKenzie, Mclean, Mercer,   
Mountrail, Oliver, Pierce, Renville Rolette, Sheridan, Sioux, Slope,   

Ward and Williams Counties)   

Electrician 
Cable Splicer 
(Barnes, Benson, Cavalier, Dickey, Eddy, Foster, Grand Forks, 

55.35 
55.35 

      24.55 
      24.55 

Griggs, Kidder, La-Moure, Logan, Mcintosh, Nelson, Pembina,   
Ramsey, Ransom, Richland, Sargent, Steele, Stutsman, Towner,   

Traill, Walsh, and Wells Counties)   

Electrician 55.35        24.55 
Cable Splicer 
(Burleigh, Morton and Stark Counties) 

55.35        24.55 

Electrician 

(Cass County) 
37.41 16.75 

WELDERS: 
Receive rate prescribed for craft performing operation to which 
welding is incidental 

  

NDDOT's Davis-Bacon Wage and Payroll Requirements 
Handbook is available at: 
https://www.dot.nd.gov/about-nddot/civil-
rights/labor-compliance-program-davis-bacon 

 

https://www.dot.nd.gov/about-nddot/civil-rights/labor-compliance-program-davis-bacon
https://www.dot.nd.gov/about-nddot/civil-rights/labor-compliance-program-davis-bacon


LABOR RATES 
Page 2 of 5 
01-16-2026 
01-30-2026(Mod.1) 
05-18-2026(Mod.2) 

   07-30-2026(Mod.3) 
 
 
 

ND20260006 Page 2 
 Basic 

Hourly 
Rates 

Fringe Benefits Payments 
 H & W/Pensions 
LABORERS:   

Group 1 
General Construction Laborers: Sack Shaker (cement and mineral 
filler); pipe handler; drill runner tender; salamander heater and blower 
tender; light truck; pickup driver; flaggers; pilot car drivers. 

 
 

$30.90 

 
 

$ 3.40 

Group 2 
Semi Skilled Laborer: bulk cement handler; conduit layer, telephone or 
electrical, form setter (pavement); gas electric or pneumatic tool 
operator; chipping hammer; grinders and paving breakers (tamper- 
dirt); concrete vibrator operator; chain saw operator; Concrete saw 
operator, concrete curing man (not water); bituminous worker 
(shoveler, dumper, raker and floated); kettleman (bituminous or lead); 
concrete bucket signalman; power buggy operator; brick and mason 
tender; muti-plate pipelayer; culvert pipe layers; carpenters tenders. 

 
 
 

31.15 

 
 
 

3.40 

Group 3 
Caisson Worker: Bottom Man (Sanitary sewer, storm sewer, water and 
gas liners); Concrete Mixer Operator (one bag capacity); Mortar Mixer. 

 
31.30 

 
3.40 

Group 4 
Drill Runner (includes Wagon Chum or Air Track); Pipe Layers 
(sanitary sewer, storm sewer, water, and gas lines); Powderman; 
gunite and sandblast; Nozzleman; Rein forcing Steel Sellers/Tiers: 
Concrete Finisher Tender. 

 
 

32.05 

 
 

3.40 

POWER EQUIPMENT OPERATORS:   

Group 1 
All Cranes 60 tons and over; Cranes doing piling, sheeting, 
dragline/clam work; Derrick (Guy and Stiff); Gentry Crane Operator; 
Helicopter Operator; Mole Operator or Tunnel Mucking Machine; 
Power Shovel;3-1/2 CY and over; Traveling Tower Crane. 

 
 

36.65 

 
 

23.10 

Group 2 
All Cranes 59 tons and under; Backhoe Operator 3 CY. and over; 
Creter Crane; Dredge Operator 12” and over; Equipment Dispatcher; 
Equipment Foreman; Finish Dozer; Finish Motor Grader; Front End 
Loader Operator 8 CY. and over; Master Mechanic (when supervising 
5 or more Mechanics); Mon-O-Rail Hoist Operator; Power Shovel up 
to and including 3 CY; Tugboat. 

 
 

35.25 

 
 

23.10 



LABOR RATES 
Page 3 of 5 
01-16-2026 
01-30-2026(Mod.1) 
05-18-2026(Mod.2) 

   07-30-2026(Mod.3) 
ND20260006 Page 3 

 Basic 
Hourly 
Rates 

Fringe Benefits Payments 
 H & W/Pensions 
POWER EQUIP.OPERATORS: (CONT.)   

Group 3 
Asphalt Paving Machine Operator; Asphalt Plant Operator; 
Automated Grade Trimmer; Backhoe Operator, 1 CY. up to and 
including 2-1/2 CY.; Boom Truck Hydraulic 8 tons and over; Cableway 
Operator; Concrete Batch Plant Operator (electronic or manual); 
Concrete Mixer Paving Machine Operator; Concrete Paver Bridge 
Decks; Concrete Pump; Concrete Spreader Operator and Belt Placer; 
Crushing Plant Operator; Dozer Operator; Dredge Operator or 
Engineer 11" and under; Drill Rigs, Heavy Duty Rotary or Churn or 
Cable Drill; Front End Loader Operator, 3-1/2 CY up to and including 
7-1/2 CY; Gravel Washing and Screening Plant Operator; Lazer- 
Screed Operator; Locomotive, all types; Mechanic or Welder(Heavy 
Duty); Motor Grader Operator; Pavement Breaker (Non-Hydro 
Hammer Type, Pipeline Wrapping, Cleaning and Bending Machine 
Operator); Power Actuated Auger and Horizontal Boring Machine 
Operator 6" and over; Refrigeration Plant Engineer; Rota Milling 
Machine (SurfacePlaner) 43" and over; Scraper Operator; Slip Form 
Concrete Paving Operator; Tandem Pushed Quad 9 or similar; 
Tractor with Boom Attachment; Trenching Machine Operator 100 H.P. 
and over. 

 
 
 
 
 
 
 

$35.00 

 
 
 
 
 
 
 

$23.10 

Group 4 
Articulated/Off Road Hauler; Asphalt Dump Person(Controls the 
spread of asphalt); Asphalt Paving Screed Operator; Backhoe, up to 
and including 1/2 CY; Boring Machine Locator; Console Board 
Operator; Curb Machine Operator; Distributor Operator (Bituminous); 
Forklift Operator; Front End Loader,1-1/2 CY up to and including 3 
CY; Fuel/ Lube Truck Operator; Grade Person(Responsible for 
establishing and determining grade through instrumentation); Gravel 
Screening Plant Operator (not Crushing or Washing); Greaser; Hydro 
Vac and Hydro Excavator self propelled; Longitudinal Float and Spray 
Operator; Micro Surfacer Machine; Motor Grader Operator (Haul 
Roads); Paving Breaker HydroHammer Type; Pugmill Operator; Push 
Tractor; Roller, Steel and Rubber on Hot Mix Asphalt Paving; 
Rotomilling Machine (Surface Planer), up to and including 42"; 
Rumble Strip Machine; Sand and Chip Spreader; Self-Propelled 
Sheepsfoot Packer with or without Blade Attachment; Self Propelled 
Traveling Soil Stabilizer; Sheepsfoot Packer with Dozer Attachment 
100 H.P. and over; Shouldering Machine; Slip Form, Curb and Gutter 
Operator; Slurry Seal Machine; Tamping Machine Operator; Tie 
Tamper and Ballast Machine; Trenching Machine Operator, 46 H.P. 
up to and including 99 H.P.; Truck Mechanic; Tub Grinder; Well 
Points. 

 
 
 
 
 
 

34.85 

 
 
 
 
 
 

23.10 

 Group 5 
Boom Truck, A-Frame or Hydraulic 2 tons up to and including 7 tons; 
Broom Self-Propelled; Concrete Saw (power operated); Cure Bridge 
Operator; Front End Loader Operator, less than 1-1/2 CY; Mobile 
Cement Mixer-Non-Truck; Power Actuated Auger and Horizontal 
Boring MachineOperator up to and including 5"; Roller (on other than 
hot mix asphalt 
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POWER EQUIP.OPERATORS: (CONT.)   

Group 5 (CONT.) 
paving); Oilers; Vibrating Packer Operator (Pad Type) (Self 
Propelled); Water Spraying Equipment-Self Propelled; Skidsteer 
Operator with attachments. 

 
 

$34.00 

 
 

$23.10 

Group 6 
Assistant/Apprentice Operator; Brakeman or Switchman; Dredge or 
Tugboat Deckhand; Drill Truck Gravel/Testing Operator; Form Trench 
Digger (Power); Gunite Operator Gunall; Paint Machine Striping 
Operator; Pickup Sweeper, 1 CY and over Hopper Capacity; Scissor 
Jack {Self -Propelled) Platform Lift; Straw Mulcher, Blower and straw 
press; Stump Chipper Operator; Tillage Equipment Operator; Tractor 
Pulling Compaction or Aerating Equipment and no till drills; Trenching 
Machine Operator up to and including 45 H.P. 

 
 
 
 

33.20 

 
 
 
 

23.10 

TRUCK DRIVERS:   

Single-Axle Truck 33.84 19.28 

Tandem- and Tri-Axle Truck 33.96 19.28 

Tandem- and Tri-Axle Semi, Lowboy 34.27 19.28 

Off Road Heavy Duty End Dumps 20 Yards and Under 34.27 19.28 

Euclid, Over 20 Yards 35.79 19.28 

 
 
 

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses [29 CFR, 5.5 (a) (1) (iii)]. 
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HIGHWAY CONSTRUCTION PROJECTS 
 
                                        
   Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
   for Federal Contractors applies to all contracts subject to the 
   Davis-Bacon Act for which the contract is awarded (and any 
   solicitation was issued) on or after January 1, 2017.  If this 
   contract is covered by the EO, the contractor must provide 
   employees with 1 hour of paid sick leave for every 30 hours 
   they work, up to 56 hours of paid sick leave each year. 
   Employees must be permitted to use paid sick leave for their 
   own illness, injury or other health-related needs, including 
   preventive care; to assist a family member (or person who is 
   like family to the employee) who is ill, injured, or has other 
   health-related needs, including preventive care; or for reasons 
   resulting from, or to assist a family member (or person who is 
   like family to the employee) who is a victim of, domestic 
   violence, sexual assault, or stalking. 
 

         Note:  Executive Order 13658 generally applies to contracts 
                subject to the Davis-Bacon Act that were awarded on or between 
                January 1, 2015 and January 29, 2022, and that have not been 
                renewed or extended on or after January 30, 2022.  
 
                Executive Order 13658 does not apply to contracts subject only to the 
                Davis-Bacon Related Acts regardless of when they were awarded. 
                If a contract is subject to Executive Order 13658, the 
                contractor must pay all covered workers at least $13.30 per 
                hour (or the applicable wage rate listed on this wage 
                determination, if it is higher) for all hours spent performing 
                on the contract in 2025.   
 
               The applicable Executive Order minimum wage rate will be adjusted annually.    
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION (NDDOT) 
ON-THE-JOB TRAINING SPECIAL PROVISION 

The bidder's signature on the proposal sheet indicates the bidder agrees to take part in the On-the-
Job Training (OJT) Program and to follow the OJT Program Manual and Special Provision.  
Contractors that fail to do so will be subject to suspension of progress payments or sanctions up to 
and including revocation of bidding privileges. 

OJT is training conducted in a highway construction work environment designed to enable minority, 
female, and economically disadvantaged individuals to learn a bona fide skill and qualify for a 
specific occupation through demonstration and practice. 

After a training program and trainee candidate have been approved, the contractor begins training 
its regular employee according to the approved program. The goal of this training is to retain the 
trainee as a permanent employee within the ND Highway Construction industry. OJT involves 
individuals at the entry level. Training is designed to help participants reach their fullest potential and 
become self-sufficient in the job. 

I. POLICY STATEMENT 

The purpose of the OJT Program is to provide training in the highway construction industry 
for minority, female, and economically disadvantaged individuals, from this time known as 
the targeted group.  Pursuant to 23 Code of Federal Regulations Part 230, Subpart A, 
Appendix B - Training Special Provisions, this program provides for on-the-job training aimed 
at developing journey-level workers in skilled trades.   
The Contractor shall take all necessary and reasonable steps to ensure that minorities and 
women have the opportunity to compete for and participate as trainees or apprentices and to 
develop as journey-level workers employed in the skilled trades.   
Contractors should select a training program(s) based on their company’s 
employment/staffing needs as stated in the OJT Program Manual. 

II. INTRODUCTION/PROGRAM BACKGROUND 

The OJT Program was originally prepared through the cooperative efforts of the Associated 
General Contractors of North Dakota (AGC); the Federal Highway Administration (FHWA); 
the North Dakota Department of Transportation (Department); and, other program 
stakeholders. 
Successful operation of the OJT Program requires contractors to follow uniform and basic 
training procedures, keep records of trainee progress, and report each trainee's completion 
or termination. 

III. ASSIGNED OJT POSITIONS 

A. Trainee positions are assigned based only on federal highway dollars awarded to 
contractors from April to March.  Trainee assignments are not project specific; that 
means the contractor may train program participants on any project where training 
opportunities exist within the state of North Dakota.  
The number of trainee positions assigned will be determined by formula based on 
calculations involving particular project specification numbers on applicable projects. 
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Once the formula calculations are determined the OJT Program Administrator 
completes a further analysis based on number of trainees per contractor, contractor 
work type, location, past assignments, etc. 
The types of projects NOT applicable in the calculation to assign trainee positions 
are: 

• County-only or state-only funded projects 
• Emergency relief, concrete pavement repair (CPR), electrical, rest area, signing, 

striping projects 
• Projects subject to Tribal Employment Rights Ordinances (TERO) 
• Projects not let as part of NDDOT bid openings 

B. Contractors will receive the number of positions assigned and links to resources 
necessary for completion of program requirements via email. 

C. The number of trainee positions assigned to each contractor will increase 
proportionately, as shown below, for any applicable federally funded projects 
awarded to them.   
For all federal highway dollars awarded from April to March the following year: 

  
8,000,000 to 16,000,000 1 trainee 

16,000,001 to 24,000,000 2 trainees 
24,000,001 and above 3 trainees 

 
A maximum of three (3) trainee positions in a federal fiscal year will be assigned to any prime 
contractor regardless of dollar amount.  Carryover positions from a prior construction season 
are not included in the three trainee maximum, e.g., a contractor with one carryover and 
three assigned positions may have a total four trainees. 
 
Contractors assigned OJT positions are required to attend one-on-one meetings with the 
OJT Program Administrator and the OJT Supportive Services Consultant in early spring. The 
meeting is conducted virtually via Microsoft TEAMS. At this meeting any changes to the 
program and other important information will be shared and the contractor will have an 
opportunity to ask any questions they may have.  
Failure to follow the OJT Special Provision and OJT Program Manual may result in 
suspension of progress payments or sanctions up to and including revocation of bidding 
privileges. 

IV. FUNDING 

The Department will establish an OJT fund annually from which contractors may bill the 
Department directly for eligible trainee hours.  The funds for payment of trainee hours on 
federal-aid projects will be made available based on 23 USC 504(e) to a maximum of 
$100,000.  The funds for payment of trainee hours on state-aid only projects will be allocated 
to a maximum of $10,000. 

V. ONLINE RESOURCES 

 SFN 60226 Request for On-the-Job Training Program and Trainee Approval:  
http://www.dot.nd.gov/forms/sfn60226.pdf  

http://www.dot.nd.gov/forms/sfn60226.pdf
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 SFN 51023 Voucher for On-the-Job Training Program Hourly Reimbursement:   
http://www.dot.nd.gov/forms/sfn51023.pdf  

 
Davis-Bacon and Related Acts (DBRA) Handbook:   
https://www.dot.nd.gov/about-nddot/civil-rights/labor-compliance-program-davis-bacon  

VI. APPROVALS REQUIRED 

A. Requests for Approval of Training Programs and Trainee Candidates must be 
submitted to Civil Rights Division (CRD).  Contractors must request and receive 
program and trainee candidate approval in order to pay trainees less than the 
established Davis-Bacon wage for the job classification concerned.  No training 
program hours will count toward the fulfillment of an assigned trainee position 
or be eligible for reimbursement without prior approval.  No retroactive approval 
will be granted. 
1. Submit SFN 60226 Request for On-the-Job Training Program and Trainee 

Approval with each trainee’s employment application.  
http://www.dot.nd.gov/forms/sfn60226.pdf and the pre-approved training 
curriculum for each trainee position assigned by April 1 or within fifteen (15) 
calendar days of notification. 

2. Submit SFN 7857 Application for Eligibility directly to Job Service North 
Dakota (JSND) for approval of an economically disadvantaged individual for 
participation in the OJT Program. 

B. Pre-approved curriculum: NDDOT’s OJT Program Manual contains pre-approved 
training curriculum for a number of skilled trade positions.  Contractors should select 
a training program(s) based on their company’s employment/staffing needs. 

C. Customized curriculum: To request a training curriculum not included in the pre-
approved curriculum, submit a written request for approval by NDDOT Civil Rights 
Division.   
The request must include: 

• A training curriculum, including the classification requested, minimum number 
of hours required, and type of training the individual will receive to achieve 
journey-level worker status. 

• A minimum wage scale. 
If approved, each new classification must comply with the provisions specified in the 
OJT Program Manual.  No hours worked prior to approval will be credited toward 
completion of the customized training program. Training programs for classifications 
not covered by the Davis-Bacon and Related Acts (DBRA) will be considered on a 
limited basis.   
The contractor may commence its “customized” training as of the date of the written 
approval. 

D. Union apprenticeship and on-the-job training programs registered with the Bureau of 
Apprenticeship and Training (BAT), U.S. Department of Labor, may be used for 
trainee positions assigned under the OJT Program, provided the trainees or 
apprentices are minority, female, or economically disadvantaged.  Nonminority males 

http://www.dot.nd.gov/forms/sfn51023.pdf
https://www.dot.nd.gov/about-nddot/civil-rights/labor-compliance-program-davis-bacon
http://www.dot.nd.gov/forms/sfn60226.pdf
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not certified as economically disadvantaged may only be used when the contractor 
has requested and received approval, from the Department, for additional trainee 
positions.  The apprenticeship indenture agreements serve as the trainee’s job 
application and must be provided prior to any hours being credited toward OJT 
Program completion.  

E. Power Equipment Operators:  
The contractor may train an individual on a combination of equipment if each piece of 
equipment falls within the same groups of power equipment operators identified in the 
training curricula (groups 1-3 and groups 4-6).  These power equipment operator 
groups are referenced to the federal DBRA wage rates contained in the contract 
proposal.  As an example, a "utility operator" may receive training on a broom, a front-
end loader less than 1½ cubic yards, or other piece of equipment that is used around 
a paver if each piece falls within either groups 1-3 or groups 4-6.  When multiple 
wage rates apply, the trainee's wage will be based on the equipment being operated 
at the time or on the highest of the applicable wage rates. 
Use of the classification "pickup machine operator (asphalt dump-person)" as a group 
4 power equipment operator is considered standard industry practice.  The 
classification is defined as:  "Operates the controls on the pickup machine that runs in 
front of the paver, trips the levers on the dump trucks, and balances the loads for the 
paver.  The pickup machine operates on similar principles as a shouldering machine." 

VII. NDDOT'S RESPONSIBILITIES 

A. The NDDOT OJT supportive services (OJTSS) consultant will monitor excerpts from 
the weekly certified payrolls or LCP Tracker for NDDOT projects submitted with the 
monthly vouchers for reimbursement.  On contracts where certified payrolls are not 
required and not available for supporting documentation, contractors may enter 
trainee wages, hours in training, and the project control number(s) (PCN) in a 
spreadsheet to support their reimbursement vouchers. In this case, contractors 
should work with OJTSS to assure that all information required for payment is 
provided. 

B. The OJTSS consultant will assess when the trainees have completed the specified 
number of hours and their wages are increased accordingly.  The OJTSS consultant 
will also assure that applicable fringe benefits are paid either directly to the trainees 
or for the trainee into approved plans, funds, or programs. 

C. The OJTSS consultant is charged with visiting trainees and monitoring their progress 
under the OJT Program.  To facilitate the on-site visits, the OJTSS consultant will 
contact contractors for the location of the trainees weekly. 

VIII. CONTRACTOR'S RESPONSIBILITIES 

A. Consistently demonstrate efforts to recruit, hire, and train candidates for the OJT 
Program. 

B. Assign each trainee to a particular person–either a supervisor or an employee 
proficient in the skills to be trained–who shall see that the trainee is given timely, 
instructional experience.  This person must be familiar with the OJT Program, keep 
proper records, and ensure completion of the required training hours in accordance 
with the training curriculum. 
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C. Appoint a company employee who will be available and responsive to weekly 
contacts by the OJTSS consultant.  OJTSS monitors the status of assigned trainee 
positions (e.g., program and trainee approvals, trainees’ progress, etc.).  The OJTSS 
consultant will contact the individual listed on the company’s approved SFN 60226 
Request for OJT Trainee Approval.  This person must reply to communications from 
the Department and the OJTSS consultant in a timely manner. 

D. Must have trainees available to the OJTSS consultant for at least two on-site visits 
during the construction season. The OJTSS consultant will be provided a private 
location to meet with the trainee and the trainee will be allowed as much time away 
from the project as necessary to complete the on-site visit.  

E. Make the trainer and project superintendent available to the OJTSS consultant for at 
least two on-site visits each construction season. 

F. Make trainees aware they are formally enrolled in the OJT program. 
G. Identify trainees on the payroll excerpts, for example:  "grp. 4 roller operator trainee."  

This includes trainees in job classifications not covered by DBRA.  Handwritten notes 
are appropriate for identification. 

H. Notify the Department when a trainee completes the number of hours required to 
graduate from the OJT Program.  The Department will issue the trainee a 
confirmation letter as proof of the graduate’s successful training program completion.   

I. Notify the Department to “propose graduation” or discontinue the training period of a 
trainee who has completed 90% or more of their hours and thereafter advance the 
trainee to journey-worker status. 

J. Elect to upgrade proficient trainees from one power equipment operator group or 
truck driver group to another, with the approval of CRD.  Fewer hours are required to 
complete the upgraded position.   
Minimum number of hours required: 

Power Equipment Operator Groups 4-6 to Groups 1-3 = 400 hrs.  
Class C Truck Driver to Class B = 200 hrs.  
Class B Truck Driver to Class A = 200 hrs.  

Depending on the variety of experience the trainee has gained under the previous 
curriculum, the difference in the hours may be deducted from the actual operation of 
the piece of equipment or truck.  The contractor will need to review the trainee's past 
performance to make this determination. 

K. May hire commercial driver’s license (CDL) holders as truck driver trainees.  Those 
having over-the-road driving experience, with little or no highway construction 
experience, may be considered to have completed the Class C truck driver training 
curriculum and, therefore, are eligible to be upgraded to a Class B truck driver 
trainee, with the approval of CRD.  

L. May transfer trainees from one project to another to complete the OJT Program.  If 
transfers are made, CRD must be notified and provided with the name of the trainer.   

M. May train trainees on municipal, private, or other non-highway work.  These training 
hours must be paid at the OJT minimum wage scale to count toward their OJT 
Program completion; however, no program reimbursement will be made for those 
hours. Payrolls of employees trained on non-NDDOT projects must be provided to 
prove appropriate wages are paid. 
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N. Must train trainees on projects within North Dakota. Cannot train trainees on projects 
located outside of the state lines. The OJTSS consultant must be able to visit the 
trainee twice during their program. It is unreasonable for the OJTSS consultant to 
make these visits outside of the state.   

O. May delegate or reassign trainee positions to subcontractors, with the acceptance of 
the subcontractors and the approval of CRD.  The prime contractor must verify that 
the trainee will be able to accumulate enough hours to complete his or her training 
program.  If approved, the subcontractor must obtain training program and trainee 
approval from CRD before the trainee begins work under the OJT program. Program 
reimbursement will be made directly to the prime contractor. The trainee position will 
remain the responsibility of the prime contractor. 

P. May use trainees on projects subject to TERO requirements as part of the core crew. 
The training hours will count toward overall OJT Program completion; however, no 
program reimbursement will be made for those hours unless it is a NDDOT let project.   

Q. Must not use one trainee to simultaneously fill multiple trainee positions  
R. May use a trainee on a piece of equipment in groups 1-3 or groups 4-6 for one 

assigned trainee position, then once that trainee has completed the program, the 
trainee may be trained on a different piece of equipment in groups 1-3 or groups 4-6 
to fulfill a second assigned trainee position.  When a trainee is used for a second time 
within a group, the contractor must pay that trainee at the higher wage rate as 
described in paragraph B under Wage Rates (page 8). 

IX. CLASSROOM TRAINING 

A. Classroom training may be used to train employees.  Each classroom training 
curriculum must be approved by CRD if the contractor wishes to count the classroom 
hours as training hours and be reimbursed.  
Submit a proposed classroom training curriculum to CRD for approval.  Define the 
type of training the individual will receive, classroom training curriculum, and the 
minimum number of hours required.  The Department will determine the number of 
hours of credit each trainee will receive toward their training.  No retroactive approval 
will be granted. 
Contractors will be reimbursed for classroom training hours after the trainee has 
completed 40 hours of work on highway construction projects. 
Reimbursement for classroom training will be limited to 40 hours per trainee per 
construction season. 

B. The minimum wage scale to be used for classroom training will be that of the first 
federal-aid highway construction project on which the trainee will be employed.  If the 
trainee is already employed on a federal-aid highway construction project, the trainee 
will be paid in accordance with the minimum wage scale applicable to that project.  
However, if the first project on which the trainee will be employed is a state funded 
only contract, the minimum wage scale to be used for the classroom training will be 
that of the appropriate DBRA wage in effect at the time of award of the state funded 
contract. 

X. WAGE RATES 

A. When the contractor is submitting the trainee’s hours toward training program, wages 
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paid shall in no case be less than that of those stated in the approved curriculum.  A 
trainee working on a non-federal aid project, must be paid the DBRA wage rate in 
effect at the time of award for the type of work the trainee is performing as a trainee. 
Current and prior labor rates can be found on the NDDOT website at: 
https://www.dot.nd.gov/about-nddot/civil-rights/labor-compliance-program-davis-
bacon  

B. The minimum wage rates shall not be less than 80% of the journey-worker rate for the 
first two quarters of training, 85% of the journey-worker rate for the third quarter, and 
90% of the journey-worker rate for the fourth quarter.   

• Under the power equipment operator training curricula only, once a trainee 
has completed a training curriculum in either groups 1-3 or groups 4-6, the 
contractor may enroll the trainee in another training curriculum on a different 
piece of equipment in either groups 1-3 or groups 4-6.   

• The minimum wage rate under the trainee’s second program shall not be less 
than 85% of the journey-worker rate for the first two quarters of training, 90% 
of the journey-worker rate for the third quarter, and 95% of the journey-worker 
rate for the fourth quarter.  

• For the purpose of the OJT Program, a quarter is 25% of the hours the trainee 
works toward completion of their approved program.  The first two quarters of 
a 550-hour training curriculum would end after 275 hours, the third quarter 
after 138 hours, and the fourth after 137 hours. 
 

C. At any time hours are being attributed toward the completion of the approved training 
program, trainees shall be paid full fringe benefit amounts, where applicable, in 
accordance to DBRA requirements. DBRA requirements can be found on the NDDOT 
website at https://www.dot.nd.gov/about-nddot/civil-rights/labor-compliance-program-
davis-bacon  

D. At the completion of the OJT Program, the trainee shall receive the wages of a skilled 
journey-worker. 

XI. RECRUITMENT AND SELECTION  

A. Prerequisites:   
Trainees must possess basic physical fitness for the work to be performed, 
dependability, willingness to learn, ability to follow instructions, and an aptitude to 
maintain a safe work environment. Trainees must be a North Dakota resident during 
their training program.  

B. Licenses: 
Truck driver trainees must possess appropriate driver permits or licenses for the 
operation of Class A, B, and C trucks.  When an instructional permit is used in lieu of 
a license, the trainee must be accompanied by an operator who: 
1. Holds a license corresponding to the vehicle being operated; 
2. Has had at least one year of driving experience; and 
3. Is occupying the seat next to the driver. 

C. Recruitment: 

https://www.dot.nd.gov/about-nddot/civil-rights/labor-compliance-program-davis-bacon
https://www.dot.nd.gov/about-nddot/civil-rights/labor-compliance-program-davis-bacon
https://www.dot.nd.gov/about-nddot/civil-rights/labor-compliance-program-davis-bacon
https://www.dot.nd.gov/about-nddot/civil-rights/labor-compliance-program-davis-bacon
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1. Place notices and posters setting forth the contractor's Equal Employment 
Opportunity (EEO) Policy and the availability of the OJT Program in areas readily 
accessible to employees, applicants for employment, and potential employees.  

2. Employ members of the targeted group (minority, female, or economically 
disadvantaged individuals) for all trainee positions assigned in accordance with 
the OJT Program.  Additional positions requested by the contractor may be filled 
by individuals outside of the targeted groups. 

3. Conduct systematic and direct recruitment through public and private employee 
referral sources. 

4. Screen present employees for upgrading to higher skilled crafts.  A present 
employee may qualify as a trainee; however, no work hours will be reimbursed or 
counted toward program completion prior to training program and trainee approval 
by CRD. 

D. Selection:   
1. Hire and enroll OJT trainee candidates who qualify as an individual in the targeted 

group. 
2. Select a training program(s) based on their company’s employment/staffing 

needs. 
3. Individuals in the targeted group having experience in the selected curriculum 

may be eligible to participate in the OJT Program providing they:  

• are not or have not been journey-workers in the selected curriculum, 
and/or 

• have not been previously trained in the selected curriculum. 
 
 

XII. BASIS OF PAYMENT 

A. Contractors will be paid $4.00 for each hour of training in accordance with the OJT 
Program Manual. 

B. Reimbursement will be made directly to the contractor.  Complete SFN 51023 
Voucher for On-the-Job Training Program Hourly Reimbursement for each trainee. 
LCPtracker must be utilized on NDDOT projects for reporting certified payrolls. The 
OJTSS consultant will be verifying hours submitted on NDDOT projects through this 
online reporting system. For non-NDDOT projects the firm must attach excerpts from 
the weekly certified payrolls showing the trainee’s hours, rate of pay, and how 
applicable fringe benefits were paid.  Vouchers without excerpts from payrolls will not 
be paid until the excerpts are provided.  If the excerpts from the payrolls are not 
provided within one week, the voucher will not be paid, and the trainee’s hours will 
not be credited toward completion.   

C. On contracts where certified payrolls are not required and not available for supporting 
documentation, contractors may enter trainee wages, hours in training, and the 
project control number(s) (PCN) in a spreadsheet to support their reimbursement 
vouchers.  In this case, contractors should work with OJTSS to assure that all 
information required for payment is provided. 

https://www.dot.nd.gov/forms/sfn51023.pdf
https://www.dot.nd.gov/forms/sfn51023.pdf
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D. Submit completed vouchers to CRD for approval and processing by the fifteenth (15th) 
calendar day of every following month the trainee is employed under the OJT 
Program.   
Regardless, all vouchers for trainee hours worked on state funded only projects from 
July 1 to June 30 must be received by CRD no later than July 15 in order to be 
reimbursed.  All vouchers for trainee hours worked on federally funded projects from 
October 1 to September 30 must be received by CRD no later than October 15 in 
order to be reimbursed.  This is due to state and federal end-of-the-year budget 
fiduciary requirements. 

XIII. FAILURE TO PROVIDE THE TRAINING OR HIRE THE TRAINEE AS A JOURNEY-
WORKER 

A. The contractor is required to consistently demonstrate efforts to recruit, hire, and train 
candidates for the OJT Program. 

B. If the contractor does not show in a timely manner good faith efforts to recruit, hire, 
and train candidates in the targeted group, the Department may withhold progress 
payments 

C. If payments have been made, the Department will deduct the amount paid from the 
contractor’s progress payment. 

D. No payment shall be made to a contractor for failure to provide the required training 
or failure to hire the trainee as a journey-worker when such failure is caused by the 
contractor and evidences a lack of good faith on the part of the contractor in meeting 
the requirements of this OJT Program Special Provision. 

E. Hiring a trainee to begin training as soon as feasible after start of work is evidence of 
a contractor’s good faith efforts to comply with the OJT Program requirements.  
Additional evidence supporting a contractor’s good faith efforts would be to keep the 
trainee employed as long as training opportunities exist in the approved work 
classification or until the trainee has completed his or her training program. 

F. It is not required that all trainees be employed for the entire length of the construction 
season.  A contractor will have fulfilled its responsibilities under this OJT Special 
Provision if it has provided acceptable training to the number of trainees assigned.  

XIV. UNFILLED OR INCOMPLETE TRAINEE POSITIONS 

A. By October 1, provide written explanation of the firm’s good faith efforts for unfilled or 
incomplete trainee assignments to CRD.  CRD will decide, on a case-by-case basis, 
whether to carry the assigned positions over to the next construction season.   

B. Positions carried over from the previous construction season must be among the first 
positions filled at season startup.  To notify CRD of the trainee’s rehiring, submit SFN 
60226 Request for On-the-Job Trainee Approval, marking ‘Check if Carryover 
Trainee’ in the Approved Training Program section of the form.   There is no need for 
the training position or a returning trainee to be re-approved. 

C. Sanctions, up to and including revocation of bidding privileges, may be imposed on 
the contractor for failure to provide sufficient explanation and documentation for 
reasons assigned trainee positions when unfilled or incomplete. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES 
 
GENERAL 
Install, maintain, and remove appropriate Temporary Erosion and Sediment Control Measures 
(ESCMs).  
 
Definitions: 
 
A. Temporary Erosion and Sediment Control Measures are to be installed and maintained 

before and during the term of the land disturbance activity. These items are removed when 
permanent ESCMs are installed. 

 
B. Permanent Erosion and Sediment Control Measures are to be installed and maintained 

once the project is completed so that the applicable permits can be terminated.  
 
In some instances, individual temporary and permanent ESCMs for a site may consist of 
identical ESCMs. In these cases, the temporary ESCMs may be used as the permanent 
ESCMs if they meet the following criteria: 

 
1. The ESCM was installed correctly, 
2. Is in a functional condition, 
3. Has had all accumulated sediment removed. 

 
C. The Stormwater Pollution Prevention Plan (SWPPP) is the document that identifies 

potential sources of sediment or other pollution from construction activity and ensures 
practices are used to reduce the contribution of pollutants from construction site runoff.   

 
D. Contractor Controlled Areas are project areas not included in the contract, and are obtained 

and solely controlled by the Contractor (e.g., concrete or asphalt batch plants, concrete 
washout areas, equipment staging yards, material storage areas, excavated material disposal 
areas, Contractor furnished borrow areas, etc.).   

 
E. Maintenance is any action taken to keep an ESCM in working condition. These actions may 

consist of repairing failures of the ESCM itself. 
 
F. Noncompliance is any action or inaction that violates the regulations imposed by the 

applicable permits or the requirements of this special provision and other contract documents. 
Failure of an ESCM does not necessarily constitute noncompliance as long as the ESCM is 
repaired, replaced, or supplemented within the timelines established in the applicable permits 
and no sediment is discharged from the site or into a water of the state. 
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CONSTRUCTION REQUIREMENTS 
 
A. General. 

Develop a SWPPP specific to the project. The creation of the SWPPP is a cooperative effort 
between the NDDOT who creates the project plan sheets and the Contractor who creates a 
complete SWPPP which incorporates the plan sheets and the Contractor’s means and 
methods. The project plan sheets by themselves do not meet the requirements of a complete 
SWPPP and should not be considered as such. The Contractor has the flexibility to modify 
the design and implementation of the temporary erosion and sediment controls to match the 
Contractor’s means and methods and/or field conditions. These changes must be 
documented in the SWPPP and meet all regulatory requirements. 

 
B. Permits. 

Obtain appropriate permit coverage for the activities conducted in Contractor Controlled 
Areas. A permit will be required for these areas regardless of their size. The NDDOT will have 
no responsibility for these areas. Provide copies of the completed and signed Notice of Intent 
submitted for permit coverage to the Engineer before activities in these areas commence. Do 
not commence activities in these areas until after permit coverage has begun. Provide copies 
of Permit Coverage Letters for these areas to the Engineer within 7 days of receiving them 
from the regulating agency.  
 

C. Submittals. 
 

1. Preconstruction 
Provide, at the preconstruction conference, documentation of any Subcontractor hired for 
erosion control showing that the Subcontractor’s on-site supervisor is certified through the 
NDDOT Erosion & Sediment Control Construction (ESCC) Certification Training. This 
certification must be maintained by the Subcontractor’s onsite supervisor through the term 
of the contract. The Engineer will provide a verification of their certification through the 
NDDOT ESCC Certification Training at the preconstruction conference and will maintain 
that certification through the term of the contract. 
 
For projects covered by an Environmental Protection Agency (EPA) Construction General 
Permit provide, at the preconstruction conference, the documentation of EPA construction 
inspection certification for all individuals conducting inspections under this permit.   
 

2. Changes to the Erosion Control Plan. 
Provide immediate written notification to the Engineer of proposed changes to the erosion 
control plan or SWPPP. The Engineer will review the proposed changes and determine if 
they are adequate. Documentation of maintenance and inspections that have no effect on 
the erosion control plan or SWPPP do not require Engineer approval. 
 

3. Inspection Reports 
Provide copies of all inspections, documentation, record keeping, maintenance, remedial 
actions, and repairs required by the applicable permits to the Engineer. Provide these 
records within 3 working days of their creation.  

 
D. Construction. 

Install a rain gauge to monitor rainfall amounts as required by the appropriate permit. 
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Install perimeter erosion and sediment ESCMs according to the plans/SWPPP before site 
disturbance. 
 
Do not rely on perimeter ESCMs as the sole method of controlling erosion. As the project 
progresses, install temporary erosion and sediment ESCMs within the perimeter ESCMs to 
control erosion resulting from the construction of the project. 
 
Change the location of temporary erosion and sediment ESCMs to fit the field conditions.  
 
Use temporary erosion and sediment ESCMs to prevent contamination of adjacent streams 
or other watercourses, lakes, ponds or other areas of water impoundment. 
 
Update the SWPPP as work progresses, or as directed by the Engineer. Update the SWPPP 
to show changes due to revisions in work schedules or sequence of construction. Update the 
site map to reflect erosion and sediment ESCMs that have been installed, changed, or 
removed.  
 
Install stabilization ESCMs (mulch, seeding and mulch, etc.) in areas that have been disturbed 
where work has temporarily or permanently ceased following the timelines established in the 
applicable permits. If implementation of stabilization is precluded by snow cover, undertake 
such measures as soon as conditions allow or perform winter stabilization techniques.  
 
Coordinate temporary ESCMs with the construction of permanent ESCMs to provide 
continuous erosion control. Do not install temporary ESCMs when permanent ESCMs are 
able to be installed. Once the permit is terminated or transferred to the Department, the 
maintenance of the permanent ESCMs becomes the responsibility of the NDDOT. 

 
E Maintenance. 

Maintain the effectiveness of the temporary ESCMs as long as required to contain sediment 
runoff. Inspect the temporary ESCMs and complete the inspection and maintenance reports 
every 14 days and within 24 hours of a rainfall event of 0.25 inch or more. During prolonged 
rainfall (more than 1 day), conduct an inspection within 24 hours of the first day of the event 
and within 24 hours after the end of the event. Inspections are required only during normal 
business hours.  
 
Correct any deficiencies in the ESCMs within the timelines established in the applicable 
permits. If conditions do not permit access to the ESCMs, corrective actions can include 
installing additional ESCMs. Correct the original deficiencies as soon as conditions allow 
access to their location without causing additional damage to the slopes. In the inspection 
logs, document the conditions that prohibit access. 

 
F. Close Out. 

 
1. Removing Temporary ESCMs. 

Remove the temporary ESCMs when directed by the Engineer or when permanent 
ESCMs are installed.  
 

2. SWPPP Transfer. 
Submit electronic copies of the final updated SWPPP, all inspection reports, and 
maintenance records as a single packet to the Engineer within 2 days of completing final 
stabilization.. 
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Erosion and Sediment Control Supervisor  
 
A. General.  

Designate an erosion and sediment control supervisor. Provide the name and contact 
information for the supervisor at the preconstruction meeting. If this erosion and sediment 
control supervisor becomes unavailable on the project, designate a replacement supervisor. 
Notify the Engineer if this supervisor changes and provide the contact information for the new 
supervisor. 

 
B. Qualifications. 

Designate a supervisor that is an employee of the Prime Contractor having the following 
qualifications: 

 
1. Familiar with installation, maintenance, and removal of ESCMs and the requirements of 

the erosion and sediment control plans, applicable permit requirements, specifications, 
plans and this provision;  

 
2. Competent to supervise personnel in erosion and sediment control operations; and 
 
3. Certified through the NDDOT ESCC Certification Training and maintain that training 

throughout the term of the contract. The EPA construction inspection course cannot take 
the place of the NDDOT ESCC. No other certifications may take the place of this 
requirement. 

 
C. Duties. 

The supervisor’s duties shall include the following: 
 
1. Provide erosion and sediment control as required by the SWPPP, Plans, and 

Specifications. 
 
2. Be on the site to supervise the installation, operation, inspection, maintenance, and 

removal of the ESCMs. 
 
3. Update the SWPPP as work progresses to show changes due to revisions in work 

schedules or sequence of construction, or as directed by the Engineer. Update the site 
map to reflect  ESCMs that have been installed, changed, or removed. 

 
4. Propose changes to improve erosion and sediment control. 
 
5. Be accessible to the job site within 24-hours. 
 
6. Provide the Engineer with electronic documentation of all erosion and sediment control 

activities and inspections as required elsewhere in this provision. 
 

EROSION AND SEDIMENT CONTROL INSPECTOR FOR EPA 
CONSTRUCTION GENERAL PERMIT 
For projects covered by EPA Construction General Permit, utilize individuals conducting the 
Erosion and Sediment Control Inspections that have taken the EPA Construction inspection 
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course developed for this permit. These individuals must have passed the exam or hold a valid 
construction inspection certification or license from an equivalent program. 
 
The NDDOT ESCC certification cannot take the place of EPA construction inspection certification. 
Only third-party training that is listed as EPA approved on the EPA website will be considered 
equivalent. 
 
Provide the names of all individuals who will be conducting the Erosion and Sediment Control 
inspections on EPA projects. Notify the Engineer if this person changes and provide the new 
contact information.  
 
The EPA Construction Inspection Certification or License must be active for the duration of the 
project. 
 
PERFORMANCE 
Correct areas identified as noncompliant within 24 hours after notification of noncompliance.  If 
corrective actions are not taken within 24 hours, the Engineer may: 
 

1. Assess a contract price reduction of $500 per day per instance; 
 
2. Have deficiencies corrected by another Contractor and deduct the cost of the work from 

the monies due or to become due to the Contractor; 
 
3. Suspend all work; or 
 
4. Withhold payment on other contract items/pay estimates. 

 
These actions will be applied until deficiencies have been corrected.  
 
METHOD OF MEASUREMENT 
ESCM items will be measured as specified in the “Method of Measurement” portion of the 
appropriate portion of the contract. 
 
BASIS OF PAYMENT 
 
A. General. 

ESCM installation will be paid for at the contract unit price for the applicable ESCM item and 
contract provision. The plans will detail the required ESCMs for temporary and permanent 
installations. The same contract item may be used for temporary and permanent ESCMs. 
 
ESCM item removal will be paid for at the contract unit price for “Remove ________”in the 
appropriate section of the contract. 
 
Include the costs for labor, materials, maintenance, equipment, disposal, adherence to the 
permit, and SWPPP modifications in the respective contract items.  

 
B. Replacement of ESCMs. 

When the Engineer directs the replacement of temporary ESCMs that are no longer functional 
because of deterioration or functional incapacity and those items were installed as specified 
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in the Contract or as directed by the Engineer, the Department will pay for replacement 
ESCMs 
 
No payment will be made for replacing temporary ESCMs that the Engineer determines are 
ineffective because of improper installation, lack of maintenance, or the Contractor’s failure to 
pursue timely installation of permanent ESCMs as required in the Contract.  
 
No payment will be made for replacing temporary ESCMs due to contractor operations. 
Include the cost to move Flotation Silt Curtain as work progresses in the price bid for “Flotation 
Silt Curtain”.  

 
C. Removal of Sediment. 

Removal of sediment from silt fence and fiber rolls will be paid for at the price listed in the 
“Price Schedule PS-1.” 

 
D. Contractor Controlled Areas. 

Erosion and sediment controls for Contractor Controlled Areas are the responsibility of the 
Contractor and will not be paid for by the Department.   
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

FEDERAL MIGRATORY BIRD TREATY ACT 
 

GENERAL 
Work may impact migratory birds or active migratory bird nests. A nest is considered active 
when it contains eggs or chicks.  
 
Nests are active primarily during the primary breeding season for migratory birds in North 
Dakota from February 1 to July 15.  
 
All reasonable, prudent, and effective measures should be identified and implemented to avoid 
take. The definition of take in 50 CFR 10.12 is: to pursue, hunt, shoot, wound, kill, trap, capture, 
or collect, or attempt to pursue, hunt, shoot, wound, kill, trap, capture, or collect. 
 
PREVENTATIVE MEASURES 
 
General 
If no active nests are present at bridges, reinforced concrete box culverts, or structural plate 
pipes; prevent migratory birds from building new nests and from using nests built in previous 
years.  
 
Preventative measures include securing tarps, fabric, netting, or wire mesh to the structure to 
prevent and discourage nesting. Additional measures may include hosing or knocking down any 
inactive nests or unfinished nests while avoiding take.  
 
Preventative measures may be utilized before, during, and after breeding season. 
 
Collect nests and nest debris and treat as agriculture waste. Disposal can occur by hauling 
waste to a permitted landfill or on-site when mixed with topsoil uniformly at the rate of 2 tons per 
acre away from water bodies and runoff. 
 
If a nest where birds are present is found; the Contractor shall have a qualified biologist conduct 
a bird/nest survey no more than 5 working days prior to starting work at the structure site. A 
biologist is considered qualified if they have obtained a 4 year degree from an accredited 
university in a natural sciences field and is employed as an environmental professional.  
 
If active nests are identified, cease construction or demolition and maintain a minimum buffer of 
25 feet around active nests to avoid take. The qualified biologist may adjust the buffered 
distance in coordination with the USFWS. Maintain the buffer as construction resumes until the 
nests are no longer active.  
 
SURVEY REQUIREMENTS 
 
The USFWS requires that field surveys conducted for nesting birds with the intent of avoiding 
take include documentation of the presence of migratory birds, eggs, inactive and active nests, 
along with information regarding the qualifications of the biologists performing the survey, and 
any avoidance measures implemented at the project site.  
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If the survey or other available information indicates a potential for take of migratory birds, their 
eggs, or active nests, contact the USFWS for further coordination on the extent of the impact 
and the long-term implications of the intended use of the project on migratory bird populations. 
 

Ecological Services 
U.S. Fish & Wildlife Service 

3425 Miriam Avenue 
Bismarck, ND 58501 

701-250-4481 
 

BASIS OF PAYMENT 
Include the costs for the removal and disposal of nests, the prevention of nesting, and bird/nest 
surveys in the price bid for the work at the structure site. 
 
Such payment is full compensation for furnishing all materials, equipment, labor, and incidentals 
to complete the work as specified. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

LONGITUDINAL JOINT DENSITY FOR HOT MIX ASPHALT PAVEMENTS  
 
DESCRIPTION 
This provision describes the procedure for determining core locations, coring frequency and 
acceptance criteria for longitudinal joint construction. This Special Provision is in addition to the 
requirements of Section 430, “Hot Mix Asphalt (HMA)”. 
 
ATTACHMENTS 
Appendix A – Notched Wedge 
 
CONSTRUCTION REQUIREMENTS 
 
A. General 

Applicable longitudinal joints are defined as those between any two paved areas that require 
calculated density; excluding joints for mats constructed on aggregate base, reclaimed 
material, or cold in place recycled material. 
 
Hot seams or seams created via echelon paving are not considered applicable joints. 

 
B. Longitudinal Joint Placement. 

When placing the top lift of pavement, locate longitudinal joints at lane lines or the proposed 
edge of pavement.   
 
When placing asphalt pavement over existing concrete pavement, place longitudinal joints 
at the same location as the existing concrete pavement longitudinal joints. 
 

C. Notched Wedge Construction Option. 
If a notched wedge joint is used, construct the notched wedge according to Appendix A.  
 

D. Coring. 
Obtain joint cores at locations determined by the Engineer. The locations for joint cores will 
be independent of mat density cores.  
 
Obtain density cores for butt joints centered over the longitudinal joint. 
 
If a notched wedge style joint is constructed, center the core over the tapered portion of the 
joint. 

 
E. Longitudinal Joint Field Density. 

A lot for joint density is defined as the length of the joint completed in one day. Sublots are 
1,000 feet in length, contained within the lot. If a day contains less than 3 sublots, that day 
will not be considered a lot and the sublots will be included in the next complete lot. 
 
Sublots less than 500 feet in length will not be counted separately. Sublots 500 feet or 
greater in length will be considered separate sublots.  
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The Engineer will determine the density of each longitudinal joint core. The Engineer will 
then divide the joint core density by the daily Maximum Theoretical Density (MTD) 
calculated from the day the lot is completed.  
 
The sublot percent MTD will then be averaged to obtain a lot percent MTD for the joint. The 
Engineer will use the lot percent MTD and Table 1 to determine a contract price adjustment. 
The Contract Price Adjustment per Linear Foot will be applied to the entire length of the lot. 
 

F. Low Density Requirements. 
If the percentage of compaction of a sublot is below 87.0%, a corrective action must be 
performed for that sublot.  Collaborate with the Engineer on what corrective action to take. 
 
If the percent compaction of a sublot is less than 90.0% and the joint is in a location where 
rumble strips will not be installed, seal the joint represented by that sublot with an undiluted 
emulsion that meets the requirements of Section 401.03 C, “Fog Coat” at no additional cost 
to the Department.  Seal butt joints at a width of 8 inches centered on the joint and seal 
notched wedges at a width of 16 inches centered on the middle of the notched wedge.  Use 
an application rate ranging from 0.10 to 0.15 Gal/SY. 

 
METHOD OF MEASUREMENT 
The Engineer will measure each lot in linear feet along the longitudinal joint. 
 
BASIS OF PAYMENT 
The pay adjustment for longitudinal joint density will not be used for areas constructed 
according to Section 430.04 I.3, “Ordinary Compaction”. 
 
The Engineer will apply the appropriate pay adjustment specified in Table 1 for each lot. 

Table 1 
Contract Price 

Adjustment Per 
Linear Foot 

Joint Lot % MTD 

$0.40 ≥ 91.1% 
$0.20 90.6% – 91.0% 
$0.00 90.0% - 90.5% 

$(0.20) 89.0% - 89.9% 
$(0.60) 88.5% - 88.9% 
$(1.10) 88.0% - 88.4% 
$(1.80) 87.5% - 87.9% 
$(3.60) 87.0% - 87.4% 
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Appendix A 
Notched Wedge 

 
 

 
 

 

1/2” ± / ” 

1/2” ± / ” Compacted lift 
thickness 

12 Inches 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

LIMITATIONS OF OPERATIONS 
 

DESCRIPTION 
Section 108.05, “Limitations of Operations” is no longer valid. Use this Special Provision in its 
place. 

 
108.05 LIMITATION OF OPERATIONS 
 
A. General. 

Perform the work in a manner and sequence that minimizes interference to traffic, and with 
due regard to the location of detours and provisions for handling traffic. Do not begin work to 
the prejudice or detriment of work already started; the contract may require a section of 
roadway to be finished before starting additional sections if the opening of the section is 
essential to public convenience. 
 
If the prosecution of the work is discontinued, provide the Engineer at least 24-hours notice 
before resuming operations. 

 
B. Holidays. 

Unless the contract allows work on holidays, perform work on holidays only with the 
Engineer’s prior written approval. Submit a written request to the Engineer by noon 2 business 
days before the requested holiday. 

 
C. Nighttime Operations and Extended Hours. 

 
1. General. 

When performing work in low light conditions, implement proper safety precautions and 
provide adequate lighting for the performance and inspection of the work. 
 
The following operations are exempt from the definitions of extended hours and nighttime 
operations: 

• Pavement coring; 
• Concrete joint cutting; and 
• Temporary traffic control. 

 
Work conducted less than 1 hour after sunset and less than 1 hour before sunrise is 
considered extended hours. All other operations conducted under darkness fall under 
nighttime operations. 
 

2. Nighttime Operations. 
Unless the contract allows for nighttime operations, perform work at night only with the 
Engineer’s prior written approval. 
 
 Submit a written request to the Engineer before anticipated nighttime operations. Allow 
up to 7 calendar days for the Engineer to review the request. The Engineer may deny the 
request or delay approval if it would require additional staffing considerations. If nighttime 
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operations require the Engineer to hire additional forces, nighttime operations may not be 
allowed for up to 30 days from the receipt of the request. 
 
When requesting to perform nighttime operations, include a plan to ensure the safety of 
all individuals on the project site, including the Contractor’s and subcontractor’s workers, 
Department representatives, and the traveling public.  
 
The Department bears no liability for costs or delays resulting from the Engineer’s 
approval, rejection, or delay for staffing purposes of a request to perform nighttime 
operations. 

 
3. Extended Hours. 

Extended hours are allowed before sunrise with verbal notice given to the Engineer the 
previous day. Extended hours are allowed after sunset with verbal notice given to the 
Engineer that same day. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

STANDARD SPECIAL PROVISION 
 

FEDERAL PROHIBITION ON CERTAIN TECHNOLOGICAL HARDWARE 
 
DESCRIPTION 
This Special Provision details technological items that are prohibited from use on Department 
contracts. The contents of this SP take precedent over requirements regarding affected 
equipment in all other contract documents. 
 
CONTRACT REQUIREMENTS 
Equipment, services, and systems using telecommunications equipment or services are 
prohibited from containing equipment produced by: 

- Huawei Technologies Company; 
- ZTE Corporation; and 
- Any subsidiary or affiliate of the named entities. 
 

Video surveillance and telecommunications equipment are prohibited from containing 
equipment produced by: 

- Hytera Communications Corporation; 
- Hangzhou Hikvision Digital Technology Company; 
- Dahua Technology Company; and 
- Any subsidiary or affiliate of the named entities. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

 
STANDARD SPECIAL PROVISION 

 
DOMESTIC MATERIAL PROCUREMENT PREFERENCES 

 
DESCRIPTION 
Replace Section 106.08, “Buy America”, with the following: 
 
DOMESTIC MATERIAL PROCUREMENT FOR INFRASTRUCTURE PROJECTS 
 
A. General. 

Provide materials from domestic material sources when articles, materials, or supplies are 
permanently incorporated into the work. 
 
The requirements of this SP are not applicable to equipment, tools, and temporary items.  
 
Domestic material procurement requirements do not apply to items used by the Contractor to 
facilitate construction that are not required to be permanently installed as part of the contract 
requirements, but that are left in place upon completion of the work at the convenience of the 
Contractor. 
 
The definitions and requirements in this SP have been assembled based on the following 
Federal requirements: 

- Iron and steel requirements are based on 23 CFR Part 635, “Buy America 
requirements”; 

- Manufactured products are based on 23 CFR Part 635 “Buy America requirements”; 
and 

- Construction materials are based on 2 CFR Part 184, “Buy America Preferences for 
Infrastructure Projects” (BABA). 

 
B. Certifications. 

All certifications are submitted by the prime Contractor. When submitting certifications for 
materials that are subject to the requirements of this provision, the prime Contractor shall 
include a signed letter stating that the submitted documentation is the documentation that was 
received by the prime Contractor for material incorporated into the work. The prime 
Contractor’s signature on the Department’s Certificate of Compliance form meets this 
requirement. 
 

C. Determination of Material Category. 
 
1. General. 

Only a single category of requirements will apply to an item. 
 

Exceptions: 
1) Precast concrete items are classified as manufactured products, however 

components of these items that consist wholly or in part of iron, steel, or a 
combination of both must meet the requirements of Section C.2, “Iron or Steel 
Products” of this provision. 
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2) Cabinets or enclosures for intelligent transportations systems or other electronic 

hardware systems classified as manufactured products that consist wholly or in 
part of iron, steel, or a combination of both must meet the requirements of Section 
C.2, “Iron or Steel Products” of this provision. 

 
Some contract items are composed of multiple components that may fall into different 
categories. Individual components will be categorized based on their nature when they 
arrive at the work site. In cases where the classification of an item is in question or dispute, 
the Engineer’s determination of the classification will be binding. 
 

Exception: 
Items that comprise a kit will be considered based on their status as a whole product 
and classified as either iron or steel products or as manufactured products. A kit is a 
product intended for incorporation into the project whose parts are acquired from a 
single manufacturer or supplier and delivered to the work site as separate components 
but are then assembled to form a single product at the work site. 

 
2. Iron or Steel Products. 

Iron or steel products are defined as articles, materials, or supplies that consist wholly or 
predominantly of iron, steel, or a combination of both. 
 
Predominantly iron or steel or a combination of both means the cost of the iron and steel 
components exceeds 50 percent of the total cost of all components. The cost of iron and 
steel is the cost of the iron or steel mill products (such as bar, billet, slab, wire, plate, or 
sheet), castings, or forgings utilized in the manufacture of the product and a good faith 
estimate of the cost of iron or steel components. 
 

3. Manufactured Products. 
Manufactured products are defined as articles, materials, or supplies that have been: 

− Processed into specific form or shape; or 
− Combined with other articles, materials, or supplies to create a product with 

different properties than the individual articles, materials, or supplies. 
 
If the cost of iron and steel components of a manufactured product exceed 50 percent of 
the total cost of the product, the iron and steel must meet the requirements of Section C.2, 
“Iron or Steel Products” of this provision. The remaining components are then exempt from 
any domestic procurement preference. 
 

4. Construction Materials. 
Construction materials are materials that consist primarily of: 

− Non-ferrous metals; 
− Plastic and polymer-based products (including polyvinylchloride, composite 

building materials, and polymers used in fiber optic cables);  
− Glass (including optic glass);  
− Fiber optic cables (including drop cable); 
− Optical fiber; 
− Lumber;  
− Engineered wood; or  
− Drywall. 
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Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization. 
 

5. Other Materials  
If articles, materials or supplies do not meet any of the definitions in sections C.2, C.3, or 
C.4, there are no requirements for domestic manufacturing. This includes the following 
items that are specifically categorized as other (excluded) materials per BABA Section 
70917(c) of the Infrastructure Investment and Jobs Act of 2021: 

Cement and cementitious materials; 
Aggregates such as stone, sand, or gravel; or 
Aggregate binding agents or additives. 

 
D. Steel and Iron Certification. 

 
1. General. 

Ensure all manufacturing processes, including applications of coatings, occur in the United 
States. A coating includes all processes required to apply the coating to a product to 
protect or enhance the value of the product. 
 

2. Bulk Manufactured Steel and Iron Materials. 
In addition to the requirements of Section 106.01 C, “Certificate of Compliance”, submit a 
contractor’s Certificate of Compliance stating that the iron and steel products listed in 
Table 1 are of domestic origin. 
 

Table 1 
Mailbox supports Cable Fence Materials 
Chain Link Fence Materials Barbed Wire Fence Materials 
Guardrail Components Woven Wire Fence Materials 
Culvert Markers Delineators 
Perforated Tube Sign Supports and Related Materials 

 
3. Other Steel and Iron Products. 

For steel and iron products that are not listed in Table 1, submit a manufacturer’s 
Certificate of Compliance as specified in Section 106.01 C, “Certificate of Compliance”.  

 
4. Foreign or Uncertified Steel and Iron. 

These requirements allow the use of steel and iron products produced and manufactured 
outside the United States, or steel and iron products that cannot be certified as 
manufactured in the United States, of a total value less than 0.1 percent of the original 
contract amount, or $2,500, whichever is greater.  
 
The total value is that shown to be the cost of the steel and iron products as delivered to 
the project site. 
 
Document the cost of: 
− Foreign steel and iron products, plus 
− Steel and iron products which cannot be certified as manufactured in the United 

States. 
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Submit the documentation of foreign and uncertified steel and iron products with the 
required certifications. 

 
E. Manufactured Products. 

Manufactured products are acceptable under this provision if the product was manufactured 
in the United States. For the purposes of this provision, “manufactured in the United States” 
means that the final assembly of the product occurred in the United States. 
 

F. Construction Materials. 
 
1. General. 

Each material classified as a construction material has a specific standard for the material 
to be considered in compliance with this provision. 
 
Except as specifically provided, only a single standard under this section should be applied 
to a single construction material. 
 

2. Non-Ferrous Metals. 
For non-ferrous metals, all manufacturing processes from initial smelting or melting 
through final shaping, coating, and assembly, occurred in the United States. 

 
3. Plastic and Polymer-Based Products. 

For plastic and polymer-based products; including polyvinylchloride, composite building 
materials, and polymers used in fiber optic cables; all manufacturing processes, from initial 
combination of constituent plastic or polymer-based inputs, or, where applicable, 
constituent composite materials, until the item is in its final form, occurred in the United 
States. 

 
4. Glass. 

For glass; including optic glass; all manufacturing processes, from initial batching and 
melting of raw materials through annealing, cooling, and cutting, occurred in the United 
States. 

 
5. Fiber Optic Cable. 

For fiber optic cable; including drop cable; all manufacturing processes, from the initial 
ribboning if applicable, through buffering, fiber stranding and jacketing, occurred in the 
United States. 

 
All manufacturing processes also include the standards for glass and optical fiber, but not 
for non-ferrous metals, plastic and polymer-based products, or any others. 

 
6. Optical Fiber. 

For optical fiber, all manufacturing processes, from the initial preform fabrication stage 
through the completion of the draw, occurred in the United States. 

 
7. Lumber. 

For lumber, all manufacturing processes, from initial debarking through treatment and 
planing, occurred in the United States. 
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8. Drywall. 

For drywall, all manufacturing processes, from initial blending of mined or synthetic 
gypsum plaster and additives through cutting and drying of sandwiched panels, occurred 
in the United States. 

 
9. Engineered Wood. 

For engineered wood, all manufacturing processes from the initial combination of 
constituent materials until the wood product is in its final form, occurred in the United 
States. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 
 
DESCRIPTION 
This SP replaces Section 107.14 Public Liability and Property Damage Insurance. 
 
107.14 Public Liability and Property Damage Insurance. 
 
A. General Requirements. 

Submit to the Department the certificates of insurance effecting the requirements in this 
section for the Commercial General Liability and Commercial Automobile Liability Insurances 
with the contract and the contract bond in accordance with Section 103.06, “Execution and 
Approval of Contract.” 
 
Provide insurance policies executed by a corporation qualified and authorized to write the 
policies in the State of North Dakota. The State reserves the right to obtain complete, certified 
copies of all required insurance documents, policies, or endorsements at any time. 
Secure and maintain insurance in full force and effect before starting the work and until 
completion of all work required and accepted by the Department or owner. The policies shall 
provide 30 calendar days notice to the Department or the owner of any intent to cancel or 
materially alter such insurance. 
 
Failure to maintain the insurance as required constitutes a material breach of contract. The 
Department or the owner may, after giving 5 business days notice to the Contractor to correct 
the breach, immediately terminate the Contractor in accordance with Section 108.08, 
“Termination of the Contract for Default,” and procure or renew such insurance and pay all 
premiums. The Department or the owner may demand repayment of premium costs by the 
Contractor, or may offset the premium costs against funds due the Contractor from the 
Department or the owner. 
 

B. Insurance Requirements. 
Secure and maintain in full force and effect during the term of the contract the following 
insurance coverages: 
 
1. Commercial General Liability for limits not less than $2,000,000 combined single limit per 

occurrence and aggregate for bodily injury, property damage, personal injury and 
completed operations/product liability. Provide products and completed operations 
coverage for a period of one year following final acceptance of the work. Provide coverage 
with the aggregate limit applied separately to occurrences at the location or project 
described in this contract. Provide a policy including a “stop-gap” Employers Liability 
endorsement to cover the employer’s liability for injury to employees falling outside the 
State Worker’s Compensation Law. 

 
2. Commercial Automobile Liability for limits not less than $2,000,000 combined single limit 

per accident for bodily injury and property damage. 
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3. Workers Compensation coverage as required by the State of North Dakota. 
 
The General Liability and Automobile policies shall provide an additional insured endorsement 
in favor of the State of North Dakota and the Owner and shall contain a “Waiver of 
Subrogation” to waive any right of recovery that the Insurance company may have against the 
State and the Owner. The coverage required under this agreement shall be primary for the 
State and the Owner, and shall not be affected by any other insurance or coverage obtained 
by the State or the Owner on their own behalf. 
 
Any right of the State to receive indemnification and insurance shall not give rise to a duty on 
the part of the State to exercise its rights or status for the benefit of the owner, or any other 
person or entity. 
 

C. Subcontractor. 
If subletting a portion of the contract, the Contractor shall obtain insurance protection in 
accordance with Section 107.14.B, “Insurance Requirements,” to provide liability coverage to 
protect the Contractor, State, and owner for work undertaken by the subcontractor. Ensure 
public liability and property damage insurance coverage in accordance with Section 107.14.B, 
“Insurance Requirements,” for all parties performing work under the contract. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

STANDARD SPECIAL PROVISION 
 

FEDERAL DRONE RESTRICTION 
 
DESCRIPTION 
This Special Provision is to comply with the Federal Regulations, NDAA Public Law 118-31 - 
Section 1825 "American Security Drone Act of 2023", and the Office of Management and Budget 
(OMB) Memorandum-26-02 to prohibit the uses of Unmanned Aircraft Systems (UAS) 
manufactured by covered foreign entities on projects and project activities.  
 
CONTRACT REQUIREMENTS 
Maintain records and documents pertaining to the origins of drones used on NDDOT projects. 
Furnish copies of these records upon request of the Department or FHWA. Retain the records for 
a minimum of 4 years after the Contractor return the signed final payment voucher.  
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

CONCRETE PAVING GRADE CONTROL 
 

PROJECT 1-094(238)172 – PCN 23810 
 
DESCRIPTION 
Replace Section 550.04 C.2.a “String Line” with the following. 
 
CONSTRUCTION REQUIREMENTS 
Use one of the following methods for grade control when slip form paving. 
 
A. String Line. 

Use and maintain a taut string line for operating the automatic equipment controls. 
 

B. Stringless Grade Control. 
 
1. General. 

Use electronic survey equipment for operating the automatic equipment controls. 
 
The Supplemental Information will include the electronic data. The data may need to be 
converted into the required format for the survey equipment.  
 
Submit a plan to the Engineer 14 days before beginning paving with the number of survey 
points to be used and the coordinates with elevation of any addition survey points. 

 
2. Engineer Responsibilities. 

The Engineer will set the primary control points. 
 

3. Contractor Responsibilities. 
Set additional Survey points necessary for the operation.  
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

CONCRETE THICKNESS DETERMINATION 
 

PROJECT 1-094(238)172 – PCN 23810 
 
DESCRIPTION 
This provision details the thickness measurement of Portland Cement Concrete (PCC) pavement. 
It replaces the contents of Section 550.04 I, “Acceptance”, in its entirety. 
 
The Engineer will utilize a MIT-SCAN-T3 and the appropriate reflector plates to determine 
concrete thickness to the nearest 0.10 inch. The procedure for the Engineer’s nondestructive test 
method is described in Appendix A. 
 
The Contractor will provide the reflector plates. 
 
I. Pavement Thickness Determination. 

 
1. General. 

Provide the Engineer with galvanized steel MIT SCAN Plates that measure 30 cm ±0.1 
mm that are supplied by Kessler Soils Engineering Products, Inc. or approved equal.  
 
The Engineer will determine the location of the reflector plates at the intervals designated 
in Appendix A. The Contractor will secure the plates to aggregate using one of the 
following methods: 

• A maximum of 3 either galvanized or masonry nails up to 3.5 inches in length; or 
• Using a small amount of concrete from the paving operation as close as possible 

to the paving operation.  
 
A lot is defined as: 

− 4,000 square yards of main line concrete pavement of constant thickness and 
placement width; 

− Fractional areas of main line between 1,000 and 4,000 square yards; and 
− Individual ramps, leave outs, cross-overs, intersection, shoulders, or other 

irregular areas of pavement not included in the main line. 
 
Fractional areas of main line with less than 1,000 square yards are part of the adjacent 
lot. 
 

2. Contractor Thickness Determination. 
Probe the concrete depth behind the paver at every station with a reflector plate. Probe 
either left or right of centerline. Record the station number and the lane in which the plate 
is located. Submit the probe results to the Engineer at the completion of the days paving. 
The Engineer will not use these results to determine which locations to utilize the MIT-
SCAN. 
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When probing, use a stiff metal probe that will not flex under normal use. Measure depth 
to the nearest 0.10 inch. 

 
3. Department Thickness Determination. 

 
a. General. 

The Engineer will randomly select one reflector plate from each lot of mainline 
pavement for measurement using the MIT-SCAN. For shoulders, the Engineer will 
measure both plates using the MIT-SCAN and average the values. 
 
The Engineer will record the pavement thickness to the nearest 0.10 inch. 
 
The requirements of Section I.3, “Department Thickness Determination” of this 
provision apply to all measurements obtained under this provision. 
 
The following applies if cores are obtained for any reason: 
 

Fill the core hole with fresh concrete mix and use a vibrator to consolidate the 
concrete in the holes. Screed the new concrete off and apply curing compound to 
the new concrete. If fresh concrete mix is not available, submit a proposed 
patching mix to the Engineer.  

 
b. Thickness Deficient by less than 0.2 inch. 

If the results of the Engineer’s thickness determination for a lot show a deficiency of 
less than 0.2 inches below the designed pavement thickness, no additional 
measurement, the Engineer will not obtain additional measurements. 
 

c. Thickness Deficient by 0.2 inch and less than 1.0 inch. 
If the results of the Engineer’s thickness determination for a lot show a deficiency of 
0.2 inches or greater and less than 1.0 inch, the Engineer will require the Contractor 
to core the pavement above the reflector plate and will measure the core as specified 
in AASHTO T 148. 
 
If the core length is shown a deficiency of 0.2 inches or more and less than 1.0 inch, 
the Engineer will request two additional cores from the lot at intervals separated from 
each other and from the first core by at least 1/4 the length of the lot.  

 
If neither of the two additional cores is deficient in length 1.0 inch or more, the Engineer 
will compute the average thickness of that lot of pavements as the average length of 
the three cores and will process a contract price adjustment as specified in Section 
550.06 B, “Thickness Tolerance Contract Price Adjustments”. 
 
If either of the additional cores is deficient in length by 1.0 inch or more, Section I.3.d 
of this Special Provision will apply. 
 

d. Thickness Deficient by 1.0 inch or Greater. 
If the results of the Engineer’s thickness determination for a lot show a deficiency of 
1.0 inch or more, the Engineer will require the Contractor to core the pavement above 
the reflector plate and will measure the core as specified in AASHTO T 148. 
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If the core length is shown to be deficient by less than 1.0 inch, the requirements of 
Section I.3.c of this Special Provision will apply. 
 
If the core length is shown to be deficient by 1.0 inch or more, the following will apply: 
 

− The Engineer will measure the thickness of the pavement represented by that 
lot at the remaining reflector plates within the lot to determine the extent of the 
deficient pavement; 

 
− The Engineer will require the Contractor to core the pavement above the 

remaining reflector plates that show a deficiency of 1.0 inch or greater and will 
measure the cores as specified in AASHTO T 148. The requirements of 
Section I.3.d of this special provision will apply; 

 
− The Engineer will require the Contractor to core each panels in both 

longitudinal directions from reflector plate locations until the core length is less 
than 1.0 inch deficient, when measured as specified in AASHTO T 148; 

 
− Remove and replace all concrete panels with a core hole created under Section 

I.3.d of this special provision. Use the same mix design approved for the 
project. 

 
− The Department will pay for replacement material, provided it meets the 

specifications. 
 

− The Engineer will calculate the average thickness of the remainder of the lot 
from at least two additional cores obtained outside the area that is deficient by 
more than one inch at intervals separated from each other and from the core 
deficient by more than 1.0 inch by at least 1/4 the length of the lot.  
 

− The Engineer will not use exploratory cores in computing average thickness 
for determining adjusted unit price. 

 
BASIS OF PAYMENT 
Include the price of the plates and securing the plates in the contract unit price of the Concrete 
Pavement bid item. 
 



 
 
 
 
 
 
 
 
 

Appendix A  



NDDOT  
Concrete Pavement Non-Destructive Thickness Determination 

 
SCOPE 
The following testing procedure is for non-destructive thickness determination of concrete pavement. 
 
REFERENCED PROCEDURES 
AASHTO T 359-18 Standard Method of Test for Concrete Pavement Thickness by Magnetic Pulse 
Induction. 
 
APPARATUS 

1. Mit Scan T3 gauge will be used to perform thickness measures.  
2. (ST RO 30) Steel Targets will be 11.81 inches in diameter, 24 gauge, meeting ASTM A 653, 

commercial steel with a G90 coating (about 275 g/m^2 total both sides). 
 

DEFINITIONS 
A lot is defined as: 

• 4,000 square yards of main line concrete pavement of constant thickness and placement width; 
and 

• Fractional areas of main line between 1,000 and 4,000 square yards; and 
• Individual ramps, leave outs, cross-overs, intersection, shoulders, or other irregular areas of 

pavement not included in the main line. 
Fractional areas of main line with less than 1,000 square yards are part of the adjacent lot.  
 
PROCDURE 
The Engineer will determine the location of each lot, the starting location of the metal target pattern, 
and the random thickness measuring plan for each lot. 
 

A. Target Location for Regular Areas 
a. Target locations shall have two reflectors placed 6 feet left and right of the centerline 

centered longitudinally between dowel baskets. 
b. Place the first set of targets 200’ from start of the days paving area.  
c. Place subsequent target sets at 400’ intervals until the end of the days paving. 

B. Target Location for Irregular Areas 
a. Target Location shall be a minimum of 5’ from any steel reinforcing. 
b. Place two plates per day of production.  
c. Take readings on both plates placed during the day’s production. 

 
TESTING 
Install and measure targets in accordance with AASHTO T-359-18 
 
REPORTING 

Average the 3 reading and express the results to the nearest 0.1 inch. If the difference between 
any results is larger than 0.05 inch, then discard the set of results and select a different target 
within the lot. If the second set of results is within the above limit, then average the 3 results 
and express the results to the nearest 0.1 inch. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

CONCRETE SURFACE TOLERANCE 
 

PROJECT 1-094(238)172 – PCN 23810 
 
DESCRIPTION 
This provision details the surface tolerance requirements, corrective actions, performance 
incentives, and contract price adjustments for concrete pavement.  
 
CONSTRUCTION REQUIREMENTS 
 
A. General. 

Any lot with any amount of grinding done before the Engineer collects the initial profile is 
ineligible for incentive.  
 
The Engineer will use the straight edge method described in Section 550.04 G, “Tolerance in 
Surface and Ride Quality” with the Rolling Straightedge Module of Proval to determine the 
surface tolerance, including leave outs. 
 
The Engineer will profile the finished surface to determine the pavement ride quality. The 
Engineer will not profile the following leave outs: 

 
1) Bridge decks and/or approach slabs; 
2) Side roads and approaches; 
3) Shoulders, ramps, and gore areas; 
4) At-grade railroad crossings; 
5) The beginning and end of the project; 
6) Where utility appurtenances are placed in the wheel paths of the lanes; 
7) Finished surfaces 20 feet before and after the excluded areas shown in 1, 4, 5, and 6;  
8) Speed limit under 50 MPH; and 
9) Where safety and the roadway geometrics do not allow the proper operating speed for 

the profiler to collect data. The Engineer will determine the location of these areas. 
These locations may include, but are not limited to the following: 
• Signal controlled intersections; 
• Stop controlled intersections. 
• T intersections; and 
• Other situations that would be detrimental to safety of the traveling public or the 

profiler. 
 
On surfaces exempt from the profile testing, the Engineer will determine the pavement 
smoothness according to Section 550.04 G, “Tolerance in Surface and Ride Quality”. 
 

B. Profiler Limitations. 
The Engineer will not test the roadway in the following conditions: 

• Between November 30 to May 15; 
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• When the air or surface temperature is below 35 °F; and 
• When the roadways surface is wet or under inclement weather conditions.  

 
C. Profiler Inputs. 

 
1. General. 

The Engineer will: 
− Measure the smoothness of the roadway using the International Roughness Index 

(IRI) to the nearest 0.1 inch; 
− Use ProVal, http://www.roadprofile.com, to calculate the IRI for the Pavement 

Profile (PPF); 
− Apply a 250 mm filter to generate the IRI in ProVal; 
− Average the IRI of the two wheel paths to calculate the Mean Ride Index (MRI); 

and 
− Use the MRI option in ProVal for evaluation 

 
2. Smoothness Assurance Module (SAM). 

The Engineer will identify areas of localized roughness and lot smoothness using the 
Smoothness Assurance Module (SAM) within the current version of ProVal. The Engineer 
will use following inputs in the SAM: 
 

1) Short Continuous (Localized Roughness) 
• Set the Ride Quality Index to “MRI” 
• Segment Length – 25 feet 
• Threshold – default setting. 

2) Fixed Interval (Lot Smoothness) 
• Set the Ride Quality Index to “MRI” 
• Segment Length – 528 feet 
• Threshold – 68.0 in/mile 

3) Long Continuous - default settings. 
 

3. Rolling Straightedge Module. 
Identify areas of surface deviation using the Rolling Straightedge Module within the current 
version of ProVal. Use the following settings in the Rolling Straightedge Module: 

• Straightedge Length – 10 feet 
• Deviation Threshold – 1/8 inch 

 
D. Lot Definition. 

A lot is defined as a 528 foot road segment, one lane wide. The Engineer will include a partial 
lot less than or equal to 370.0 feet in the previous lot. The Engineer will treat a lot greater than 
370.0 feet as an independent lot. 
 

E. Profiling. 
 

1. General. 
 
a. Naming Convention and Collection Points. 

Discuss with the Engineer the naming convention of the lanes before profiling as well 
as the beginning and end points for areas of collection. 

 

http://www.roadprofile.com/
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b. Timing. 
Notify the Engineer that the road is ready for profiling. The Engineer will coordinate a 
time within 5 working days of receiving that notification.  

 
c. Physical Surface Conditions. 

Remove all debris that will inhibit collection of the road profile before the profiler arrives 
on site for collection. Keep the lanes clear of construction activity during the time of 
profiling  
 
The Engineer will collect the profile when the pavement is dry and at a time agreed 
upon between the Engineer and the Contractor. 

 
d. Profiler Data Collection. 

The Engineer will use an inertial profiler to collect the profile in each wheel path of 
each lane.  
 
The Engineer will trace the profile at approximately 31 and 97 inches, measured from 
the left edge of the lane, as determined by the direction of traffic.  
 
Provide traffic control for 500 feet beyond the ends of the project to facilitate the 
collection of profile data and for run in and run out. 

 
2. Initial Profile. 

The Engineer will complete an initial profile to determine the MRI and to identify localized 
roughness.  
 
The Engineer will collect a complete or partial initial profile after the mainline paving is 
complete. To perform a partial profile, the Engineer will require a minimum of 50 percent 
continuous pavement from either the beginning or end of project. 
 

3. Additional Profiles. 
The Engineer will collect any additional profiles after corrective action has taken place.  
 
The Engineer will apply a liquidated damage of $1,500 per trip for each profile collected 
after the second profile. 

 
4. Final Acceptance Profile. 

The Engineer will collect the final acceptance profile after the necessary corrective actions 
on the roadway are completed. 
 

5. Reports. 
The Engineer will provide the following information to the Contractor within 5 days of 
completing the profile: 

• PPF files; 
• The Viewer; 
• The SAM Report; and 
• The Rolling Straightedge Report. 

 



SP 3(25) 
Page 4 of 6 

 

Authored By: NDDOT ETS 
 

F. Lots With MRI Less Than 68.1. 
For lots with an MRI less than 68.1, the Engineer will process performance incentives and 
contract price adjustments for each lot as specified in Section B “Ride Quality - Lot 
Smoothness” of the Basis of Payment Section. 
 
 

G. Lots with MRI Greater or Equal to 68.1. 
Lots with an MRI greater than or equal to 68.1 will require corrective action, as specified in 
Section H, “Corrective Action” of the Construction Requirements. 
 
Areas that would result in a contract price adjustment may be ground to a lower MRI. If 
grinding occurs and results in an MRI of 50.0 or less, the Engineer will not apply a performance 
incentive to that lot. Only lots with an initial MRI of 50.0 or less will receive a performance 
incentive based on the initial readings, before grinding. 

 
H. Localized Roughness 

The Engineer will allow localized roughness according to Table 1. 
 

Table 1 
Percent of Localized Roughness Allowed 

(per lane) 
MRI greater than 

10 % 80 in/mile 
5 % 90 in/mile 

 
G. Corrective Action. 

 
1. General. 

Any grinding performed is considered corrective action. 
 
Complete corrective action within 21 calendar days of profile data collection. 
 

2. Corrective Action Plan. 
Confirm date and time, locations, equipment, and timeframes with Engineer. 
 
Contractor may develop a detailed corrective action plan using the ProVal data. Generate 
grinding simulations in ProVal with multiple grinding depths, varying equipment, and 
multiple pass patterns. Include the grinding simulations with the corrective action plan. 
 
Submit the plan three working days in advance of grinding. 
 
The Engineer will review the corrective action plan. 
 

3. Corrective Grinding. 
 
a. General. 

Grind lots to maximum IRI of 68.0 in/mile.  
 
Grind localized roughness areas so that a maximum of 10% of each lane is above 
80.0 in/mile and a maximum of 5% of each lane is above 90.0 in/mile. 
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Grind high shoulders to provide drainage and safety. 
Grind the full width of the lane and a feather pass onto the shoulder to daylight the 
grinding. 
 
Grind a minimum length of 30 feet. Join grind sections if the distance between grind 
sections is less than 60 feet. 
 

b. Grinding Equipment. 
Use equipment that does not cause strain or damage to the underlying surface of the 
pavement. Do not cause excessive ravels, aggregate fractures, spalling, or 
disturbance of the joints. 
 

c. Grinding. 
Perform grinding in the longitudinal direction so grinding begins and ends at lines 
normal to the pavement centerline. Do not overlap more than 2 inches between passes 
and ensure the depth variance between adjacent passes is less than 1/8 inch. Feather 
the grinding at the beginning and end of each pass. 
 
Ensure the surface of the ground pavement has a texture consisting of grooves 
between 0.090 and 0.130 inches wide. Keep the peaks of the ridges approximately 
1/32 inch higher than the bottom of the grooves. 

 
d. Slurry Removal. 

When grinding in areas with curb and gutter, and areas adjacent to waterways 
continuously collect all slurry or residue resulting from the grinding operation. Dispose 
of the slurry or residue as specified in Section 107.17, “Removed Material”.  
 

4. Profiling. 
The Engineer will perform additional profiling according to Section E.3 “Additional Profiles” 
of the Construction Requirements. The Engineer will determine if additional Corrective 
Action is required based on the new profile. If additional Corrective Action is required, the 
Engineer will provide additional profile PPF and a new Corrective Action plan is required. 

 
BASIS OF PAYMENT 
 
A. Liquidated Damages. 

If the project would be considered substantially complete, as specified in Section 108.07 B, 
“Failure to Complete within the Contract Time” and corrective action is required, the Engineer 
may suspend time charges and the assessment of liquidated damages for up to 21 calendar 
days after the contract time has expired. If the corrective action is not complete within 21 
calendar days after the contract time has expired, the Engineer will restart time charges and 
will assess liquidated damages. 

 
B. Ride Quality – Lot Smoothness. 

Any lot that contains more than 60 feet of grinding based on the localized roughness 
determination is not eligible for a performance incentive. 
 
The Engineer will pay a performance incentive for ride quality based on Table 2. 
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Table 2 
Ride Quality Performance Incentives 

MRI Range Performance 
Incentive per Lot 

≤ 36.0 $1,600 
36.1 to 41.0 $1,200 
41.1 to 46.0 $800 
46.1 to 50.0 $400 
50.1 to 54.0 $0 

 
The Engineer will process contract price adjustments for ride quality based on Table 3. 
 

Table 3 
Ride Quality Contract Price Adjustments 

MRI Range Contract Price Adjustment per 
Lot 

50.1 to 54.0 $0  
54.1 to 59.0 ($800) 
59.1 to 64.0 ($1,200) 
64.1 to 68.0 ($1,600) 

68.1 ≥ Corrective Action 
 
C. MISCELLANEOUS 

Include costs necessary to prepare the roadway for testing in the contract unit price for 
concrete pavement items. 
 
Traffic control items, including flagging and pilot cars will be paid for according to Section 
109.03, “Compensation for Contract Revisions”. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

VEHICLE SPEED FEEDBACK SIGN 
 

PROJECT 1-094(238)172 – PCN 23810 
 
DESCRIPTION 
This work consists of installing temporary Vehicle Speed Feedback Signs (VSFS).  
 
EQUIPMENT 
 
A. General. 

Provide VSFS that meets the following requirements:  
• Complies with the MUTCD; 
• Operates 24 hours a day, 7 days a week; 
• Weatherproof; 
• Capable of operating between -20° F to 130° F within a humidity range of 0% to 100%; 

and  
• Is not equipped with strobes or flashing lights. If strobes or flashing lights are equipped, 

disable the strobes and flashing lights. 
 
The Contractor will retain ownership of the VSFS at the end of the project. 

 
B. Power. 

Provide a solar powered VSFS with 10 days of battery reserve. 
 
C. Static Sign Sheeting. 

Provide 6-inch-tall letters on the static sign sheeting that are black on white meeting the 
requirements to Section 894.02 E, “Type XI Retroreflective Sheeting”. 

 
D. Radar and Programming 

Use radar to monitor the advancing vehicle speed. Provide radar that is accurate to ± 1 mph. 
Supply radar that is K band, single direction Doppler radar, and FCC part 15 compliant, 
requiring no license.  
 
Program the sign with the posted speed limit. When programed, operate the device in the 
following conditions: 
1. No speed detected, the dynamic display is blank or black 
2. When the speed is equal or less than the speed limit, the dynamic display shows the 

speed. 
3. When a speed greater than the speed limit, the dynamic display shows the speed.  

 
E. Dynamic Components 

House the dynamic components in a NEMA 3R rated housing. Display an 18 inch or larger 2-
digit LED Legend. Disable any other messages or graphics.  
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Equip the display background with an opaque black. Allow the display to adjust automatically 
for ambient light conditions. 
 
Use yellow or amber LEDs that have a wavelength between 580-596 nanometers. Do not use 
secondary LED displays. 

 
F. Post mounted 

Provide a breakaway support that meets NDDOT requirements. 
 
G. Trailer mounted. 

Provide a trailer that can be leveled.  
 

CONSTRUCTION REQUIREMENTS 
 
A. General. 

Program the signs before operations begin and perform any required maintenance for the 
duration of the installation. 
 
Mount VSFS a minimum of 5 feet from the bottom of the sign to the driving lane surface.  
 
Follow the manufacturer’s recommendations for angling the sign to detect oncoming traffic. 
 
Maintain VSFS in place for the duration of time that the crossovers are active. 
 

B. Post Mounted. 
Do not install post mounted VSFS in pavement. Install post mounted VSFS before crossovers 
begin carrying traffic. 

 
C. Trailer Mounted. 

Level the trailer and secure the trailer without damaging the pavement. Install trailer mounted 
VSFS immediately after crossovers begin carrying traffic. 
 

METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 

Pay Item Pay Unit 
Vehicle Speed Feedback Sign EA 

 
The Engineer will pay 50% of the Vehicle Speed Feedback Sign after they are installed and active 
and 50% after they are no longer needed. 
 
Such payment is full compensation for furnishing all materials, equipment, labor, and incidentals 
to complete the work as specified. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

CONCRETE MATURITY CURVE 
 

PROJECT 1-094(238)172 – PCN 23810 
 
DESCRIPTION 
This work consists of creating a maturity curve for concrete pavement.  
 
CONSTRUCTION REQUIREMENTS 
 
A. General. 

The Department requires a maximum of 14 calendar days to verify concrete mix designs 
before the Engineer will allow paving operations to begin. Develop the maturity curve using 
AASHTO T 413. 
 
Provide thermometers and data loggers that automatically measure, record and display the 
maturity (TTF) value and meet the standards in AASHTO T 413. Provide access to the 
monitoring software to the Engineer.  
 
Use the same type of thermometers or sensos used to develop the maturity curve.  
 

B. Contractor’s Mix Design 
The water/cement (w/c) ratio used to develop the maturity curve is the target w/c ratio for the 
mix. Provide mix at the maximum w/c ratio expected during production, or within 0.02 of the 
maximum w/c ratio of the mix design 

 
C. First Day of Paving. 

Secure sensors to reinforcement or dowel bars or place sensors directly into the concrete 
pavement and at least 1.5 feet from the edge of the pavement. Use sensors that begin 
recording immediately after completion of the pour and continue to monitor the concrete until 
the strength shown by the maturity curve exceeds the mix design strength. Place a minimum 
of two probes in each day’s placement with one at the end of the days run.  
 

D. Opening to Traffic.  
Pavement placed during development of the maturity curve may be opened to traffic when 
one of the following criteria has been met: 
− The maturity factor of the placed concrete meets or exceeds the initial maturity factor as 

determined by the strength-maturity curve being developed; or 
− The average strength of the three beams used for development of the strength-maturity 

curve meets 450 psi, at a particular test age. 
 
Before opening a section to traffic which has sensors placed into the concrete, provide the 
Engineer a copy of the report for the area represented by that maturity curve according to 
AASHTO T 413. 
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METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
Include the cost of developing the maturity curve in the contract unit price of the Concrete 
Pavement bid items. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

E-Ticketing (Mandatory) 
 

PROJECT # 1-094(238)172 – PCN 23810 
 
DESCRIPTION 
This work consists of providing electronic material tickets (E-Ticket) for the removal of pavement 
contract item, as well as all loads of aggregate, Hot Mix Asphalt, and concrete delivered to the 
project. For materials under 2,000 tons, a paper ticket will be accepted according to Section 
109.01 J, “Weighted Materials”. 
 
CONSTRUCTION REQUIREMENTS 
 
A. General. 

30 days before project start confirm that the material suppliers E-Tickets are compatible with 
the Department’s Electronic Ticketing portal (Haulhub).  
 
If necessary, create a programming interface to integrate with the Haulhub. Utilize the 
interface to provide electronic data from the load read-out weighing system at the material 
source in a manner that is readable by the Haulhub will be available to coordinate the interface 
with the Contractor and Subcontractors. 
 
As E-Tickets are generated, submit them to the Department using Haulhub  
 
Payment for material weight removed or delivered to the project will be based upon the 
eTickets marked “Delivered.”  
 
Do not reissue or reprint tickets that have been marked “Delivered,” “Pending,” or “Rejected” 
without first notifying the Engineer. The Engineer may reject a reissued or reprinted ticket at 
their discretion. When a reissued or reprinted ticket is rejected, payment will be based upon 
the original ticket. When a load is rejected, the Engineer will notify the Contractor that all or a 
portion of the load was rejected. 
 
The Department will not pay for any load that does not have a corresponding E-Ticket unless 
the cause is beyond the Contractor’s control. In such circumstances paper tickets may be 
permitted at the discretion of the Engineer. 
 

B. Calibration and Testing. 
Conduct a test of each scale location’s integration with Haulhub a minimum of 15 days before 
utilization of the scale. 
 
Provide at least 5 calibration E-Tickets from each supplier to be used for the project. The 
calibration E-Tickets must accurately record the ticket information found in the ticket 
information below. Mark all categories “TEST”. After the Engineer confirms the calibration E-
Tickets are entered correctly into the Haulhub, void the E-Ticket with the reason being 
“Department Calibration Test”. 
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C. Ticket Information. 

 
1. General Information. 

Provide the following information on each E-Ticket: 
1. Ticket Number 
2. DOT Project Number or DOT Project Control Number (PCN); 
3. Date; 
4. Name of Contractor or Sub Contractor; 
5. Time of loading; 
6. Unique Truck ID; 
7. Maximum Gross Vehicle Weight; 
8. Material type identified by pay item name; 
9. Unit of Measurement 
10. Time of Delivery  
11. A place for comment 
12. A running total of the material placed that day. 

 
2. Weighted Materials. 

Provide the following information for each E-Ticket for weighted materials: 
1. Gross weight (if not automatic weighed).  
2. Tare weight (if not automatic weighed).  
3. Net weight.  
4. Mix design number.  

 
Record the weight on each ticket to the nearest 0.1 ton of material weighted.  
 

3. Portland Cement Concrete. 
Provide the following information for Portland Cement Concrete for E-Ticket 

1. Loaded time (water/cement time).  
2. Wet and dry batch weights (if computer generated) or SSD.  
3. Water:  

a) In aggregate.  
b) Total water.  
c) Water/cement ratio.  
d) Max water/cement ratio.  
e) Allowable water to add.  

4. Admixtures (including brand names if available):  
a) Retarder and weights.  
b) Water reducer and weights.  
c) Air entrainment and weights.  
d) Special performance admixtures and weights.  
e) Concrete fibers.  

5. Cementitious material(s) and weights.  
6. CPI Name and certificate number.  
7. Quantity of each material in the mix. 

 
Measure the delivered concrete mixture to the nearest 0.25 CY. 
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D. Summary Sheet. 
For material paid for by weigh, provided an electronic daily haul summary.  

(1) NDDOT project number or NDDOT PCN (whichever is used on the weigh tickets) 
(2) Delivery date 
(3) Contractor and Subcontractor if applicable 
(4) Pit location and owner 
(5) Identification number of truck 
(6) Each load’s net weight and ticket number, with justification for out of sequence 

numbers 
(7) Material type identified by pay item name 
(8) Total weight of material delivered to the project 
(9) Weight of material voided or “rejected” for the day 

(10) Weight of the day’s quantity 
(11) A signed statement from the Contractor attesting to the accuracy and completeness 

of the facts represented. A signed statement from a subcontractor or supplier attesting 
to the accuracy and completeness of the facts represented is required if they operate 
the scales. The statement shall consist of the following language: “I certify the Daily 
Haul Summary is true, accurate, and complete.” 

(12) Blank for the Engineer’s signature. Include the following language: “I certify the Daily 
Haul Summary has been reviewed, corrected as necessary, and approved.” 

(13) Place for comments 
 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 

Pay Item Pay Unit 
E-Ticketing LSUM 

 
Payment for E-Ticketing will be based on the following table: 
 

Activity Amount Earned 
Completion of the Calibration and Testing 50% 
Final Material Delivery 50% 

 
Such payment is full compensation for furnishing all materials, equipment, labor, and incidentals 
to complete the work as specified. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

UTILITY COORDINATION 
 

BGR-CVD-IM-1-094(238)172 – PCN 23810 
 
DESCRIPTION 
This work consists of coordinating the construction schedule with third party utility companies 
owning facilities within the project limits, verifying the location of those facilities during 
construction, and resolving issues with those utilities. 
 
The requirements in this Special Provision replace the requirements of Section 105.03, 
“Cooperation With Utility Owners”. 
 
ATTACHMENTS 
Appendix A – Utility Coordination Table 
Appendix B – Utility Exhibits 
 
DEFINITIONS 

 
Abandon Utility (AU): Utility Encounter that was originally a Conflict but relocated before 
bidding. The line is still represented in the Exhibits to make the Contractor aware of its 
location. See the Utility Coordination Table for final details. 
 
Conflict: A utility in need of relocation or adjustment for the construction to proceed in that 
area.  
 
Protect in Place (PIP): A utility that does not need relocation but needs precautions to protect 
the utility during construction activities.  
 
Proposed Resolution (PR): A proposed location of a future Utility Encounter. The Utility 
Owner is in the process of moving the Utility to this Proposed location. PIP activities may still 
be required in the proposed location. 
 
Utility Encounter (UE): A Conflict or Protect in Place situation involving an existing third party 
owned utility. 
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UTILITY COMPANY CONTACTS 
 

UTILITY COMPANY  CONTACT NAME PHONE 
NUMBER 

EMAIL 

BEK 
Communications 

Bruce Pueppke 701-890-7915 brucep@bektel.com 

Capital Electric 
Cooperative 

Greg Owen 701-712-7908 grego@capitalenec.com 

Montana Dakota 
Utilities 

Matthew Williams 701-690-9389 Matthew.williams@mdu.com 

South Central 
Regional Water 
District 

Larry Kassian 701-258-8710 larrykscwd@bektel.com 

North Dakota 
Department of 
Transportation 

Bismarck District 701-328-6950  

 
CONTRACTOR RESPONSIBILITIES 
 
A. Responsibilities. 

The responsibilities for utility coordination include the following: 
 Conduct the preconstruction utility coordination meeting; 
 Main point of contact for all utility companies; 
 Maintain a schedule for utility activities; 
 Hold weekly utility meetings in addition to the weekly planning and reporting meeting 

and report on the utility meetings at the weekly planning and reporting meeting; 
 Follow up with any utility companies that do not show up to construction meetings; 
 Coordinate work efforts of the utility companies, revise work schedules and traffic 

control as necessary to ensure adequate cooperation between UE and construction 
work; 

 Develop and update the utility coordination plan; 
 Provide a weekly written summary for contacts and meetings to the Engineer; and 
 Coordinate with all of the other parties to update the project schedule specified in 

Section 108.03, “Progress Schedule”. 
 

B. Utility Coordination Plan. 
Develop a utility coordination plan with each utility company that includes the phasing and 
scheduling requirements for UE. 
 

C. Record of Utility Outage Notifications. 
Request a copy of notifications that utility companies provide to customers for service outages. 
Maintain copies of all notifications until the Contractor signs the final estimate. 
 

D. Utility Coordination Schedule.  
Create and maintain a construction schedule that includes timelines for the phasing of utility 
coordination work. Include information contained in the contract documents and information 
obtained during coordination discussions with utility owners. Written agreements between the 
Contractor and a utility company will govern over information contained in contract 
documents; however, the agreements must be signed by the NDDOT, Contractor and Utility 
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Company to be effective. Written agreements are considered contract revisions, however they 
are not eligible for additional compensation or additional time unless agreed to separately by 
the Engineer. 
 
The Utility Coordination Table contains information related to the utility coordination 
requirements at each area designated as a UE. The timelines included on the Table may be 
longer than shown if the Contractor requests multiple resolutions simultaneously. Adjust work 
schedules as required to accommodate utility resolutions. 
 
Revisions to the construction schedule due to a utility company or companies non-
conformance with agreed upon schedules or failure to reasonably coordinate work efforts with 
the Contractor will be considered excusable, non-compensable delays as specified in Section 
108.06, “Determination of and Extensions to the Contract Time”. 
 
Failure by the Contractor to reasonably coordinate schedules with a utility company or 
companies for UE identified in the contract, or failure to document coordination efforts will be 
considered non-excusable delays as specified in Section 108.06, “Determination of and 
Extensions to the Contract Time”. 

 
CONSTRUCTION REQUIREMENTS 
 
A. General. 

The vertical and horizontal utility locations shown in the plans are approximate. Plan locations 
should not be interpreted as exact for bidding or construction purposes.  

 
Utility facilities shown on the plans, if any, are for reference purposes only and may not 
constitute an exhaustive representation of all utility facilities within the project. Notify the North 
Dakota One Call System (811) before starting the work, so they may locate and mark all utility 
facilities within the project. Receive utility locates for Department-owned, publicly-owned, and 
privately-owned utility facilities, whether on or off the One Call System. 
 
Comply with Chapter 49-23 of the NDCC in determining the location of underground utilities. 
 

B. Utilities Identified in Plans. 
Coordinate UE work with the affected utility owners. Maintain continuous communication with 
the Engineer, affected subcontractors, and affected utility owners until UE will no longer affect 
or be affected by the Contractor. 
 
Cooperate with utility owners in relocating and adjusting utility facilities to minimize interruption 
to service and duplication of work by utility owners. 
 
The Contract documents show all known UE for the project. 
 
If a UE identified as a Protect in Place is determined to be a Conflict during construction, the 
Engineer will make necessary revisions to the Contract as specified in Section 104.02, 
“Contract Revisions”. These types of changes will be considered excusable, compensable 
delays as specified in Section 108.06, “Determination of and Extensions to the Contract Time”. 
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C. Utilities Encountered During Work. 
 
1. General. 

Neither of the cases discussed in this subsection relieve the Contractor of liability that may 
arise under provisions of the NDCC. 

 
2. Unidentified Utility Encounters. 

The Department will bear costs associated with revisions to the work as specified in 
Section 104.02 B, “Differing Site Conditions” only if the Engineer determines that all of the 
following conditions exist: 

- a UE exists that was not designated in the plans; and  
- the UE is in a location that affects the prosecution of the work to construct the 

project as designed. 
 
3. Utility Encounters Created Due to Actions Performed by the Contractor. 

If a new UE is created due to actions performed by the Contractor for the Contractor’s 
convenience; the Contractor shall account for and protect the affected facilities. Before 
performing these actions, the Contractor shall coordinate with the utility owner. The 
Department will not make additional payments to the Contractor nor the utility owner for 
UE created in this manner and will not provide additional time to the Contractor for 
completing the work. 
 
If utility companies incur costs, the Department will not participate in those costs and will 
not make payment to the Contractor for those costs. 

 
D. Utility Coordination Meetings. 

 
1. Preconstruction Utility Meeting. 

Arrange the meeting with the utility owners, the Contractor and affected subcontractors, 
local agency representatives, and the Engineer to occur no later than two weeks after the 
preconstruction meeting. At the meeting, provide an agenda and a tentative construction 
schedule for planning UE work; after the meeting, publish minutes and distribute a copy 
to all meeting attendees within 48 hours of the conclusion of the meeting. 
 

2. Weekly Utility Coordination Meeting. 
Organize a weekly meeting to discuss utility coordination efforts with utility companies and 
affected subcontractors, local authorities, the Engineer and others who may have an 
interest in utility coordination efforts. Hold the weekly utility coordination meeting 
immediately before the weekly planning and reporting meeting. Publish minutes and 
distribute copies to all meeting attendees within 48 hours of the conclusion of the meeting. 
 
The intent of this meeting is to disseminate information regarding ongoing and upcoming 
UE work and to ensure that all affected parties are collaborating and sharing information 
related to that work.  
 
Provide a summary of the discussion at the weekly planning and reporting meeting. 
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E. Fire Hydrants. 
Before starting work that affects a fire hydrant, coordinate with the local fire authority to 
determine if provisions need to be in place before starting the work. If provisions are 
necessary, obtain the approval of the local fire authority before beginning the work affecting 
the fire hydrant. 
 

F. Damage and Interruptions. 
If the Contractor causes damage to utility facilities, the Contractor is responsible for the costs 
of restoring or repairing the damaged utility facility to a condition equal to or better than the 
condition existing before the damage occurred. Immediately notify the utility owner of the 
damage or, if the owner is unknown, the One Call System. Do not conceal, attempt to conceal, 
or make repairs to the utility facilities until approved by the utility owner. If this damage causes 
interruption to utility service, continuously coordinate with the utility owner until the service is 
fully restored. 
 
The Department will not pay the Contractor for the cost to restore utility facilities or repair 
damage to utility facilities and will consider any delays resulting from this damage to be non-
excusable in accordance with Section 108.06, “Determination of and Extensions to the 
Contract Time.” 
 

G. Utility Criteria. 
The Utility Coordination Table and Utility Exhibits contain specific information related to each 
UE location. 
 
BEK Communications 

BECOCO.  Applies to Protect In Place Level 2 Encounters: BECOCO-1, 
BECOCO-2, BECOCO-3, BECOCO-4, BECOCO-5. 
 
Underground fiber optic lines may be exposed by proposed improvements.  Protect 
in place and perform careful excavation around the utilities during construction. 

 
Capital Electric Cooperative 

CAELCI-I. Applies to Protect in Place Level 2 Encounter CAELCI-1. 
 
Underground electric line may be exposed by proposed improvements.  Protect in 
place and perform careful excavation around the utilities during construction. 
 
CAELCI-II.  Applies to Protect in Place Level 2 Encounters: CAELCI-2,  
CAELCI-3, CAELCI-4, CAELCI-5, CAELCI-8, CAELCI-9, CAELCI-10, CAELCI-11, 
CAELCI-12.  
 
Overhead electric lines with work taking place under the utility.  Protect in place and 
be aware of lines when working in the vicinity. 
 
CAELCI-III.  Applies to Protect in Place Level 2 Encounters: CAELCI-6,  
CAELCI-7. 
 
Guy wires with work taking place near the utility.  Protect in place and perform 
careful excavation around the utilities during construction. 
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Montana Dakota Utilities 

MDU-C-I. Applies to Protect in Place Level 2 Encounters: MDU-C-1, MDU-C-3, 
MDU-C-4, MDU-C-9. 
 
Underground electric line may be exposed by proposed improvements.  Protect in 
place and perform careful excavation around the utilities during construction. 
 
MDU-C-II. Applies to Protect in Place Level 2 Encounters: MDU-C-2, MDU-C-8. 
 
Guy wires with work taking place near the utility.  Protect in place and perform 
careful excavation around the utilities during construction. 
 
MDU-C-III Applies to Protect in Place Level 2 Encounters: MDU-C-5, MDU-C-6, 
MDU-C-7. 
 
Overhead electric lines with work taking place under the utility.  Protect in place and 
be aware of lines when working in the vicinity. 
 
MDU-C-IV. Applies to Protect in Place Level 2 Encounters: MDU-C-3, MDU-C-4 
 
Gas line with work taking place near the utility.  Protect in place and perform careful 
excavation around the utilities during construction. 

 
South Central Regional Water District 

SOCRWD.  Applies to Protect in Place Level 2 Encounters: SOCRWD-1, 
SOCRWD-2, SOCRWD-3. 
 
SOCRWD – 1 Water line, assumed depth 8’.  Protect in place. 
SOCRWD – 2 Water line, assumed depth 8’.  Protect in place. 
SOCRWD – 3 Water line, assumed depth 8’.  Protect in place. 

 
North Dakota Department of Transportation 

NDDOT-C-I. Applies to Protect in Place Level 2 Encounters: NDDOT-C-1, 
NDDOT-C-2, NDDOT-C-3, NDDOT-C-4, NDDOT-C-5, NDDOT-C-6, NDDOT-C-7 
 
Underground electric line may be exposed by proposed improvements.  Protect in 
place and perform careful excavation around the utilities during construction. 

 
Rev. 2024-05-08 



CAELCI-1 1 9085+26 200 RT to 9085+26 200 LT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: CAELCI- I
Capital Electric 

Cooperative Incorporate  
Underground 

Electrical Utility
X  

BECOCO-1 2 9212+93 194 RT to 9212+93 182 LT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: BECOCO
Bek Communications 

Cooperative  
Fiber Optic 

Cable
X  

BECOCO-2 2 9213+21 194 RT to 9213+21 182 LT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: BECOCO
Bek Communications 

Cooperative  
Fiber Optic 

Cable
X  

CAELCI-2 2 9215+12 200 RT to 9215+12 185 LT Crossing Mainline - FT 1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: CAELCI- II
Capital Electric 

Cooperative Incorporate  

Overhead 
Distribution 

Line
X  

CAELCI-3 2 9215+19 200 RT to 9215+19 183  LT Crossing Mainline - FT 1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: CAELCI- II
Capital Electric 

Cooperative Incorporate  

Overhead 
Distribution 

Line
X  

CAELCI-4 3 9302+20 200 RT to 9302+20 171 LT Crossing Mainline - FT 1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: CAELCI- II
Capital Electric 

Cooperative Incorporate  

Overhead 
Distribution 

Line
X  

CAELCI-5 3 9302+28 200 RT to 9302+28 171  LT Crossing Mainline - FT 1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: CAELCI- II
Capital Electric 

Cooperative Incorporate  

Overhead 
Distribution 

Line
X  

BECOCO-3 3 9304+69 200 RT to 9304+69 188  LT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: BECOCO
Bek Communications 

Cooperative  
Fiber Optic 

Cable
X  

CAELCI-6 4 9327+15 205 RT to 9327+15 193 RT Point Mainline - FT 1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: CAELCI- III
Capital Electric 

Cooperative Incorporate  
Guy Wire X  

MDU-C-1 4 9327+52 285 RT to 9329+0 200 LT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: MDU-C-I Montana-Dakota Utilities
Underground 

Electrical Utility
X  

CAELCI-7 4 9330+00 200 RT to 9330+00 188 RT Point Mainline - FT 0 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: CAELCI- III
Capital Electric 

Cooperative Incorporate  
Guy Wire X  

MDU-C-2 4 9331+40 200 LT to 9331+40 188 LT Point Mainline - FT 0 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: MDU-C-II Montana-Dakota Utilities Guy Wire X  

MDU-C-3 5 9371+14 200 RT to 9371+14 217 LT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: MDU-C-IV Montana-Dakota Utilities
Underground 

Gas Utility
X  

MDU-C-4 5 9371+26 224 RT to 9371+26 221 LT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: MDU-C-IV Montana-Dakota Utilities
Underground 

Gas Utility
X  

Max
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Feet

Encounter  Level Comments      Utility Company
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CAELCI-8 5 9372+20 200 RT to 9372+20 211 LT Crossing Mainline - FT 1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: CAELCI- II
Capital Electric 

Cooperative Incorporate  

Overhead 
Distribution 

Line
X  

CAELCI-9 5 9372+27 200 RT to 9372+27 211  LT Crossing Mainline - FT 1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: CAELCI- II
Capital Electric 

Cooperative Incorporate  

Overhead 
Distribution 

Line
X  

SOCRWD-1 5 9372+44 200 RT to 9371+50 217  LT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: SOCRWD
South Central Regional 

Water District
Underground 

Water Line
X  

SOCRWD-2 6 9581+82 208 LT to 9582+10 200 RT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: SOCRWD
South Central Regional 

Water District
Underground 

Water Line
X  

CAELCI-10 6 9582+50 205 RT to 9372+25 278  LT Crossing Mainline - FT 1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: CAELCI- II
Capital Electric 

Cooperative Incorporate  

Overhead 
Distribution 

Line
X  

CAELCI-11 6 9582+61 205 RT to 9372+50 278  LT Crossing Mainline - FT 1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: CAELCI- II
Capital Electric 

Cooperative Incorporate  

Overhead 
Distribution 

Line
X  

CAELCI-12 6 9582+71 206 RT to 9582+71 275  LT Crossing Mainline - FT 1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: CAELCI- II
Capital Electric 

Cooperative Incorporate  

Overhead 
Distribution 

Line
X  

NDDOT-C-1 7 9619+50 66 RT to 9619+50 66  LT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: NDDOT-C-I
North Dakota 

Department Of 
Transportation

Underground 
Electrical Utility

X  

SOCRWD-3 7 9619+77 200 RT to 9619+77 200 LT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: SOCRWD
South Central Regional 

Water District
Underground 

Water Line
X  

MDU-C-5 7 9620+37 200 RT to 9620+37 200 LT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: MDU-C-III Montana-Dakota Utilities
Overhead 

Distribution 
Line

X  

MDU-C-6 7 9620+43 200 RT to 9620+43 200 LT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: MDU-C-III Montana-Dakota Utilities
Overhead 

Distribution 
Line

X  

MDU-C-7 7 9620+33 200 RT to 9620+33 200 LT Crossing Mainline - FT 1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: MDU-C-III Montana-Dakota Utilities
Overhead 

Distribution 
Line

X  

NDDOT-C-2 7 9619+50 60 LT to 9627+00 134 LT LT Mainline - FT 1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: NDDOT-C-I
North Dakota 

Department Of 
Transportation

Underground 
Electrical Utility

X  

NDDOT-C-3 7 9619+50 60 RT to 9627+00 134 RT RT Mainline - FT 1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: NDDOT-C-I
North Dakota 

Department Of 
Transportation

Underground 
Electrical Utility

X  

MDU-C-8 7 9623+05 188 LT to 9623+05 200 LT Point Mainline - FT 1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: MDU-C-II Montana-Dakota Utilities Guy Wire X  



Max
Excavation

Cut (-) / Fill (+)
Feet

Encounter  Level Comments      Utility Company
UE ID# 
UR ID#
PR ID#

Utility 
Coordination 

Exhibits

Beginning Point

to

Ending Point

LT/RT 
or 

Crossing or 
Point 

Location 

Roadway 
(Alignment/Chain) 

Pr
ot

ec
t i

n 
Pl

ac
e

C
on

fli
ct

Type of Facility

UTILITY ENCOUNTER 
TYPE (UE)

Sta.
Offset 

(FT)
RT/LT Sta.

Offset 
(FT)

RT/LT

Approx.
Qty

Unit

MDU-C-9 8 9636+57 67 LT to 9636+57 20 LT LT Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: MDU-C-I Montana-Dakota Utilities
Underground 

Electrical Utility
X  

BECOCO-4 8 9639+08 200 RT to 9639+08 200 LT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: BECOCO
Bek Communications 

Cooperative  
Fiber Optic 

Cable
X  

NDDOT-C-4 8 9643+88 126 LT to 9651+12 74 LT LT Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: NDDOT-C-I
North Dakota 

Department Of 
Transportation

Underground 
Electrical Utility

X  

NDDOT-C-5 8 9643+65 70 LT to 9643+88 126 LT LT Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: NDDOT-C-I
North Dakota 

Department Of 
Transportation

Underground 
Electrical Utility

X  

NDDOT-C-6 8 9643+71 109 RT to 9651+00 78 RT RT Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: NDDOT-C-I
North Dakota 

Department Of 
Transportation

Underground 
Electrical Utility

X  

NDDOT-C-7 8 9651+21 74 LT to 9651+12 78 RT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: NDDOT-C-I
North Dakota 

Department Of 
Transportation

Underground 
Electrical Utility

X  

BECOCO-5 8 9645+75 200 RT to 9645+80 200 LT Crossing Mainline - FT -1 Level 2 See UTILITY ENCOUNTER DETAIL Reference Note: BECOCO
Bek Communications 

Cooperative  
Underground 

Electrical Utility
X  

0
UE LEVEL DESCRIPTION

Level 1
Utility not affected by proposed improvements, no impacts.

Level 2 Utility permanently impacted by proposed improvements and requires vertical 
adjustment only. Horizontal location of utility will not change. 

Level 3 Utility permanently impacted by proposed improvements and requires vertical 
adjustment only. Horizontal location of utility will not change. 

Level 4 Utility permanently impacted by proposed improvements and requires complete 
relocation. Vertical and horizontal location of utility will change. 

Proposed Level 1 Utility that is to be relocated by the Utility Company, and after Utility is relocated to 
the new location, the final Encounter Level would be that of Level 1.

Proposed Level 2 Utility that is to be relocated by the Utility Company, and after Utility is relocated to 
the new location, the final Encounter Level would be that of Level 2. 

Abandoned Utility line that was an encounter and is now abandoned in place. See comments for 
construction disposition, removal, and/or remain in place.

UTILITY ENCOUNTER LEVEL DESIGNATIONS
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LEGEND

Existing Utility Easement

and/or remain in place.

comments for construction disposition, removal,

encounter and is now abandoned in place. See

Abandoned in place facility: Utility line that was an

to protect in place and perform careful excavation.

improvements but no permanent impacts, contractor

that of Level 2: Utility exposed by proposed

the new location, the final Encounter Level would be

the Utility Company, and after Utility is relocated to

Proposed Level 2: Utility that is to be relocated by

by proposed improvements, no impacts.

Level would be that of Level 1: Utility not exposed

relocated to the new location, the final Encounter

by the Utility Company, and after Utility is

Proposed Level 1: Utility that is to be relocated

horizontal location of utility will change.

requires complete relocation. Vertical and

impacted by proposed improvements and

Level 4 Utility Encounter: Utility permanently

location of utility will change.

requires vertical adjustment only. Horizontal

impacted by proposed improvements and

Level 3 Utility Encounter: Utility permanently

relocation needed.

will occur above and/or below the utility line. No

Level 2 Utility Encounter: Construction activities

proposed improvements, no impacts.

Level 1 Utility Encounter: Utility not affected by

CAPITAL ELECTRIC COOPERATIVE INCORPORATE..................CAELCI

ABBREVIATIONUTILITY COMPANY AND ORGANIZATION NAME

NO.
SHEET

ND
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LEGEND

Existing Utility Easement

and/or remain in place.

comments for construction disposition, removal,

encounter and is now abandoned in place. See

Abandoned in place facility: Utility line that was an

to protect in place and perform careful excavation.

improvements but no permanent impacts, contractor

that of Level 2: Utility exposed by proposed

the new location, the final Encounter Level would be

the Utility Company, and after Utility is relocated to

Proposed Level 2: Utility that is to be relocated by

by proposed improvements, no impacts.

Level would be that of Level 1: Utility not exposed

relocated to the new location, the final Encounter

by the Utility Company, and after Utility is

Proposed Level 1: Utility that is to be relocated

horizontal location of utility will change.

requires complete relocation. Vertical and

impacted by proposed improvements and

Level 4 Utility Encounter: Utility permanently

location of utility will change.

requires vertical adjustment only. Horizontal

impacted by proposed improvements and

Level 3 Utility Encounter: Utility permanently

relocation needed.

will occur above and/or below the utility line. No

Level 2 Utility Encounter: Construction activities

proposed improvements, no impacts.

Level 1 Utility Encounter: Utility not affected by

CAPITAL ELECTRIC COOPERATIVE INCORPORATE..................CAELCI
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ABBREVIATIONUTILITY COMPANY AND ORGANIZATION NAME
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CAPITAL ELECTRIC COOPERATIVE INCORPORATE..................CAELCI

BEK COMMUNICATIONS COOPERATIVE.....................................BECOCO

ABBREVIATIONUTILITY COMPANY AND ORGANIZATION NAME

LEGEND

Existing Utility Easement

and/or remain in place.

comments for construction disposition, removal,

encounter and is now abandoned in place. See

Abandoned in place facility: Utility line that was an

to protect in place and perform careful excavation.

improvements but no permanent impacts, contractor

that of Level 2: Utility exposed by proposed

the new location, the final Encounter Level would be

the Utility Company, and after Utility is relocated to

Proposed Level 2: Utility that is to be relocated by

by proposed improvements, no impacts.

Level would be that of Level 1: Utility not exposed

relocated to the new location, the final Encounter

by the Utility Company, and after Utility is

Proposed Level 1: Utility that is to be relocated

horizontal location of utility will change.

requires complete relocation. Vertical and

impacted by proposed improvements and

Level 4 Utility Encounter: Utility permanently

location of utility will change.

requires vertical adjustment only. Horizontal

impacted by proposed improvements and

Level 3 Utility Encounter: Utility permanently

relocation needed.

will occur above and/or below the utility line. No

Level 2 Utility Encounter: Construction activities

proposed improvements, no impacts.

Level 1 Utility Encounter: Utility not affected by

NO.
SHEET
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LEGEND

Existing Utility Easement

and/or remain in place.

comments for construction disposition, removal,

encounter and is now abandoned in place. See

Abandoned in place facility: Utility line that was an

to protect in place and perform careful excavation.

improvements but no permanent impacts, contractor

that of Level 2: Utility exposed by proposed

the new location, the final Encounter Level would be

the Utility Company, and after Utility is relocated to

Proposed Level 2: Utility that is to be relocated by

by proposed improvements, no impacts.

Level would be that of Level 1: Utility not exposed

relocated to the new location, the final Encounter

by the Utility Company, and after Utility is

Proposed Level 1: Utility that is to be relocated

horizontal location of utility will change.

requires complete relocation. Vertical and

impacted by proposed improvements and

Level 4 Utility Encounter: Utility permanently

location of utility will change.

requires vertical adjustment only. Horizontal

impacted by proposed improvements and

Level 3 Utility Encounter: Utility permanently

relocation needed.

will occur above and/or below the utility line. No

Level 2 Utility Encounter: Construction activities

proposed improvements, no impacts.

Level 1 Utility Encounter: Utility not affected by
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LEGEND

Existing Utility Easement

and/or remain in place.

comments for construction disposition, removal,

encounter and is now abandoned in place. See

Abandoned in place facility: Utility line that was an

to protect in place and perform careful excavation.

improvements but no permanent impacts, contractor

that of Level 2: Utility exposed by proposed

the new location, the final Encounter Level would be

the Utility Company, and after Utility is relocated to

Proposed Level 2: Utility that is to be relocated by

by proposed improvements, no impacts.

Level would be that of Level 1: Utility not exposed

relocated to the new location, the final Encounter

by the Utility Company, and after Utility is

Proposed Level 1: Utility that is to be relocated

horizontal location of utility will change.

requires complete relocation. Vertical and

impacted by proposed improvements and

Level 4 Utility Encounter: Utility permanently

location of utility will change.

requires vertical adjustment only. Horizontal

impacted by proposed improvements and

Level 3 Utility Encounter: Utility permanently

relocation needed.

will occur above and/or below the utility line. No

Level 2 Utility Encounter: Construction activities

proposed improvements, no impacts.

Level 1 Utility Encounter: Utility not affected by
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LEGEND

Existing Utility Easement

and/or remain in place.

comments for construction disposition, removal,

encounter and is now abandoned in place. See

Abandoned in place facility: Utility line that was an

to protect in place and perform careful excavation.

improvements but no permanent impacts, contractor

that of Level 2: Utility exposed by proposed

the new location, the final Encounter Level would be

the Utility Company, and after Utility is relocated to

Proposed Level 2: Utility that is to be relocated by

by proposed improvements, no impacts.

Level would be that of Level 1: Utility not exposed

relocated to the new location, the final Encounter

by the Utility Company, and after Utility is

Proposed Level 1: Utility that is to be relocated

horizontal location of utility will change.

requires complete relocation. Vertical and

impacted by proposed improvements and

Level 4 Utility Encounter: Utility permanently

location of utility will change.

requires vertical adjustment only. Horizontal

impacted by proposed improvements and

Level 3 Utility Encounter: Utility permanently

relocation needed.

will occur above and/or below the utility line. No

Level 2 Utility Encounter: Construction activities

proposed improvements, no impacts.

Level 1 Utility Encounter: Utility not affected by
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LEGEND

Existing Utility Easement

and/or remain in place.

comments for construction disposition, removal,

encounter and is now abandoned in place. See

Abandoned in place facility: Utility line that was an

to protect in place and perform careful excavation.

improvements but no permanent impacts, contractor

that of Level 2: Utility exposed by proposed

the new location, the final Encounter Level would be

the Utility Company, and after Utility is relocated to

Proposed Level 2: Utility that is to be relocated by

by proposed improvements, no impacts.

Level would be that of Level 1: Utility not exposed

relocated to the new location, the final Encounter

by the Utility Company, and after Utility is

Proposed Level 1: Utility that is to be relocated

horizontal location of utility will change.

requires complete relocation. Vertical and

impacted by proposed improvements and

Level 4 Utility Encounter: Utility permanently

location of utility will change.

requires vertical adjustment only. Horizontal

impacted by proposed improvements and

Level 3 Utility Encounter: Utility permanently

relocation needed.

will occur above and/or below the utility line. No

Level 2 Utility Encounter: Construction activities

proposed improvements, no impacts.

Level 1 Utility Encounter: Utility not affected by
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LEGEND

Existing Utility Easement

and/or remain in place.

comments for construction disposition, removal,

encounter and is now abandoned in place. See

Abandoned in place facility: Utility line that was an

to protect in place and perform careful excavation.

improvements but no permanent impacts, contractor

that of Level 2: Utility exposed by proposed

the new location, the final Encounter Level would be

the Utility Company, and after Utility is relocated to

Proposed Level 2: Utility that is to be relocated by

by proposed improvements, no impacts.

Level would be that of Level 1: Utility not exposed

relocated to the new location, the final Encounter

by the Utility Company, and after Utility is

Proposed Level 1: Utility that is to be relocated

horizontal location of utility will change.

requires complete relocation. Vertical and

impacted by proposed improvements and

Level 4 Utility Encounter: Utility permanently

location of utility will change.

requires vertical adjustment only. Horizontal

impacted by proposed improvements and

Level 3 Utility Encounter: Utility permanently

relocation needed.

will occur above and/or below the utility line. No

Level 2 Utility Encounter: Construction activities

proposed improvements, no impacts.

Level 1 Utility Encounter: Utility not affected by
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Authored By: NDDOT ETS 

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

SOIL STABILIZATION 
 

PROJECT: 1-094(238)172 – PCN 23810 
 
DESCRIPTION 
 
A. General. 

This SP overrides Section 253 “Mulching” 
 
B. Straw or Hydraulic Mulch. 

This work consists of grass hay or straw mulching, and hydraulic mulching for temporary or 
permanent stabilization. 

 
C. Soil Stabilizer. 

This work consists of hydraulic application of soil stabilizers for temporary stabilization. 
 
EQUIPMENT 
Use straw mulch equipment that uniformly distributes the mulch over the seedbed. 
 
Use a puncher that consists of a series of dull, flat disks: 

− With notched or cutout edges; 
− Approximately 20 inches in diameter; 
− 0.25 inches thick; 
− Spaced approximately 8 inches apart; and 
− Fitted with scrapers. 

 
MATERIALS 
 
A. Seed. 

Use the seed classification shown in the bid item that meets the requirements of Section 
251.03 D, “Seed Class”. 

 
B. Hydraulic Mulch. 

Use hydraulic mulch free of germination or growth inhibiting factors. Provide hydraulic mulch 
free of toxins.  
 
Provide hydraulic mulch with fibers capable of absorbing water and allowing infiltration to the 
underlying soil without restricting emergence of seedlings. 

 
C. Straw Mulch. 

Use mulch material consisting of straw from cereal grain or native hay. The mulch shall be 
free of seed bearing stalks of noxious weeds as defined by the North Dakota Department of 
Agriculture. 
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The Engineer will not accept mulch that: 
− Is wet, musty, moldy, or rotted; 
− Is chopped or ground; or 
− Contains deleterious material. 

 
D. Tackifier. 

Use a tackifier consisting of one of the following: 
1. Water soluble natural proteins, vegetable gums, or guar gums blended with gelling and 

hardening agents. Guar gum based tackifier shall consist of a minimum of 95 percent guar 
gum by weight with the remainder consisting of dispersing and cross-link additives. 

 
2. Water soluble blend of hydrophilic polymers, viscosifiers, sticking aids and other gums. 

 
E. Soil Stabilizer. 

Use soil stabilizer from the list below or an approved equal: 
 

Product Manufacturer 

StarTak 600 
Applied at a rate of 150 Lb/Acre 

Chemstar Products Company 
Minneapolis, MN 

Phone:  1-800-328-5037 
www.chemstar.com 

EarthGuard SFM 
Applied at a rate of 60 LB/Acre 

(approx. 6 Gallons/Acre) 

Terra Novo Inc. 
Bakersfield, CA 

Phone:  1-661-747-5956 
www.terranovo.com 

M-Binder 
Applied at a rate of 150 Lb/Acre 

Ecology Controls 
Carpinteria, CA 

Phone:  1-805-684-0436 
www.ssseeds.com 

FiberRX 
Applied at a rate of: 

Slope 
None to 4:1            50 Lb/Acre 
3:1                          60 Lb/Acre 
2:1                          70 Lb/Acre 
1:1 or steeper         80 Lb/Acre 

Hydrostraw, LLC 
Manteno, IL 

Phone:  1-800-545-1755 
hydrostraw.com 

Enviropam 
Applied at a rate of 9 Lb/Acre 

Innovative Turf Solutions, LLC 
Cincinnati, OH 

Phone:  1-513-317-8311 
www.innovativeturfsolutions.com 

HydraTack, Tack Plus, 
Tack-P, or Tack-P Plus 

Applied at a rate of 30 Lb/Acre 

Innovative Turf Solutions, LLC 
Cincinnati, OH 

Phone:  1-513-317-8311 
www.innovativeturfsolutions.com 

Fl-1045 Hydrobond or 
Fl-1046 Hydrobond 

Applied at a rate of 15 Lb/Acre 

JRM Chemical, Inc. 
Cleveland, OH 

Phone:  1-216-475-8488 
www.soilmoist.com 

http://www.chemstar.com/
http://www.terranovo.com/
http://www.ssseeds.com/
http://hydrostraw.com/
http://www.innovativeturfsolutions.com/index.html
http://www.innovativeturfsolutions.com/index.html
http://www.soilmoist.com/
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Product Manufacturer 

HF5000 Tack 
Applied at a rate of 60 Lb/Acre  

R-Tack 
Applied at a rate of 150 Lb/Acre 

 

SpecTac 
Applied at a rate of: 

Slope 
None               30 to 80 Lb/Acre 

4:1                   50 to 100 Lb/Acre 
3:1                   80 to 120 Lb/Acre 
2:1                 100 to 170 Lb/Acre 

Rantec Corporation 
Ranchester, WY 

Phone:  1-307-655-9565 
www.ranteccorp.com 

Super Tack 
Applied at a rate of 60 Lb/Acre  

 
F. Tracer Material. 

Provide tracer material that consists of a hydraulic mulch that contains a green dye.  
Provide tracer material that is free of the following: 

• Toxins; and 
• Germination or growth inhibitors. 

 
CONSTRUCTION REQUIREMENTS 
 
A. General. 

Uniformly cover areas of disturbed ground where construction activities have temporarily or 
permanently ceased. 
 
Uniformly cover seeded areas with mulch within 24 hours of initiating seeding. 
 
Protect traffic, signs, structures, and other objects from being marked or splattered by the 
material. 

 
B. Hydraulic Mulch. 
 

1. General. 
Use mulch that is evenly dispersed and suspended in agitated water. Apply at a rate of 
one ton per acre with a minimum of 95 percent coverage of the seedbed. 
 

2. Anchoring. 
Use tackifier on areas where temporary stabilization is required for slopes that are steeper 
than 3:1. Mix tackifier with the mulch and apply at the rate recommended by the 
manufacturer.  

 
C. Straw Mulch. 

 
1. Application. 

Place mulch at a rate of 2 tons per acre.  
 
Do not perform mulching operations when the sustained wind velocity is greater than 25 
miles per hour. 

http://www.ranteccorp.com/
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Avoid placing excessive cover that smothers seedlings. 
 

2. Anchoring. 
 
a. General. 

Anchor mulch using one of the following methods to: 
 
b. Punching. 

Immediately following application, punch mulch into the soil using a puncher. 
 
Operate the puncher parallel to the contours of the ground. 
 
Push the mulch into the soil 3 inches, with the ends of the mulch exposed above the 
soil surface. 
 

c. Tackifier. 
Use tackifier on areas where slopes are steeper than 3:1. Apply the tackifier at the rate 
recommended by the manufacturer. If no manufacturer recommendations are 
available, apply at a rate between 175 and 275 pound per acre by spraying with the 
mulch or immediately following the mulching application. 
 

3. Maintenance. 
Repair or re-mulch damaged areas. 
 

D. Soil Stabilizer. 
 

1. General. 
Only use soil stabilizer in temporary stabilization applications. 
 
Uniformly cover areas of disturbed ground where construction activities have temporarily 
ceased with a minimum of 95 percent coverage of the disturbed area.   
 
Hydraulically apply soil stabilizer with tracer material in accordance with the 
manufacturer’s application instructions and at the rate specified in the list of approved soil 
stabilizers. 
 
Protect traffic, signs, structures, and other objects from being marked or splattered by the 
material. 
 

2. Tracer Material. 
Include enough trace material for it to be easily visible for the inspector and installer. Use 
tracer material that is evenly dispersed and suspended in agitated water and Soil Stabilizer 
mix.   

 
METHOD OF MEASUREMENT 
The Engineer will measure, completed and in place, as specified in Section 109.01, 
“Measurement of Quantities”. 
 
Soil stabilization is the use of any mulching material to cover the disturbed ground. 
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BASIS OF PAYMENT 
 

Pay Item Pay Unit 
Soil Stabilization Acre 

 
Such payment is full compensation for furnishing all materials, equipment, labor, and incidentals 
to complete the work as specified. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

MODIFIED BASE COURSE ACCEPTANCE 
 

PROJECT 1-094(238)172 – PCN 23810 
 
DESCRIPTION 
This work consists of a modified salvaged base course acceptance criteria.  
 
CONSTRUCTION REQUIREMENTS 
 
A. General. 

Salvaged base course shown in the plans needs to follow the requirements outlined in Section 
302 “Aggregate Base and Surface Course” and 709 “Geosynthetics”.  

 
B. Acceptance Criteria. 

In addition to the requirements outlined in Section 302 and 709, provide salvaged base course 
that meets the requirements outlined in Table 302-01 below: 
 

Table 302-1 
Test Requirements 

ASTM E2835, “Standard Test Method for Measuring 
deflections Using a Portable Impulse Plate Load Test 
Device”.  Use a Zorn Laboratory Light Weight 
Deflectometer (LWD) device with a 5 kg drop weight and 
150 mm load plate. 

Minimum elastic modulus of 60 MPa 

ND T 265, “Laboratory Determination of Moisture Content 
of Soils” or ND D 4643, “Microwave Method of Drying 
Soils” or AASHTO T 310, “In-Place density and Moisture 
Content of Soil and Soil-aggregate by Nuclear Methods 
(Shallow Depth)” 

Moisture content of the salvaged base needs to 
be no less than 3.0 percentage below optimum 
moisture, and no more than 2.0 percentage 
points above the optimum moisture. The 
Materials & Research division will determine 
the optimum moisture content as specified in 
ND T 180 

 
• Salvaged base course must meet both the elastic modulus and moisture content 

requirements at time of base course placement. 
• In addition, the salvaged base course must meet the elastic modulus requirement after 

salvaged base course has been trimmed for the first time and within 72 hours of concrete 
placement.  

o If the salvaged base course does not meet the elastic modulus requirement 
after it has been trimmed for the first time, it must be corrected and meet both 
the modulus and moisture requirement outlined above. 

 
If any of the above tests do not meet the required elastic modulus or moisture content, the 
area as delineated by the Engineer needs to be corrected and tested again. This process 
needs to be repeated until the salvaged base meets the minimum acceptance criteria. 
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ACCEPTANCE SAMPLES AND TESTS 
 
A. Engineer Responsibility. 

The Engineer will complete moisture testing and LWD field testing on the salvaged base 
course as shown in Table 302-2 at the following intervals: 
 

Table 302-2 
Test Frequency 

ASTM E2835, “Standard Test Method for Measuring 
deflections Using a Portable Impulse Plate Load Test 
Device” 

2 test results per 1000 linear feet of prepared  
salvaged base course per lane.  The definition of 
a lane includes passing lanes, driving lanes, 
turning lanes, ramps and any other location 
identified by the Engineer for testing.  First test is 
required to be at time of placement, and second 
test is required to be after base course has been 
trimmed for the first time and within 72 hours of 
concrete placement. 

ND T 265, “Laboratory Determination of Moisture Content 
of Soils” or ND D 4643, “Microwave Method of Drying 
Soils” or AASHTO T 310, “In-Place density and Moisture 
Content of Soil and Soil-aggregate by Nuclear Methods 
(Shallow Depth)” 

1 test result at each LWD test location.  The 
moisture needs to be completed on a sample 
collected 3 to 8 inches below the LWD test 
depth.  Test is required to be completed at time 
of base course placement. 
 
If the salvaged base course does not meet the 
elastic modulus requirement after it has been 
trimmed the for first time, it must be corrected 
and meet the moisture requirement. 
 
If using AASHTO T 310 for determining 
moisture, complete correlation requirements for 
moisture content as outlined in Appendix 200-A 
of the NDDOT Field and Sampling Manual with 
the following modifications: For validation of 
results, verify moisture correlation a minimum 
of once each day when completing LWD tests 
for the entire project duration with either ND T 
265 or ND D 4643. 

• The Engineer can complete more than the minimum testing requirements outlined above. 
Any location that is tested by the Engineer needs to meet the above requirements and if 
it does not then the area as delineated by the Engineer needs to be corrected and tested 
again. This process needs to be repeated until the salvaged base meets the minimum 
acceptance criteria. 

• During the beginning of salvaged base stockpiling, the Engineer will obtain one composite 
aggregate sample as per ND T 2, “Sampling of Aggregate” and submit it to Materials and 
Research Division.  

• The Engineer will submit additional salvaged base aggregate samples to the Materials 
and Research Division as requested. 
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B. Materials and Research Division Responsibility. 
The Materials and Research division will complete the following testing as outlined in Table 
302-3 to obtain the optimum moisture for the salvaged base material: 
 

Table 302-3 
Test Frequency 

ND T 180, “Moisture -Density Relations of Soils” Minimum of 1 test per project. 
 

• The optimum moisture content obtained from the above test completed by the Materials 
and Research Division will be used to determine moisture acceptance of the salvaged 
base material.  

• Material and Research Division will determine the optimum moisture content as specified 
in ND T 180 within 10 calendar days of receiving salvaged base aggregate samples. 

• The Materials and Research division may perform additional moisture density tests 
according to ND T 180.  

• Depending on the results of any additional tests, Materials and Research may change the 
optimum moisture for the salvaged base material, which would change the moisture 
acceptance range.  

 
 
INDEPENDENT ASSURANCE (IA) TESTING 
 
A. Engineer Responsibility. 

Testing will be performed as directed by the District Materials Coordinator. 
 

B. District Materials Coordinator Responsibility. 
The District Materials Coordinator will complete the following tests within 1 linear feet of a 
location tested by the Engineer at the frequency shown in Table 302-4: 
 

Table 302-4 
Test Frequency 

ASTM 2835, “Standard Test Method for Measuring 
deflections Using a Portable Impulse Plate Load Test 
Device” 

1 test will be completed during the first half, 
the approximate midpoint, and the second 
half of the project. Test locations need to be 
within 1 linear feet of the test completed by 
the Engineer. 

ND T 265, “Laboratory Determination of Moisture 
Content of soils” or ND D 4643, “Microwave Method 
of Drying Soils” 

1 test result at each IA LWD test location.  
The moisture needs to be completed on a 
sample collected 3 to 8 inches below the 
LWD test depth. 

 
The Engineer and District Materials Coordinator will compare the test results for IA tolerance 
as shown in Table 302-5 below: 
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Table 302-5 
Test Tolerance 

ASTM 2835, “Standard Test Method for Measuring 
deflections Using a Portable Impulse Plate Load Test 
Device” 

± 10% 

ND T 265, “Laboratory Determination of Moisture 
Content of soils” or ND D 4643, “Microwave Method of 
Drying Soils” 

± 2.0% 

 
If the IA testing is not within the specified tolerances, the Engineer and District Materials 
Coordinator will examine equipment used and review testing procedures.  This will continue 
until the differences are resolved. 
 

METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
Include the cost for completing the work as outlined in the contract unit price for the following 
item: 
 

Pay Item Pay Unit 
Salvaged Base Course Ton 

 
Such payment is full compensation for furnishing all materials, equipment, labor, and incidentals 
to complete the work as specified. 
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION 

PERMITS AND ENVIRONMENTAL CONSIDERATIONS 
 

PROJECT NUMBER:  BGR-CVD-IM-1-094(238)172 – PCN 23810 
                                                     

 
 
This Special Provision incorporates the US Army Corps of Engineers (USACE) 
Section 404 Permit and the Floodplain Permit obtained by the North Dakota 
Department of Transportation (NDDOT) into the bidder’s proposal. 
 
The Contractor shall be responsible for complying with all the terms and conditions as 
contained in the permit(s) attached hereto. Bidders shall become familiar with all 
standard conditions and special conditions of the permit(s) and submit their bid for the 
construction of this project based on the following: 
 
• Section 404 Permit  

The 404 Permit, NWO-2021-01865-BIS, authorizes permanent and temporary 
impacts to jurisdictional waters as shown in Section 75 of the plans. The Section 
404 Permit is attached. 
 

• Floodplain Permit 
The Non-Building Floodplain Permit issued by Burleigh County allows work within 
the FEMA mapped 100-yr floodplain. The Floodplain Permits and the Flood 
Insurance Rate Maps are attached. 
 

The Contractor is responsible for preparing and submitting Permit(s) for any additional 
impacts not authorized by the attached Permit(s) obtained by the NDDOT.  The 
Contractor is responsible for any delays associated with obtaining any additional 
Permit(s). 
 
 



 

DEPARTMENT OF THE ARMY 
U.S. ARMY CORPS OF ENGINEERS, OMAHA DISTRICT 

REGULATORY DIVISION 
NORTH DAKOTA REGULATORY OFFICE 

3319 UNIVERSITY DRIVE  
BISMARCK, ND 58504 

 

May 7, 2026  
 
 
SUBJECT: Nationwide Permit Reverification, NWO-2021-01865-BIS, NDDOT I-94 
Eastbound Reconstruction between Menoken and Sterling, PCN 23810 
 
 
Mr. Steve Kessler 
North Dakota Department of Transportation 
608 East Boulevard Avenue 
Bismarck, North Dakota 58505 
 
Dear Mr. Kessler: 
 
     This letter is in response to your 5/7/2026 reverification under the 2026 nationwide permits 
for the above-referenced project. The project site is located multiple sections, Township 139 
North, Ranges 75-77 West, starting near Latitude 46.836643° North, Longitude -100.506824° 
West and ending near Latitude 46.864476° North, Longitude -100.075618° West, Burleigh 
County, North Dakota. 
 
     Based on the submitted application and NDDOT preliminary plans for CVD-IM-1-
094(238)172 Burleigh County Interstate 94 Eastbound Reconstruction East Menoken 
Interchange to Sterling Interchange dated September 9, 2025, the project involves 
approximately 11 miles of reconstruction to include widening, culvert extensions/replacements, 
structure rehabilitation, and resurfacing. The existing 37’ wide driving surface will be widened to 
38’; 33 various sized culverts will be replaced and/or extended; and the road will be resurfaced 
with hot mix asphalt (HMA). These activities will result in permanent discharges into 5 single 
and complete crossings to include 1.64 acres of wetlands; temporary discharges in 2.552 acres 
of wetlands will be removed upon project completion. 
 
     The U.S. Army Corps of Engineers (Corps) regulates  the discharge of dredged and fill 
material into waters of the United States under Section 404 of the Clean Water Act (CWA) (33 
U.S.C. 1344) and structures or work in, over, and under navigable waters of the United States 
under Section 10 of the Rivers and Harbors Act (RHA) (33 U.S.C. 403). The Corps’ regulations 
are published in the Code of Federal Regulations at 33 CFR parts 320 through 332. NWPs are 
defined in the Federal Register (91 FR 768) published on January 8, 2026. Based on a review 
of the information you furnished and available to us, we have determined the above referenced 
work requires DA authorization under Section 404 of the CWA. 

 
     Based upon the information you provided, we hereby verify that the work described above, 
which would be performed in accordance with the plans and information you provided, is 
authorized by 23 (Approved Categorical Exclusions). Please note that deviations from the 
original plans and information, including specifications, of your project could require additional 
authorization from this office. This NWP and associated Regional and General Conditions are 
enclosed and can be accessed on our website at: 
https://www.nwo.usace.army.mil/Missions/Regulatory-Program/North-Dakota/. Failure to 
comply with the General and Regional Conditions of this NWP, or the project-specific special 



 

conditions of this authorization, may result in the suspension or revocation of your 
authorization, and you may be subject to appropriate enforcement action. You shall comply 
with all terms and conditions associated with this NWP, including the following special 
conditions..  

 

Special Conditions: 
 

1. To offset 1.117-acre of ditch wetland impacts, you shall incorporate the ditch shift mitigation 
shown in Section 75, pages 3-6 of the plan sheets for Project No. CVD-IM-1-094(238)1712. 
Evidence of wetland reestablishment via the ditch shifts shall be provided through photo 
documentation. If wetlands fail to establish at the ditch shift locations within three years, 
NDDOT shall be held responsible for providing alternative mitigation. 

     Unless this NWP is suspended, modified, or revoked, it is valid until March 15, 2031. It is 
incumbent upon you to remain informed of changes to this NWP. We will issue a public notice 
when the NWPs are reissued. Furthermore, if you commence or are under contract to 
commence this activity before the date that the relevant NWP is modified or revoked, you will 
have twelve (12) months from the date of the modification or revocation of the NWP to 
complete the activity under the present terms and conditions of this NWP unless discretionary 
authority has been exercised on a case-by-case basis to modify, suspend, or revoke the 
authorization as per 33 CFR 330.6(b).  Any project specific conditions listed in this letter 
continue to remain in effect after the NWP verification expires unless the district engineer 
removes those conditions.  
 
     To assist in your compliance with NWP General Condition 30, enclosed is a "Compliance 
Certification" form (Eng Form 6285), which shall be signed and returned within 30 days of 
completion of the project, including any required mitigation. Your signature on this form certifies 
that you have completed the work in accordance with the terms and conditions of the NWP. 
Activities completed under the authorization of an NWP which was in effect at the time the 
activity was completed continue to be authorized by that NWP. 
 
     Authorizations under this NWP do not relieve permittees from obtaining permits or other 
authorizations from any required federal, state, or local agency. 
 

If you have any questions, please contact Amber L. Inman via email at 
Amber.L.Inman@usace.army.mil or by phone at (701) 989-6428.   
 

Sincerely, 
 
 
 
 

Benjamin N. Soiseth 
Chief, North Dakota Branch 

 

mailto:Amber.L.Inman@usace.army.mil




 

Contents adapted from the Federal Register (91 FR 768) published on January 8, 2026. 

Nationwide Permit 23: Approved Categorical Exclusions 

Activities undertaken, assisted, authorized, regulated, funded, or financed, in whole or in part, by another Federal 
agency or department where: 

(a) That agency or department has determined, pursuant to Section 106, 109, and 111(1) of the National 
Environmental Policy Act, that the activity is categorically excluded from the requirement to prepare an 
environmental impact statement or environmental assessment analysis, because it is included within a category 
of actions which neither individually nor cumulatively have a significant effect on the human environment; and 

(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that agency’s or department’s 
determination that the activity is categorically excluded and approved the activity for authorization under NWP 
23. 

The Office of the Chief of Engineers may require additional conditions, including pre-construction notification, for 
authorization of an agency’s categorical exclusions under this NWP. 

Notification: Certain categorical exclusions approved for authorization under this NWP require the permittee to 
submit a pre-construction notification to the district engineer prior to commencing the activity (see general 
condition 32). The activities that require pre-construction notification are listed in the appropriate Regulatory 
Guidance Letter(s) (Authorities: Sections 10 and 404) 

Note: The agency or department may submit an application for an activity believed to be categorically excluded 
to the Office of the Chief of Engineers (Attn: CECW-CO). Prior to approval for authorization under this NWP of 
any agency's activity, the Office of the Chief of Engineers will solicit public comment. As of the date of issuance 
of this NWP, agencies with approved categorical exclusions are: the Bureau of Reclamation, Federal Highway 
Administration, and U.S. Coast Guard. Activities approved for authorization under this NWP as of the date of this 
notice are found in Corps Regulatory Guidance Letter 05-07. Any changes to approved categorical exclusions 
applicable to this NWP will be announced in the Federal Register and posted on this same web site. 

 

 

C. Nationwide Permit General Conditions 

Note: To qualify for NWP authorization, the prospective permittee must comply with the following general 
conditions, as applicable, in addition to any regional or case-specific conditions imposed by the division engineer 
or district engineer. Prospective permittees should contact the appropriate Corps district office to determine if 
regional conditions have been imposed on an NWP. Prospective permittees should also contact the appropriate 
Corps district office to determine the status of Clean Water Act Section 401 water quality certification and/or 
Coastal Zone Management Act consistency for an NWP. Every person who may wish to obtain permit 
authorization under one or more NWPs, or who is currently relying on an existing or prior permit authorization 
under one or more NWPs, has been and is on notice that all of the provisions of 33 CFR 330.1 through 330.6 
apply to every NWP authorization. Note especially 33 CFR 330.5 relating to the modification, suspension, or 
revocation of any NWP authorization. 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or otherwise, 
must be installed and maintained at the permittee's expense on authorized facilities in navigable waters of the 
United States. 

(c) The permittee understands and agrees that, if future operations by the United States require the 
removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the opinion of the 
Secretary of the Army or his or her authorized representative, said structure or work shall cause unreasonable 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/www.govinfo.gov/content/pkg/FR-2026-01-08/pdf/2026-00121.pdf
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obstruction to the free navigation of the navigable waters, the permittee will be required, upon due notice from 
the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions caused thereby, without 
expense to the United States. No claim shall be made against the United States on account of any such removal 
or alteration. 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle movements of 
those species of aquatic life indigenous to the waterbody, including those species that normally migrate through 
the area, unless the activity's primary purpose is to impound water. All permanent and temporary crossings of 
waterbodies shall be suitably culverted, bridged, or otherwise designed and constructed to maintain low flows to 
sustain the movement of those aquatic species. If a bottomless culvert cannot be used, then the crossing should 
be designed and constructed to minimize adverse effects to aquatic life movements.  

3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided to the 
maximum extent practicable. Activities that result in the physical destruction (e.g., through excavation, fill, or 
downstream smothering by substantial turbidity) of an important spawning area are not authorized. 

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as breeding areas 
for migratory birds must be avoided to the maximum extent practicable. 

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, unless the activity 
is directly related to a shellfish harvesting activity authorized by NWPs 4 and 48, or is a shellfish seeding or 
habitat restoration activity authorized by NWP 27. 

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies, asphalt, 
etc.). Material used for construction or discharged must be free from toxic pollutants in toxic amounts (see section 
307 of the Clean Water Act). 

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply intake, except 
where the activity is for the repair or improvement of public water supply intake structures or adjacent bank 
stabilization. 

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, adverse 
effects to the aquatic system due to accelerating the passage of water, and/or restricting its flow must be 
minimized to the maximum extent practicable. 

9. Management of Water Flows. To the maximum extent practicable, the pre-construction course, 
condition, capacity, and location of open waters must be maintained for each activity, including stream 
channelization, storm water management activities, and temporary and permanent road crossings, except as 
provided below. The activity must be constructed to withstand expected high flows, including tidal flows. The 
activity must not restrict or impede the passage of normal or high flows, including tidal flows, unless the primary 
purpose of the activity is to impound water or manage high flows. The activity may alter the pre-construction 
course, condition, capacity, and location of open waters if it benefits the aquatic environment (e.g., stream 
restoration or relocation activities). 

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-approved state 
or local floodplain management requirements. 

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or other 
measures must be taken to minimize soil disturbance. If mats are used to minimize soil disturbance, the affected 
areas must be returned to pre-construction elevations, and revegetated as appropriate. In circumstances where 
the use of mats has caused significant soil compaction, efforts using techniques (e.g., soil reaeration techniques) 
to break up the compaction should be employed to return the soil to a pre-construction state prior to returning to 
pre-construction elevations. 
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12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls must be used 
and maintained in effective operating condition during construction, and all exposed soil and other fills, as well 
as any work below the ordinary high water mark or high tide line, must be permanently stabilized at the earliest 
practicable date. Permittees are encouraged to perform work within waters of the United States during periods 
of low-flow or no-flow, or during low tides. 

13. Removal of Temporary Structures and Fills. Temporary structures must be removed, to the 
maximum extent practicable, after their use has been discontinued. Temporary fills must be removed in their 
entirety and the affected areas returned to pre-construction elevations. The affected areas must be revegetated, 
as appropriate. 

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, including 
maintenance to ensure public safety and compliance with applicable NWP general conditions, as well as any 
activity-specific conditions added by the district engineer to an NWP authorization. 

15. Single and Complete Project. The activity must be a single and complete project. The same NWP 
cannot be used more than once for the same single and complete project.  

16. Wild and Scenic Rivers. (a) No NWP activity may occur in a component of the National Wild and 
Scenic River System, or in a river officially designated by Congress as a “study river” for possible inclusion in 
the system while the river is in an official study status, unless the appropriate Federal agency with direct 
management responsibility for such river has determined in writing that the proposed activity will not adversely 
affect the Wild and Scenic River designation or study status.  

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic River System, 
or in a river officially designated by Congress as a “study river” for possible inclusion in the system while the river 
is in an official study status, the permittee must submit a pre-construction notification (see general condition 32). 
The district engineer will coordinate the PCN with the Federal agency with direct management responsibility for 
that river. Permittees shall not begin the NWP activity until notified by the district engineer that the Federal agency 
with direct management responsibility for that river has determined in writing that the proposed NWP activity will 
not adversely affect the Wild and Scenic River designation or study status.  

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate Federal land 
management agency responsible for the designated Wild and Scenic River or study river (e.g., National Park 
Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish and Wildlife Service). Information on these 
rivers is also available at: http://www.rivers.gov/. 

17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, but not limited 
to, reserved water rights and treaty fishing and hunting rights.  

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to directly or 
indirectly jeopardize the continued existence of a threatened or endangered species or a species proposed for 
such designation, as identified under the federal Endangered Species Act (ESA), or which will directly or 
indirectly destroy or adversely modify designated critical habitat or critical habitat proposed for such designation. 
No activity is authorized under any NWP which “may affect” a listed species or critical habitat, unless ESA section 
7 consultation addressing the consequences of the proposed activity on listed species or critical habitat has been 
completed. See 50 CFR 402.02 for the definition of “effects of the action” for the purposes of ESA section 7 
consultation. 

(b) Federal agencies should follow their own procedures for complying with the requirements of the ESA 
(see 33 CFR 330.4(f)(1)). If pre-construction notification is required for the proposed activity, the federal permittee 
must provide the district engineer with the appropriate documentation to demonstrate compliance with those 
requirements. The district engineer will verify that the appropriate documentation has been submitted. If the 
appropriate documentation has not been submitted, additional ESA section 7 consultation may be necessary for 
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the activity and the respective federal agency would be responsible for fulfilling its obligation under section 7 of 
the ESA. 

(c) Non-federal permittees must submit a pre-construction notification to the district engineer if any listed 
species (or species proposed for listing) or designated critical habitat (or critical habitat proposed such 
designation) might be affected or is in the vicinity of the activity, or if the activity is located in designated critical 
habitat or critical habitat proposed for such designation, and shall not begin work on the activity until notified by 
the district engineer that the requirements of the ESA have been satisfied and that the activity is authorized. For 
activities that might affect federally-listed endangered or threatened species (or species proposed for listing) or 
designated critical habitat (or critical habitat proposed for such designation), the pre-construction notification 
must include the name(s) of the endangered or threatened species (or species proposed for listing) that might 
be affected by the proposed activity or that utilize the designated critical habitat (or critical habitat proposed for 
such designation) that might be affected by the proposed activity. The district engineer will determine whether 
the proposed activity “may affect” or will have “no effect” to listed species and designated critical habitat and will 
notify the non-federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-
construction notification. For activities where the non-federal applicant has identified listed species (or species 
proposed for listing) or designated critical habitat (or critical habitat proposed for such designation) that might be 
affected or is in the vicinity of the activity, and has so notified the Corps, the applicant shall not begin work until 
the Corps has provided notification that the proposed activity will have “no effect” on listed species (or species 
proposed for listing or designated critical habitat (or critical habitat proposed for such designation), or until ESA 
section 7 consultation or conference has been completed. If the non-federal applicant has not heard back from 
the Corps within 45 days, the applicant must still wait for notification from the Corps. 

(d) As a result of formal or informal consultation or conference with the FWS or NMFS the district engineer 
may add species-specific permit conditions to the NWPs. 

(e) Authorization of an activity by an NWP does not authorize the “take” of a threatened or endangered 
species as defined under the ESA. In the absence of separate authorization (e.g., an ESA Section 10 Permit, a 
Biological Opinion with “incidental take” provisions, etc.) from the FWS or the NMFS, the Endangered Species 
Act prohibits any person subject to the jurisdiction of the United States to take a listed species, where "take" 
means to harass, harm, pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any 
such conduct. The word “harm” in the definition of “take'' means an act which actually kills or injures wildlife. 
Such an act may include significant habitat modification or degradation where it actually kills or injures wildlife 
by significantly impairing essential behavioral patterns, including breeding, feeding or sheltering. 

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take permit with an approved 
Habitat Conservation Plan for a project or a group of projects that includes the proposed NWP activity, the non-
federal permittee should provide a copy of that ESA section 10(a)(1)(B) permit with the PCN required by 
paragraph (c) of this general condition. The district engineer will coordinate with the agency that issued the ESA 
section 10(a)(1)(B) permit to determine whether the proposed NWP activity and the associated incidental take 
were considered in the internal ESA section 7 consultation conducted for the ESA section 10(a)(1)(B) permit. If 
that coordination results in concurrence from the agency that the proposed NWP activity and the associated 
incidental take were considered in the internal ESA section 7 consultation for the ESA section 10(a)(1)(B) permit, 
the district engineer does not need to conduct a separate ESA section 7 consultation for the proposed NWP 
activity. The district engineer will notify the non-federal applicant within 45 days of receipt of a complete pre-
construction notification whether the ESA section 10(a)(1)(B) permit covers the proposed NWP activity or 
whether additional ESA section 7 consultation is required.  

(g) Information on the location of threatened and endangered species and their critical habitat can be 
obtained directly from the offices of the FWS and NMFS or their web pages at http://www.fws.gov/ or 
http://www.fws.gov/ipac and http://www.nmfs.noaa.gov/pr/species/esa/ respectively. 

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for ensuring that an 
action authorized by an NWP complies with the Migratory Bird Treaty Act and the Bald and Golden Eagle 
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Protection Act. The permittee is responsible for contacting the appropriate local office of the U.S. Fish and Wildlife 
Service to determine what measures, if any, are necessary or appropriate to reduce adverse effects to migratory 
birds or eagles, including whether "incidental take" permits are necessary and available under the Migratory Bird 
Treaty Act or Bald and Golden Eagle Protection Act for a particular activity. 

20. Historic Properties. (a) No activity is authorized under any NWP which may have the potential to 
cause effects on properties listed, or eligible for listing, in the National Register of Historic Places until the 
requirements of Section 106 of the National Historic Preservation Act (NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the requirements of section 
106 of the National Historic Preservation Act (see 33 CFR 330.4(g)(1)). If pre-construction notification is required 
for the proposed NWP activity, the federal permittee must provide the district engineer with the appropriate 
documentation to demonstrate compliance with those requirements. The district engineer will verify that the 
appropriate documentation has been submitted. If the appropriate documentation is not submitted, then 
additional consultation under section 106 may be necessary. The respective federal agency is responsible for 
fulfilling its obligation to comply with section 106. 

(c) Non-federal permittees must submit a pre-construction notification to the district engineer if the NWP 
activity might have the potential to cause effects on any historic properties listed on, determined to be eligible for 
listing on, or potentially eligible for listing on the National Register of Historic Places, including previously 
unidentified properties. For such activities, the pre-construction notification must state which historic properties 
might have the potential to be affected by the proposed NWP activity or include a vicinity map indicating the 
location of the historic properties or the potential for the presence of historic properties. Assistance regarding 
information on the location of, or potential for, the presence of historic properties can be sought from the State 
Historic Preservation Officer, Tribal Historic Preservation Officer, or designated tribal representative, as 
appropriate, and the National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-
construction notifications, district engineers will comply with the current procedures for addressing the 
requirements of section 106 of the National Historic Preservation Act. The district engineer shall make a 
reasonable and good faith effort to carry out appropriate identification efforts commensurate with potential 
impacts, which may include background research, consultation, oral history interviews, sample field investigation, 
and/or field survey. Based on the information submitted in the PCN and these identification efforts, the district 
engineer shall determine whether the proposed NWP activity has the potential to cause effects on historic 
properties. Section 106 consultation is not required when the district engineer determines that the activity does 
not have the potential to cause effects on historic properties (see 36 CFR 800.3(a)). Section 106 consultation is 
required when the district engineer determines that the activity has the potential to cause effects on historic 
properties. The district engineer will conduct consultation with consulting parties identified under 36 CFR 800.2(c) 
when he or she makes any of the following effect determinations for the purposes of section 106 of the NHPA: 
no historic properties affected, no adverse effect, or adverse effect.  

(d) Where the non-federal applicant has identified historic properties on which the proposed NWP activity 
might have the potential to cause effects and has so notified the Corps, the non-federal applicant shall not begin 
the activity until notified by the district engineer either that the activity has no potential to cause effects on historic 
properties or that NHPA section 106 consultation has been completed. For non-federal permittees, the district 
engineer will notify the prospective permittee within 45 days of receipt of a complete pre-construction notification 
whether NHPA section 106 consultation is required. If NHPA section 106 consultation is required, the district 
engineer will notify the non-federal applicant that he or she cannot begin the activity until section 106 consultation 
is completed. If the non-federal applicant has not heard back from the Corps within 45 days, the applicant must 
still wait for notification from the Corps. 

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C. 306113) prevents 
the Corps from granting a permit or other assistance to an applicant who, with intent to avoid the requirements 
of section 106 of the NHPA, has intentionally significantly adversely affected a historic property to which the 
permit would relate, or having legal power to prevent it, allowed such significant adverse effect to occur, unless 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/www.govinfo.gov/content/pkg/FR-2026-01-08/pdf/2026-00121.pdf


 

Contents adapted from the Federal Register (91 FR 768) published on January 8, 2026. 

the Corps, after consultation with the Advisory Council on Historic Preservation (ACHP), determines that 
circumstances justify granting such assistance despite the adverse effect created or permitted by the applicant. 
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and provide 
documentation specifying the circumstances, the degree of damage to the integrity of any historic properties 
affected, and proposed mitigation. This documentation must include any views obtained from the applicant, 
SHPO/THPO, appropriate Indian tribes if the undertaking occurs on or affects historic properties on tribal lands 
or affects properties of interest to those tribes, and other parties known to have a legitimate interest in the impacts 
to the permitted activity on historic properties. 

21. Discovery of Previously Unknown Remains and Artifacts. Permittees that discover any previously 
unknown historic, cultural or archeological remains and artifacts while accomplishing the activities authorized by 
NWPs, must immediately notify the district engineer of what they have found, and to the maximum extent 
practicable, avoid construction activities that may affect the remains and artifacts until the required coordination 
has been completed. The district engineer will initiate the federal, tribal, and state coordination required to 
determine if the items or remains warrant a recovery effort or if the site is eligible for listing in the National Register 
of Historic Places. 

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-managed marine 
sanctuaries and marine monuments, and National Estuarine Research Reserves. The district engineer may 
designate, after notice and opportunity for public comment, additional waters officially designated by a state as 
having particular environmental or ecological significance, such as outstanding national resource waters or state 
natural heritage sites. The district engineer may also designate additional critical resource waters after notice 
and opportunity for public comment.  

(a) Discharges of dredged or fill material into waters of the United States are not authorized by NWPs 7, 
12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52, 57 and 58 for any activity within, or directly 
affecting, critical resource waters, including wetlands adjacent to such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 54, notification is 
required in accordance with general condition 32, for any activity proposed by permittees in the designated 
critical resource waters including wetlands adjacent to those waters. The district engineer may authorize 
activities under these NWPs only after she or he determines that the impacts to the critical resource waters will 
be no more than minimal. 

23. Mitigation. The district engineer will consider the following factors when determining appropriate and 
practicable mitigation necessary to ensure that the individual and cumulative adverse environmental effects are 
no more than minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse effects, both temporary 
and permanent, to waters of the United States to the maximum extent practicable at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating for resource 
losses) will be required to the extent necessary to ensure that the individual and cumulative adverse 
environmental effects are no more than minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland losses that 
exceed 1/10-acre and require pre-construction notification, unless the district engineer determines in writing that 
either some other form of mitigation would be more environmentally appropriate or the adverse environmental 
effects of the proposed activity are no more than minimal, and provides an activity-specific waiver of this 
requirement. For wetland losses of 1/10-acre or less that require pre-construction notification, the district 
engineer may determine on a case-by-case basis that compensatory mitigation is required to ensure that the 
activity results in only minimal adverse environmental effects.  

(d) Compensatory mitigation at a minimum one-for-one ratio will be required for all losses of stream bed 
that exceed 3/100-acre and require pre-construction notification, unless the district engineer determines in writing 
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that either some other form of mitigation would be more environmentally appropriate or the adverse 
environmental effects of the proposed activity are no more than minimal, and provides an activity-specific waiver 
of this requirement. This compensatory mitigation requirement may be satisfied through the restoration or 
enhancement of riparian areas next to streams in accordance with paragraph (e) of this general condition. For 
losses of stream bed of 3/100-acre or less that require pre-construction notification, the district engineer may 
determine on a case-by-case basis that compensatory mitigation is required to ensure that the activity results in 
only minimal adverse environmental effects. Compensatory mitigation for losses of streams should be provided, 
if practicable, through stream rehabilitation, enhancement, or preservation, because streams are difficult-to-
replace resources (see 33 CFR 332.3(e)(3)).  

(e) Compensatory mitigation plans for NWP activities in or near streams or other open waters will normally 
include a requirement for the restoration or enhancement, maintenance, and legal protection (e.g., conservation 
easements) of riparian areas next to open waters. In some cases, the restoration or maintenance/protection of 
riparian areas may be the only compensatory mitigation required. If restoring riparian areas involves planting 
vegetation, only native species should be planted. The width of the required riparian area will address 
documented water quality or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide 
on each side of the stream, but the district engineer may require slightly wider riparian areas to address 
documented water quality or habitat loss concerns. If it is not possible to restore or maintain/protect a riparian 
area on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or 
maintaining/protecting a riparian area along a single bank or shoreline may be sufficient. Where both wetlands 
and open waters exist on the project site, the district engineer will determine the appropriate compensatory 
mitigation (e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic environment 
on a watershed basis. In cases where riparian areas are determined to be the most appropriate form of 
minimization or compensatory mitigation, the district engineer may waive or reduce the requirement to provide 
wetland compensatory mitigation for wetland losses. 

(f) Compensatory mitigation projects provided to offset losses of aquatic resources must comply with the 
applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate compensatory mitigation option 
if compensatory mitigation is necessary to ensure that the activity results in no more than minimal adverse 
environmental effects. For the NWPs, the preferred mechanism for providing compensatory mitigation is 
mitigation bank credits or in-lieu fee program credits (see 33 CFR 332.3(b)(2) and (3)). However, if an appropriate 
number and type of mitigation bank or in-lieu credits are not available at the time the PCN is submitted to the 
district engineer, the district engineer may approve the use of permittee-responsible mitigation.  

(2) The amount of compensatory mitigation required by the district engineer must be sufficient to ensure 
that the authorized activity results in no more than minimal individual and cumulative adverse environmental 
effects (see 33 CFR 330.1(e)(3)). (See also 33 CFR 332.3(f).)   

(3) Since the likelihood of success is greater and the impacts to potentially valuable uplands are reduced, 
aquatic resource restoration should be the first compensatory mitigation option considered for permittee-
responsible mitigation. 

(4) If permittee-responsible mitigation is the proposed option, the prospective permittee is responsible for 
submitting a mitigation plan. A conceptual or detailed mitigation plan may be used by the district engineer to 
make the decision on the NWP verification request, but a final mitigation plan that addresses the applicable 
requirements of 33 CFR 332.4(c)(2) through (14) must be approved by the district engineer before the permittee 
begins work in waters of the United States, unless the district engineer determines that prior approval of the final 
mitigation plan is not practicable or not necessary to ensure timely completion of the required compensatory 
mitigation (see 33 CFR 332.3(k)(3)). If permittee-responsible mitigation is the proposed option, and the proposed 
compensatory mitigation site is located on land in which another federal agency holds an easement, the district 
engineer will coordinate with that federal agency to determine if proposed compensatory mitigation project is 
compatible with the terms of the easement.  
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(5) If mitigation bank or in-lieu fee program credits are the proposed option, the mitigation plan needs to 
address only the baseline conditions at the impact site and the number of credits to be provided (see 33 CFR 
332.4(c)(1)(ii)). 

(6) Compensatory mitigation requirements (e.g., resource type and amount to be provided as 
compensatory mitigation, site protection, ecological performance standards, monitoring requirements) may be 
addressed through conditions added to the NWP authorization, instead of components of a compensatory 
mitigation plan (see 33 CFR 332.4(c)(1)(ii)). 

(g) Compensatory mitigation will not be used to increase the acreage losses allowed by the acreage limits 
of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it cannot be used to authorize any NWP 
activity resulting in the loss of greater than 1/2-acre of waters of the United States, even if compensatory 
mitigation is provided that replaces or restores some of the lost waters. However, compensatory mitigation can 
and should be used, as necessary, to ensure that an NWP activity already meeting the established acreage limits 
also satisfies the no more than minimal impact requirement for the NWPs. 

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or permittee-responsible 
mitigation. When developing a compensatory mitigation proposal, the permittee must consider appropriate and 
practicable options consistent with the framework at 33 CFR 332.3(b). For activities resulting in the loss of marine 
or estuarine resources, permittee-responsible mitigation may be environmentally preferable if there are no 
mitigation banks or in-lieu fee programs in the area that have marine or estuarine credits available for sale or 
transfer to the permittee. For permittee-responsible mitigation, the special conditions of the NWP verification 
must clearly indicate the party or parties responsible for the implementation and performance of the 
compensatory mitigation project, and, if required, its long-term management. 

(i) Where certain functions and services of waters of the United States are permanently adversely affected 
by a regulated activity, such as discharges of dredged or fill material into waters of the United States that will 
convert a forested or scrub-shrub wetland to a herbaceous wetland in a permanently maintained utility line right-
of-way, mitigation may be required to reduce the adverse environmental effects of the activity to the no more 
than minimal level. 

24. Safety of Impoundment Structures. To ensure that all impoundment structures are safely designed, 
the district engineer may require non-federal applicants to demonstrate that the structures comply with 
established state or federal, dam safety criteria or have been designed by qualified persons. The district engineer 
may also require documentation that the design has been independently reviewed by similarly qualified persons, 
and appropriate modifications made to ensure safety. 

25. Water Quality. (a) Where the certifying authority (state, authorized tribe, or EPA, as appropriate) has 
not previously certified compliance of an NWP with CWA section 401, a CWA section 401 water quality 
certification for the proposed activity which may result in any discharge from a point source into waters of the 
United States must be obtained or waived (see 33 CFR 330.4(c)). If the permittee cannot comply with all of the 
conditions of a water quality certification previously issued by the certifying authority for the issuance of the NWP, 
then the permittee must obtain a water quality certification or waiver for the proposed activity which may result 
in any discharge from a point source into waters of the United States in order for the activity to be authorized by 
an NWP.  

(b) If the NWP activity requires pre-construction notification and the certifying authority has not previously 
certified compliance of an NWP with CWA section 401, the proposed activity which may result in any discharge 
from a point source into waters of the United States is not authorized by an NWP until water quality certification 
is obtained or waived. If the certifying authority issues a water quality certification for the proposed discharge 
into waters of the United States, the permittee must submit a copy of the certification to the district engineer. The 
discharge into waters of the United States is not authorized by an NWP until the district engineer has notified the 
permittee that the water quality certification requirement has been satisfied (i.e., by the issuance of a water 
quality certification or a waiver and completion of the Section 401(a)(2) process).  
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(c) The district engineer or certifying authority may require additional water quality management 
measures to ensure that the authorized activity does not result in more than minimal degradation of water quality. 

26. Coastal Zone Management. In coastal states where an NWP has not previously received a state 
coastal zone management consistency concurrence, an individual state coastal zone management consistency 
concurrence must be obtained, or a presumption of concurrence must occur (see 33 CFR 330.4(d)). If the 
permittee cannot comply with all of the conditions of a coastal zone management consistency concurrence 
previously issued by the state, then the permittee must obtain an individual coastal zone management 
consistency concurrence or presumption of concurrence in order for the activity to be authorized by an NWP. 
The district engineer or a state may require additional measures to ensure that the authorized activity is 
consistent with state coastal zone management requirements. 

27. Regional and Case-By-Case Conditions. The activity must comply with any regional conditions that 
may have been added by the division engineer (see 33 CFR 330.4(e)) and with any case specific conditions 
added by the Corps or by the state, Indian Tribe, or U.S. EPA in its CWA section 401 Water Quality Certification, 
or by the state in its Coastal Zone Management Act consistency determination. 

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and complete 
project is authorized, subject to the following restrictions:  

(a) The total acreage loss of waters of the United States for a single and complete project cannot exceed 
the acreage limit of the NWP with the highest specified acreage limit when multiple NWPs are used to authorize 
an activity. 

(b) If only one of the NWPs used to authorize the single and complete project has a specified acreage 
limit, the acreage loss of waters of the United States for that single and complete project cannot exceed that 
specified acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14 (which 
has an acreage limit of 1/3 acre in tidal waters), with associated bank stabilization authorized by NWP 13 (which 
does not have a specified acreage limit), the maximum acreage loss of waters of the United States for the total 
project cannot exceed 1⁄3-acre. 

(c) If two or more of the NWPs used to authorize the single and complete project have specified acreage 
limits, the acreage loss of waters of the United States authorized by each of those NWPs cannot exceed the 
specified acreage limits of each of those NWPs. For example, if a commercial development is constructed under 
NWP 39 (which as a 1/2-acre limit), and the single and complete project includes the filling of a ditch authorized 
by NWP 46 (which has a 1-acre limit), the maximum acreage loss of waters of the United States for the 
construction of the commercial development under NWP 39 cannot exceed 1/2-acre, and the total acreage loss 
of waters of United States caused by the combination of the NWP 39 and NWP 46 activities cannot exceed 1 
acre.  

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property associated with a 
nationwide permit verification, the permittee may transfer the nationwide permit verification to the new owner by 
submitting a letter to the appropriate Corps district office to validate the transfer. A copy of the nationwide permit 
verification must be attached to the letter, and the letter must contain the following statement and signature: 

“When the structures or work authorized by this nationwide permit are still in existence at the time the 
property is transferred, the terms and conditions of this nationwide permit, including any special conditions, will 
continue to be binding on the new owner(s) of the property. To validate the transfer of this nationwide permit and 
the associated liabilities associated with compliance with its terms and conditions, have the transferee sign and 
date below.” 

 

_____________________________________________ 
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(Transferee) 

 

_____________________________________________ 

(Date) 

30. Compliance Certification. Each permittee who receives an NWP verification letter from the Corps 
must provide a signed certification documenting completion of the authorized activity and implementation of any 
required compensatory mitigation. The successful completion of any required permittee-responsible mitigation, 
including the achievement of ecological performance standards, will be addressed separately by the district 
engineer. The Corps will provide the permittee the certification document with the NWP verification letter. The 
certification document will include: 

(a) A statement that the authorized activity was done in accordance with the NWP authorization, including 
any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was completed in 
accordance with the permit conditions. If credits from a mitigation bank or in-lieu fee program are used to satisfy 
the compensatory mitigation requirements, the certification must include the documentation required by 33 CFR 
332.3(l)(3) to confirm that the permittee secured the appropriate number and resource type of credits; and 

(c) The signature of the permittee certifying the completion of the activity and mitigation. 

The completed certification document must be submitted to the district engineer within 30 days of 
completion of the authorized activity or the implementation of any required compensatory mitigation, whichever 
occurs later.  

31. Activities Affecting Structures or Works Built by the United States. If an NWP activity also 
requires review by, or permission from, the Corps pursuant to 33 U.S.C. 408 because it will alter or temporarily 
or permanently occupy or use a U.S. Army Corps of Engineers (USACE) federally authorized Civil Works project 
(a “USACE project”), the prospective permittee must submit a pre-construction notification. See paragraph 
(b)(10) of general condition 32. An activity that requires section 408 permission and/or review is not authorized 
by an NWP until the appropriate Corps office issues the section 408 permission or completes its review to alter, 
occupy, or use the USACE project, and the district engineer issues a written NWP verification.  

32. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, the prospective 
permittee must notify the district engineer by submitting a pre-construction notification (PCN) as early as 
possible. The district engineer must determine if the PCN is complete within 30 calendar days of the date of 
receipt and, if the PCN is determined to be incomplete, notify the prospective permittee within that 30 day period 
to request the additional information necessary to make the PCN complete. The request must specify the 
information needed to make the PCN complete. As a general rule, district engineers will request additional 
information necessary to make the PCN complete only once. However, if the prospective permittee does not 
provide all of the requested information, then the district engineer will notify the prospective permittee that the 
PCN is still incomplete and the PCN review process will not commence until all of the requested information has 
been received by the district engineer. The prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may proceed under the NWP 
with any special conditions imposed by the district or division engineer; or 

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN and the 
prospective permittee has not received written notice from the district or division engineer. However, if the 
permittee was required to notify the Corps pursuant to general condition 18 that listed species (or species 
proposed for listing) or designated critical habitat (or critical habitat proposed for such designation) might be 
affected or are in the vicinity of the activity, or to notify the Corps pursuant to general condition 20 that the activity 
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might have the potential to cause effects to historic properties, the permittee cannot begin the activity until 
receiving written notification from the Corps that there is “no effect” on listed species or “no potential to cause 
effects” on historic properties, or that any consultation required under Section 7 of the Endangered Species Act 
(see 33 CFR 330.4(f)) and/or section 106 of the National Historic Preservation Act (see 33 CFR 330.4(g)) has 
been completed. If the proposed activity requires a written waiver to exceed specified limits of an NWP, the 
permittee may not begin the activity until the district engineer issues the waiver. If the district or division engineer 
notifies the permittee in writing that an individual permit is required within 45 calendar days of receipt of a 
complete PCN, the permittee cannot begin the activity until an individual permit has been obtained. 
Subsequently, the permittee’s right to proceed under the NWP may be modified, suspended, or revoked only in 
accordance with the procedure set forth in 33 CFR 330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the following 
information: 

(1) Name, address and telephone numbers of the prospective permittee; 

(2) Location of the proposed activity; 

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to authorize the proposed 
activity; 

(4) (i) A description of the proposed activity; the activity’s purpose; direct and indirect adverse 
environmental effects the activity would cause, including the anticipated amount of loss of wetlands, other special 
aquatic sites, and other waters expected to result from the NWP activity, in acres, linear feet, or other appropriate 
unit of measure; a description of any proposed mitigation measures intended to reduce the adverse 
environmental effects caused by the proposed activity; and any other NWP(s), regional general permit(s), or 
individual permit(s) used or intended to be used to authorize any part of the proposed project or any related 
activity, including other separate and distant crossings for linear projects that require Department of the Army 
authorization but do not require pre-construction notification. The description of the proposed activity and any 
proposed mitigation measures should be sufficiently detailed to allow the district engineer to determine that the 
adverse environmental effects of the activity will be no more than minimal and to determine the need for 
compensatory mitigation or other mitigation measures.  

(ii) For linear projects where one or more single and complete crossings require pre-construction 
notification, the PCN must include the quantity of anticipated losses of wetlands, other special aquatic sites, and 
other waters for each single and complete crossing of those wetlands, other special aquatic sites, and other 
waters (including those single and complete crossings authorized by an NWP but do not require PCNs). This 
information will be used by the district engineer to evaluate the cumulative adverse environmental effects of the 
proposed linear project, and does not change those non-PCN NWP activities into NWP PCNs.  

(iii) Sketches should be provided when necessary to show that the activity complies with the terms of the 
NWP. (Sketches usually clarify the activity and when provided results in a quicker decision. Sketches should 
contain sufficient detail to provide an illustrative description of the proposed activity (e.g., a conceptual plan), but 
do not need to be detailed engineering plans); 

(5) The PCN must include a delineation of waters, wetlands, and other special aquatic sites on the project 
site. Wetland delineations must be prepared in accordance with the current method required by the Corps. The 
permittee may ask the Corps to delineate the special aquatic sites and other waters on the project site, but there 
may be a delay if the Corps does the delineation, especially if the project site is large or contains many wetlands, 
other special aquatic sites, and other waters. Furthermore, the 45-day period will not start until the delineation 
has been submitted to or completed by the Corps, as appropriate. For NWP 27 activities that require PCNs 
because of other general conditions or regional conditions imposed by division engineers, see Note 2 of that 
NWP; 
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(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands or 3/100-acre of 
stream bed and a PCN is required, the prospective permittee must submit a statement describing how the 
compensatory mitigation requirement will be satisfied, or explaining why the adverse environmental effects are 
no more than minimal and why compensatory mitigation should not be required. As an alternative, the 
prospective permittee may submit a conceptual or detailed mitigation plan. 

(7) For non-federal permittees, if any listed species (or species proposed for listing) or designated critical 
habitat (or critical habitat proposed for such designation) might be affected or is in the vicinity of the activity, or if 
the activity is located in designated critical habitat (or critical habitat proposed for such designation), the PCN 
must include the name(s) of those endangered or threatened species (or species proposed for listing) that might 
be affected by the proposed activity or utilize the designated critical habitat (or critical habitat proposed for such 
designation) that might be affected by the proposed activity. For NWP activities that require pre-construction 
notification, federal permittees must provide documentation demonstrating compliance with the Endangered 
Species Act;  

(8) For non-federal permittees, if the NWP activity might have the potential to cause effects to a historic 
property listed on, determined to be eligible for listing on, or potentially eligible for listing on, the National Register 
of Historic Places, the PCN must state which historic property might have the potential to be affected by the 
proposed activity or include a vicinity map indicating the location of the historic property. For NWP activities that 
require pre-construction notification, federal permittees must provide documentation demonstrating compliance 
with section 106 of the National Historic Preservation Act;  

(9) For an activity that will occur in a component of the National Wild and Scenic River System, or in a 
river officially designated by Congress as a “study river” for possible inclusion in the system while the river is in 
an official study status, the PCN must identify the Wild and Scenic River or the “study river” (see general condition 
16); and 

(10) For an NWP activity that requires permission from, or review by, the Corps pursuant to 33 U.S.C. 
408 because it will alter or temporarily or permanently occupy or use a U.S. Army Corps of Engineers federally 
authorized civil works project, the pre-construction notification must include a statement confirming that the 
project proponent has submitted a written request for section 408 permission from, or review by, the Corps office 
having jurisdiction over that USACE project.  

(c) Form of Pre-Construction Notification: The nationwide permit pre-construction notification form (Form 
ENG 6082) should be used for NWP PCNs. A letter containing the required information may also be used. 
Applicants may provide electronic files of PCNs and supporting materials if the district engineer has established 
tools and procedures for electronic submittals. 

(d) Agency Coordination: (1) The district engineer will consider any comments from federal and state 
agencies concerning the proposed activity’s compliance with the terms and conditions of the NWPs and the need 
for mitigation to reduce the activity’s adverse environmental effects so that they are no more than minimal. 

(2) Agency coordination is required for: (i) all NWP activities that require pre-construction notification and 
result in the loss of greater than 1/2-acre of waters of the United States; (ii) NWP 13 activities in excess of 500 
linear feet, fills greater than one cubic yard per running foot, or involve discharges of dredged or fill material into 
special aquatic sites; and (iii) NWP 54 activities in excess of 500 linear feet, or that extend into the waterbody 
more than 30 feet from the mean low water line in tidal waters or the ordinary high water mark in the Great Lakes.   

(3) When agency coordination is required, the district engineer will immediately provide (e.g., via e-mail, 
facsimile transmission, overnight mail, or other expeditious manner) a copy of the complete PCN to the 
appropriate federal or state offices (FWS, state natural resource or water quality agency, EPA, and, if appropriate, 
the NMFS). With the exception of NWP 37, these agencies will have 10 calendar days from the date the material 
is transmitted to notify the district engineer via telephone, facsimile transmission, or e-mail that they intend to 
provide substantive, site-specific comments. The comments must explain why the agency believes the adverse 
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environmental effects will be more than minimal. If so contacted by an agency, the district engineer will wait an 
additional 15 calendar days before making a decision on the pre-construction notification. The district engineer 
will fully consider agency comments received within the specified time frame concerning the proposed activity’s 
compliance with the terms and conditions of the NWPs, including the need for mitigation to ensure that the net 
adverse environmental effects of the proposed activity are no more than minimal. The district engineer will 
provide no response to the resource agency, except as provided below. The district engineer will indicate in the 
administrative record associated with each pre-construction notification that the resource agencies’ concerns 
were considered. For NWP 37, the emergency watershed protection and rehabilitation activity may proceed 
immediately in cases where there is an unacceptable hazard to life or a significant loss of property or economic 
hardship will occur. The district engineer will consider any comments received to decide whether the NWP 37 
authorization should be modified, suspended, or revoked in accordance with the procedures at 33 CFR 330.5. 

(4) In cases where the prospective permittee is not a federal agency, the district engineer will provide a 
response to NMFS within 30 calendar days of receipt of any Essential Fish Habitat conservation 
recommendations, as required by section 305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and 
Management Act.  

(5) Applicants are encouraged to provide the Corps with either electronic files or multiple copies of pre-
construction notifications to expedite agency coordination. 

 

E. Further Information 

1. District engineers have authority to determine if an activity complies with the terms and conditions of 
an NWP. 

2. NWPs do not obviate the need to obtain other federal, state, or local permits, approvals, or 
authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges. 

4. NWPs do not authorize any injury to the property or rights of others. 

5. NWPs do not authorize interference with any existing or proposed Federal project (see general 
condition 31). 

 

F. Nationwide Permit Definitions 

Best management practices (BMPs): Policies, practices, procedures, or structures implemented to 
mitigate the adverse environmental effects on surface water quality resulting from development. BMPs are 
categorized as structural or non-structural. 

Compensatory mitigation: The restoration (re-establishment or rehabilitation), establishment (creation), 
enhancement, and/or in certain circumstances preservation of aquatic resources for the purposes of offsetting 
unavoidable adverse impacts which remain after all appropriate and practicable avoidance and minimization has 
been achieved. 

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to essentially 
require reconstruction. 

Direct effects: Effects that are caused by the activity and occur at the same time and place. 

Discharge: The term “discharge” means any discharge of dredged or fill material into waters of the United 
States. 
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Ecological reference: A model used to plan and design an aquatic ecosystem restoration, enhancement, 
or establishment activity under NWP 27. An ecological reference may be based on: (1) the structure, functions, 
and dynamics of an aquatic ecosystem type or a riparian area type that currently exists in the region; (2) the 
structure, functions, and dynamics of an aquatic ecosystem type or riparian area type that existed in the region 
in the past; and/or (3) indigenous and local ecological knowledge that apply to the aquatic ecosystem type or 
riparian area type (i.e., a cultural ecosystem). Cultural ecosystems are ecosystems that have developed under 
the joint influence of natural processes and human management activities (e.g., fire stewardship). An ecological 
reference takes into account the range of variation of the aquatic habitat type or riparian area type in the region.  

Enhancement: The manipulation of the physical, chemical, or biological characteristics of an aquatic 
resource to heighten, intensify, or improve a specific aquatic resource function(s). Enhancement results in the 
gain of selected aquatic resource function(s), but may also lead to a decline in other aquatic resource function(s). 
Enhancement does not result in a gain in aquatic resource area. 

Establishment (creation): The manipulation of the physical, chemical, or biological characteristics 
present to develop an aquatic resource that did not previously exist at an upland site. Establishment results in a 
gain in aquatic resource area. 

High Tide Line: The line of intersection of the land with the water’s surface at the maximum height 
reached by a rising tide. The high tide line may be determined, in the absence of actual data, by a line of oil or 
scum along shore objects, a more or less continuous deposit of fine shell or debris on the foreshore or berm, 
other physical markings or characteristics, vegetation lines, tidal gages, or other suitable means that delineate 
the general height reached by a rising tide. The line encompasses spring high tides and other high tides that 
occur with periodic frequency but does not include storm surges in which there is a departure from the normal 
or predicted reach of the tide due to the piling up of water against a coast by strong winds such as those 
accompanying a hurricane or other intense storm.   

Historic Property: Any prehistoric or historic district, site (including archaeological site), building, 
structure, or other object included in, or eligible for inclusion in, the National Register of Historic Places 
maintained by the Secretary of the Interior. This term includes artifacts, records, and remains that are related to 
and located within such properties. The term includes properties of traditional religious and cultural importance 
to an Indian tribe or Native Hawaiian organization and that meet the National Register criteria (36 CFR part 60).  

Independent utility: A test to determine what constitutes a single and complete non-linear project in the 
Corps Regulatory Program. A project is considered to have independent utility if it would be constructed absent 
the construction of other projects in the project area. Portions of a multi-phase project that depend upon other 
phases of the project do not have independent utility. Phases of a project that would be constructed even if the 
other phases were not built can be considered as separate single and complete projects with independent utility. 

Indirect effects: Effects that are caused by the activity and are later in time or farther removed in 
distance, but are still reasonably foreseeable. 

Loss of waters of the United States: Waters of the United States that are permanently adversely 
affected by filling, flooding, excavation, or drainage because of the regulated activity. The loss of stream bed 
includes the acres of stream bed that are permanently adversely affected by filling or excavation because of the 
regulated activity. Permanent adverse effects include permanent discharges of dredged or fill material that 
change an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a 
waterbody. The acreage of loss of waters of the United States is a threshold measurement of the impact to 
jurisdictional waters or wetlands for determining whether a project may qualify for an NWP; it is not a net 
threshold that is calculated after considering compensatory mitigation that may be used to offset losses of aquatic 
functions and services. Waters of the United States temporarily filled, flooded, excavated, or drained, but restored 
to pre-construction contours and elevations after construction, are not included in the measurement of loss of 
waters of the United States. Impacts resulting from activities that do not require Department of the Army 
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authorization, such as activities eligible for exemptions under section 404(f) of the Clean Water Act, are not 
considered when calculating the loss of waters of the United States. 

Nature-based solutions: Actions to protect, sustainably manage, and restore natural or modified 
ecosystems, that address societal challenges effectively and adaptively, simultaneously providing human well-
being and biodiversity benefits.  

Navigable waters: Waters subject to section 10 of the Rivers and Harbors Act of 1899. These waters 
are defined at 33 CFR part 329. 

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and flow of tidal waters. 
Non-tidal wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high tide line). 

Open water: For purposes of the NWPs, an open water is any area that in a year with normal patterns 
of precipitation has water flowing or standing above ground to the extent that an ordinary high water mark can 
be determined. Aquatic vegetation within the area of flowing or standing water is either non-emergent, sparse, 
or absent. Vegetated shallows are considered to be open waters. Examples of “open waters” include rivers, 
streams, lakes, and ponds. 

Ordinary High Water Mark: The term ordinary high water mark means that line on the shore established 
by the fluctuations of water and indicated by physical characteristics such as a clear, natural line impressed on 
the bank, shelving, changes in the character of soil, destruction of terrestrial vegetation, the presence of litter 
and debris, or other appropriate means that consider the characteristics of the surrounding areas. 

Perennial stream: A perennial stream has surface water flowing continuously year-round during a typical 
year.  

Practicable: Available and capable of being done after taking into consideration cost, existing 
technology, and logistics in light of overall project purposes. 

Pre-construction notification: A request submitted by the project proponent to the Corps for 
confirmation that a particular activity is authorized by nationwide permit. The request may be a permit application, 
letter, or similar document that includes information about the proposed work and its anticipated environmental 
effects. Pre-construction notification may be required by the terms and conditions of a nationwide permit, or by 
regional conditions. A pre-construction notification may be voluntarily submitted in cases where pre-construction 
notification is not required and the project proponent wants confirmation that the activity is authorized by 
nationwide permit. 

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources by an action in 
or near those aquatic resources. This term includes activities commonly associated with the protection and 
maintenance of aquatic resources through the implementation of appropriate legal and physical mechanisms. 
Preservation does not result in a gain of aquatic resource area or functions. 

Re-establishment: The manipulation of the physical, chemical, or biological characteristics of a site with 
the goal of returning natural/historic functions to a former aquatic resource. Re-establishment results in rebuilding 
a former aquatic resource and results in a gain in aquatic resource area and functions. 

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics of a site with the 
goal of repairing natural/historic functions to a degraded aquatic resource. Rehabilitation results in a gain in 
aquatic resource function, but does not result in a gain in aquatic resource area. 

Restoration: The manipulation of the physical, chemical, or biological characteristics of a site with the 
goal of returning natural/historic functions to a former or degraded aquatic resource. For the purpose of tracking 
net gains in aquatic resource area, restoration is divided into two categories: re-establishment and rehabilitation. 
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Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 404(b)(1) 
Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections of streams. Such stream 
sections are recognizable by their hydraulic characteristics. The rapid movement of water over a course substrate 
in riffles results in a rough flow, a turbulent surface, and high dissolved oxygen levels in the water. Pools are 
deeper areas associated with riffles. A slower stream velocity, a streaming flow, a smooth surface, and a finer 
substrate characterize pools. 

Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine-marine shorelines. 
Riparian areas are transitional between terrestrial and aquatic ecosystems, through which surface and 
subsurface hydrology connects riverine, lacustrine, estuarine, and marine waters with their adjacent wetlands, 
non-wetland waters, or uplands. Riparian areas provide a variety of ecological functions and services and help 
improve or maintain local water quality. (See general condition 23.) 

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase shellfish 
production. Shellfish seed consists of immature individual shellfish or individual shellfish attached to shells or 
shell fragments (i.e., spat on shell). Suitable substrate may consist of shellfish shells, shell fragments, or other 
appropriate materials placed into waters for shellfish habitat.  

Single and complete linear project: A linear project is a project constructed for the purpose of getting 
people, goods, or services from a point of origin to a terminal point, which often involves multiple crossings of 
one or more waterbodies at separate and distant locations. The term “single and complete project” is defined as 
that portion of the total linear project proposed or accomplished by one owner/developer or partnership or other 
association of owners/developers that includes all crossings of a single water of the United States (i.e., a single 
waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies several times at 
separate and distant locations, each crossing is considered a single and complete project for purposes of NWP 
authorization. However, individual channels in a braided stream or river, or individual arms of a large, irregularly 
shaped wetland or lake, etc., are not separate waterbodies, and crossings of such features cannot be considered 
separately. 

Single and complete non-linear project: For non-linear projects, the term “single and complete project” 
is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by one owner/developer or 
partnership or other association of owners/developers. A single and complete non-linear project must have 
independent utility (see definition of “independent utility”). Single and complete non-linear projects may not be 
“piecemealed” to avoid the limits in an NWP authorization. 

Stormwater management: Stormwater management is the mechanism for controlling stormwater runoff 
for the purposes of reducing downstream erosion, water quality degradation, and flooding and mitigating the 
adverse effects of changes in land use on the aquatic environment. 

Stormwater management facilities: Stormwater management facilities are those facilities, including but 
not limited to, stormwater retention and detention ponds and best management practices, which retain water for 
a period of time to control runoff and/or improve the quality (i.e., by reducing the concentration of nutrients, 
sediments, hazardous substances and other pollutants) of stormwater runoff. 

Stream bed: The substrate of the stream channel between the ordinary high water marks. The substrate 
may be bedrock or inorganic particles that range in size from clay to boulders. The substrate may also be 
comprised, in part, of organic matter, such as large or small wood fragments, leaves, algae, and other organic 
materials. Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not 
considered part of the stream bed. 

Stream channelization: The manipulation of a stream’s course, condition, capacity, or location that 
causes more than minimal interruption of normal stream processes. A channelized jurisdictional stream remains 
a water of the United States. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/www.govinfo.gov/content/pkg/FR-2026-01-08/pdf/2026-00121.pdf


 

Contents adapted from the Federal Register (91 FR 768) published on January 8, 2026. 

Structure: An object that is arranged in a definite pattern of organization. Examples of structures include, 
without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, boom, breakwater, bulkhead, revetment, 
riprap, jetty, artificial island, artificial reef, permanent mooring structure, power transmission line, permanently 
moored floating vessel, piling, aid to navigation, or any other manmade obstacle or obstruction. 

Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal waters. Tidal waters 
rise and fall in a predictable and measurable rhythm or cycle due to the gravitational pulls of the moon and sun. 
Tidal waters end where the rise and fall of the water surface can no longer be practically measured in a 
predictable rhythm due to masking by other waters, wind, or other effects. Tidal wetlands are located 
channelward of the high tide line.  

Tribal lands: Any lands title to which is either: 1) held in trust by the United States for the benefit of any 
Indian tribe or individual; or 2) held by any Indian tribe or individual subject to restrictions by the United States 
against alienation. 

Tribal rights: Those rights legally accruing to a tribe or tribes by virtue of inherent sovereign authority, 
unextinguished aboriginal title, treaty, statute, judicial decisions, executive order or agreement, and that give rise 
to legally enforceable remedies. 

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) Guidelines. They 
are areas that are permanently inundated and under normal circumstances have rooted aquatic vegetation, such 
as seagrasses in marine and estuarine systems and a variety of vascular rooted plants in freshwater systems. 

Waterbody: For purposes of the NWPs, a waterbody is a “water of the United States.” If a wetland is 
adjacent to a waterbody determined to be a water of the United States, that waterbody and any adjacent wetlands 
are considered together as a single aquatic unit (see 33 CFR 328.4(c)(2)). 
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The following Nationwide Permit (NWP) regional conditions will be used in the State of North 
Dakota. The issuance of the 2026 NWPs was announced in the June 18, 2025, publication of the 
Federal Register (90 FR 26100); the final action was published in the Federal Register (91 FR 
768) on January 8, 2026. Regional conditions are placed on NWPs to ensure projects result in no 
more than minimal adverse impacts to the aquatic environment and to address local resources 
concerns. 

A. PRECONSTRUCTION NOTIFICATION REQUIREMENTS APPLICABLE TO ALL NWPs 

For all NWPs, permittees must notify the Corps in accordance with General Condition 32 
Preconstruction Notification (PCN) requirements for regulated activities located within or 
comprised of the following: 

1. Aquatic Resources of Special Concern:  

Aquatic resources of special concern are resources that are difficult to replace, unique, and/or 
have high ecological function. PCN required for any regulated activity located in aquatic 
resources of special concern that fall into the categories listed below. The District Engineer may 
authorize activities under NWPs only after determining that the impacts to the following aquatic 
resources of special concern will be no more than minimal: 

a. Wetlands classified as peatlands: For purposes of this condition, peatlands are 
permanently or seasonally waterlogged areas with asurface accumulation of peat (organic 
matter) 30 centimeters (12 inches) or more thick. Under cool,anaerobic, and acidic 
conditions, the rate of organic matter accumulation exceeds organic decay.Any peat-covered 
areas, including fens, bogs, and muskegs, are all peatlands. 

i. PCN required for NWP 3, 5, 6, 20, 27, 32, 38 and 45.  

ii. All NWPs not listed above are revoked for use in peatlands. 

b. Natural Springs: Within 100 feet of the water source in natural spring areas. For the 
purpose of this condition, a spring water source is defined as any location where there is 
flow emanating from a distinct point at any time during the growing season. Springs do not 
include seeps and other groundwater discharge areas where there is no distinct point source 
of waters. Springs do not include drain tile outlets. 

c. Specific Waters: Occuring in or under the Missouri River, including LakeSakakawea and 
Lake Oahe. In addition, a PCN is required for any activity occurring in an offchannel area 
(e.g. marinas and bays) of any of these waterways. 

2. Tribal Reservations and Tribal Trust Lands: 

PCN required for any regulated activity located within Tribal Reservations and Tribal Trust 
Lands. The following link provides a map showing Tribal Reservations and Tribal Trust Lands: 
https://onemap-bia-
geospatial.hub.arcgis.com/apps/718497a94a15450d8d48b51625dc330f/explore 
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3. Bank Stabilization Activities (verified under any NWP): 

PCN required for any regulated activity that involves bank stabilization impacting an area 
greater than 3/100 of an acre (1,306.8 square feet) below the Ordinary High-Water Mark or 
includes features that extend out from the existing bank line greater than 25% of the bankfull 
channel width. 

B. CONSTRUCTION PRACTICES: 

1. Suitable Material: 

Permittees are reminded of General Condition No. 6 which prohibits use of unsuitable material. 
A list of materials prohibited or restricted as fill material in waters of the United States within 
the Omaha District can be found at: 
http://www.nwo.usace.army.mil/Media/FactSheets/FactSheetArticleView/tabid/2034/Article/12
320/ prohibited-restricted-materials.aspx 

2. Revegetation of Disturbed Areas: 

All jurisdictional waters disturbed by construction shall be revegetated with appropriate 
perennial, native grasses and forbs and maintained in this condition. Seed mixes shall not 
include invasive or noxious species. The following link provides information and resources on 
invasive species: https://www.invasivespeciesinfo.gov/us  

3. Culvert Countersinking: 

For all NWPs in streams with relatively permanent flow and a stable stream bed, culvert stream 
crossings shall be installed with the bottom of the culvert set below the natural stream channel 
flow line. This regional condition does not apply in instances where the lowering of the bottom 
of the culvert would allow a headcut to migrate upstream of the project into an unaffected 
stream reach or result in lowering the elevation of the stream reach. 

a. The stream's flow line (or the main path of the water) will be determined by calculating the 
average elevation along the streambed during periods when the stream is at its lowest flow 
levels. 

b. The slope of the culvert should be parallel to the slope of the stream flow line. 

c. Riprap inlet and outlet protection shall be placed to match the height of the bottom of the 
culvert. 

  

http://www.nwo.usace.army.mil/Media/FactSheets/FactSheetArticleView/tabid/2034/Article/12320/prohibited-restricted-materials.aspx
http://www.nwo.usace.army.mil/Media/FactSheets/FactSheetArticleView/tabid/2034/Article/12320/prohibited-restricted-materials.aspx
http://www.nwo.usace.army.mil/Media/FactSheets/FactSheetArticleView/tabid/2034/Article/12320/prohibited-restricted-materials.aspx
https://www.invasivespeciesinfo.gov/us
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4. Intake Structures: 

In USFWS identified Pallid Sturgeon waterways (https://ipac.ecosphere.fws.gov/), any intake 
structure shall meet the following criteria to protect the pallid sturgeon: 

a. Intake screens with a maximum mesh opening of 1/4-inch must be provided, inspected 
annually, and maintained. Wire, Johnson-like, screens must have a maximum distance 
between wires of 1/8-inch. Water velocity at the intake screen shall not exceed 1/2-foot per 
second. 

b. Pumping plant sound levels will not exceed 75 dB at 50 feet. 

c. Intakes located in Lake Sakakawea, above river mile 1519, and on the Yellowstone River, 
are subject to the following conditions: 

i. The intakes shall be floating. 

ii. At the beginning of the pumping season, the intake shall be placed over water with 
a minimum depth of 20 feet. 

iii. If the 20-foot depth is not attainable, then the intake shall be located over the 
deepest water available. 

iv. If the water depth falls below six feet, the intake shall be moved to deeper water or 
the maximum intake velocity shall be limited to 1/4-foot per second. 

d. Intakes located in Lake Sakakawea, below river mile 1519, and the Missouri River below 
Garrison Dam are subject to the following conditions: 

i. The intakes shall be submerged. 

ii. At the beginning of the pumping season, the intake will be placed at least 20 
vertical feet below the existing water level. 

iii. The intake shall be elevated 2 to 4 feet off the bottom of the river or reservoir bed. 

iv. If the 20-foot depth is not attainable, then the intake velocity shall be limited to ¼-
foot per second with intake placed at the maximum practicable attainable depth. 

e. Intakes and associated utility lines that are proposed to cross sandbars in areas designated as 
piping plover critical habitat are prohibited. 

f. Any temporary open trench associated with utility lines are to be closed within 30 days of 
excavation. This time limit may be extended by notifying the North Dakota Regulatory 
Office and receiving a written response that the extension is acceptable. 

  

https://ipac.ecosphere.fws.gov/
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5. Boat Docks: 

To ensure that the work or structure shall not cause unreasonable obstruction to the free 
navigation of Section 10 navigable waters, the following conditions are required: 

a. No boat dock shall be located on a sandbar or barren sand feature. The farthest point 
riverward of a dock shall not exceed a total length of 30 feet from the Ordinary High Water 
Mark. Information Note: Issuance of this permit does not supersede authorization required 
by the North Dakota State Engineer’s Office. 

b. Any boat dock shall be anchored to the top of the high bank. 

c. Any boat dock located within an excavated bay or marina that is off the main river channel 
may be anchored to the bay or marina bottom with spuds. 

d. Section 10 Waters located in the State of North Dakota are: 

i. Bois de Sioux River 

ii. James River  

iii. Missouri River 

iv. Red River of the North 

v. Upper Des Lacs Lake 

vi. Yellowstone River 



2026 Nationwide Permits 
Regional Conditions 
State of North Dakota 

Section 401 Water Quality Certification 
 

The following Nationwide permit (NWP) regional conditions pertaining to Section 401 Water 
Quality Certification (WQC) will be used in the State of North Dakota for NWP 1, 2, 3, 4, 5, 
6, 7, 8, 9, 10, 11, 12, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 27, 28, 29, 30, 31, 32, 
33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 48, 49, 50, 51,52, 53, 54, 55, 57, 58, 59, 
and 60. 

 
The Environmental Protection Agency is responsible for providing WQC for activities that occur on 
Indian Lands in the State of North Dakota. 

The North Dakota Department of Environmental Quality is responsible for providing WQC for 
Section 404 activities that occur in the State of North Dakota, excluding Indian Lands. 

 
WQC by NWP follows: 

• NWP 1 – Aids to Navigation 
-Certification not required (Section 10 Only) 

• NWP 2 – Structures in Artificial Canals 
-Certification not required (Section 10 Only) 

• NWP 3 – Maintenance 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

 
• NWP 4 – Fish and Wildlife Harvesting, Enhancement, and Attraction Devices and 

Activities 
-EPA waived certification for all activities. 
-NDDEQ certified for all activities. 

• NWP 5 – Scientific Measurement Devices 
-EPA certified without conditions. 
-NDDEQ certified for all activities. 

• NWP 6 – Survey Activities 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

• NWP 7 – Outfall Structures and Associated Intake Structures 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 8 – Oil and Gas Structures on the Outer Continental Shelf 
-Not applicable in North Dakota 



• NWP 9 – Structures in Fleeting and Anchorage Areas 
-Certification not required (Section 10 Only) 

• NWP 10 – Mooring Buoys 
-Certification not required (Section 10 Only) 

• NWP 11 – Temporary Recreational Structures 
-Certification not required (Section 10 Only) 

• NWP 12 – Oil and Natural Gas Pipeline Activities 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 13 – Bank Stabilization 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 14 – Linear Transportation Projects 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

• NWP 15 – U.S. Coast Guard Approved Bridges 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 16 – Return Water From Upland Contained Disposal Areas 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 17 – Hydropower Projects 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 18 – Minor Discharges 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

• NWP 19 – Minor Dredging 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 20 – Response Operations for Oil or Hazardous Substances 
-EPA certified without conditions. 
-NDDEQ certified for all activities. 
 

• NWP 21 – Surface Coal Mining Activities 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 
 

• NWP 22 – Removal of Vessels 
-EPA waived certification for all activities. 



-NDDEQ certified for all activities. 
 

• NWP 23 – Approved Categorical Exclusions 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 24 – Indian Tribe or State Administered Section 404 Programs 
-Not applicable in North Dakota. 

• NWP 25 – Structural Discharges 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

• NWP 27 – Aquatic Habitat Restoration, Establishment, and Enhancement Activities 
-EPA certified without conditions. 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 28 – Modifications of Existing Marinas 
-Certification not required (Section 10 Only) 

• NWP 29 – Residential Developments 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 30 – Moist Soil Management for Wildlife 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 31 – Maintenance of Existing Flood Control Facilities 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 32– Completed Enforcement Actions 
-EPA certified without conditions. 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 33 – Temporary Construction, Access, and Dewatering 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 34 – Cranberry Production Activities 
-EPA waived certification for all activities. 
-NDDEQ N/A 

• NWP 35 – Maintenance Dredging of Existing Basins 
-Certification not required (Section 10 Only) 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 
 

• NWP 36 – Boat Ramps 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 



• NWP 37 – Emergency Watershed Protection and Rehabilitation 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

• NWP 38 – Cleanup of Hazardous and Toxic Waste 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 
 

• NWP 39 – Commercial and Institutional Developments 
 -EPA certified with conditions (see EPA certification following this listing). 
 -NDDEQ certified with conditions (see NDDEQ certification following this listing). 
 
• NWP 40 – Agricultural Activities 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

 
• NWP 41 – Reshaping Existing Drainage Ditches 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 
 

• NWP 42 – Recreational Facilities 
 -EPA certified with conditions (see EPA certification following this listing). 
 -NDDEQ certified with conditions (see NDDEQ certification following this listing). 
 
• NWP 43 – Stormwater Management Facilities 
 -EPA certified with conditions (see EPA certification following this listing). 
 -NDDEQ certified for all activities. 
 
• NWP 44 – Mining Activities 
 -EPA certified with conditions (see EPA certification following this listing). 
 -NDDEQ certified for all activities. 

• NWP 45 – Repair of Uplands Damaged by Discrete Events 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

 
• NWP 46 – Discharges in Ditches 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 

• NWP 48 – Commercial Shellfish Mariculture Activities 
-EPA waived certification for all activities. 
-NDDEQ certified for all activities. 

• NWP 49 – Coal Remining Areas 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 
 

• NWP 50 – Underground Coal Mining Activities 
 -EPA certified with conditions (see EPA certification following this listing). 
 -NDDEQ certified for all activities. 



 
• NWP 51 – Land-Based Renewable Energy Generation Facilities 
 -EPA certified with conditions (see EPA certification following this listing). 
 -NDDEQ certified for all activities. 

 
• NWP 52 – Water-Based Renewable Energy Generation Pilot Projects 
 -EPA certified with conditions (see EPA certification following this listing). 

 -NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 53 – Removal of Low-Head Dams 
-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified with conditions (see NDDEQ certification following this listing). 

• NWP 54 – Living Shorelines 
-EPA waived certification for all activities. 
-NDDEQ N/A 
 

• NWP 55 – Seaweed Mariculture Activities 
 -EPA neither certified nor waived certification 
 -NDDEQ N/A 

 
• NWP 57 – Electric Utility Line and Telecommunications Activities 
 -EPA certified with conditions (see EPA certification following this listing). 
 -NDDEQ certified with conditions (see NDDEQ certification following this listing). 

 
• NWP 58 – Utility Line Activities for Water and Other Substances 
 -EPA certified with conditions (see EPA certification following this listing). 
 -NDDEQ certified with conditions (see NDDEQ certification following this listing). 

 
• NWP 59 – Water Reclamation and Reuse Facilities 

-EPA certified with conditions (see EPA certification following this listing). 
-NDDEQ certified for all activities. 
 

• NWP 60 – Activities to Improve Passage of Fish and Other Aquatic Organisms 
 -EPA certified with conditions (see EPA certification following this listing). 

 -NDDEQ certified with conditions (see NDDEQ certification following this listing). 

EPA and NDDEQ certification follows. 



NORTH 

Dakota I Environmental Quality
Be Legendary.� 

November 24, 2025 

Benjamin Soiseth 

Chief, North Dakota Section U.S.A.C.E.

3319 University Drive 

Bismarck, ND 58504 

Re: Nationwide Permits - 2026 Reissuance 

Dear Mr. Soiseth:

The North Dakota Department of Environmental Quality (department) has completed reviewing 

the proposed 2026 Nationwide Permits (NWPs) for compliance with Standards of Quality for 

Waters of the State and for Certification under§ 401 of the Clean Water Act. 

The department has Clean Water Act§ 401 authority for North Dakota. Under that authority the 

department certifies, certifies with conditions, or denies select 2026 NWPs. Certification, 

certification with condition, and denials are issued to ensure that the water quality requirements 

as defined in the Standards of Quality for Waters of the State, North Dakota Administrative 

Code (NDAC) Chapter 33.1-16-02.1 are supported as intended by the Clean Water Act (CWA) § 

301,303,306,307 and the 40 Code of Federal Regulations (CFR) Part 121 and the North Dakota 

Century Code (NDCC) § 61-28-04. 

Activities that impact waters of the state that are not waters of the United States are required to 

comply with state law and state water quality standards. The department maintains jurisdiction 

over waters of the state as outlined in NDAC Chapter 33.1-16-02.1 (WO-Standards) and can 

enforce conditions in waters of the state. "Waters of the state" consist of all waters within the 

limit of the state and defined as waters on the surface and underground of the earth, including 

surface waters (lakes, ponds marshes, and waters flowing in well-defined channels), 

underground waters (flowing in defined subterranean channels or diffused percolating 

underground water) and artificial waters (residual waters from beneficial use appropriation and 

artificially drained) pursuant to NDCC § 61-01-01. 

If a project is unable to meet the enclosed conditions, or if the certification is denied for an 

applicable NWP, the applicant may request individual certification from the department. An 

individual certification request must follow the requirements outlined in § 121.5 of EPA's CWA § 

401 Certification Rule, effective November 27, 2023. 

4201 Normandy Street 

Director's Office 
701-328-5150 

Division of 
Air Quality 

701-328-5188

Bismarck ND 58503-1324 I Fax 701-328-5200 I deq.nd.gov 

Division of 
Municipal Facilities 

701-328-5211 

Division of 
Waste Management 

701-328-5166

Division of 
Water Quality 
701-328-5210

Division of Chemistry 
701-328-6140

2635 East Main Ave 
Bismarck ND 58501 
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U.S. Environmental Protection Agency Region 8’s  
Clean Water Act Section 401 Certification of the 2026 Nationwide 

Permits in the State of North Dakota  
 

December 16, 2026 
 

Clean Water Act (CWA) Section 401 requires applicants for Federal licenses or permits to 
conduct any activity which may result in any discharge into waters of the United States to 
obtain a certification or waiver from the certifying authority where the discharge originates or 
will originate. Where no state or Tribe has authority to give such certification, the U.S. 
Environmental Protection Agency is the certifying authority. 33 U.S.C. 1341(a)(1). In this case, 
the Sisseton-Wahpeton Oyate; Spirit Lake Tribe; Standing Rock Sioux Tribe; Mandan, Hidatsa 
and Arikara Nation; and Turtle Mountain Band of Chippewa Indians do not have the authority 
to provide CWA Section 401 certification for projects occurring on their reservations, or any 
other Indian country lands1, within the State of North Dakota. Therefore, the EPA is making the 
CWA Section 401 certification decision for the 2026 Nationwide Permit reissuance in Indian 
Country in the state of North Dakota. Additionally, the state of North Dakota does not have 
authority to provide CWA section 401 certification for project within lands of exclusive federal 
jurisdiction in relevant respects.2 Therefore, EPA is making the certification decision for the 
2026 NWP reissuance for projects within lands of exclusive federal jurisdiction in relevant 
respects that may be authorized under the 2026 NWPs. 
 
Project Description 
On June 18, 2025, the Corps proposed to reissue 56 NWPs and 1 new NWP that would expire in 
March 2026. 90 FR 26100 (June 18, 2025). The purpose of the NWPs is to authorize categories 
of activities under CWA Section 404 and Section 10 of the Rivers and Harbors Act of 1899 that 
have no more than minimal individual and cumulative adverse environmental impacts. For 
more details see: https://www.usace.army.mil/Missions/Civil-Works/Regulatory-Program-and-
Permits/Nationwide-Permits/ 

 
1 Indian country in North Dakota generally includes (1) lands within the exterior boundaries of the 
following Indian reservations located within North Dakota: the Fort Berthold Indian Reservation, the 
Spirit Lake Reservation, the Standing Rock Sioux Reservation, and the Turtle Mountain Reservation; (2) 
any land held in trust by the United States for an Indian Tribe (including but not limited to the Sisseton-
Wahpeton Oyate Tribe); and (3) any other areas that are “Indian country” within the meaning of 18 
U.S.C. Section 1151. 
2 An inventory report compiled by the U.S. General Services Administration for federal properties as of 
1962 identifies properties that may contain exclusive federal jurisdiction. This document is accessible at 
https://www.congress.gov/116/meeting/house/110088/documents/HHRG-116-II13-20191017-
SD044.pdf. The EPA notes that this inventory report is not all-inclusive and that the information 
contained within it has not been recently confirmed and/or updated. Please contact EPA Region 8 at 
R8CWA401@epa.gov with questions regarding the jurisdictions where this certification decision applies. 
 

https://www.usace.army.mil/Missions/Civil-Works/Regulatory-Program-and-Permits/Nationwide-Permits/
https://www.usace.army.mil/Missions/Civil-Works/Regulatory-Program-and-Permits/Nationwide-Permits/
https://www.congress.gov/116/meeting/house/110088/documents/HHRG-116-II13-20191017-SD044.pdf
https://www.congress.gov/116/meeting/house/110088/documents/HHRG-116-II13-20191017-SD044.pdf
mailto:R8CWA401@epa.gov
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The EPA’s Public Notice Process  
On June 18, 2025, the EPA received a request for certification from the project proponent. On 
July 2, 2025, the EPA issued a public notice regarding the proposed project and provided the 
opportunity for the public to submit comments until August 2, 2025. EPA received no public 
comments during the public notice period. 
 
General Information 
The general information provided in this section does not constitute a certification condition(s). 

General Applicability 
• The Corps did not request for certification for NWPs 1, 2, 8, 9, 10, 11, 24, 28, 35 and 55, and 

as such, the certification process did not begin and EPA neither certified nor waived 
certification. Consequently, if any activity authorized by this NWP may result in a discharge 
into a water of the United States, on lands that EPA acts as the certifying authority, the 
Corps must seek CWA 401 certification from EPA. 

• If a project proposal does not meet either the general or NWP-specific certification 
conditions, or if certification is denied for a specific NWP, the project proponent must 
request an individual certification from EPA Region 8.  

Documentation Recommendations 
• Project proponents for potential projects authorized under the NWPs should retain this 

certification in their files with the applicable NWPs as documentation of EPA’s certification 
decisions for the above-referenced proposed NWPs. This certification is specifically 
associated with the proposed NWPs described above and expires when those NWPs expire, 
five years from Corps issuance date, or are otherwise superseded by subsequent reissuance 
if less than five years. 

• Copies of this certification should be kept on the job site and made readily available for 
reference. 

Contact Information 
• The project proponents for potential projects authorized under an NWP are encouraged to 

contact EPA Region 8 during the project planning phase if there are any questions about 
relevant best management practices (e.g., bioengineering techniques, biodegradable 
erosion control measures, revegetation using native plant species, suitable fill materials, and 
disposal of debris/construction materials preventing runoff) and resources that can assist 
with compliance. 

• Prior to work commencing, EPA recommends that project proponents notify the appropriate 
Tribal Environmental Office, if applicable. 

• In the case of a spill, EPA recommends that the project proponent notify EPA Region 8 within 
8 hours from discovery. For emergency spills, EPA recommends that the project proponent 
contact the EPA’s National Response Center at 1-800-424-8802 as well as the appropriate 
personnel identified in the project’s Spill Prevention Control and Countermeasures, or 
similar plan, if applicable. 

• If you have any questions regarding this certification, please contact R8CWA401@epa.gov.  

mailto:address%5DR8CWA401@epa.gov
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Waiver of Certification 
EPA Region 8 is expressly waiving its authority to act on the CWA § 401 request for certification 
for NWPs 4, 22, 34, 48, and 54. 
 
Grants of Certification without Conditions 
EPA is granting certification without conditions for NWPs 5, 20, 27, and 32. For NWPs that EPA 
grants certification without conditions, EPA has determined that the activity will comply with 
the applicable water quality requirements, including any limitation, standard, or other 
requirement under sections 301, 302, 303, 306, and 307 of the CWA; any Federal and State or 
Tribal laws or regulations implementing those sections; and any other water quality-related 
requirement of State or Tribal law. 
 
Grants of Certification with Conditions 
EPA is granting certification with conditions for NWPs 3, 6, 7, 12, 13, 14, 15, 16, 17, 18, 19, 21, 
23, 25, 29, 30, 31, 33, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 49, 50, 51, 52, 53, 57, 58, 59, and 
A. For NWPs that EPA grants certification with conditions, EPA has determined that the activity 
will comply with the applicable water quality requirements, including any limitation, standard, 
or other requirement under sections 301, 302, 303, 306, and 307 of the CWA; any Federal and 
State or Tribal laws or regulations implementing those sections; and any other water quality-
related requirement of State or Tribal law, subject to the conditions listed under the NWP 
below, pursuant to CWA Section 401(d). 
 
Condition #1: Plan Development and Implementation for Projects that require Pre-
Construction Notification (PCN) 
Prior to construction for projects that require a PCN, the project proponent shall develop a plan 
that includes a copy of the PCN and the following information (if not already included in the 
PCN): 
• Time stamped photo-documentation of the baseline conditions (i.e., 50 feet upstream of the 

project area, within the project area, and 100 feet downstream of the project area).  
• Identifies on a site map, as applicable:  

o Project site with all waters of the U.S. demarcated. Identify all locations where the 
project will cross jurisdictional waterbodies and identify the ordinary high-water mark 
and/or wetland boundaries; the planned work area where wetlands/aquatic resources 
will be removed, disturbed, and/or protected; buffer zones; and areas to be 
restored/reclaimed, as well as site access points and other approved work areas.   

o Staging areas and stockpiling of materials and equipment, including locations for 
containment booms and/or absorbent materials, and/or hazardous materials. Stockpiles 
(e.g., sediment, soil, or other construction materials) shall be stored at least 50 feet from 
where it may enter waters of the U.S. 

o Construction access points. 
o Disturbance limits. 
o Locations where site dredging and placement of dredged material activities will occur. 
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o Locations where dewatering activities will occur including as applicable locations of 
cofferdams, temporary berms, piling, and/or dikes. 

o Locations of undergrounding or directional drilling (including bore pits). 
o Locations where hazardous materials are stored. Identify where containment booms 

and/or absorbent materials are located for corrective action if needed. Hazardous 
materials shall be stored in leak-proof containers with appropriate secondary 
containment measures (e.g., spill berms, dikes, spill containment pallets, absorbent 
materials).   

o Any silt/sediment fencing. 
o Photo-reference sites. The project proponent shall indicate the directional view and 

location where photos were taken on the site map. 
• A description of how the site will be restored to pre-construction conditions, as applicable, 

including measures that will be used to promote and maintain:  
o Stream hydrology and stability. 
o Aquatic resource composition. 
o Diversity of native species existing on site and as introduced via restoration activities. 
o Stability of soils. 
o Establishment of vegetation at the same percent cover as pre-construction activities. 

• The timeframe/schedule for revegetation following completion of construction. 
Revegetation should occur at the earliest practicable date following completion of 
construction. Drill seeding is the preferred method, where applicable. 

• Non-native and invasive species shall not be used for restoration activities.  
• Includes the following, as applicable: 

o Cofferdams, temporary berms, pilings, and/or dikes: Describe installation and 
maintenance practices for any cofferdams, temporary berms, pilings, and/or dikes.   

o Dredging: Describe how contaminated materials will be managed (e.g., sediment testing 
data and information to identify whether sediments are clean or contaminated), if 
included in the project dredged area. Describe methods for minimizing dredging impacts 
(i.e., sedimentation resuspension) in the water column.     

o Erosion and sediment control: Identify the types and locations of sediment and erosion 
control features that shall be used onsite, including sediment control fences, haybales, 
heavy mud mats, and/or other structures. Biodegradable blankets and/or loose-weave 
mesh shall be used for erosion control matting. If using velocity dissipation structures 
(e.g., riprap aprons, check dams etc.), structures shall be constructed to include both 
peak flow rates and total stormwater volume, and provide protection from the erosive 
potential of high-velocity flows to minimize channel and streambank erosion and scour 
in the immediate vicinity of discharge points. The project proponent shall ensure all 
erosion and sediment control measures are in place prior to the onset of construction. 

o Bank stabilization and channel modification: If the project requires bank stabilization or 
stream channel modification, include pre-construction cross sections. If the project 
includes steep bank slopes of 3:1 or greater, include revetment cross sections. 
Bioengineering techniques suitable for steep slope disturbances are preferred (e.g., 
vegetated toe, bioengineered boulder toe, etc.) Slopes of disturbed banks shall be 
designed and installed to not reduce the bottom width of the stream. 
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o Dewatering: Work shall be completed in the dry unless coordinated with EPA Region 8. 
Describe methods for dewatering, including the equipment that would be used to 
conduct the dewatering activities. Identify the locations and timing, including length of 
time the area is to be dewatered. Explain removal method of the temporary structures 
and/or fill and what measures will be taken to minimize downstream turbidity and 
adaptive management measures that will be taken and employed to prevent the 
draining of waters of U.S., including wetlands. 

o Ditching and trenching: Explain ditching/trenching and material placement techniques 
and stabilization methods to be employed, as well as timing. In wetlands, the top 6 to 12 
inches of the ditch/trench shall be backfilled with topsoil from the trench, unless other 
techniques are approved. Include activity timing needs for ditching and stabilization. 

o Undergrounding or directional drilling: Describe measures taken to prevent, contain and 
cleanup any inadvertent return of drilling fluid to the surface (i.e., “frac-outs”). 

• Submit the plan to EPA Region 8 at R8CWA401@epa.gov at least 30 days prior to 
commencing construction activities. 

 
During construction for projects that require a PCN, the project proponent shall:  
• Visually inspect construction activities daily.  
• Prevent sediment, debris, silt, sand, cement, concrete, oil or petroleum, organic materials, 

or other construction debris or wastes from entering waters of the U.S. The discharge of 
unset cement, concrete, grout, or water that has contacted uncured concrete or cement, or 
related washout to waters of the U.S. is prohibited.   

• Maintain documentation onsite that all equipment was cleaned of dirt, mud, and other 
materials prior to arriving on the project site.  

• Inspect all equipment daily and prior to entering any waters of the U.S. for oil, gas, diesel, 
anti-freeze, hydraulic fluid, and other petroleum leaks. If the project proponent detects a 
leak from any equipment, they shall immediately remove the equipment from waters of the 
U.S.; and within 24 hours of detection of a leak, repair the equipment in a staging area or 
move it offsite. 

• Limit vegetation clearing and disturbance to waters. Limit the clearing and grubbing of 
vegetation and disturbance to areas demarcated on the site map submitted as part of the 
vegetation restoration and monitoring plan. The boundaries of vegetation to protect shall be 
flagged in the field prior to beginning construction activities. 

• Limit restoration of the channel bed to pre-existing contours and conditions. Any proposed 
deviations must be specified in advance. For example, if any improvements will be made 
using natural channel design. 

• Photo-document any failures or increased turbidity due to construction activities.  
o Within 24 hours of observing a failure or marked increase in turbidity associated with 

construction, the project proponent shall remedy and implement any additional 
adaptive management measures to stabilize the activity and prevent further 
unauthorized discharges into waters of the U.S. The project proponent shall photo-
document the failure (i.e., 50 feet upstream of failure, at the incident site, and at least 
100 feet downstream of the failure) and the adaptive management measures taken 

mailto:address%5DR8CWA401@epa.gov
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immediately following implementation. The project proponent shall take remediation 
condition photos at the same location(s) and direction(s) as in the failure condition 
photos. 

o Within 48 hours of observing any failure, the project proponent shall provide EPA Region 
8 with the required photo-documentation, and descriptions of all observed failures and 
implemented remedies.    

o Within three weeks of observing a failure, the project proponent shall provide EPA 
Region 8 with a description of the impacts and effectiveness of the employed adaptive 
management measures. 

• Carry out as applicable: 
o Erosion control: Inspect sediment and erosion control measures daily during project 

implementation and within 12 hours of precipitation events. After construction is 
complete, remove sediment and erosion control structures once vegetation is 
established to the same percent cover as pre-construction conditions, unless they are 
needed for long term stabilization purposes.     

o Dewatering: Assess all dewatering measures within 24 hours after a severe storm event. 
 
Post construction for projects that require a PCN, the project proponent shall, as applicable: 
• Submit a post-construction report, as defined below, within 90 days of completing 

construction activity to EPA Region 8 at R8CWA401@epa.gov or, if the Corps requires a post-
construction report for the project activity, the applicant may submit that report to EPA to 
fulfill this post-construction requirement. The project proponent shall include the following 
items in the post-construction report: 
o Construction dates. 
o As-built drawings. 
o Documentation of site restoration activities using photographs and any field data sheets 

showing that the site was restored to pre-existing conditions or better. Include 
photographs of the site restoration areas on a map. 

o Any water quality data gathered before, during, and post-construction and associated 
maps showing the sample locations. 

o A description of any adaptive management strategies that were employed during 
construction, with a focus on strategy effectiveness. 

o Details on the removal of any sediment and erosion control structures, unless they are 
needed for long term stabilization purposes. 

o Effectiveness of the plan developed and implemented as required under this condition, 
and recommendations to remedy any deficiencies in plan development and 
implementation where employed measures were ineffective.  

• For activities that require dredging, submit a copy of the as-builts and a post dredged and 
disposal report within 45 days of each dredging or disposal event to EPA Region 8 at 
R8CWA401@epa.gov. The project proponent shall include the following items in the post-
dredged and disposal report: 
o Dredging and disposal dates. 
o Updated site map displaying the disposal location(s). 
o Dredging and disposal volumes. 

mailto:address%5DR8CWA401@epa.gov
mailto:address%5DR8CWA401@epa.gov
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o Water quality monitoring data. 
o Post-dredged bathymetry. 
o Updated site maps displaying any new ditches, spoil piles, widths, and depths. 

 
Why these conditions are necessary: This condition is necessary to minimize 
suspended particulates /turbidity caused by construction activities and is necessary to ensure 
water quality is not degraded by toxic pollutants in toxic amounts, including construction 
materials, oil, grease, gasoline, or other types of fluids used to operate and maintain equipment 
used to complete the project, or discharges from dust abatement activities as well as 
contaminants in dredged material. This condition also appropriately minimizes impacts from 
access roads, staging areas, and stockpiling to further ensure that construction activities will 
result in no more than minimal individual and cumulative adverse environmental effects. This 
condition will protect water quality because it ensures that the project proponent is using 
planning and construction practices that will maintain the integrity of the site hydrology and 
maintain the aquatic resource functions and values and ensures that appropriate revegetation 
measures are used to re-establish riparian/wetland vegetation to minimize the adverse impacts 
of discharges of sediment and pollutants that enter waterways. Limiting the amount of 
vegetation that is disturbed will minimize the adverse environmental impacts of any potential 
discharges. Monitoring for at least three growing seasons, or until replanted areas meet 
monitoring success criteria, will provide an adequate indication that the restoration effort is 
able to demonstrate restoration is successful.  
 
The general conditions in the Corps’ NWP package do not address concerns about resuspension 
and turbidity caused by construction and dredging activities, thereby justifying the inclusion of 
this condition. GC 32 only requires agency coordination in certain circumstances. Additionally, 
GC 11 (equipment), GC 12 (soil erosion and sediment controls), and GC 13 (removal of 
temporary structures and fills) provide some aquatic resource protections, but greater 
specificity is needed to determine what measures are suitable to comply with applicable water 
quality requirements. 
 
Citations: 33 U.S.C. 1341(a)(4); 40 CFR 230.10(c)-(d);40 CFR 230.10(d); 40 CFR 230.21(a); 40 CFR 
230.70; 40 CFR 230.71; 40 CFR 230.72; 40 CFR 230.74; 40 CFR 230.75; Tribal Water Quality 
Requirements3 
 
Condition #2: Special Aquatic Resources 
Projects or activities expected to have potential discharges into the below special 
aquatic resources areas are not covered by this certification and applicants must 

 
3 Three Affiliated Tribes: Antidegradation Policy, Narrative Water Quality Criteria (a)(1-5), and Oil and 
Gas Pipeline Safety Ordinance. Spirit Lake Tribe: Water Quality Code Sections 4-8 (Antidegradation 
Policy, Narrative Water Quality Criteria, Narrative Biological Criterion, Water Quality Standards for 
Wetlands, and Designated Uses). Sisseton-Wahpeton Oyate: Title III Water Quality Section 61-03-08 
(Antidegradation Policy and Narrative WQS). 
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request a project-specific CWA Section 401 certification from EPA Region 8 consistent 
with 40 CFR 121.5. 
o Wetlands classified as peatlands: For the purposes of this condition, peatlands 

are permanently or seasonally waterlogged areas containing organic soils 
classified as a Histosol with a specific thickness of an accumulation of peat (i.e., 
organic matter) and include fens, bogs and muskegs.4 

o Natural Springs: Within 100 feet of the water source in natural spring areas.  For 
the purposes of this condition, a spring water source is defined as any location 
where there is flow emanating from a distinct point at any time during the 
growing season. Some examples of spring-fed wetlands are hanging gardens. 
Some examples of spring-fed headwater slopes are peat-accumulating wet 
meadows and fens (see above). These resources may be identified using U.S. Fish 
and Wildlife Service’s online digital National Wetland Inventory maps, or other 
aquatic resource mapping tools. 

o Riffle and Pool Complexes: For the purposes of this condition, riffle and pool 
complexes are steep gradient sections of streams recognizable by their hydraulic 
characteristics. The rapid movement of water over a coarse substrate in riffles 
results in a rough flow, a turbulent surface, and high dissolved oxygen levels in the 
water. Pools are deeper areas associated with riffles. Pools are characterized by a 
slower stream velocity, a steaming flow, a smooth surface, and a finer substrate. 

o Wild rice (Manoomin/Manomin) Waters: Wild rice is especially sensitive to 
changes in water quality, hydrology changes, competition with invasive plants, and 
habitat loss.5  

 
Why this condition is necessary: This condition is necessary to ensure a case-by-case 
review of any point source discharges into waters of the United States that are 
proposed in these specific aquatic resource site types which are inherently difficult to 
replace and have important ecological functions and values. Discharges into these 

 
4 It is a general rule that a soil is classified as an organic soil (Histosol) if more than half of the upper 80 
cm (32 inches) of the soil is organic or if organic soil material of any thickness rests on rock or on 
fragmental material having interstices filled with organic materials. Generally, organic soil materials 
have organic carbon content by weight of 12 percent or more. See the following for more information 
on what constitutes “organic soil material”, limits between Histosols and soils of other orders, 
problematic hydric soils situations, and other indicators to identify peatlands: Soil Survey Staff. 1999. 
Soil taxonomy: A basic system of soil classification for making and interpreting soil surveys. 2nd edition. 
Natural Resources Conservation Service. U.S. Department of Agriculture Handbook 436. 
https://www.nrcs.usda.gov/resources/guides-and-instructions/soil-taxonomy; United States 
Department of Agriculture, Natural Resources Conservation Service. 2025. Hydric soils of problematic 
conditions and altered materials, Version 1.0. 
https://usace.contentdm.oclc.org/utils/getfile/collection/p266001coll1/id/11824; United States 
Department of Agriculture, Natural Resources Conservation Service. 2024. Field Indicators of Hydric Soils 
in the United States, Version 9.0. https://www.nrcs.usda.gov/sites/default/files/2024-09/Field-
Indicators-of-Hydric-Soils.pdf.       
5 https://plants.usda.gov/DocumentLibrary/plantguide/pdf/pg_ZIAQ.pdf, last visited 11 Dec 2025.  

https://www.nrcs.usda.gov/resources/guides-and-instructions/soil-taxonomy
https://usace.contentdm.oclc.org/utils/getfile/collection/p266001coll1/id/11824
https://www.nrcs.usda.gov/sites/default/files/2024-09/Field-Indicators-of-Hydric-Soils.pdf
https://www.nrcs.usda.gov/sites/default/files/2024-09/Field-Indicators-of-Hydric-Soils.pdf
https://plants.usda.gov/DocumentLibrary/plantguide/pdf/pg_ZIAQ.pdf
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systems have the potential to alter water circulation patterns and hydroperiods, 
release nutrients causing shifts in native to non-native species composition, release 
chemicals that adversely impact biota (plants and animals), increase turbidity levels, 
reduce light penetration and photosynthesis, or otherwise change the capacity of 
these systems to support aquatic life uses and other beneficial uses of these special 
aquatic sites, including impairing their diverse and unique communities of aquatic 
organisms, including fish, wildlife and the habitats upon which they depend. Project 
specific information is needed to ensure compliance with water quality requirements.     
 
Citations: 40 C.F.R. 230.1(d); 40 C.F.R. 230.10(a)(3); 40 C.F.R. 230.10(c); 40 C.F.R. 230.10(d); 40 
C.F.R. 230.20-24; 40 C.F.R. 230.21-22; 40 CFR 230.41; 40 C.F.R. 230.45; 40 C.F.R. 230.75(c); 
Tribal Water Quality Requirements6 
 
Condition #3: Specific Condition for Bridges for NWPs 3, 14, 15, 57, 58 and A 
Project proponents shall use an established bridge analysis and hydraulic design tool when 
designing and constructing bridges (e.g., HEC-RAS, FHWA, etc.). Bridges shall be constructed in 
a manner such that stormwater does not drain directly into the waterbody. Bridges shall span 
greater than or equal to 1.2 times the bankfull width and adjacent wetlands of the affected 
waterbody, where feasible. Crossings shall be placed perpendicular to the direction of the 
stream flow where possible and account for potential future lateral migration in the stream, 
unless the project proponent can document that this would result in increased impacts to 
aquatic resources or compromise the safety of the structure.  
 
Why this condition is necessary: This condition is necessary to ensure that discharges 
associated with bridge design and placement minimally affect water quality and aquatic 
resource functions and values. Perpendicular stream crossings minimize the impacts of bank 
erosion and scouring from length of stream bed and bank impacts for a project. Drainage 
directly from the bridge decks may cause erosion and scouring, and introduce additional 
pollutants, such as oil, gas, sediment, and toxics. Directing bridge deck drainage into 
constructed runoff water quality control systems will help prevent erosion and keep pollutants 
from directly entering the waterway. This condition will ensure that physical habitat and 
hydrologic characteristics of waters are not degraded, will maintain the habitat and biology of 
the waters and will ensure the hydrogeomorphology is not negatively impacted by the project.    
 
Citation: 40 CFR 230.10(d); 40 CFR 230.72; 40 CFR 122.26; Tribal Water Quality Requirements7 
 
Condition #4: Specific condition for NWP 7 

 
6 Three Affiliated Tribes: Antidegradation Policy, Narrative Water Quality Criteria (a)(1-5), and Oil and 
Gas Pipeline Safety Ordinance. Spirit Lake Tribe: Water Quality Code Sections 4-8 (Antidegradation 
Policy, Narrative Water Quality Criteria, Narrative Biological Criterion, Water Quality Standards for 
Wetlands, and Designated Uses). Sisseton-Wahpeton Oyate: Title III Water Quality Section 61-03-08 
(Antidegradation Policy and Narrative WQS). 
7 Ibid. 
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Outfall design and placement shall include an appropriate energy dissipation structure (e.g., rip 
rap aprons) and shall be sized to prevent high pressure discharge. For intake structures, project 
proponents shall use an intake screen that reduces the size of aquatic organisms that can be 
entrained (e.g., a Johnson-type screen/intake), where feasible. Intake velocities shall not 
exceed 0.5 feet per second.8 
 
Why this condition is necessary: This condition is necessary to ensure that outfall structures 
and intakes are constructed such that they provide localized erosion control at the point(s) of 
discharge while minimizing habitat degradation and assimilative capacity of the waterbody. 
Erosion from outfall structures due to improperly designed and placed structures increases 
sedimentation that alters stream and wetland hydrology (e.g., scouring and deposition) and 
uncontrolled stormwater contaminants harm aquatic organisms and habitat. Impingement 
controls for intake structures reduce the size of aquatic organisms that can be entrained and 
minimize impacts to aquatic species. 
 
Citations: 40 CFR 230.10(c)-(d); 40 CFR 230.30; 40 CFR 230.70; 40 CFR 230.73; 40 CFR 230.74; 
40 CFR 230.75; Tribal Water Quality Requirements9 
 
Condition #5: Specific Condition for NWP 13 
For projects using gabions, the project proponent shall visually inspect and repair any damage 
to gabions and the gabion installation area after construction is completed at least once a year 
after spring flows. 
 
Why this condition is necessary: This condition is necessary to reduce the individual and 
cumulative adverse environmental effects caused by hard bank stabilization structures on 
aquatic biodiversity, habitat, and aquatic resource functions and services. This condition is also 
necessary to minimize the potential for gabion failure and corresponding water quality impacts. 
Gabion failure leads to erosion and sediment release, which can significantly affect aquatic 
ecosystem diversity, productivity and stability, and can potentially release wire into the 
environment that can impact aquatic habitat. Rock released from damaged gabions can impact 
channel flow, which can interfere with aquatic habitat processes and infrastructure.     
 
Citations: 40 CFR 230.10(c)-(d); 40 CFR 230.72; 40 CFR 230.74; Tribal Water Quality 
Requirements10 
 

 
8 Additional guidance on water intakes is available from the U.S. Fish and Wildlife Service: 
https://www.fws.gov/sites/default/files/documents/water-intake-recommendations.pdf 
9 Three Affiliated Tribes: Antidegradation Policy, Narrative Water Quality Criteria (a)(1-5), and Oil and 
Gas Pipeline Safety Ordinance. Spirit Lake Tribe: Water Quality Code Sections 4-8 (Antidegradation 
Policy, Narrative Water Quality Criteria, Narrative Biological Criterion, Water Quality Standards for 
Wetlands, and Designated Uses). Sisseton-Wahpeton Oyate: Title III Water Quality Section 61-03-08 
(Antidegradation Policy and Narrative WQS). 
10 Ibid. 

https://www.fws.gov/sites/default/files/documents/water-intake-recommendations.pdf
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Condition #6: Specific Condition for NWP 16 
The project proponent shall provide EPA Region 8 with a description of the return water from 
the upland disposal area prior to discharge, including a description of the nature of the dredged 
material and a description of any contaminants present in the discharge. The project proponent 
shall also provide an analysis of how the return water may impact the physiochemical 
conditions of the receiving water prior to discharge, including a description of how the project 
proponent will ensure controls are in place to ensure compliance with applicable water quality 
requirements. 
 
Why this condition is necessary: This condition is necessary to ensure any return water meets 
applicable water quality requirements and does not degrade receiving waters. Dredged 
material from industrial and urban areas, stormwater and agricultural runoff, as well as from 
areas of natural deposits of minerals and other natural substances, often contain contaminants 
from these sources and may have the potential to alter the chemistry of receiving waters, 
including but not limited to, nutrients, metals, organic carbon, and invasive species. To ensure 
that all appropriate and practicable measures to minimize harm to the aquatic ecosystem from 
contaminants are addressed, the project proponent should consider the unique nature of 
dredged material and the related contaminant pathway to understand the physicochemical 
conditions of each disposal site under consideration. 
 
Citation: 40 CFR 230.10(b)-(d); 40 CFR 230.11; 40 CFR 230.12; 40 CFR 230.22; 40 CFR 230.31; 40 
CFR 230.32; 40 CFR 230.61; Tribal Water Quality Requirements11 
 
Condition #7: Specific Condition for NWP 40 
The project proponent shall ensure that any return water flows back into waters of the U.S. 
does not contain levels of toxic and priority pollutants in excess of effluent limitation guidelines 
established under Section 307 of the Clean Water Act.  
 
Why these conditions are necessary: This condition is necessary to ensure that return water to 
waters of the U.S. meets water quality requirements. Agricultural runoff can degrade receiving 
waters due to contaminants, including toxic and priority pollutants that are subject to effluent 
limitations pursuant to Section 307 of the Clean Water Act. Project specific information is 
needed to consider the contaminants proposed for discharge and the aquatic environment at 
the proposed discharge site to ensure that all appropriate and practicable measures to 
minimize harm to the aquatic ecosystem are addressed. 
 
Citations: 33 U.S.C. 1317(a)(1); 40 CFR 401.15; 40 CFR 230.10(c); 40 CFR 230.31; 40 CFR 230.32; 
Tribal Water Quality Requirements12 

 
11 Ibid. 
12 Ibid. 







17
03

.2
 F

E
E

T

1707 FEET

1703.8 FEET

1705.7 FEET

1705.5 FEET

1705.7 FEET
1706.8 FEET

%,A

%,A

1706 FEET
1706
FEET

1706 FEET

1706 FEET

1706 FEET1706 FEET

"#
N

NATIONAL FLOOD INSURANCE PROGRAM
FLOOD INSURANCE RATE MAP

NOTES TO USERS
For information and questions about this Flood Insurance Rate Map (FIRM), available products associated with
this FIRM, including historic versions, the current map date for each FIRM panel, how to order products,
or the National Flood Insurance Program (NFIP) in general, please call the FEMA Map Information eXchange at
1-877-FEMA-MAP (1-877-336-2627) or visit the FEMA Flood Map Service Center website at https://msc.fema.gov.
Available products may include previously issued Letters of Map Change, a Flood Insurance Study Report,
and/or digital versions of this map. Many of these products can be ordered or obtained directly from the website.

Communities annexing land on adjacent FIRM panels must obtain a current copy of the adjacent panel as well
as the current FIRM Index. These may be ordered directly from the Flood Map Service Center at the number
listed above.

For community and countywide map dates, refer to the Flood Insurance Study Report for this jurisdiction.

To determine if flood insurance is available in this community, contact your Insurance agent or call the National
Flood Insurance Program at 1-800-638-6620.

Basemap information shown on this FIRM was provided in digital format by USDA, Farm Service Agency (FSA).
This information was derived from NAIP, dated April 11, 2018.

SCALE
Map Projection:
GCS,  Geodetic Reference System 1980;
Vertical Datum: NAVD88

Panel Contains:

MAP NUMBER

EFFECTIVE DATE

COMMUNITY NUMBER PANEL

 PANEL   855   OF   1025

0 1,000 2,000 3,000 4,000500
Feet

0 210 420 630 840105
Meters

This map was exported from FEMA's National Flood Hazard Layer (NFHL) on 2/13/2025 3:59 PM  and does
not reflect changes or amendments subsequent to this date and time. The NFHL and effective information may
change or become superseded by new data over time. For additional information, please see the Flood Hazard
Mapping Updates Overview Fact Sheet at https://www.fema.gov/media-library/assets/documents/118418

This map complies with FEMA's standards for the use of digital flood maps if it is not void as described below.
The basemap shown complies with FEMA's basemap accuracy standards. This map image is void if the one
or more of the following map elements do not appear: basemap imagery, flood zone labels,  legend, scale bar,
map creation date, community identifiers, FIRM panel number, and FIRM effective date.

BURLEIGH COUNTY 380017 0855

38015C0855D

June 06, 2024

For information about the specific vertical datum for elevation features, datum
conversions, or vertical monuments used to create this map, please see the Flood
Insurance Study (FIS) Report for your community at https://msc.fema.gov

SEE FIS REPORT FOR DETAILED LEGEND AND INDEX MAP
FOR DRAFT FIRM PANEL LAYOUT

OTHER
FEATURES

FLOOD HAZARD INFORMATION

Without Base Flood Elevation (BFE)
Zone A, V, A99

With BFE or Depth Zone AE, AO, AH, VE, AR

Regulatory Floodway

0.2% Annual Chance Flood Hazard, Areas
of 1% annual chance flood with average
depth less than one foot or with drainage
areas of less than one square mile Zone X

Future Conditions 1% Annual
Chance Flood Hazard Zone X

Area with Reduced Flood Risk due to Levee
See Notes Zone X

Area with Flood Risk due to Levee Zone D

NO SCREEN Area of Minimal Flood Hazard
Zone X

Area of Undetermined Flood Hazard Zone D

Channel, Culvert, or Storm Sewer

Levee, Dike, or Floodwall

Cross Sections with 1% Annual Chance
17.5 Water Surface Elevation

Coastal Transect

Coastal Transect Baseline
Profile Baseline
Hydrographic Feature

Base Flood Elevation Line (BFE)

Limit of Study

Jurisdiction Boundary

8

Effective LOMRs

GENERAL
STRUCTURES

OTHER AREAS

OTHER AREAS OF
FLOOD HAZARD

SPECIAL FLOOD
HAZARD AREAS

B
20.2

1 inch = 1,000 feet 1:12,000

100°30'2.67"W 46°52'43.2"N

100°26'15.96"W 46°48'31.85"N

skessler
Oval



SP Fuel Cost Adjustment Clause 
Page 1 of 3 

 

Authored By: NDDOT ETS 
 

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION 
 

FUEL COST ADJUSTMENT CLAUSE 
 

 
DESCRIPTION 
This special provision provides for contract price adjustments when changes to the cost of diesel 
fuel occur while completing the work. Participation in the fuel cost adjustment clause is voluntary, 
and notification is not required at the time the proposal is submitted. 
 
ATTACHMENTS 
SFN 58393 “Fuel Cost Adjustment Affidavit” is attached for informational purposes only. 
 
CONTRACT REQUIREMENTS 
 
A. Fuel Cost Adjustment Affidavit. 

 
1. General. 

The Department will include SFN 58393 “Fuel Cost Adjustment Affidavit” when submitting 
the Contract to the awarded Bidder. Return the completed Fuel Cost Adjustment Affidavit 
with the signed Contract as specified in Section 103.06, “Execution and Approval of the 
Contract”. Return the affidavit regardless of the intent to enroll in the program. 
 
Diesel fuel used in the operation of equipment and vehicles in the completion of contract 
work is the only fuel type eligible for participation in the fuel cost adjustment clause. 
 
If the Contractor has contracted for diesel fuel or has a fixed price for diesel fuel planned 
for use in the completion of the work, the Contractor will be ineligible to participate in the 
fuel cost adjustment clause. 
 
Identified costs must be reasonable and justifiable for the project. If the Engineer may 
request information and calculations used by participants to determine estimated diesel 
fuel costs. Failure to provide required information may result in the Engineer determining 
the Contractor is not eligible to participate in the fuel cost adjustment clause. 
 

2. Contractor Does Not Participate. 
If the prime Contractor does not participate, fuel cost adjustments will not be made for 
the prime contractor nor for any subcontractors. 
 

3. Contractor Does Participate. 
 
a. General. 

The Engineer will determine compensation adjustments as described in Section B, 
“Fuel Cost Adjustment Calculations” of this special provision. 
 
Once the form has been submitted, the quantity of fuel eligible for the adjustment 
clause cannot be adjusted. 
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b. Subcontractors. 

If the prime Contractor chooses to participate in fuel cost adjustments include the 
estimated fuel costs for all subcontractors that also choose to participate. 
 
If fuel cost adjustment payments are made, make payments to participating 
subcontractors in proportion to the percentage of work performed and the estimated 
fuel costs made by the participating subcontractors. 
 

B. Fuel Cost Adjustment Calculations. 
 

1. Definitions. 
The following definitions apply when calculating the fuel cost adjustment: 
 
Average Wholesale Price (AWP): The AWP for diesel fuel is the average daily rack 
price for a given month as reported by DTN Energy for Fargo, ND. 
 
Base Fuel Index (BFI): The BFI for diesel fuel is the AWP for the full month preceding 
the bid opening. 
 
Current Fuel Index (CFI): The CFI for diesel fuel is the AWP for diesel fuel from the full 
month preceding the month for which the adjustment is to be calculated. 
 
Estimate: Monthly total of work performed based on progressive estimates issued in the 
month in which calculations are determined. This number excludes the following: 

− Incentive/disincentive payments; 
− Pay factor adjustments; and 
− All work performed where the Department is able to assess Liquidated 

Damages. 
 
Fuel Ratio (FR): The cost of diesel fuel included in the affidavit divided by the original 
contract amount. This number will remain constant for the duration of the contract, 
regardless of any changes made to the work. If this calculated ratio exceeds 10% of the 
original contract amount, the Engineer will cap the ratio at 10% and use that figure for 
the contract. 
 

2. Cost Change Determination. 
 
a. General 

Each month the Engineer will determine the Cost Change (CC) for diesel fuel using 
the following calculation: 

 
CC = CFI−BFI 

 
When the CC is greater than ±$0.10, the Engineer will process a contract price 
adjustment for the price of diesel fuel for the portion of the cost change above $0.10. 
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b. Cost Change is Positive. 
When the Cost Change is greater a positive number, the Engineer will determine the 
Fuel Cost Adjustment (FCA) for the price of diesel fuel for the portion of the cost 
change, in excess of $0.10, based on the following calculation: 
 
 FCA = FR × Estimate × (CC − $0.10) 
 
The Engineer will process this amount as a contract price adjustment in favor of the 
Contractor on the next progressive estimate. 
 

c. Cost Change is Negative. 
When the Cost Change is greater a positive number, the Engineer will determine the 
Fuel Cost Adjustment (FCA) for the price of diesel fuel for the portion of the cost 
change, in excess of $0.10, based on the following calculation: 
 
 FCA = FR × Estimate × (CC + $0.10) 
 
The Engineer will process this amount as a contract price adjustment in favor of the 
Department on the next progressive estimate. 

 
BASIS OF PAYMENT 
The Engineer will utilize the following spec and code when processing contract price adjustments 
related to the fuel cost adjustment clause. 
 

Spec Code Pay Item Pay Unit 
109 0100 Diesel Fuel Cost Adjustment Lump Sum 

 



FUEL COST ADJUSTMENT AFFIDAVIT 
North Dakota Department of Transportation, Construction Services 
SFN 58393 (7-2026)

SP Fuel Cost Adjustment Clause 
Attachment A

PCN Project Number

The Contractor is not required to notify the Department at the time of submitting bids whether he will or will not participate in the 
fuel cost adjustment program. The Contractor shall return the affidavit on all Contracts with this Provision even if the Contractor 
elects not to participate.

Does your company elect to participate in a fuel adjustment for this contract? (fixed price fuel is not eligible)

 Yes  No

If yes, provide the total estimated dollars for diesel:

Estimated Diesel Fuel Cost Original Contract Amount Estimated Diesel Fuel / Original Contract Amount

 May not exceed 10% of the original contract amount.

Under the penalty of law for perjury of falsification, the undersigned, 

Name Title

Contractor

 
hereby certifies that the documentation is submitted in good faith, that the information provided is accurate and complete to the 
best of their knowledge and belief, and that the monetary amount identified accurately reflects the cost for fuel, and that they are 
duly authorized to certify the above documentation on behalf of the company. 
 
Identified costs must be reasonable and justifiable for the project. The Engineer may request information and calculations used by 
participants to determine estimated diesel fuel costs. Failure to provide required information may result in the Engineer 
determining the Contractor is not eligible to participate in the fuel cost adjustment clause.

Legal Signature (sign before a Notary Public or Authorized Officer) Date

Acknowledgement

State of

County of 

Signed and sworn to (or affirmed) before me on this day

(month, day, year)

Name of Notary Public or other Authorized Officer (Type or Print)

Signature of Notary Public or other Authorized Officer

Commission Expiration Date (if not listed on stamp)

Affix Notary Stamp
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