



North Dakota Department of Transportation

Grant Levi, P.E.
Director

Jack Dalrymple
Governor

May 21, 2015

ADDENDUM 1 – JOB 3

TO: All prospective bidders on project SC-CNOA-2417(050), Job No. 3 scheduled for the June 12, 2015 bid opening.

The following request for proposal revisions shall be made:

Request for Proposal Revision:

Remove and replace page 9 of 10 of the Proposal pages located at the beginning of the Request for Proposal, with the enclosed page revised 5/21/2015.

Page 9 of 10:

The Time for Completion has been revised. The completion date changed from 8/1/2015 to 8/1/2016.

This addendum is to be incorporated into the bidder's proposal for this project.

A handwritten signature in cursive script, appearing to read "Cal J. Gendreau".

CAL J. GENDREAU – CONSTRUCTION SERVICES ENGINEER

80:plm

Enclosure

PROPOSAL FORM

North Dakota Department of Transportation

BID OPENING: June 12, 2015

Job 003

Page 9 of 10

Rev: 5/21/2015

Project: SC-CNOA-2417(050) (PCN-20785)

Type of Work: GRADING, GRADE RAISE, AGGREGATE SURFACE COURSE, RIPRAP, PIPE REPLACEMENT, & INCIDENTALS

County: LOGAN

Length: 4.9670 Miles

TIME FOR COMPLETION:

The undersigned Bidder agrees, if awarded the contract, to prosecute the work with sufficient forces and equipment to complete the contract work within the allowable time specified as follows:

WORKING DAY CONTRACT: NA working days are provided. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.

CALENDAR DAY CONTRACT: NA calendar days are provided. The completion date will be determined by adding NA calendar days to NA or the date work begins on the project site, whichever is earlier.

COMPLETION DATE CONTRACT The project completion date is 08/01/2016. The Department provides a minimum of NA working days. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.