NO. 5

NORTH DAKOTA
DEPARTMENT OF TRANSPORTATION

REQUEST FOR PROPOSAL

STATE AID PROJECT NO. SOIB-SAP-5-022(110)104 (PCN-20027)

3.909 Miles

BASE COURSE, GRADING, PCC PAVEMENT, EROSION CONTROL, PAVEMENT MARKING, LIGHTING, SIGNING,
AND INCIDENTALS

ND 22 FROM JCT ND 200 TO JCT ND 22 BUSINESS LOOP - KILLDEER, ND
DUNN COUNTY

BID OPENING: The bidder's proposal will be accepted via the Bid Express on-line bidding
exchange at www.bidx.com until 09:30AM Central Time on July 10, 2015.

Prior to submitting a Proposal, the Bidder shall complete all applicable sections and
properly execute the Proposal Form in accordance with the specifications.

Proposal Form of:

(Firm Name)

(Address, City, State, Zipcode)

(For official use only)
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Project: SOIB-SAP-5-022(110)104 (PCN-20027)

The company, firm, corporation, or individual hereby acknowledges that it has designated a responsible
person or persons as having the authority to obligate the company, firm, or individual, through electronic or
paper submittal, to the terms and conditions described herein and in the contract documents. The
designated responsible person submitting this proposal shall be hereafter known as the bidder. By
submitting this proposal, the bidder fully accepts and agrees to all the provisions of the proposal. The bidder
also certifies that the information given in this proposal is true and the certifications made in this proposal
are correct.

The bidder acknowledges that they have thoroughly examined the plans, proposal form, specifications,
supplemental specifications, special provisions and agrees that they constitute essential parts of this
proposal.

The bidder acknowledges that all line items which contain a quantity shall have a unit price bid. Any line item
which is bid lump sum shall contain a lump sum bid price.

The bidder acknowledges that they understand that the quantities of work required by the plans and
specifications are approximate only and are subject to increases and decreases; the bidder understands that
all quantities of work actually required must be performed and that payment therefore shall be at the prices
stipulated herein; that the bidder proposes to timely furnish the specified materials in the quantities required
and to furnish the machinery, equipment, labor and expertise necessary to competently complete the
proposed work in the time specified.

NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he/she, nor any official, agent or employee of the bidder has entered into
any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with this bid.

By submitting this proposal, the bidder certifies to the best of his/her knowledge and belief that he/she and
his/her principles:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal Department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or perform a public (Federal, State or Local) transaction or contract
under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records; making false
statements; or receiving stolen property
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c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or Local) with commission of any of the offenses enumerated in paragraph b. of the
certification; and

d. Have not within a three-year period preceding this proposal had one or more public transactions
(Federal, State or Local) terminated for cause or default

Where the prospective bidder is unable to certify to any of the statements in this certification, the bidder
shall submit an explanation in the blanks provided herein. The explanation will not necessarily result in
denial of participation in a contract:

Explanation:

If the prequalified bidder’s status changes, he/she shall immediately submit a new fully executed non-
collusion affidavit and debarment certification with an explanation of the change to the Contract Office prior
to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for rejection of a bid.
BID LIMITATION (Optional)

The bidder who desires to bid on more than one project on which bids are to be opened on the same date,
and who also desires to avoid receiving an award of more projects than the bidder is equipped to handle,
may bid on multiple projects and limit the total amount of work awarded to the bidder on selected projects
by completing the “Bid Limitation”.

The Bid Limitation must be filled in on each proposal form for which the Bidder desires protection. Each such
proposal must be covered by a proposal guaranty.

The bid limitation can be made by declaring the total dollar value of work OR total number of projects a
bidder is willing to perform.

The Bidder desires to disqualify all of his/her bids on this bid opening that exceed a total dollar value of

$

OR
that exceed a total number of projects.

The Bidder hereby authorizes the Department to determine which bids shall be disqualified.
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PERMISSIBLE DISCOUNT (optional)

Only when invited to do so in the Request for Proposal by Special Provision, Bidders are permitted to offer a
discount on a specific project (discount project) if they are awarded the contract on one or more additional
projects bid at the same bid opening time and date. The bidder must present the proposal so that it can be
considered with or without the discount. The bid or discount offered on the “discount project” will not affect
the determination of the low bid of any other project.

When discounts are offered, they must be presented as a reduction in the unit price for one or more items of
work in the specified proposal (discount project).

Space for Offering Discounts:

Item No:

Description:

Unit:

Proposal Quantity: Unit Price Reduction: $ Discount: $

Item No:

Description;

Unit:

Proposal Quantity: Unit Price Reduction: $ Discount: $

Item No:

Description:

Unit:

Proposal Quantity: Unit Price Reduction: $ Discount: $

TOTAL DISCOUNT

It is understood that the discount will only apply if awarded under the conditions as listed above and signed
by the bidder.
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RECEIPT OF ADDENDA ACKNOWLEDGEMENT

We hereby acknowledge receipt of the following addenda:

Addendum # Dated
Addendum # Dated
Addendum # Dated
Addendum # Dated
Addendum # Dated
Addendum # Dated

PROPOSAL GUARANTY

A proposal guaranty is required. The proposal guaranty must comply with Section 102.09, “Proposal
Guarantee” of the Standard Specifications.

TYPE OF PROPOSAL GUARANTY APPLIED TO THIS PROJECT (Check one):
______Annual Bid Bond*

______ Single Project Bid Bond

_____ Certified or Cashier’s Check

*Annual Bid Bond is required when submitting proposals electronically
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Bidder must type or neatly print unit prices in numerals, make extensions for each item, and
total. Do not carry unit prices further than three (3) decimal places.

ltem] Spec]code Approx. Unit Price Amount
No. I No. [No. IDescription Unit Quantity ss335 1000 sssss 100
001§ 103 JO100JCONTRACT BOND L SUM 1.

002 | 201 JO330JCLEARING & GRUBBING L SUM 1.

003§ 202 JO120|REMOVE AGGREGATE BASE & SURFACING L SUM 1.

004 | 202 JO174|REMOVAL OF PIPE ALL TYPES AND SIZES LF 672.

005§ 202 J0312|REMOVE EXISTING FENCE LF 16,365.

006 | 202 JO350REMOVAL OF TEMPORARY BYPASS EA 3.

007 § 203 J0101JCOMMON EXCAVATION-TYPE A CY 293,654.

008 | 203 J0O109|TOPSOIL CY 69,189.

009 203 JO121 | TOPSOIL-WETLAND CY 2,299.

010§ 203 J0138JCOMMON EXCAVATION-SUBCUT CY 2,322.

011 § 203 J0140|BORROW-EXCAVATION CY 91,433.

012§ 210 JO0O50BOX CULVERT EXCAVATION EA 2.

013§ 210 J0210JFOUNDATION FILL CY 714.

014§ 210 JO405|FOUNDATION PREPARATION-BOX CULVERT EA 2.

015§ 216 JO100JWATER M GAL 5,650.

016 | 230 J0O320|SUBGRADE PREPARATION-TYPE C-12IN STA 37.900
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Bidder must type or neatly print unit prices in numerals, make extensions for each item, and
total. Do not carry unit prices further than three (3) decimal places.

ltem] Spec]code Approx. Unit Price Amount
No. I No. [No. IDescription Unit Quantity ss335 1000 sssss 100
017§ 251 JO200SEEDING CLASS 1l ACRE 83.600

018 | 251 JO300JSEEDING CLASS 1l ACRE 2.200

019§ 251 J1000JWETLAND SEED ACRE 2.440

020§ 251 2000 TEMPORARY COVER CROP ACRE 85.800

021§ 253 JO101|STRAW MULCH ACRE 171.600

022§ 255 JO103|ECB TYPE 3 SY 8,679.

023§ 256 JO200JRIPRAP GRADE I CY 181.

024§ 260 JO100|SILT FENCE UNSUPPORTED LF 3,059.

025§ 260 JO101JREMOVE SILT FENCE UNSUPPORTED LF 3,059.

026 | 261 JO112|FIBER ROLLS 12IN LF 20,680.

027 261 JO113REMOVE FIBER ROLLS 12IN LF 10,340.

028 261 JO120|FIBER ROLLS 20IN LF 21,648.

029 261 JO121|REMOVE FIBER ROLLS 20IN LF 11,382.

030§ 302 JO120JAGGREGATE BASE COURSE CL 5 TON 83,701.

031§ 302 J0356 JAGGREGATE SURFACE COURSE CL 13 TON 3,504.

032§ 550 JO305)9IN NON-REINF CONCRETE PVMT CL AE-DOWELED SY 137,833.
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Bidder must type or neatly print unit prices in numerals, make extensions for each item, and
total. Do not carry unit prices further than three (3) decimal places.

ltem] Spec]code Approx. Unit Price Amount
No. I No. [No. IDescription Unit Quantity ss335 1000 sssss 100
033 550 JO330NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED |SY 1,016.

034 602 J1131JCLASS AE-3 CONCRETE-BOX CULVERT CY 798.200

035] 612 JO114|REINFORCING STEEL-GRADE 60-BOX CULVERT LBS 113,842.

036§ 702 JO100JMOBILIZATION L SUM 1.

037 704 JO100JFLAGGING MHR 975.

038 704 J1000JTRAFFIC CONTROL SIGNS UNIT 2,651.

039 704 J1052|TYPE Il BARRICADE EA 42.

040§ 704 J1060DELINEATOR DRUMS EA 195.

041] 704 J1067 | TUBULAR MARKERS EA 189.

042 704 J1080STACKABLE VERTICAL PANELS EA 374.

043 706 JO400FIELD OFFICE EA 1.

044§ 706 JO500JAGGREGATE LABORATORY EA 1.

045] 706 JO600JCONTRACTOR'S LABORATORY EA 1.

046 708 J1200SMALL ROCK COVER TON 500.

047 708 J1540)INLET PROTECTION-SPECIAL EA 26.

048 708 J1541|REMOVE INLET PROTECTION-SPECIAL EA 26.
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Bidder must type or neatly print unit prices in numerals, make extensions for each item, and
total. Do not carry unit prices further than three (3) decimal places.

ltem] Spec]code Approx. Unit Price Amount
No. I No. [No. IDescription Unit Quantity ss335 1000 sssss 100
049 709 JO151|GEOSYNTHETIC MATERIAL TYPE R1 SY 20,509.

050 709 JO155|GEOSYNTHETIC MATERIAL TYPE RR SY 3,118.

051§ 714 J4101|PIPE CONDUIT 18IN-STORM DRAIN LF 883.

052 714 J4106 |PIPE CONDUIT 24IN-APPROACH LF 760.

053] 714 J4110PIPE CONDUIT 30IN LF 1,470.

054§ 714 J4113|PIPE CONDUIT 30IN-APPROACH LF 52.

055 714 J4115)PIPE CONDUIT 36IN LF 674.

056 | 714 J4122|PIPE CONDUIT 42IN-APPROACH LF 68.

057§ 714 J4140)PIPE CONDUIT 66IN LF 908.

058 714 J4218PIPE CONDUIT ARCH 29IN X 18IN LF 238.

059 714 J9200CATTLE PASS CONC INTERMED SECTION LF 130.

060§ 714 J9350JEND SECTION CONC CATTLE PASS EA 2.

061§ 720 JO110JRIGHT OF WAY MARKERS EA 102.

062§ 720 JO115|RESET RIGHT OF WAY MARKERS EA 12.

063 720 JO125JALIGNMENT MONUMENTS EA 214.

064 | 720 JO130JIRON PIN R/W MONUMENTS EA 76.
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Bidder must type or neatly print unit prices in numerals, make extensions for each item, and
total. Do not carry unit prices further than three (3) decimal places.

ltem] Spec]code Approx. Unit Price Amount
No. I No. [No. IDescription Unit Quantity ss335 1000 sssss 100
065] 720 JO135)IRON PIN REFERENCE MONUMENTS EA 33.

066 | 722 §J0107 JMANHOLE 54IN EA 1.

067§ 722 J3510INLET-TYPE 2 EA 20.

068 722 J3520)INLET-TYPE 2 DOUBLE EA 5.

069 722 J3701INLET SPECIAL-TYPE 2 48IN EA 1.

070§ 748 JO120JCURB & GUTTER MOUNTABLE-TYPE | LF 993.

071] 748 JO140JCURB & GUTTER-TYPE | LF 9,172.

072 750 JO140|SIDEWALK CONCRETE 6IN SY 270.

073 750 JO200JCONCRETE MEDIAN PAVING SY 1,933.

074§ 752 JO320|FENCE BARBED WIRE 4 STRAND-STEEL POST LF 24,582.

075] 752 JO400JFENCE BARBED WIRE 5 STRAND LF 2,751.

076 | 752 J0660FENCE CHAIN LINK REMOVE & RESET LF 98.

077§ 752 JO900FENCE TEMPORARY INSTALL & REMOVE LF 3,762.

078 752 J0911 JTEMPORARY SAFETY FENCE LF 244,

079 752 J2100JVEHICLE GATE EA 7.

080§ 752 J3150JCORNER ASSEMBLY BARBED WIRE-WOOD POST EA 53.
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Bidder must type or neatly print unit prices in numerals, make extensions for each item, and
total. Do not carry unit prices further than three (3) decimal places.

ltem] Spec]code Approx. Unit Price Amount
No. I No. [No. IDescription Unit Quantity ss335 1000 sssss 100
081§ 752 J4140|DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST EA 18.

082 754 JO110JFLAT SHEET FOR SIGNS-TYPE Xl REFL SHEETING SF 389.

083 754 J0112|FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 469.

084 754 JO168DELINEATORS-TYPE D EA 55.

085] 754 JO206 |STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 1,660.

086 | 754 JO563|REFERENCE MARKER-TYPE C EA 9.

087 | 754 JO592RESET SIGN PANEL EA 14.

088 754 JO593|RESET SIGN SUPPORT EA 1.

089 754 J0805JOBJECT MARKERS - CULVERTS EA 87.

090§ 762 JO103|PVMT MK PAINTED-MESSAGE SF 47.

091 762 J0122|PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED) |SF 824.

092 762 J1104|PVMT MK PAINTED 4IN LINE LF 3,937.

093] 762 J1108PVMT MK PAINTED 8IN LINE LF 300.

094 762 J1305|PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED LF 111,222.

095] 762 J1309|PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED LF 6,903.

096 | 762 J1315|PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED LF 618.
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Project: SOIB-SAP-5-022(110)104 (PCN-20027)

Bidder must type or neatly print unit prices in numerals, make extensions for each item, and
total. Do not carry unit prices further than three (3) decimal places.

ltem] Spec]code Approx. Unit Price Amount
No. I No. [No. IDescription Unit Quantity ss335 1000 sssss 100
097 | 762 J1500OBLITERATION OF PVMT MK SF 1,279.

098] 766 JO100JMAILBOX-ALL TYPES EA 1.

099 770 JOOO1JLIGHTING SYSTEM EA 2.

100§ 900 J1000JTEMPORARY STREAM DIVERSION EA 4.

101§ 980 JO170JCATTLE GUARD RESET EA 1.

TOTAL SUM BID
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Type of Work: BASE COURSE, GRADING, PCC PAVEMENT, EROSION CONTROL, PAVEMENT MARKING,
LIGHTING, SIGNING, AND INCIDENTALS

County: DUNN

Length: 3.9090 Miles

TIME FOR COMPLETION:
The undersigned Bidder agrees, if awarded the contract, to prosecute the work with sufficient
forces and equipment to complete the contract work within the allowable time specified as follows:

WORKING DAY CONTRACT: NA working days are provided. The Department will begin
charging working days beginning NA or the date work begins on the project site,
whichever is earlier.

CALENDAR DAY CONTRACT: NA calendar days are provided. The completion date
will be determined by adding NA calendar days to NA or the date work

begins on the project site, whichever is earlier.

COMPLETION DATE CONTRACT he project completion date is 09/17/2016 * . The Department
provides a minimum of NA working days. The Department will begin charging working
days beginning NA or the date work begins on the project site, whichever is earlier.

*REFER TO SP 190(14) FOR WINTER SUSPENSION REQUIREMENTS. LIQUIDATED DAMAGES SHALL BE
CHARGED AS FOLLOWS: FAILURE TO MEET WINTER SUSPENSION REQUIREMENTS SHALL BE AS DEFINED
IN SP 190(14). FAILURE TO COMPLETE ALL REMAINING ITEMS OF WORK BY 9/17/2016 SHALL BE CHARGED
ACCORDING TO SECTION 108.07 B OF THE STANDARD SPECIFICATIONS.
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Type of Work: BASE COURSE, GRADING, PCC PAVEMENT, EROSION CONTROL, PAVEMENT MARKING,
LIGHTING, SIGNING, AND INCIDENTALS

County: DUNN

Length: 3.9090 Miles

CONTRACT EXECUTION:

The undersigned Bidder agrees, if awarded the contract, to execute the contract form and furnish

a contract bond within fifteen calendar days, as determined by NDCC Section 1-02-15, after date of
notice of award, in accordance with the provisions of Sections 103.05 and 103.06 of the Standard
Specifications.

AFFIDAVIT:
STATE OF )

) ss.
COUNTY OF )

The undersigned bidder, being duly sworn, does depose and say that they are an authorized
representative of

CONTRACTOR NAME
of ,a
MAILING ADDRESS

] Individual [] Partnership ] Joint Venture ] Corporation

and that they have read, understand, acknowledge, and accept the entire proposal form; and
that all statements made by said bidder are true and correct.

, TITLE

BIDDER MUST SIGN ON THIS LINE

Subscribed and sworn to before me this day.

TYPE OR PRINT SIGNATURE ON THIS LINE

COUNTY

(Seal) STATE DATE

NOTARY PUBLIC

My commission expires




NORTH DAKOTA DEPARTMENT OF TRANSPORTATION
Job #5, Project No. SOIB-SAP-5-022(110)104

Base Course, Grading, PCC Pavement, Erosion Control,
Pavement Marking, Lighting, Signing, and Incidentals

INDEX OF PROVISIONS

Road Restriction Permits

Price Schedule for Miscellaneous Items dated October 1, 2014 (PS-1)
On-The-Job Training Program dated November 1, 2013

Appendix A of the Title IV Assurances dated October 1, 2014
Appendix E of the Title IV Assurances dated October 1, 2014
On-The-Job Training Program dated October 6, 2014

SP 3(14) Temporary Erosion & Sediment Best Management Practices
SP 4(14) Federal Migratory Bird Treaty Act

SP 54(14) Concrete Final Surface Finish

SP 158(14) Temporary Stream Diversions

SP 159(14) Landscape Plantings

SP 190(14) Winter Suspension

SP 5052(14) Permits and Environmental Considerations

SP Fuel Cost Adjustment Clause dated September 8, 2006



NOTICE

TO: All prospective bidders on all North Dakota Department of
Transportation Highway Construction Projects.

Contractors moving construction equipment to NDDOT highway
construction projects are subject to the Road Restriction Policy
with the following modifications:

A. The contractor may purchase up to 10 single trip permits for
each NDDOT highway construction project at a cost ranging from
$20 to $70 each. These permits must be purchased from the Motor
Carrier Division of the Highway Patrol at the central office
of the NDDOT in Bismarck, North Dakota.

B. The $1 per mile fee will not be charged for Gross Vehicle
Weights (GVW) exceeding 105,500 pounds, 105,500 pounds, and
105,000 pounds for highways Restricted by Legal Weights,

8 Ton, and 7 Ton highways respectively.

C. The $5 per ton per mile fee will be charged only for loads
exceeding a GVW of 130,000 pounds, 120,000 pounds, 110,000
pounds and 80,000 pounds for highways Restricted by Legal
Weights, 8 Ton, 7 Ton, and 6 Ton highways respectively.

D. The maximum weights per axle for each of the class
restrictions still apply. If it is shown that more axles
cannot be added, movement may be authorized; however, a $1
per ton per mile fee will be charged for all weight in
excess of the restricted axle limits.

E. These construction equipment single trip permits apply to
State and US Highways only.

F. The District Engineers and Highway Patrol will select the
route of travel.

G. Contractors moving equipment to other than NDDOT highway
construction projects are subject to all fees as shown in
the Road Restriction Permit Policy.

H. Contractors must call the Highway Patrol prior to movement
of all overweight loads on all State and US Highways.



NDDOT ROAD AND VEHICLE RESTRICTIONS

ROAD RESTRICTION PERMITS

Date Revised 05-22-10

Permits shall be issued for the movement of non-divisible vehicles and loads on state highways which
exceed the weight limits during spring road restrictions. The issuance of permits may be stopped or

posted weights changed at any time based on the varying conditions of the roadways. Permits can be
obtained from the Highway Patrol.

RESTRUCTION CLASSIFICATIONS WITH ALLOWABLE AXLE WEIGHTS
AND GROSS VEHICLE WEIGHTS

PERMIT AND TON/MILE FEES

Highways Restricted by Legal Weight

Single Axle
Tandem Axle
Triple Axle

4 Axles or more

Gross Vehicle Weight

Note: The above weights apply to state highways restricted by legal weights,

-- 20,000 Ibs.
-- 34,000 Ibs.
-- 48,000 Ibs.
-- 15,000 Ibs. per axle

-- 105,500 Ibs.

other than interstate highways, in areas where road restrictions are in force.
When the gross weight of an axle grouping exceeds 48,000 pounds, the $1
per ton per mile shall apply to all weight in excess of 15,000 pounds per axle.

Permit Fee: $20-$70 per trip

Ton Mile Fee:

105,501 Ibs. to 130,000 Ibs. GVW -- $1 per mile
Over 130,000 Ibs. GVW - $1 per mile plus $5 per
tg{}\;})ver mile for that weight exceeding 130,000 Ibs.

Exceeding axle limits -- $1 per ton per mile

8-Ton:

Single Axle
Tandem Axle
3 Axles or more

-- 16,000 Ibs.
-- 32,000 Ibs.
-- 14,000 Ibs. per axle

Permit Fee: $20-$70 per trip
Ton Mile Fee:

105,501 Ibs. to 120,000 Ibs. GVW -- $1 per mile

Gross Vehicle Weight -- 105,500 Ibs. Over 120,000 Ibs. GVW - $1 per mile plus $5 per
ton per mile for that weight exceeding 120,000 Ibs.
GVW
Exceeding restricted axle limits -- $1 per ton per
mile

7-Ton: Permit Fee: $20-$70 per trip
Single Axle -- 14,000 Ibs. Ton Mile Fee:
Tandem Axle -- 28,000 Ibs.

3 Axles or more

-- 12,000 Ibs. per axle

105,500 Ibs. to 110,000 Ibs. GVW -- $1 per mile

Gross Vehicle Weight -- 105,500 Ibs. Over 110,000 Ibs. GVW - $1 per mile plus $5 per
ton per mile for that weight exceedi ng 110,000 Ibs.
GVWwW
Exceeding restricted axle limits -- $1 per ton per
mile

6-Ton: Permit Fee: $20-$70 per trip
Single Axle -- 12,000 Ibs. Ton Mile Fee:
Tandem Axle -- 24,000 Ibs.

3 Axles or more

-- 10,000 Ibs. per axle

$5 per ton per mile for all weight exceeding 80,000
Ibs. GVW

Gross Vehicle Weight -- 80,000 Ibs.
Exceeding restricted axle limits -- $1 per ton per
mile
5-Ton:
Single Axle -- 10,000 Ibs. No overweight movement allowed
Tandem Axle -- 20,000 Ibs.

3 Axles or more

Gross Vehicle Weight

-- 10,000 Ibs. per axle

-- 80,000 Ibs.




SINGLE UNIT FIXED LOAD VEHICLES SUCH AS TRUCK CRANES AND WORKOVER RIGS
A. Permit Fee and Ton Mile Fee for Self-Propelled Fixed Load Vehicles.
1. Permit Fee: $25 per trip
2. $1 per ton per mile for all weight in excess of restricted axle limits or in excess of legal limits on
state highways in areas where road restrictions are in force. When the gross weight of an axle
grouping exceeds 48,000 pounds, the $1 per ton per mile shall apply to all weight in excess of

15,000 pounds per axle (see weight classification chart in section C.)

3. $5per ton per mile for all movements exceeding the following gross vehicle weight limits:

a. 105,500 Ibs. GVW on unrestricted state highways, other than interstate highways, in areas
where road restrictions are in force.

105,500 Ibs. GVW on 8-ton highways.

105,500 Ibs. GVW on 7-ton highways.

80,000 Ibs. GVW on 6-ton highways.

No overweight movement allowed on 5-ton highways

©aouoT

B. Permit Fees for Work-Over Rigs and Special Mobile Equipment Exceeding 650 but not 670 Pounds
Per Inch Width of Tire.

1. Permit Fee:
a.  $50 per trip on work-over rigs up to 650 pounds per inch width.
b.  $75 per trip on work -over rigs that exceed 650 but not 670 pounds per inch width of tire.

2. The work-over rig shall be stripped to the most minimum weights.

3. A minimal number of state highway miles shall be used.

4. District engineer approval shall be obtained prior to movement when vehicle exceeds restricted
axle weights by more than 5,000 pounds.

5. A validation number ending in TM must be obtained from the Highway Patrol prior to using a
self-issue single trip movement approval form.

6. The ton mile shall be waived.



10/1/2014

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION
PRICE SCHEDULE FOR MISCELLANEOUS ITEMS (PS-1)

The Contractor agrees to accept the following unit prices for each listed item of work and or material when no
project contract unit price exists for that item. Each price listed will be full compensation for the cost of labor,
material and equipment necessary to provide the item of work and/or material, complete in place, including
(but not limited to) royalty, disposal of unsuitable material, equipment rental, sales tax, use tax, overhead,
profit, and incidentals.

Each listed item is referenced to the Standard Specifications by Section number and Section name.

SECTION NO. SECTION NAME ITEM NAME PRICE PER ITEM

107.08 Haul Roads Water $27 per M Gal

107.08 Haul Roads Bitumen for Mix Invoice Price * + 10%

107.08 Haul Roads Bituminous Mix $42 per Ton *

107.08 Haul Roads Aggregate Base $17 per Ton *

203.01 B Rock Excavation Rock Excavation $11 per CY

203.01C Shale Excavation Shale Excavation Common Excavation Price +

$1.00 per CY

203.01 D Muck Excavation Muck Excavation $9 per CY

203.05 H.3 Embankment Overhaul $1.40 per CY - Mile

260 Silt Fence Mucking Silt Fence $3.90 per LF

260 Silt Fence Removal of Silt Fence ® | $4.25 per LF

261 Fiber Rolls Mucking of Fiber Rolls $3.90 per LF

261 Fiber Rolls Removal of Fiber Rolls ®* | $4.25 per LF

420.04 E Bituminous Seal Coat Blotter Sand $27 per Ton ?
Hot Mix Asphalt (Exc. Machine Placed: Bid or Invoice

430.04 G Material Hauled to Disposal | Bituminous Mixture Price + $31 per ton Hand Placed:
Area) Bid or Invoice Price + $48 per Ton

704 Temporary Traffic Control Flagging $32 per MHR

'Price paid for bituminous material will be invoice price plus freight costs.

?Price Includes haul up to 10 miles. Payment for haul exceeding 10 miles will be according to Section
109.03 E, “Force Account.” The haul distance for aggregate base and bituminous mix will be based on the
average haul. The haul distance for blotter sand will be from the point where the haul begins to the point
where it enters the project.

*This is only for pre-existing items that were not installed under the Contract.
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION
APPENDIX A OF THE TITLE VI ASSURANCES

During the performance of this contract, the Contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the Contractor) agrees as follows:

1. Compliance with Regulations: The Contractor (hereinafter includes consultants) will comply with
the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S.
Department of Transportation, the Federal Highway Administration, as they may be amended from
time to time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The Contractor, with regard to the work performed by it during the contract,
will not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The Contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations,
including employment practices when the contract covers any activity, project, or program set forth
in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the Contractor for work to be
performed under a subcontract, including procurements of materials, or leases of equipment, each
potential subcontractor or supplier will be notified by the Contractor of the Contractor's obligations
under this contract and the Acts and the Regulations relative to Non-discrimination on the grounds of
race, color, or national origin.

4. Information and Reports: The Contractor will provide all information and reports required by the
Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Recipient or the
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations,
and instructions. Where any information required of a Contractor is in the exclusive possession of
another who fails or refuses to furnish the information, the Contractor will so certify to the Recipient or
the Federal Highway Administration as appropriate, and will set forth what efforts it has made to
obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or
the Federal Highway Administration may determine to be appropriate, including, but not limited to:

a. withholding payments to the Contractor under the contract until the Contractor complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The Contractor will include the provisions of paragraphs one through
six in every subcontract, including procurements of materials and leases of equipment, unless exempt by
the Acts, the Regulations and directives issued pursuant thereto. The Contractor will take action with
respect to any subcontract or procurement as the Recipient or the Federal Highway Administration may
direct as a means of enforcing such provisions including sanctions for noncompliance. Provided, that if
the Contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier
because of such direction, the Contractor may request the Recipient to enter into any litigation to protect
the interests of the Recipient. In addition, the Contractor may request the United States to enter into the
litigation to protect the interests of the United States.
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION
APPENDIX E OF THE TITLE VI ASSURANCES

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the Contractor) agrees to comply with the following non-discrimination statutes
and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

« Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part
21.

* The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. §
4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because
of
Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the
basis of sex);

* Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,

(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

 The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

* Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

* The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
"programs or activities" to include all of the programs or activities of the Federal-aid recipients,
sub-recipients and contractors, whether such programs or activities are Federally funded or
not);

« Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the
basis of disability in the operation of public entities, public and private transportation systems,
places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

* The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

* Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;

= Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency,
and resulting agency guidance, national origin discrimination includes discrimination because of
limited English proficiency (LEP). To ensure compliance with Title VI, you must take reasonable
steps to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to
74100);

« Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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2015 NORTH DAKOTA DEPARTMENT OF TRANSPORTATION

ON-THE-JOB TRAINING SPECIAL PROVISION

PURPOSE

The purpose of the On-the-Job Training (OJT) Program is to provide training in the highway construction
industry for minority, female, and economically disadvantaged individuals, hereafter known as the
targeted group. Pursuant to 23 Code of Federal Regulations Part 230, Subpart A, Appendix B - Training
Special Provisions, this program provides for on-the-job training aimed at developing full journeyworkers
in the type of trade or job classification involved.

INTRODUCTION

A. The OJT Program was originally prepared through the cooperative efforts of the Associated
General Contractors of North Dakota (AGC); the Federal Highway Administration (FHWA); and
the North Dakota Department of Transportation (Department).

B. Successful operation of the OJT Program requires that contractors follow uniform and basic
procedures in training, keeping records of trainee progress toward journeyworker status, and
reporting each trainee's successful completion or termination from the OJT Program.

C. The bidder's signature on the proposal sheet indicates the bidder agrees to take part in the OJT
Program and to follow this On-the-Job Training (OJT) Program Special Provision. Contractors
that do not follow this special provision will be subject to sanctions up to and including
revocation of bidding privileges.

D. Projects funded solely with county funds and emergency relief projects that are not included in
the Department's bid openings will not contain this OJT Program Special Provision (i.e., no
training program hours will count toward completion of an approved training program or be
eligible for reimbursement).

DEFINITIONS

Apprenticeship Program: Approved labor union and U.S. Department of Labor training programs which
may be used to fulfill trainee positions assigned under the OJT Program. (See Section VI. D.)

Carryover Position: Unfulfilled trainee position carried forward from a prior Construction Season.

Carryover Trainee: Trainee scheduled to continue required training hours under an approved training
program from a prior Construction Season.

Journeyworker: A worker employed in a trade or craft who has attained a level of skill, abilities, and
competencies recognized within the industry.

OJT Supportive Services (OJTSS) Consultant: A consultant under contract with the Department to
provide in-person oversight, support, and guidance to contractors and trainees in an effort to increase
the effectiveness of approved training programs.
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Targeted Group: Individuals eligible to receive training under the OJT Program. For trainee positions
assigned by the Department, trainees must be minority, female, or economically disadvantaged as
defined by Job Service North Dakota (JSND).

Trainee: A person who receives on-the-job training, whether through an apprenticeship program or
other program approved or accepted by FHWA.

Trainer/Supervisor: Prime contractor employee assigned to mentor, train, supervise, and support an
assigned OJT Program trainee.

FUNDING

The Department will establish an OJT fund annually from which contractors may bill the Department
directly for eligible trainee hours. The funds for payment of trainee hours on federal-aid projects will be
made available based on 23 USC 504(e) to a maximum of $100,000. The funds for payment of trainee
hours on state-aided projects will be allocated to a maximum of $10,000.

ASSIGNED TRAINEE POSITIONS

A. Trainee positions will be assigned to contractors and will not be project specific. The number of
trainee positions assigned will be determined by applying a formula based on calculations
involving specific project specification numbers on applicable projects funded with federal
highway dollars awarded by the Department to a contractor from October 1 to September 30.

B. The dollar value of projects subject to Tribal Employment Rights Ordinances (TERO), concrete
pavement repair (CPR) projects, electrical projects, rest area projects, signing projects, striping
projects, and state-aid highway projects will be excluded when determining the number of
trainee positions assigned.

C. In early March, a summary of the trainee positions required and links to the OJT Program
package will be sent to prime contractors with assigned positions. The links to the OJT
Program package are also provided to prime contractors and subcontractors upon request. In
addition, the summary and links are sent to prime contractors as they become eligible for
trainee positions throughout the remainder of the year.

The number of trainee positions assigned to each contractor will increase proportionately, as
shown in the following table, for any applicable federally funded projects awarded to them.
Projects awarded after September 30 will be included in the following year's OJT Program.
D. The number of trainee positions will be assigned and will increase as follows:

For all federal highway dollars awarded from October 1 to September 30,

$ 4,500,000 - 8,000,000 = 1 trainee

$ 8,000,001 - 15,000,000 = 2 trainees

$15,000,001 - 23,000,000 = 3 trainees

$23,000,001 - and above = 4 trainees

A maximum of four (4) trainee positions in a federal fiscal year will be assigned to any prime
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contractor regardless of dollar amount. Carryover positions from a prior construction season
are not included in the four trainee maximum, e.g., a contractor with one carryover and four
assigned positions will have a total five trainees.

Contractors not qualifying for the OJT Program, or contractors desiring to train more than the
allotted number of trainees, may apply to the Department for additional trainee positions.
Approval of additional positions will be at the sole discretion of the Department. The
Department will take into consideration whether there is enough work for the trainee to
successfully complete the curriculum and whether the contractor will be exceeding the
allowable ratio of trainees to journeyworkers (generally considered to be one trainee or
apprentice to every three to five journeyworkers).

The additional positions may be filled by individuals outside of the targeted groups. The
contractor may pay the reduced training rates to additional trainees outside of the targeted
groups and receive hourly reimbursement for those individuals.

VI.  APPROVALS REQUIRED

A.

Training Programs: Contractors must have training programs approved by the Civil Rights
Division in order to pay the trainees less than the appropriate Davis-Bacon wage established for
the job classification concerned and to be eligible for reimbursement under the OJT Program.
No training program hours will count toward the fulfillment of an assigned trainee position or be
eligible for reimbursement without prior approval. No retroactive approval will be granted.

1. The contractor will notify the Civil Rights Division using the Request for On-the-Job
Training Program Approval SFN 9762. This form is available on the Department’s
website at:

http://www.dot.nd.qgov/forms/sfn09762.pdf

2. A completed request form and the training curriculum must be submitted for each
trainee in the OJT Program. Requests must be submitted by April 1 or within fifteen
(15) calendar days of notification of additional trainee assignments.

Trainees: Contractors must have trainees approved by the Civil Rights Division in order to pay
the trainees less than the appropriate Davis-Bacon wage established for the job classification
concerned and to be eligible for reimbursement under the OJT Program. No training program
hours will count toward completion of an approved training program or be eligible for
reimbursement without prior trainee approval. No retroactive approval will be granted.

1. The contractor will notify the Civil Rights Division using the Request for On-the-Job
Trainee Approval SFN 60226. This form is available on the Department’'s website at:

http://www.dot.nd.gov/forms/sfn60226.pdf

2. A completed request form and the trainee’s employment application must be submitted
for each trainee employed under the OJT Program.

3. Written JSND certification of an individual as economically disadvantaged must also be


http://www.dot.nd.gov/forms/sfn09762.pdf
http://www.dot.nd.gov/forms/sfn60226.pdf
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provided to the Civil Rights Division as part of the approval process for trainees.

The contractor may request to train an individual in a classification not included in this OJT
Program package. The request must be submitted, in its entirety, for approval by the
Department and FHWA before the trainee begins work under the OJT Program. No retroactive
approval will be granted.

Training programs for classifications not covered by the Davis-Bacon and Related Acts (DBRA)
will be considered on a limited basis. Customized training curricula will not necessarily be
added to the OJT Program; however, previously approved programs are available to
contractors upon request; for example, in 2013 the Department approved programs for GPS
Survey Technician and Project Management.

If approved, each new classification must comply with the provisions specified in this OJT
Program package. The request must include:

1. A training curriculum, including the classification requested, minimum number of hours
required, and type of training the individual will receive to achieve journeyworker status.

2. A minimum wage scale.

Union apprenticeship and on-the-job training programs registered with the Bureau of
Apprenticeship and Training (BAT), U.S. Department of Labor, are recognized by the
Department. These programs may be used for trainee positions assigned under the OJT
Program, provided the trainees or apprentices are minority, female, or economically
disadvantaged. Nonminority males not certified as economically disadvantaged may be used
when the contractor has requested and received approval, from the Department, for additional
trainee positions. However, contractors must produce indenture papers to be eligible for
reimbursement, to pay the trainees or apprentices less than the appropriate Davis-Bacon wage
established for the job classification concerned, and to receive credit for fulfilling assigned
trainee positions.

The contractor may train an individual on a combination of equipment if each piece of
equipment falls within the same groups of power equipment operators identified in the training
curricula (groups 1-3 and groups 4-6). These power equipment operator groups are referenced
to the federal Davis-Bacon wage rates contained in the contract proposal. As an example, a
"utility operator" may receive training on a broom, a front-end loader less than 1%z cubic yards,
or other piece of equipment that is used around a paver if each piece falls within either groups
1-3 or groups 4-6. When multiple wage rates apply, the trainee's wage will be based on the
equipment being operated at the time or on the highest of the applicable wage rates.

Use of the classification "pickup machine operator (asphalt dump-person)" as a group 4 power
equipment operator is considered standard industry practice. The classification is defined as:
"Operates the controls on the pickup machine that runs in front of the paver, trips the levers on
the dump trucks, and balances the loads for the paver. The pickup machine operates on similar
principles as a shouldering machine."

DEPARTMENT'S RESPONSIBILITIES
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Once the trainees have been approved, the Department’s OJT supportive services (OJTSS)
consultant will monitor the excerpts from the weekly certified payrolls submitted with the
monthly vouchers for reimbursement. This includes weekly payrolls from contractors working
on state funded only projects. The OJTSS consultant will assure that when the trainees have
completed the specified number of hours, their wages are increased accordingly. The OJTSS
consultant will also assure that applicable fringe benefits are paid either directly to the trainees
or into approved plans, funds, or programs on their behalf.

The OJTSS consultant will also be visiting the targeted group trainees and monitoring their
progress under the OJT Program. To facilitate the on-site visits, the OJTSS consultant will
contact contractors for the location of the trainees.

CONTRACTOR'S RESPONSIBILITIES

The contractor:

A.

Will appoint an individual within their company who will be available to respond to weekly
contacts by the OJTSS consultant in order to monitor the status of assigned trainee positions
(e.g., program and trainee approvals, trainees’ progress, etc.). Upon assignment of a trainee
position, the OJTSS consultant will immediately send a Request for On-the-Job Trainee
Approval (SFN 60226) to the contractor to obtain the name, direct phone number, and email
address of the individual. The individual must reply to communications from the Department
and the OJTSS consultant in a timely manner.

Will ensure trainees are aware they are in a training program and what that means to the
contractor and the trainee.

Will make trainees available to the OJTSS consultant for on-site visits at least twice each
construction season.

Will identify all approved trainees on the payrolls, for example: "grp. 4 roller operator trainee."
This includes trainees in job classifications not covered by DBRA.

Will assign each trainee to a particular person—either a supervisor or an employee proficient in
the skill-who shall see that timely, instructional experience is received by the trainee. This
person will be familiar with the OJT Program, ensure proper records are kept, and ensure the
required training hours are completed in accordance with the training curriculum.

Will make the trainer and project superintendent available to the OJTSS consultant for on-site
visits at least twice each construction season.

May terminate the training period of a trainee who has completed 90% or more of their hours
and advance the trainee to journeyworker status after providing notice to the Department.

Will notify the Department when a trainee completes the OJT Program. The Department will
issue a certificate of completion to the trainee upon receipt of all required paperwork.

May upgrade trainees from one power equipment operator group or truck driver group to
another, with the approval of the Civil Rights Division. Trainees upgraded will not be required to
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complete the entire number of hours assigned to the new training curriculum. The minimum
number of hours required will be:

Power Equipment Operator Groups 4-6 to Groups 1-3 =400 hrs.
Class C Truck Driver to Class B =200 hrs.
Class B Truck Driver to Class A = 200 hrs.

Depending on the variety of experience the trainee has gained under the previous curriculum,
the difference in the hours may be deducted from the actual operation of the piece of equipment
or truck. The contractor will need to review the trainee's past performance in order to make this
determination.

May upgrade commercial driver’s license (CDL)-holding trainee candidates having over-the-
road driving experience, with little or no highway construction experience, from the Class B
truck driver training curriculum to a Class C truck driver trainee, with the approval the Civil
Rights Division.

May transfer trainees from one project to another in order to complete the OJT Program. If
transfers are made, the Civil Rights Division must be notified and provided with the name of the
trainer. The training hours will count toward overall OJT Program completion.

May use trainees on municipal, private, or other non-highway work and work performed out of
state. The training hours will count toward overall OJT Program completion; however, no
program reimbursement will be made for those hours. In addition, the hours will be limited to no
more than 25% of the total hours required under the training curriculum.

May delegate or reassign trainee positions to subcontractors, with the acceptance of the
subcontractors and the approval of the Civil Rights Division. The prime contractor must verify
that the trainee will be able to accumulate enough hours to complete his or her training
program. If approved, the subcontractor must obtain training program and trainee approval
from the Civil Rights Division before the trainee begins work under the OJT program. Program
reimbursement will be made directly to the prime contractor. The trainee position will remain
the responsibility of the prime contractor.

May use trainees on projects subject to TERO requirements as part of the core crew or as part
of the skilled labor supplied by the contractor.

May not use one trainee to fill multiple trainee positions. For instance, a subcontractor may not
use the same trainee in the same training program to simultaneously fill two or more trainee
positions reassigned to them by prime contractors.

May use a trainee on a piece of equipment in groups 1-3 or groups 4-6 for one assigned trainee
position, then once that trainee has completed the program, the trainee may be trained on a
different piece of equipment in groups 1-3 or groups 4-6 to fulfill a second assigned trainee
position. When a trainee is used for a second time within a group, the contractor must pay that
trainee at the higher wage rate as described in paragraph B under Wage Rates (page 8).

Will provide training year-round as possible.
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IX.  CLASSROOM TRAINING

A

Classroom training may be used to train employees. The contractor will submit a proposed
classroom training curriculum to the Civil Rights Division for approval. The classroom training
curriculum must define the type of training the individual will receive and the minimum number
of hours required. The Department will determine the number of hours of credit each trainee
will receive toward their training. Each classroom training curriculum must be pre-approved by
the Civil Rights Division if the contractor wishes to count the classroom hours as training hours.
No retroactive approval will be granted.

Contractors will be reimbursed for classroom training hours after the trainee has completed 80
hours of work on highway construction projects.

Reimbursement for classroom training will be limited to 60 hours per trainee per construction
season. Qualified testing technicians and concrete testing technicians/inspectors will not be
included in the 60-hour limit. Reimbursement for classroom training required under the
Department's Transportation Technician Qualification Program will be at the Department's
discretion.

The minimum wage scale to be used for classroom training will be that of the first federal-aid
highway construction project on which the trainee will be employed. If the trainee is already
employed on a federal-aid highway construction project, the trainee will be paid in accordance
with the minimum wage scale applicable to that project. However, if the first project on which
the trainee will be employed is a state funded only contract, the minimum wage scale to be
used for the classroom training will be that of the appropriate Davis-Bacon wage in effect at the
time of award of the state funded contract.

X. WAGE RATES

A

The minimum wage rates shall not be less than 80% of the journeyworker rate for the first two
quarters of training, 85% of the journeyworker rate for the third quarter, and 90% of the
journeyworker rate for the fourth quarter. In no case shall the minimum wage be less than that
of the group 1 laborer classification in the federal Davis-Bacon wage rates contained in the
contract proposal. Trainees shall be paid full fringe benefit amounts, where applicable. The
contractor has the option of paying the fringe benefits into approved plans, funds, or programs
or directly to their employees. A trainee working on a state funded only project, must be paid
the Davis-Bacon wage rate in effect at the time of award of the state funded project for the type
of work the trainee is performing.

Under the power equipment operator training curricula only, once a trainee has completed a
training curriculum in either groups 1-3 or groups 4-6, the contractor may enroll the trainee in
another training curriculum on a different piece of equipment in either groups 1-3 or groups 4-6.
The minimum wage rate under the second program shall not be less than 85% of the
journeyworker rate for the first two quarters of training, 90% of the journeyworker rate for the
third quarter, and 95% of the journeyworker rate for the fourth quarter.

At the completion of the OJT Program, the trainee shall receive the wages of a skilled
journeyworker.
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For the purpose of the OJT Program, a quarter is 25% of the hours worked by each trainee and
does not represent three months of the year. The first two quarters of a 550-hour training
curriculum would end after 275 hours, the third quarter after 138 hours, and the fourth after
137 hours.

Xl. RECRUITMENT AND SELECTION PROCEDURES

A

Prerequisite for Trainees:

To be qualified for enrollment in the OJT Program, trainees must possess basic physical fitness
for the work to be performed, dependability, willingness to learn, ability to follow instructions,
and an aptitude to maintain a safe work environment.

Licenses:
Truck driver trainees must possess appropriate driver permits or licenses for the operation of

Class A, B, and C trucks. When an instructional permit is used in lieu of a license, the trainee
must be accompanied by an operator who:

1. Holds a license corresponding to the vehicle being operated;

2. Has had at least one year of driving experience; and

3. Is occupying the seat next to the driver.

Recruitment:

1. Notices and posters setting forth the contractor's Equal Employment Opportunity Policy

and the availability of the OJT Program will be placed in areas readily accessible to
employees, applicants for employment, and potential employees.

2. The contractor must employ members of the targeted group (minority, female, or
economically disadvantaged individuals) for all trainee positions assigned in
accordance with the OJT Program. Additional positions requested by the contractor
may be filled by individuals outside of the targeted groups.

3. The contractor will conduct systematic and direct recruitment through public and private
employee referral sources.

o Recruitment resources are available on the Department’s website at:
https://www.dot.nd.gov/divisions/civilrights/docs/BestEffortsRecruitment.pdf

4. Present employees will be screened for upgrading. A present employee may qualify as
a trainee; however, no work hours will be reimbursed or counted toward program
completion prior to training program and trainee approval by the Civil Rights Division.

Selection:

1. The selection and employment of a person, meeting the aforementioned criteria, by a
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participating contractor shall qualify the person for the OJT Program.

2. Employment of trainees will be in accordance with the workforce requirements of the
contractor. Each contractor will hire and train the trainees for use in their own
organization.

3. A contractor may not employ an individual as a trainee in a job classification in which

that individual has successfully completed a training course leading to journeyworker
status or in which the individual has been previously employed as a journeyworker.

4, Contractors must submit the Request for On-the-Job Trainee Approval (SFN 60226)
and the trainee’s employment application to the Civil Rights Division for review and
approval. Approval must be obtained before the trainee may begin work under the OJT
Program. No retroactive approval will be granted.

d. The economically disadvantaged certification can only be obtained from JSND. Written
certification of individuals under this category can be provided to the contractor at the
time of the interview if the applicant is referred by JSND. Any person wishing to obtain
this certification must apply to JSND and complete the Application for Eligibility (SFN
7857). This certification must be provided to the Civil Rights Division with the other
required information as part of the approval process for trainees. A contractor that has
an individual who may qualify must contact the Workforce Investment Act Program
Manager at JSND. JSND contacts are also available on the Department’s website at:

http://www.dot.nd.gov/divisions/civilrights/docs/jobservice-workforce-invest-contacts.pdf

6. Nonminority males used to fill additional trainee positions approved by the Department
do not have to be certified as economically disadvantaged.

XIl. BASIS OF PAYMENT

A

Contractors will be paid $4.00 for each hour of training provided in accordance with the OJT
Program.

Program reimbursement will be made directly to the prime contractor. To request
reimbursement, prime contractors must complete the Voucher for On-the-Job Training Program
Hourly Reimbursement (SFN 51023) for each trainee employed under the OJT Program.
Attached to each voucher must be excerpts from the weekly certified payrolls showing the
trainee’s hours, rate of pay, and how applicable fringe benefits are paid. This includes excerpts
from weekly payrolls for state funded only projects. Vouchers without excerpts from payrolls will
not be paid until the excerpts are provided. If the excerpts from the payrolls are not provided
within one week, the voucher will not be approved. The voucher is available on the
Department’s website at:

http://www.dot.nd.gov/forms/sfn51023.pdf

The completed vouchers must be submitted to the Civil Rights Division for approval and
processing by the fifteenth (15t) calendar day of every following month the trainee is employed
under the OJT Program.


http://www.dot.nd.gov/divisions/civilrights/docs/jobservice-workforce-invest-contacts.pdf
http://www.dot.nd.gov/forms/sfn51023.pdf
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Regardless, all vouchers for trainee hours worked on state funded only projects from July 1 to
June 30 must be received by the Civil Rights Division no later than July 15 in order to be
reimbursed. All vouchers for trainee hours worked on federally funded projects from October 1
to September 30 must be received by the Civil Rights Division no later than October 15 in order
to be reimbursed. This is due to state and federal end-of-the-year budget fiduciary
requirements.

FAILURE TO PROVIDE THE REQUIRED TRAINING OR HIRE THE TRAINEE AS A

JOURNEYWORKER

A

No payment shall be made to a contractor for failure to provide the required training or failure to
hire the trainee as a journeyworker when such failure is caused by the contractor and evidences
a lack of good faith on the part of the contractor in meeting the requirements of this OJT
Program Special Provision.

If payments have been made, the Department will withhold the amount paid from the
contractor’s progress payment.

It is normally expected that a trainee will begin his or her training as soon as feasible after start
of work utilizing the skill involved and remain employed as long as training opportunities exist in
his or her work classification or until he or she has completed his or her training program.

It is not required that all trainees be employed for the entire length of the construction season.
A contractor will have fulfilled its responsibilities under this OJT Program Special Provision if it
has provided acceptable training to the number of trainees specified. The number trained shall
be determined on the basis of the total number enrolled for a significant period.

UNFULFILLED TRAINEE POSITIONS

A

Any contractor that has not fulfilled the assigned number of trainee positions during a
construction season must contact the Civil Rights Division by October 1 of the current
construction season and provide documentation as to why the assigned trainee positions were
not completed. The Civil Rights Division will decide, on a case-by-case basis, whether to carry
the trainee positions over to the next construction season.

Carryover trainee positions should be among the first positions filled at season startup.
Contractors must notify the Department of the trainee’s rehiring and submit Request for On-the-
Job Trainee Approval (SFN 60226), marking ‘Check if Carryover Trainee’ in the Approved
Training Program section of the form, See Attachment 2.

Sanctions, up to and including revocation of bidding privileges, may be imposed by the
Department for failure on the part of the contractor to provide sufficient documentation as to
why assigned trainee positions were not fulfilled.
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION

TEMPORARY EROSION AND SEDIMENT BEST MANAGEMENT PRACTICES

1. GENERAL

Install, maintain and remove appropriate Temporary Best Management Practices
(BMPs).

Definitions:

A.

Temporary Erosion and Sediment BMPs are to be installed and maintained
before and during the term of the land disturbance activity. These items are
removed when permanent erosion and sediment BMPs are installed.

. Permanent Erosion and Sediment BMPs are to be installed and maintained

once the project is completed so that the applicable permits can be terminated.

In some instances, individual temporary and permanent erosion and sediment
BMPs for a site may consist of identical BMPs. In these cases, the temporary
erosion and sediment BMPs may be used as the permanent erosion and
sediment BMPs if they meet the following criteria:

1. The BMP was installed correctly,
2. Isin a functional condition,

3. Has had all accumulated sediment removed.

. The Stormwater Pollution Prevention Plan (SWPPP) is the document that

identifies potential sources of sediment or other pollution from construction
activity and ensures practices are used to reduce the contribution of pollutants
from construction site runoff.

Contractor Controlled Areas are areas not included in the contract, but are
obtained and solely controlled by the Contractor (e.g., concrete or asphalt batch
plants, concrete washout areas, equipment staging yards, material storage
areas, excavated material disposal areas, Contractor furnished borrow areas,
etc.).

Maintenance is any action taken to keep a BMP in working condition. These
actions may consist of repairing failures of the BMP itself.
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F. Noncompliance is any action or inaction that violates the regulations imposed
by the applicable permits or the requirements of this special provision and other
contract documents. Failure of a BMP does not necessarily constitute
noncompliance as long as the BMP is repaired, replaced or supplemented within
the timelines established in the applicable permits and no sediment is discharged
from the site or into a water of the state.

2. CONSTRUCTION REQUIREMENTS

Develop a SWPPP specific to the project. The creation of the SWPPP is a cooperative
effort between the NDDOT who creates the project plan sheets and the Contractor who
creates a complete SWPPP which incorporates the plan sheets and the Contractor’s
means and methods. The project plan sheets by themselves do not meet the
requirements of a complete SWPPP and should not be considered as such. The
Contractor has the flexibility to modify the design and implementation of the temporary
erosion and sediment controls to match the Contractor's means and methods and/or
field conditions. These changes must be documented in the SWPPP and meet all
regulatory requirements.

Obtain appropriate permit coverage for the activities conducted in Contractor Controlled
Areas. A permit will be required for these areas regardless of their size. The NDDOT
will have no responsibility for these areas.

Install perimeter erosion and sediment BMPs according to the plans/SWPPP prior to
site disturbance.

Change the location of temporary erosion and sediment BMPs to fit the field conditions.

Update the SWPPP as work progresses, or as directed by the Engineer. Update the
SWPPP to show changes due to revisions in work schedules or sequence of
construction. Update the site map to reflect erosion and sediment BMPs that have been
installed, changed, or removed.

Do not rely on perimeter BMPs as the sole method of controlling erosion. As the project
progresses, install temporary erosion and sediment BMPs within the perimeter BMPs to
control erosion resulting from the construction of the project.

Use temporary erosion and sediment BMPs to prevent contamination of adjacent
streams or other watercourses, lakes, ponds or other areas of water impoundment.

Coordinate temporary erosion and sediment BMPs with the construction of permanent
erosion and sediment BMPs to provide continuous erosion control. Do not install
temporary erosion and sediment BMPs when permanent erosion and sediment BMPs
are able to be installed. Once the permit is terminated or transferred to the Department,
the maintenance of the permanent erosion and sediment BMPs becomes the
responsibility of the NDDOT.
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Install stabilization BMPs (mulch, seeding and mulch, etc.) in areas that have been
disturbed where work has temporarily or permanently ceased following the timelines
established in the applicable permits. If implementation of stabilization is precluded by
snow cover, undertake such measures as soon as conditions allow.

Maintain the effectiveness of the temporary erosion and sediment BMPs as long as
required to contain sediment runoff. Inspect the temporary erosion and sediment BMPs
and complete the inspection and maintenance reports every 14 days and within 24
hours of a rainfall event of 0.25 inch or more. During prolonged rainfall (more than 1
day), conduct an inspection within 24 hours of the first day of the event and within 24
hours after the end of the event. Inspections are required only during normal business
hours. Install a rain gauge to monitor rainfall amounts as required by the appropriate
permit.

Correct any deficiencies in the BMPs within the timelines established in the applicable
permits. If conditions do not permit access to the BMP, corrective actions can be taken
by installing additional BMPs. Correct the original deficiencies as soon as conditions
allow access to their location without causing additional damage to the slopes. In the
inspection logs, document the conditions that prohibit access.

Provide copies of all inspections, documentation, record keeping, maintenance,
remedial actions, and repairs required by the applicable permits to the Engineer.
Provide inspection and maintenance reports within 3 working days after an inspection
has been conducted.

Provide immediate written notification to the Engineer of proposed changes to the
erosion control plan or SWPPP. The Engineer will review the proposed changes and
determine if they are adequate. Documentation of maintenance and inspections that
does not affect the erosion control plan or SWPPP does not require approval by the
Engineer.

Remove the temporary devices when directed by the Engineer or when permanent
erosion and sediment controls are installed.

3. Erosion and Sediment Control Supervisor.
A. General. Designate an erosion and sediment control supervisor. Provide the
name and contact information for the supervisor at the preconstruction meeting.
If this erosion and sediment control supervisor becomes unavailable on the
project, designate a replacement supervisor. Notify the Engineer if this
supervisor changes and provide the contact information for the new supervisor.
B. Qualifications. The supervisor shall be:

1. An employee of the Prime Contractor;



2.

3.
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Familiar with installation, maintenance and removal of BMPs and the
requirements of the erosion and sediment control plans, applicable permit
requirements, specifications, plans and this provision; and

Competent to supervise personnel in erosion and sediment control
operations.

C. Duties. The supervisor shall:

1.

Provide erosion and sediment control as required by the SWPPP, Plans, and
Specifications.

Be on the site to supervise the installation, operation, inspection,
maintenance, and removal of the erosion and sediment BMPs.

Update the SWPPP as work progresses to show changes due to revisions in
work schedules or sequence of construction, or as directed by the Engineer.
Update the site map to reflect erosion and sediment BMPs that have been
installed, changed, or removed.

Propose changes to improve erosion and sediment control.

Be accessible to the job site within 24-hours.

Provide the Engineer with documentation of all erosion and sediment control
activities and inspections as required above.

3. PERFORMANCE

Correct all areas of noncompliance within 24 hours after notification of noncompliance.
If corrective actions are not taken within 24 hours, the Engineer may:

1.

2.

3.

4.

Assess a contract price reduction of $500 per day per instance;

Have deficiencies corrected by another Contractor and deduct the cost of the
work from the monies due or to become due to the Contractor;

Suspend all work; or

Withhold payment on other contract items/pay estimates.

These actions will be applied until deficiencies have been corrected.


egaasland
Line
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4. BASIS OF PAYMENT

BMP installation will be paid for at the contract unit price for erosion and sediment
control for the appropriate items and sections. The plans will detail the required BMPs
for temporary and permanent installations. The same bid items may be used for
temporary and permanent BMPs.

BMP items will be measured as specified in the “Method of Measurement” portion of the
appropriate section of the specifications.

BMP item removal will be paid for at the contract unit price for “Remove "in
the appropriate section of the specifications.

Include the costs for labor, materials, maintenance, equipment, disposal, adherence to
the permit, and SWPPP modifications in the respective pay items.

When the Engineer directs the replacement of temporary erosion and sediment BMPs
that are no longer functional because of deterioration or functional incapacity and those
items were installed as specified in the Contract or as directed by the Engineer, the
Department will pay for replacement BMPs

No payment will be made for replacing temporary erosion and sediment BMPs that the
Engineer determines are ineffective because of improper installation, lack of
maintenance, or the Contractor’s failure to pursue timely installation of permanent
erosion and sediment BMPs as required in the Contract.

No payment will be made for replacing temporary erosion and sediment BMPs due to
contractor operations. Include the cost to move Flotation Silt Curtain as work
progresses in the price bid for “Flotation Silt Curtain”.

Erosion and sediment controls for Contractor Controlled Areas are the responsibility of
the Contractor and will not be paid for by the Department.

Removal of sediment from silt fence and fiber rolls will be paid for at the price listed in
the “Price Schedule PS-1."
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION
FEDERAL MIGRATORY BIRD TREATY ACT

GENERAL
Work may impact migratory birds or active migratory bird nests. A nest is considered active
when it contains eggs or chicks.

Nests are active primarily during the primary breeding season for migratory birds in North
Dakota from February 1 to July 15.

All reasonable, prudent, and effective measures should be identified and implemented to avoid
take. The definition of take in 50 CFR 10.12 is: to pursue, hunt, shoot, wound, kill, trap, capture,
or collect, or attempt to pursue, hunt, shoot, wound, kill, trap, capture, or collect.

PREVENTATIVE MEASURES

General

If no active nests are present at bridges, reinforced concrete box culverts, or structural plate
pipes; prevent migratory birds from building new nests and from using nests built in previous
years.

Preventative measures include securing tarps, fabric, netting, or wire mesh to the structure to
prevent and discourage nesting. Additional measures may include hosing or knocking down any
inactive nests or unfinished nests while avoiding take.

Preventative measures may be utilized before, during, and after breeding season.

Collect nests and nest debris and treat as agriculture waste. Disposal can occur by hauling
waste to a permitted landfill or on-site when mixed with topsoil uniformly at the rate of 2 tons per
acre away from water bodies and runoff.

If a nest where birds are present is found; the Contractor shall have a qualified biologist conduct
a bird/nest survey no more than 5 working days prior to starting work at the structure site. A
biologist is considered qualified if they have obtained a 4 year degree from an accredited
university in a natural sciences field and is employed as an environmental professional.

If active nests are identified, cease construction or demolition and maintain a minimum buffer of
25 feet around active nests to avoid take. The qualified biologist may adjust the buffered
distance in coordination with the USFWS. Maintain the buffer as construction resumes until the
nests are no longer active.

SURVEY REQUIREMENTS

The USFWS requires that field surveys conducted for nesting birds with the intent of avoiding
take include documentation of the presence of migratory birds, eggs, inactive and active nests,
along with information regarding the qualifications of the biologists performing the survey, and
any avoidance measures implemented at the project site.
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If the survey or other available information indicates a potential for take of migratory birds, their
eggs, or active nests, contact the USFWS for further coordination on the extent of the impact
and the long-term implications of the intended use of the project on migratory bird populations.

Ecological Services
U.S. Fish & Wildlife Service
3425 Miriam Avenue
Bismarck, ND 58501
701-250-4481

BASIS OF PAYMENT
Include the costs for the removal and disposal of nests, the prevention of nesting, and bird/nest
surveys in the price bid for the work at the structure site.

Such payment is full compensation for furnishing all materials, equipment, labor, and incidentals
to complete the work as specified.
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION

CONCRETE FINAL SURFACE FINISH

DESCRIPTION
This Special Provision replaces the content of 550.04 H.1.d, “Final Surface Finish” with the following:

d. Final Surface Finish.

(1) General.

)

®3)

Uniformly texture the surface by dragging a seamless strip of stiff-fiber artificial grass carpet
longitudinally along the full width of the pavement in a single pass.

Use and maintain a taut string line for operating the carpet drag. Attach the leading edge of
the carpet drag to a bridge. If the Engineer determines it is not feasible to use a bridge or
string line, other texturing methods will be allowed.

Maintain a clean carpet free of encrusted concrete.
Provide a minimum texture depth of 0.031 inches.

Roadways with Speed Limits Less than 45 MPH.

The Engineer will test the texture achieved by the carpet drag in accordance with ASTM E
965 and the Field Sampling and Testing Manual. The Engineer will determine the test
location.

If three or more lots have texture depths less than 0.031 inches but greater than or equal to
0.025 inches, perform diamond grinding on those lots.

Perform diamond grinding any lot having a texture depth of less than 0.025 inches.
Perform grinding as specified in Section 550.04 M.4, “Grinding.”

The Engineer will determine the limits of any failing test by running additional tests at 100 foot
intervals before and after the failing test. The Engineer will determine the location of the
additional tests.

Roadways with Speed Limits 45 MPH or Greater.

Run a clean, metal tine longitudinally along the surface immediately following the carpet drag.
Exclude areas within 3 inches of the edge of the slab and longitudinal joints. Run the tine
continuously across transverse joints.

Use a tine that provides:
— 1/8 inch £1/64 inch groove width;
— 3/16 inch £1/16 inch groove depth; and
— 3/4 inch spacing of between grooves.

If the concrete has becomes too stiff to receive the metal tine finish, use diamond bladed
equipment to produce the longitudinal grooves.
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SPECIAL PROVISION (SP)
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DESCRIPTION

This work consists of constructing and maintaining a temporary stream diversion for
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constructing box culverts. This SP work is in conjunction with the requirements of SP 03(14)
“Temporary Erosion and Sediment Best Management Practices,” and the Construction General

Permits.

MATERIALS

Item

Section

Geosynthetic Type R1

858

Where R1 material is specified, alternative materials may be used if the alternative material has

a lower permittivity and higher strength than Geosynthetic Type R1.

CONSTRUCTION REQUIREMENTS

A. General.

Construct temporary stream diversions using a dike and a combination of the items listed

below, or methods approved by the Engineer.

Place stockpiles and excavated material a minimum of 200 feet from diversions and waters

of the state.

Install diversion measures before starting work on the structure.

Isolate work area even when no water is present.

Strip and stockpile topsoil from areas above the waterline where devices and diversions will

be constructed and installed.

1. Plan.

When submitting the Storm Water Pollution Prevention Plan (SWPPP), submit a

Temporary Stream Diversion Plan.

Include provisions that will prevent the accumulation of sediment and will protect the

stream from concrete washout material and other construction debris.

2. Design.

Design the temporary stream diversion to maintain normal flow and downstream water

quality equal to the upstream water quality.

This document was originally issued and sealed by Todd J. Yerdon, Registration number PE-7486 on 6/08/15 and the original

document is stored at the North Dakota Department of Transportation.
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3. Dike.
Construct dikes to divert the stream and isolate the work area. Prevent soil/water
interaction with the dike using one or more of the following methods:
e Sandbags;
Sheet piles;
Acceptable rock size wrapped with Geosynthetic Type R1;
Portable concrete barrier wrapped with Geosynthetic Type R1 or other;
Impermeable containers; or
Prefabricated dams.

Isolate the work area by installing upstream and downstream dikes.

4. Work Area Dewatering.
Operate and maintain the dewatering system to prevent any change in water quality.
Before beginning dewatering, provide an inlet control system that limits sediment from
entering the system and a stabilized discharge from the dewatering system.

Inlet control systems may include:
e Surface skimmers;
e Aggregate filled perforated containers; or
e Inlet sock.

Stabilized discharges may include:
e Dewatering basin;
e Sediment bag; or
e Filtering thru vegetation.

Design and operate the discharge so that no visible sediment plume is present and so
the discharge causes no additional erosion.

Do not discharge water directly to the stream or the diversion.

B. Channels.
Construct channels with side slopes that are 3:1 or flatter. Construct the channel bottom
and side slopes of a sufficient width to maintain flows. Cover disturbed slopes and channel
bottom with Geosynthetic Type R1.

Place geosynthetic with the longest dimension parallel to the direction of water flow. Place
overlaps so the upstream strip overlaps the downstream strip. Overlap splices and joints at
least 18 inches. Overlap splices and joints placed underwater at least 36 inches. Pin or
staple all overlaps at a maximum 3 foot interval.

Patch damaged areas by overlapping the tear a minimum of 36 inches with geosynthetic
and secure the perimeter of the patch area with pins or staples.

Install fiber rolls or silt fence along the top of the channel to prevent any sediment or debris
entering the channel.

This document was originally issued and sealed by Todd J. Yerdon, Registration number PE-7486 on 6/08/15 and the original
document is stored at the North Dakota Department of Transportation.
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Connect the downstream end of the channel before connecting the upstream end of the
channel to the existing stream. Secure the Geosynthetic liner at the connection ends by:

e Staples;
e Sandbags; or
e Rip rap.

C. Diversion Pumping.
Pumping is limited to 21 calendar days and must maintain low flow at all times. All work
associated with the culvert must be completed within 21 calendar days.

Failure to complete the work within the 21 calendar days will require the restoration of the
flow and all work relating to the construction at the location to cease until another type of
diversion has been constructed.

Size pumps to maintain the flows. Provide backup pumps in working condition on site or at
a location approved by the Engineer.

Place an inlet control system in a manner that allows water to free flow into the inlet and
prevents aquatic species and limits sediment from entering the inlet. An inlet control
systems may include:

e Surface skimmers;

e Aggregate filled perforated containers; or

e Inlet sock.

Stabilize the discharge so that it will not affect water quality. Stabilized discharges may
include:

e Dewatering basin;

e Sediment bag; or

e Filtering thru vegetation.

Design and operate the discharge so that no visible sediment plume is present and so the
discharge causes no additional erosion.

D. Removal.
Before opening the culvert to flow, place permanent erosion and sediment control devices
and flow dissipation devices around the ends of the culvert or culverts. Flow dissipation
devices include:
e Riprap;
e (Cable tie concrete; or
e Concrete jacks.

Do not begin removal of the temporary stream diversion until the construction activities in
the stream and relating to the culvert are complete.

Remove all materials used to construct the diversion.
After all work within the channel is complete, remove the temporary stream diversion. Work

within the channel includes the placement of riprap and permanent erosion and sediment
control devices.

This document was originally issued and sealed by Todd J. Yerdon, Registration number PE-7486 on 6/08/15 and the original
document is stored at the North Dakota Department of Transportation.
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Restore the area affected by the temporary stream diversion to the same condition that
existed before construction.

1. Downstream Dike.
Remove downstream dike first. Stabilize the areas above the waterline where the
downstream dike was located.

2. Upstream Dike.
Remove the upstream dike to restore the stream back to normal flow through the box
culvert before removal of any other devices.

Stabilize the areas above the waterline where the upstream dike was located.

Remove the upstream dike and construct a dike to prevent water from entering the
channel or pipe diversion.

3. Channel.
Backfill channels outside of the roadway embankment according to Section 203.04 E.3,
“Compaction Control, Type B”. Backfill channel inside the roadway embankment
according to the plans.

BASIS OF PAYMENT

Pay Iltem Pay Unit
Temporary Stream Diversion Each

The Engineer will pay for the stream diversion according to the Table 1.

Table 1
Work Completed Percent of Payment
Stream Diversion Installed 75
Restoration of the Diversion 100

Include the cost of installation, maintenance, and removal of traffic control devices used in
conjunction with the stream diversion in the contract unit price for “Temporary Stream
Diversion”.

Include the cost for installation, maintenance, and removal of erosion control devices used in
conjunction with the stream diversion in the contract unit price for “Temporary Stream
Diversion”. Section 4, “Basis of Payment” in SP 03(14) does not apply to erosion control devices
used in conjunction with stream diversions.

Such payment is full compensation for furnishing all equipment, material, labor, and other
incidentals to complete the work as specified.

This document was originally issued and sealed by Todd J. Yerdon, Registration number PE-7486 on 6/08/15 and the original
document is stored at the North Dakota Department of Transportation.
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION
WINTER SUSPENSION
SOIB-SAP 5-022(110)104 — PCN 20027

DESCRIPTION

Construction activities associated with this project will extend into 2016. Winter suspension will
be from November 25, 2015 until April 11, 2016.

WINTER SUSPENSION REQUIREMENTS

Meet the following conditions before beginning winter suspension:

A. Permanent ties into existing pavement is required if roadwork in the Roundabout
at ND 200 and the Roundabout at ND 22B is started in 2015. Temporary
pavement ties into the ND 200 and ND 22B existing pavements are not allowed.

B. In areas where mulch is required to be maintained through the winter suspension
due to lack of vegetative cover, place mulch in accordance with Section 253 of the
Standard Specifications and NDPDES Permit. The Contractor may need to modify
his usual anchoring method to assure that proper retainage of the mulch is
achieved. This may include scarifying the surface prior to mulching, freezing the
mulch to the ground by sprinkling with water at a rate of 2000 gallons per acre or
any other method approved by the Engineer. All additional work indicated above
for securing mulching including scarifying the ground, watering and water is
incidental to the contract bid price for straw mulch.

C. Provide temporary drainage items were required to maintain proper drainage.
Temporary drainage items or measures shall be at the Contractor’'s expense.

D. Remove all equipment and construction materials from the Right of Way unless the
Engineer grants permission in writing.

E. Remove all portable traffic control devices. Post mount or anchor any signs or
devices required by the plans over the winter.

If the winter suspension requirements are not met, liquidated damages of $4,000 per calendar
day will be charged from November 25, 2015 until April 11, 2016 or until the conditions are met.

Once the winter suspension requirements have been met, notify the Engineer in writing to
request winter suspension. The Engineer will respond to the request within 5 business days to
coordinate inspection of the site to determine if the conditions for suspension have been met.
The Engineer may require the completion of additional items of work relating to the suspension
before issuing suspension. During winter suspension the Contractor is to continue fulfilling all
requirements of the stormwater permits including inspections when conditions require them

This document was originally issued and sealed by Richard L. Stoppelmoor, PE, Registration number PE-7252 on 6/08/15 and the
original document is stored at the North Dakota Department of Transportation.
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION
LANDSCAPE PLANTINGS
SOIB-SAP-5-022(110)104 — PCN 20027

DESCRIPTION
This work consists of furnishing and installing prairie cordgrass, Spartina Pectinate, plugs.

MATERIALS
Supply prairie cordgrass plugs that are grown in North Dakota, South Dakota, or Minnesota.

Furnish plant plugs that are nursery grown from seed and are:
e Well developed;

Free from disease;

Free from insects;

Free from mold;

Not damaged; and

Well hydrated.

The plant plugs will be bare root or 0.5 x 0.5 inch cone-trainers

CONSTRUCTION REQUIREMENTS
Plant plugs between May 15" and July 15™.

Do not plant plugs in areas of standing water.
Before planting plugs, seed affected areas as required under the contract.

Within 8 hours of planting, water plugs to a depth of 4 inches without damaging or displacing
plants or soil.

MEASUREMENT AND PAYMENT

Bid ltem Unit
Landscape Plantings Lump Sum

Include all costs for the materials, equipment, water, and labor associated with the landscape
plantings in the unit price.

This document was originally issued and sealed by Richard L. Stoppelmoor, PE, Registration number PE-7252 on 6/08/15 and the
original document is stored at the North Dakota Department of Transportation.
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION
PERMITS AND ENVIRONMENTAL CONSIDERATIONS

PROJECT NUMBER: SOIB-SAP-5-022(110)104 — PCN 20027

This Special Provision incorporates the US Army Corps of Engineers (USACE) Section
404 Permit obtained by the North Dakota Department of Transportation (NDDOT) into
the bidder’s proposal. The project as proposed includes construction of the bypass
roadway and associated access roads, installing culverts, constructing two round-
abouts, and placing riprap.

The Contractor shall be responsible for complying with all the terms and conditions as
contained in the permit(s) attached hereto. Bidders shall become familiar with all
standard conditions and special conditions of the permit(s) and submit their bid for the
construction of this project based on the following:

e Section 404 Permit
The Section 404 Permit number NWO-2013-0135-BIS authorizes 1.13 acres of
permanent and 0.92 acres of temporary impacts to jurisdictional wetlands from
activities associated with placement of roadway embankment for the new
alignment, installation of pipe culverts, installation of box culverts, creation of the
wetland mitigation area, and riprap placement. Temporary impacts were
assumed by the designer to account for construction activities and will be
restored to preconstruction conditions.

See the Section 6 Environmental Commitments Sheets and Section 75 sheets of
the design plans for the authorized impact footprint area and the mitigation area.
The Section 404 Permit is attached.

The contractor shall be responsible for obtaining permits for impacts not authorized by
the attached Permit obtained by the NDDOT.



DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS, OMAHA DISTRICT
NORTH DAKOTA REGULATORY OFFICE
1513 SOUTH 12TH STREET

REPLY TO BISMARCK ND 58504-6640

ATTENTION OF

May 27, 2015
North Dakota Regulatory Office [NWO-2013-0135-BIS]

Mr. Mark Gaydos

North Dakota Department of Transportation
608 East Boulevard Avenue

Bismarck, North Dakota 58505-0700

Dear Mr. Gaydos:

We have reviewed your request, for Department of the Army (DA) authorization to
construct the Killdeer Bypass (PCN 20027). Based on the information you provided to
this office, it has been determined that this project and the associated work is
authorized by DA Nationwide Permit (NWP) No. 14, found in the February 21, 2012
Federal Register (77 FR 10184), Reissuance of Nationwide Permits. The enclosed fact
sheet lists the General Conditions and Section 401 Water Quality Certification
Requirements that must be followed for this DA authorization to remain valid. In
addition, the Special Conditions listed below must also be adhered to for this DA
authorization to remain valid. Please note that any deviations from the original
plans and specifications submitted to this office could require additional
authorization from this office.

This verification will be valid until March 18, 2017. If the nationwide permit is
modified, suspended, or revoked prior to this date, but is reissued without modification
or the activity complies with any subsequent modification, this authorization remains
valid until the expiration date. All of the existing nationwide permits are scheduled to be
modified, reissued, or revoked prior to March 18, 2017. It is incumbent upon you to
remain informed of changes to the nationwide permits. We will issue a public notice
when the nationwide permits are reissued. Furthermore, if you commence or are under
contract to commence this activity before the date that the relevant nationwide permit is
modified or revoked, you will have twelve (12) months from the date of the modification
or revocation to complete the activity under the present terms and conditions.

The project is located in several Sections of Township 145 North, Range 95 West,
Dunn County, North Dakota

In compliance with General Condition 30, you are required to submit the
following project compliance certification within thirty (30) days of project
completion. [Please check all applicable statements.]

Printed on@ Recycled Paper



[ ]! certify that | have completed a modified version of the project.
[ 11 certify that | have completed all required mitigation.

Permittee’s Signature: Date:

This determination is applicable only to the permit program administered by the US
Army Corps of Engineers. It does not eliminate the need to obtain other Federal, state,
tribal and local approvals before beginning work.

You are responsible for all work accomplished in accordance with the terms and
conditions of this NWP, including the Regional Conditions specific to projects
undertaken in North Dakota. If a contractor or other authorized representative will be
accomplishing the work authorized by this NWP on your behalf, it is strongly
recommended that they be provided a copy of this letter and the attached conditions so
that they are aware of the limitations of the applicable NWP. Any activity that fails to
comply with the terms and conditions of this NWP will be considered unauthorized and
may result in an enforcement action.

SPECIAL CONDITIONS:

a. You shall carry out wetland mitigation and monitoring in accordance with
the submitted “Compensatory Wetland Mitigation Plan; Killdeer Truck
Bypass March 9, 2015”.

b. Mitigation must be constructed prior to, or concurrent with project
construction.

c. By reference, these requirements become special conditions of this
Nationwide Permit verification.

1978 Stream Evaluation Map and Suitable Material. Permittees are reminded that
General Condition No. 6 prohibits the use of unsuitable material. In addition, organic
debris, some building waste, and materials excessive in fines are not suitable material.
Specific verbiage on prohibited materials and the 1978 Stream Evaluation Map for the
State of North Dakota can be accessed on the North Dakota Regulatory Office’s
website at: http://www.nwo.usace.army.mil/Missions/RegulatoryProgram/
NorthDakota.aspx.

The Omaha District, North Dakota Regulatory Office is committed to providing
quality and timely service to our customers. In an effort to improve customer service,
please take a moment to complete our Customer Service Survey found on our website
at http://corpsmapu.usace.army.mil/cm_apex/f?p=requlatory _survey. [f you do not have
Internet access, you may call and request a paper copy of the survey that you can
complete and return to us by mail or fax.




If you have any questions concerning this determination, please contact Mr. Swade
Hammond of this office by letter or telephone at (701) 2565-0015, extension 2012 and
reference project number NWO-2013-0135-BIS.

Sincerely,

N . o~ _
e e i
™ M@“& G CMCMU\N

Daniel E. Cimarosti
Regulatory Program Manager
North Dakota

Enclosure



FACT SHEET
NATIONWIDE PERMIT 14
(2012)

LINEAR TRANSPORTATION PROJECTS.

Activities required for the construction, expansion, modification, or improvement of linear
transportation projects (e.g., roads, highways, railways, trails, airport runways, and taxiways) in
waters of the United States. For linear transportation projects in non-tidal waters, the discharge
cannot cause the loss of greater than 1/2-acre of waters of the United States. For linear
transportation projects in tidal waters, the discharge cannot cause the loss of greater than 1/3-
acre of waters of the United States. Any stream channel modification, including bank
stabilization, is limited to the minimum necessary to construct or protect the linear transportation
project; such modifications must be in the immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work necessary to construct
the linear transportation project. Appropriate measures must be taken to maintain normal
downstream flows and minimize flooding to the maximum extent practicable, when temporary
structures, work, and discharges, including cofferdams, are necessary for construction activities,
access fills, or dewatering of construction sites. Temporary fills must consist of materials, and
be placed in a manner, that will not be eroded by expected high flows. Temporary fills must be
removed in their entirety and the affected areas returned to pre-construction elevations. The
areas affected by temporary fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train
stations, or aircraft hangars. (Sections 10 and 404)

Notification: The permittee must submit a pre-construction naotification to the district
engineer prior to commencing the activity if: (1) the loss of waters of the United States exceeds
1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. (See general
condition 31.)

Note: Some discharges for the construction of farm roads or forest roads, or temporary
roads for moving mining equipment, may qualify for an exemption under Section 404(f) of the
Clean Water Act (see 33 CFR 323.4).

Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as applicable, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer.

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through
regulations or otherwise, must be installed and maintained at the permittee's expense on
authorized facilities in navigable waters of the United States.



(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States.
No claim shall be made against the United States on account of any such removal or alteration.

2. Aguatic Life Movements. No activity may substantially disrupt the necessary life
cycle movements of those species of aquatic life indigenous to the waterbody, including those
species that normally migrate through the area, unless the activity's primary purpose is to
impound water. All permanent and temporary crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the
movement of those aquatic species.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve
as breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of
water, adverse effects to the aquatic system due to accelerating the passage of water, and/or
restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be maintained for
each activity, including stream channelization and storm water management activities, except as
provided below. The activity must be constructed to withstand expected high flows. The activity
must not restrict or impede the passage of normal or high flows, unless the primary purpose of
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the aquatic
environment (e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.




11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment
controls must be used and maintained in effective operating condition during construction, and
all exposed soil and other fills, as well as any work below the ordinary high water mark or high
tide line, must be permanently stabilized at the earliest practicable date. Permittees are
encouraged to perform work within waters of the United States during periods of low-flow or no-
flow.

13. Removal of Tempaorary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has
determined in writing that the proposed activity will not adversely affect the Wild and Scenic
River designation or study status. Information on Wild and Scenic Rivers may be obtained from
the appropriate Federal land management agency responsible for the designated Wild and
Scenic River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service).

17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered species
or a species proposed for such designation, as identified under the Federal Endangered
Species Act (ESA), or which will directly or indirectly destroy or adversely modify the critical
habitat of such species. No activity is authorized under any NWP which “may affect” a listed
species or critical habitat, unless Section 7 consultation addressing the effects of the proposed
activity has been completed.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements. The district
engineer will review the documentation and determine whether it is sufficient to address ESA
compliance for the NWP activity, or whether additional ESA consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, and shall not begin work
on the activity until notified by the district engineer that the requirements of the ESA have been
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satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the pre-construction notification
must include the name(s) of the endangered or threatened species that might be affected by the
proposed work or that utilize the designated critical habitat that might be affected by the
proposed work. The district engineer will determine whether the proposed activity “may affect”
or will have “no effect” to listed species and designated critical habitat and will notify the non-
Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-
construction notification. In cases where the non-Federal applicant has identified listed species
or critical habitat that might be affected or is in the vicinity of the project, and has so notified the
Corps, the applicant shall not begin work until the Corps has provided notification the proposed
activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation
has been completed. If the non-Federal applicant has not heard back from the Corps within 45
days, the applicant must still wait for notification from the Corps.

(d) As a result of formal or informal consultation with the FWS or NMFS the district
engineer may add species-specific regional endangered species conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g.,
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the
jurisdiction of the United States to take a listed species, where "take" means to harass, harm,
pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such
conduct. The word “harm” in the definition of “take" means an act which actually kills or injures
wildlife. Such an act may include significant habitat modification or degradation where it actually
kills or injures wildlife by significantly impairing essential behavioral patterns, including breeding,
feeding or sheltering.

(f) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://www.noaa.gov/fisheries.html respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations
governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle
Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and
Wildlife Service to determine if such “take” permits are required for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for listing, in the National Register of Historic
Places, the activity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must
provide the district engineer with the appropriate documentation to demonstrate compliance with
those requirements. The district engineer will review the documentation and determine whether
it is sufficient to address section 106 compliance for the NWP activity, or whether additional
section 106 consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the authorized activity may have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on the
National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
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by the proposed work or include a vicinity map indicating the location of the historic properties or
the potential for the presence of historic properties. Assistance regarding information on the
location of or potential for the presence of historic resources can be sought from the State
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction
notifications, district engineers will comply with the current procedures for addressing the
requirements of Section 106 of the National Historic Preservation Act. The district engineer shall
make a reasonable and good faith effort to carry out appropriate identification efforts, which may
include background research, consultation, oral history interviews, sample field investigation,
and field survey. Based on the information submitted and these efforts, the district engineer
shall determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic properties on which the
activity may have the potential to cause effects and so notified the Corps, the non-Federal
applicant shall not begin the activity until notified by the district engineer either that the activity
has no potential to cause effects or that consultation under Section 106 of the NHPA has been
completed.

(d) The district engineer will notify the prospective permittee within 45 days of receipt of
a complete pre-construction notification whether NHPA Section 106 consultation is required.
Section 106 consultation is not required when the Corps determines that the activity does not
have the potential to cause effects on historic properties (see 36 CFR §800.3(a)). If NHPA
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed.
If the non-Federal applicant has not heard back from the Corps within 45 days, the applicant
must still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C.
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the applicant.
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and
provide documentation specifying the circumstances, the degree of damage to the integrity of
any historic properties affected, and proposed mitigation. This documentation must include any
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking
occurs on or affects historic properties on tribal lands or affects properties of interest to those
tribes, and other parties known to have a legitimate interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomplishing
the activity authorized by this permit, you must immediately notify the district engineer of what
you have found, and to the maximum extent practicable, avoid construction activities that may
affect the remains and artifacts until the required coordination has been completed. The district
engineer will initiate the Federal, Tribal and state coordination required to determine if the items
or remains warrant a recovery effort or if the site is eligible for listing in the National Register of
Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research
Reserves. The district engineer may designate, after notice and opportunity for public comment,
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additional waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to
such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38,
notification is required in accordance with general condition 31, for any activity proposed in the
designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.

23. Mitigation. The district engineer will consider the following factors when determining
appropriate and practicable mitigation necessary to ensure that adverse effects on the aquatic
environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the United States to the maximum extent
practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating
for resource losses) will be required to the extent necessary to ensure that the adverse effects
to the aquatic environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the
district engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal, and
provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less
that require pre-construction notification, the district engineer may determine on a case-by-case
basis that compensatory mitigation is required to ensure that the activity results in minimal
adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset
losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results in
minimal adverse effects on the aquatic environment.

(2) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, wetland restoration should be the first compensatory mitigation option
considered.

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee
is responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be
used by the district engineer to make the decision on the NWP verification request, but a final
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) — (14) must
be approved by the district engineer before the permittee begins work in waters of the United
States, unless the district engineer determines that prior approval of the final mitigation plan is
not practicable or not necessary to ensure timely completion of the required compensatory
mitigation (see 33 CFR 332.3(k)(3)).

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan only needs to address the baseline conditions at the impact site and the number
of credits to be provided.

(5) Compensatory mitigation requirements (e.g., resource type and amount to be
provided as compensatory mitigation, site protection, ecological performance standards,
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monitoring requirements) may be addressed through conditions added to the NWP
authorization, instead of components of a compensatory mitigation plan.

(d) For losses of streams or other open waters that require pre-construction notification,
the district engineer may require compensatory mitigation, such as stream rehabilitation,
enhancement, or preservation, to ensure that the activity results in minimal adverse effects on
the aquatic environment.

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it
cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of
the United States, even if compensatory mitigation is provided that replaces or restores some of
the lost waters. However, compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits also satisfies the minimal
impact requirement associated with the NWPs.

(f) Compensatory mitigation plans for projects in or near streams or other open waters
will normally include a requirement for the restoration or establishment, maintenance, and legal
protection (e.g., conservation easements) of riparian areas next to open waters. In some cases,
riparian areas may be the only compensatory mitigation required. Riparian areas should consist
of native species. The width of the required riparian area will address documented water quality
or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each
side of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. If it is not possible to establish a riparian
area on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or
establishing a riparian area along a single bank or shoreline may be sufficient. Where both
wetlands and open waters exist on the project site, the district engineer will determine the
appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based
on what is best for the aquatic environment on a watershed basis. In cases where riparian areas
are determined to be the most appropriate form of compensatory mitigation, the district engineer
may waive or reduce the requirement to provide wetland compensatory mitigation for wetland
losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or
separate permittee-responsible mitigation. For activities resulting in the loss of marine or
estuarine resources, permittee-responsible compensatory mitigation may be environmentally
preferable if there are no mitigation banks or in-lieu fee programs in the area that have marine
or estuarine credits available for sale or transfer to the permittee. For permittee-responsible
mitigation, the special conditions of the NWP verification must clearly indicate the party or
parties responsible for the implementation and performance of the compensatory mitigation
project, and, if required, its long-term management.

(h) Where certain functions and services of waters of the United States are permanently
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be
required to reduce the adverse effects of the project to the minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures
are safely designed, the district engineer may require non-Federal applicants to demonstrate
that the structures comply with established state dam safety criteria or have been designed by
gualified persons. The district engineer may also require documentation that the design has
been independently reviewed by similarly qualified persons, and appropriate modifications made
to ensure safety.

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water
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Quiality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or
State or Tribe may require additional water quality management measures to ensure that the
authorized activity does not result in more than minimal degradation of water quality. Specifically
for North Dakota, the North Dakota Department of Health has issued water quality certification
for projects under this Nationwide Permit provided the attached Construction and Environmental
Disturbance Requirements are followed.

26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone
management requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any
regional conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e))
and with any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S.
EPA in its section 401 Water Quality Certification, or by the state in its Coastal Zone
Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single
and complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest
specified acreage limit. For example, if a road crossing over tidal waters is constructed under
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss
of waters of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in existence at
the time the property is transferred, the terms and conditions of this nationwide permit, including
any special conditions, will continue to be binding on the new owner(s) of the property. To
validate the transfer of this nationwide permit and the associated liabilities associated with
compliance with its terms and conditions, have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the authorized
activity and any required compensatory mitigation. The success of any required permittee-
responsible mitigation, including the achievement of ecological performance standards, will be




addressed separately by the district engineer. The Corps will provide the permittee the
certification document with the NWP verification letter. The certification document will include:

(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu
fee program are used to satisfy the compensatory mitigation requirements, the certification must
include the documentation required by 33 CFR 332.3(1)(3) to confirm that the permittee secured
the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the work and mitigation.

31. Pre-Construction Notification—(a) Timing. Where required by the terms of the
NWP, the prospective permittee must notify the district engineer by submitting a pre-
construction notification (PCN) as early as possible. The district engineer must determine if the
PCN is complete within 30 calendar days of the date of receipt and, if the PCN is determined to
be incomplete, notify the prospective permittee within that 30 day period to request the
additional information necessary to make the PCN complete. The request must specify the
information needed to make the PCN complete. As a general rule, district engineers will request
additional information necessary to make the PCN complete only once. However, if the
prospective permittee does not provide all of the requested information, then the district
engineer will notify the prospective permittee that the PCN is still incomplete and the PCN
review process will not commence until all of the requested information has been received by
the district engineer. The prospective permittee shall not begin the activity until either: (1) He or
she is notified in writing by the district engineer that the activity may proceed under the NWP
with any special conditions imposed by the district or division engineer; or (2) 45 calendar days
have passed from the district engineer’s receipt of the complete PCN and the prospective
permittee has not received written notice from the district or division engineer. However, if the
permittee was required to notify the Corps pursuant to general condition 18 that listed species or
critical habitat might be affected or in the vicinity of the project, or to notify the Corps pursuant to
general condition
20 that the activity may have the potential to cause effects to historic properties, the permittee
cannot begin the activity until receiving written notification from the Corps that there is “no
effect” on listed species or “no potential to cause effects” on historic properties, or that any
consultation required under Section 7 of the Endangered Species Act (see 33 CFR 330.4(f))
and/or Section 106 of the National Historic Preservation (see 33 CFR 330.4(g)) has been
completed. Also, work cannot begin under NWPs 21, 49, or 50 until the permittee has received
written approval from the Corps. If the proposed activity requires a written waiver to exceed
specified limits of an NWP, the permittee may not begin the activity until the district engineer
issues the waiver. If the district or division engineer notifies the permittee in writing that an
individual permit is required within 45 calendar days of receipt of a complete PCN, the permittee
cannot begin the activity until an individual permit has been obtained. Subsequently, the
permittee’s right to proceed under the NWP may be modified, suspended, or revoked only in
accordance with the procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the
following information: (1) Name, address and telephone numbers of the prospective permittee;
(2) Location of the proposed project; (3) A description of the proposed project; the project’s
purpose; direct and indirect adverse environmental effects the project would cause, including
the anticipated amount of loss of water of the United States expected to result from the NWP
activity, in acres, linear feet, or other appropriate unit of measure; any other NWP(s), regional



general permit(s), or individual permit(s) used or intended to be used to authorize any part of the
proposed project or any related activity. The description should be sufficiently detailed to allow
the district engineer to determine that the adverse effects of the project will be minimal and to
determine the need for compensatory mitigation. Sketches should be provided when necessary
to show that the activity complies with the terms of the NWP. (Sketches usually clarify the
project and when provided results in a quicker decision. Sketches should contain sufficient
detail to provide an illustrative description of the proposed activity (e.g., a conceptual plan), but
do not need to be detailed engineering plans); (4) The PCN must include a delineation of
wetlands, other special aquatic sites, and other waters, such as lakes and ponds, and perennial,
intermittent, and ephemeral streams, on the project site. Wetland delineations must be prepared
in accordance with the current method required by the Corps. The permittee may ask the Corps
to delineate to delineate the special aquatic sites and other waters on the project site, but there
may be a delay if the Corps does the delineation, especially if the project site is large or
contains many waters of the United States. Furthermore, the 45 day period will not start until the
delineation has been submitted to or completed by the Corps, as appropriate; (5) If the
proposed activity will result in the loss of greater than 1/10-acre of wetlands and a PCN is
required, the prospective permittee must submit a statement describing how the mitigation
requirement will be satisfied, or explaining why the adverse effects are minimal and why
compensatory mitigation should not be required. As an alternative, the prospective permittee
may submit a conceptual or detailed mitigation plan. (6) If any listed species or designated
critical habitat might be affected or is in the vicinity of the project, or if the project is located in
designated critical habitat, for non-Federal applicants the PCN must include the name(s) of
those endangered or threatened species that might be affected by the proposed work or utilize
the designated critical habitat that may be affected by the proposed work. Federal applicants
must provide documentation demonstrating compliance with the Endangered Species Act; and
(7) For an activity that may affect a historic property listed on, determined to be eligible for listing
on, or potentially eligible for listing on, the National Register of Historic Places, for non-Federal
applicants the PCN must state which historic property may be affected by the proposed work or
include a vicinity map indicating the location of the historic property. Federal applicants must
provide documentation demonstrating compliance with Section 106 of the National Historic
Preservation Act. (c) Form of Pre-Construction Notification: The standard individual permit
application form (Form ENG 4345) may be used, but the completed application form must
clearly indicate that it is a PCN and must include all of the information required in paragraphs
(b)(1) through (7) of this general condition. A letter containing the required information may also
be used. (d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project’s adverse
environmental effects to a minimal level. (2) For all NWP activities that require pre-construction
notification and result in the loss of greater than 1/2-acre of waters of the United States, for
NWP 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities that require pre-construction
notification and will result in the loss of greater than 300 linear feet of intermittent and
ephemeral stream bed, and for all NWP 48 activities that require pre-construction notification,
the district engineer will immediately provide (e.g., via email, facsimile transmission, overnight
mail, or other expeditious manner) a copy of the complete PCN to the appropriate Federal or
state offices (U.S. FWS, state natural resource or water quality agency, EPA, State Historic
Preservation Officer (SHPO) or Tribal Historic Preservation Office (THPO), and, if appropriate,
the NMFS). With the exception of NWP 37, these agencies will have 10 calendar days from the
date the material is transmitted to telephone or fax the district engineer notice that they intend to
provide substantive, site specific comments. The comments must explain why the agency
believes the adverse effects will be more than minimal. If so contacted by an agency, the district
engineer will wait an additional 15 calendar days before making a decision on the
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preconstruction notification. The district engineer will fully consider agency comments received
within the specified time frame concerning the proposed activity’s compliance with the terms
and conditions of the NWPs, including the need for mitigation to ensure the net adverse
environmental effects to the aquatic environment of the proposed activity are minimal. The
district engineer will provide no response to the resource agency, except as provided below.
The district engineer will indicate in the administrative record associated with each pre-
construction notification that the resource agencies’ concerns were considered. For NWP 37,
the emergency watershed protection and rehabilitation activity may proceed immediately in
cases where there is an unacceptable hazard to life or a significant loss of property or economic
hardship will occur. The district engineer will consider any comments received to decide
whether the NWP 37 authorization should be modified, suspended, or revoked in accordance
with the procedures at 33 CFR 330.5. (3) In cases of where the prospective permittee is not a
Federal agency, the district engineer will provide a response to NMFS within 30 calendar days
of receipt of any Essential Fish Habitat conservation recommendations, as required by Section
305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management Act. (4)
Applicants are encouraged to provide the Corps with either electronic files or multiple copies of
preconstruction notifications to expedite agency coordination.

Further Information

1. District Engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project.
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2012 Nationwide Permits
Regional Conditions
Omaha District
State of North Dakota

The following Nationwide Permit regional conditions will be used in the State of North Dakota.
Regional conditions are placed on Nationwide Permits to ensure projects result in less than
minimal adverse impacts to the aquatic environment and to address local resources concerns.

Wetlands Classified as Peatlands — Revoked for Use

All Nationwide Permits, with the exception of 3, 5, 20, 32, 38 and 45, are revoked for use in
peatlands in North Dakota.

Peatlands are saturated and inundated wetlands where conditions inhibit organic matter
decomposition and allow for the accumulation of peat. Under cool, anaerobic, and acidic
conditions, the rate of organic matter accumulation exceeds organic decay. Peatlands can be
primarily classified into ombrotrophic bogs and minerotrophic fens; the latter subdivided into
poor, moderate-rich, and extreme-rich fens, each with distinctive indicator species, community
physiognomy, acidity, alkalinity, and base cation content.

Wetlands Classified as Peatlands — Pre-construction Notification Requirement

For Nationwide Permits 3, 5, 20, 32, 38, and 45 permittees must notify the Corps in accordance
with General Condition 31 (Notification) prior to initiating any regulated activity impacting
peatlands in North Dakota.

Waters Adjacent to Natural Springs — Pre-construction Notification Requirement

For all Nationwide Permits permittees must notify the Corps in accordance with General
Condition No. 31 (Notification) for regulated activities located within 100 feet of the water source
in natural spring areas in North Dakota. For purposes of this condition, a spring source is
defined as any location where there is artesian flow emanating from a distinct point at any time
during the growing season. Springs do not include seeps and other groundwater discharge
areas where there is no distinct point source.

Missouri River, including Lake Sakakawea and Lake Oahe within the State of North
Dakota — Pre-construction Notification Requirement

For all Nationwide Permits permittees must notify the Corps in accordance with General
Condition No. 31 (Notification) prior to initiating any regulated activity in the Missouri River,
including Lake Sakakawea and Lake Oahe, within the State of North Dakota.
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Borrow Site Identification — All Nationwide Permits

The permittee is responsible for ensuring that the Corps is notified of the location of any borrow
site that will be used in conjunction with the construction of the authorized activity so that the
Corps may evaluate the site for potential impacts to aquatic resources, historic properties, and
endangered species. For projects where there is another lead Federal agency, the permittee
shall provide the Corps documentation indicating that the lead Federal agency has complied
with the National Historic Preservation Act and Endangered Species Act for the borrow site.
The permittee shall not initiate work at the borrow site in conjunction with the authorized activity
until approval is received from the Corps.

Counter-sinking Culverts and Associated Riprap — All Nationwide Permits

That culverts and riprap proposed to be installed within waters of the United States listed as
Class Il or higher on the 1978 Stream Evaluation Map for the State of North Dakota shall be
installed one foot below the natural streambed. The 1978 Stream Evaluation Map for the State
of North Dakota can be accessed on the North Dakota Regulatory Office’s website at:
http://www.nwo.usace.army.mil/html/od-rnd/ndhome.htm.

REGIONAL CONDITIONS APPLICABLE TO SPECIFIC NATIONWIDE PERMITS

Nationwide Permit 7 — Outfall Structures and Associated Intake Structures and
Nationwide Permit 12 — Utility Line Activities

Intake Structures - Intake screens with a maximum mesh opening of 1/4-inch must be provided,
inspected annually, and maintained. Wire, Johnson-like, screens must have a maximum distance
between wires of 1/8-inch. Water velocity at the intake screen shall not exceed Y2-foot per second.

Pumping plant sound levels will not exceed 75 dB at 50 feet.

Intakes located in Lake Sakakawea, above river mile 1519, are subject to the following conditions:
e The intakes shall be floating.
e At the beginning of the pumping season, the intake shall be placed over water with a
minimum depth of 20 feet.

¢ If the 20-foot depth is not attainable, then the intake shall be located over the deepest water
available.

o If the water depth falls below six feet, the intake shall be moved to deeper water or the
maximum intake velocity shall be limited to ¥ foot per second.

Intakes located in Lake Sakakawea, below river mile 1519, and in the Missouri River below
Garrison Dam are subject to the following conditions:
e The intakes shall be submerged.
e At the beginning of the pumping season, the intake will be placed at least 20 vertical feet
below the existing water level.
e The intake shall be elevated 2 to 4 feet off the bottom of the river or reservoir bed.
o |f the 20-foot depth is not attainable, then the intake velocity shall be limited to ¥s-foot per
second with the intake placed at the maximum practicable attainable depth.
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Nationwide Permit 11 — Temporary Recreational Structures - Boat Docks

a. If future operations by the United States require the removal, relocation, or other alteration, of
the structure or work herein authorized, or if, in the opinion of the Secretary of the Army or his
authorized representative, said structure or work shall cause unreasonable obstruction to the
free navigation of the navigable waters, the permittee will be required, upon due notice from the
Corps of Engineers, to remove, relocate, or alter the structural work or obstructions caused
thereby, without expense to the United States. No claim shall be made against the United
States on account of any such removal or alteration.

b. No boat dock shall be located on a sandbar or barren sand feature located in or along the
banks of the Missouri River.

c. The farthest point riverward on the dock located on the Missouri River proper shall not exceed
a total length of 30 feet from the ordinary high water line found along the high bank out into the
River. Information Note: Issuance of this permit does not supersede authorization required by
the North Dakota State Engineer’s Office.

d. Any boat dock located on the Missouri River shall be anchored to the top of the high bank.

e. Any boat dock located within an excavated bay or marina off the main river channel may be
anchored to the bay or marina bottom with spuds.

Nationwide Permit 13 - Bank Stabilization

Permittees must notify the Corps in accordance with General Condition No. 31 (Notification)
prior to initiating any regulated activity within the State of North Dakota.

Nationwide Permit 23 - Approved Categorical Exclusions

Permittees must notify the Corps in accordance with General Condition No. 31 (Notification)
prior to initiating any regulated activity within the State of North Dakota. In addition to
information required by General Condition 31, permittees must identify the approved categorical
exclusion that applies and provide documentation that the project fits the categorical exclusion.

Nationwide Permit 27 - Aquatic Habitat Restoration, Establishment and Enhancement
Activities

Permittees must notify the Corps in accordance with General Condition No. 31 (Notification)
prior to initiating any regulated activity within the State of North Dakota.
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GENERAL CONDITIONS (REGIONAL ADDITIONS)

General Condition 3- Spawning Areas

No regulated activity within waters of the United States listed as Class Il or higher on the 1978
Stream Evaluation Map for the State of North Dakota or on the North Dakota Game and Fish
Department’s website as a North Dakota Public Fishing Water shall occur between 15 April and
1 June. No regulated activity within the Red River of the North shall occur between 15 April and
1 July. North Dakota Public Fishing Waters can be accessed at: http://gf.nd.gov/fishing/nd-fish-
wat.html. The 1978 Stream Evaluation Map for the State of North Dakota can be accessed on
the North Dakota Regulatory Office’s website at: http://www.nwo.usace.army.mil/html/od-
rnd/ndhome.htm.

General Condition 6 — Suitable Material

Permittees are reminded that General Condition No. 6 prohibits the use of unsuitable material.
In addition, organic debris, some building waste, and materials excessive in fines are not
suitable material. Specific verbiage on prohibited materials can be accessed on the North
Dakota Regulatory Office’'s website at: http://www.nwo.usace.army.mil/html/od-
rnd/ndhome.htm.

General Condition 9 - Management of Water Flows

Permittees are reminded that water flow management addressed in General Condition 9 is
applicable to all aspects of a permitted project, including temporary features.

General Condition 31 — Pre-construction Notification

Prospective permittees should be aware that a field delineation may be required for
applications where notification is required in accordance with General Condition 31 and/or
mitigation may be required. The Corps 1987 Wetland Delineation Manual and applicable
Regional Supplements to the Manual can be accessed on the North Dakota Regulatory Office’s
website at: http://www.nwo.usace.army.mil/html/od-rnd/ndhome.htm.
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\ ENVIRONMENTAL HEALTH SECTION
Gold Seal Center, 818 E. Divide Ave.

’ NORTH DAKOTA Bismarck, ND 58501-1947
’ DEPARTMENT of HEALTH 701.328.5200 (fax)
www ndhealth.gov

Construction and Environmental Disturbance Requirements

These represent the minimum requirements of the North Dakota Department of Health.
They ensure that minimal environmental degradation occurs as a result of construction
or related work which has the potential to affect the waters of the State of North Dakota.
All projects will be designed and implemented to restrict the losses or disturbances of
soil, vegetative cover, and pollutants (chemical or biological) from a site.

Soils

Prevent the erosion of exposed soil surfaces and trapping sediments being transported.
Examples include, but are not restricted to, sediment dams or berms, diversion dikes,
hay bales as erosion checks, riprap, mesh or burlap blankets to hold soil during
construction, and immediately establishing vegetative cover on disturbed areas after
construction is completed. Fragile and sensitive areas such as wetlands, riparian
zones, delicate flora, or land resources will be protected against compaction, vegetation
loss, and unnecessary damage.

Surface Waters

All construction which directly or indirectly impacts aquatic systems will be managed to
minimize impacts. All attempts will be made to prevent the contamination of water at
construction sites from fuel spillage, lubricants, and chemicals, by following safe storage
and handling procedures. Stream bank and stream bed disturbances will be controlied
to minimize and/or prevent silt movement, nutrient upsurges, plant dislocation, and any
physical, chemical, or biological disruption. The use of pesticides or herbicides in or
near these systems is forbidden without approval from this Department.

Fill Material

Any fill material placed below the high water mark must be free of top soils,
decomposable materials, and persistent synthetic organic compounds (in toxic
concentrations). This includes, but is not limited to, asphalt, tires, treated lumber, and
construction debris. The Department may require testing of fill materials. All temporary
fills must be removed. Debris and solid wastes will be removed from the site and the
impacted areas restored as nearly as possible to the original condition.

Environmental Health Division of Division of Civision of Dhvision of
Seclion Chief's Cffice Air Quality Municipal Facilities Waste Management Water Quality
701.328.5150 701.3258.5188 701.328 5211 701 328.5166 701 328 5210

Printed on recycled paper.
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION

FUEL COST ADJUSTMENT CLAUSE
Revision Date: 9/8/2006

Introduction

This Special Provision provides for price adjustments to the Contract when significant changes in
the cost of motor fuels and burner fuels occur while completing the Contract work. Participation
in fuel cost adjustment program is not mandatory. A Contractor is not required to notify the
Department at the time of submitting bids whether the Contractor will or will not participate in the
fuel cost adjustment provision.

The North Dakota Department of Transportation (NDDOT) will send the low responsible bidder a
“Fuel Cost Adjustment Affidavit” (SFN 58393) with the proposed Contract. The Contractor shall
return a completed Fuel Adjustment Affidavit with the signed Contract as specified in Standard
Specification Section 103.06, Execution and Approval of the Contract. The affidavit shall be
returned on all Contracts with this provision even if the Contractor elects not to participate in the
provision.

Compensation adjustments for motor fuels and burner fuels consumed in prosecuting the
Contract shall be determined by the Engineer in accordance with the provisions set forth herein.
Compensation adjustments will be assessed monthly for the cost of the motor fuels and burner
fuels whenever the Current Fuel Index (CFI) is outside the given threshold of the Base Fuel Index
(BFI) for the Contract.

If the Contractor has a fixed price for fuel for motor or burner fuels to complete the work, no fuel
cost adjustments will be made for that fuel type. If there is no fixed fuel price for motor or burner
fuels, participation in the Fuel Adjustment provision is the decision of the prime Contractor.

If the prime Contractor decides not to participate, no fuel cost adjustments will be made to the
Contract for the Contractor or any subcontractors. If the prime Contractor elects to participate in
the fuel cost adjustment provision, the prime Contractor shall include the anticipated fuel cost of
subcontractors who wish to participate. If fuel cost adjustments are made to the Contract, the
prime Contractor shall ensure that participating subcontractors including second and lower tier,
are included in the adjustments in proportion to the percentage of work and anticipated fuel cost
by that subcontractor.

Fuel Indexes
Each month, NDDOT will record the average wholesale price for No. 2 diesel fuel and the
average wholesale price for unleaded gasoline (87 octane). The monthly average will be the

average of the daily rack prices for the month as reported by DTN Energy for Fargo ND.

The burner fuel index will be the No. 2 diesel fuel index regardless of the type of burner fuel
actually used.

The Base Fuel Index (BFI) price for motor fuels and burner fuel to be used in the Contract will be
the average wholesale price for the month prior to the bid opening.

The Current Fuel Index (CFI) price for motor fuels and burner fuel to be used for each monthly
adjustment will be the average wholesale price for the month prior to the adjustment month.
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Fuel Ratio

For motor fuels diesel and unleaded gas, the fuel ratio of the Contract will be determined by
dividing the Contractor’s affidavit costs for each motor fuel by the original Contract amount.

For burner fuels, the fuel ratio of the contract will be determined by dividing the Contractor’s
affidavit cost for burner fuels by the original Contract amount of plant-mixed hot bituminous
pavement paid by the ton. Asphalt cement, binders and other miscellaneous bituminous items
shall not be included.

The fuel ratio of the contract for motor and burner fuels will remain the same throughout the
length of the contract. The sum of the affidavit fuel costs shall not exceed 15% of the original
Contract amount.

The fuel ratio for the three fuel types will be determined by the following equation:

Fuel Ratioy,y, ) = Affidavit Costy,y, z/ Original Contract Amount, y, )

(x) = Motor Fuel (Diesel)
v) = Motor Fuel (Unleaded)
(2) = Burner Fuel

Fuel ratio of the contract for each
respective fuel type

Fuel Ratio, y, »

Affidavit Cost y, ) = Fuel costs from Fuel Adjustment Affidavit
(SFN 58393)

Original Contract Amounty ,, = Total of the original contract amount
excluding lane rental, and Part B of the
bid (when A+B bidding is used), if
applicable.

Original Contract Amounty, = Total original contract amount for all hot
bituminous pavement bid items combined,
excluding bid items for asphalt cement,
sawing and sealing joints, coring, etc.
Only hot bituminous pavement bid items
measured by the Ton will be included in
the calculation.




Cost Change

SP Fuel Cost Adjustment Clause

The monthly change in fuel costs will be determined by the following equation:
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(x)
v)
(2

Cost Change, y, »)

CFly,y, 2

BFly y, 2

COSt Cha.nge()(Y y, z) = ( C'zl()(Y Y, Z) = BF'(X, Y, Z) ) / BFI(X, Y, Z)

Motor Fuel (Diesel)
Motor Fuel (Unleaded)
Burner Fuel (use diesel prices)

The relative change in the current CFI and
the BFI for each fuel type

Current Fuel Index for each fuel type

Base Fuel Index for each fuel type

Contract Adjustments

Contract adjustments will be made for the cost of motor and burner fuels whenever the cost
change exceeds a +0.10 threshold. No fuel cost adjustment will be made for work done under
liquidated damages. Adjustments will be determined for Motor Fuel (diesel), Motor Fuel
(unleaded), and Burner Fuel (burner) separately and shall be computed on a monthly basis.
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When the cost change is greater than 0.10, the rebate to the Contractor for each fuel
type shall be computed according to the following formulas:

()

(v)

@

FCAxy, 2

Fuel Ratioy,y,

Estimate,

Estimate,

Cost Change, y, »)

FCAx y 2= Fuel Ratioy,y, ) X Estimate, , ,y X ( Cost Change,y,, —0.10)

Motor Fuel (Diesel)
Motor Fuel (Unleaded)
Burner Fuel

Fuel Cost Adjustment for each of the fuel types
Fuel Ratio for each of the fuel types

The monthly total of work done on estimates
issued in the current month excluding incentive or
disincentive payments, pay factor adjustments
and any work completed under liquidated
damages.

The monthly total of hot bituminous pavement
work done on estimates issued in the current
month, excluding bid items for asphalt cement,
sawing and sealing joints, coring, etc. Only hot
bituminous pavement bid items measured by the
Ton will be included in the calculation. Hot
bituminous pavement work completed under
liquidated damages will not be included.

The monthly change in fuel costs for each of the
fuel types
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When the cost change is less than -0.10, the credit to the Department for each fuel type shall be

computed according to the following formulas:

()

v)

@)

FCAx y, 2

Fuel Ratioy,y, 7

Estimatey,

Estimate,

Cost Change, y, »)

FCAx. y 2= Fuel Ratioy, y, X Estimate, ,, X ( Cost Change,,, , + 0.10)

Motor Fuel (Diesel)
Motor Fuel (Unleaded)
Burner Fuel

Fuel Cost Adjustment for each of the fuel types
Fuel Ratio for each of the fuel types

The monthly total of work done on estimates
issued in the current month excluding any
incentive or disincentive payments, pay factor
adjustments and any work completed under
liquidated damages.

The monthly total of hot bituminous pavement
work done on estimates issued in the current
month, excluding bid items for asphalt cement,
sawing and sealing joints, coring, etc. Only hot
bituminous pavement bid items measured by the
Ton will be included in the calculation. Hot
bituminous pavement work completed under
liquidated damages will not be included.

The monthly change in fuel costs for each of the
fuel types

Payments

Adjustments will be determined by the Engineer monthly. Adjustments will be made under the
following spec and code for each fuel type:

109 0100
109 0200
109 0300

Motor Fuels (Diesel)

Motor Fuels (Unleaded)

Burner Fuel

When significant payment adjustments are made on final estimates to account for final in-place
measured quantities, the Engineer may prorate the adjustments back to the months when the

work was done.

Attachments

For informational purposes, a ‘Fuel Cost Adjustment Affidavit’ (SFN 58393) is included as

Attachment A.



FUEL COST ADJUSTMENT AFFIDAVIT SP Fuel Cost Adjustment Clause
North Dakota Department of Transportation, Construction Services 6of 6
SFN 58393 (08-2006) Attachment A

Project Number

The Contractor is not required to notify the Department at the time of submitting bids whether he will or will not participate
in the fuel cost adjustment program. The Contractor shall return the affidavit on all Contracts with this Provision even if
the Contractor elects not to participate.

Check the box for each fuel type that has a fixed price.
No adjustments in fuel price will be made for the boxes that are checked.

[] Diesel [] unleaded [] Burner Fuel

Does your company elect to participate in a fuel adjustment for this contract for the fuels that do not have a fixed price?
No adjustments in fuel prices will be made if No is checked.

[J yes [ No

If yes, provide the total dollars for each of the applicable fuels.

Diesel (x) $

Unleaded (y) $

Burner Fuel (z) $

Sum (xty+z) $ % of Original Contract Amount %*

*The sum of the x, y, and z may not exceed 15% of the original contract amount.

Under the penalty of law for perjury of falsification, the undersigned,

Name Title

of , here by certifies that the documentation is submitted in good
Contractor

faith, that the information provided is accurate and complete to the best of their knowledge and belief, and that the
monetary amount identified accurately reflects the cost for fuel, and that they are duly authorized to certify the above
documentation on behalf of the company.

| hereby agree that the Department or its authorized representative shall have the right to examine and copy all Contractor
records, documents, work sheets, bid sheets and other data pertinent to the justification of the fuel costs shown above.

X
Date Signed
State of
County of
Subscribed and sworn to before me this day of ’
(Seal) X

Signature of Notary Public

My Commission Expires



	Job 5
	Proposal

	Bid Limitation

	Permissible Discount

	Receipt of Addenda Acknowledgement 
	Proposal Guaranty

	Bid Items 

	Time for Completion 
	Affidavit 

	Index of Provisions 
	Road  Restrictions
	PS 1, Price Schedule for Miscellaneous Items 
	Appendix A of the Title VI Assurances

	Appendix E of the Title VI Assurances

	OJT Special Provision - October 6, 2014 
	SP 3(14) Temporary Erosion and Sediment Best Management Practices
	SP 4(14) Federal Migratory Bird Treaty Act
	SP 54(14) Concrete Final Surface Finish
	SP 158(14) Temporary Stream Diversions
	SP 159(14) Landscape Planting
	SP 190(14) Winter Suspension
	SP 5052(14) Permits and Environmental Considerations
	SP Fuel Costs Adjustment Clause


	DFS__Title_FUEL_ADJUSTMENT: 
	4: 
	3: 

	DFS__Title_FUEL_TYPE_3: 
	2: 

	DFS__Title_FUEL_TYPE_2: 
	1: 

	DFS__Title_FUEL_TYPE_1: 
	0: 

	FUEL_TYPE_1: Off
	FUEL_TYPE_2: Off
	FUEL_TYPE_3: Off
	FUEL_ADJUSTMENT: Off
	DIESEL: 
	UNLEADED: 
	BURNER_FUEL: 
	PROJECT_NO_4: 
	PROJECT_NO_5: 
	PROJECT_NO_1: 
	PROJECT_NO_2: 
	PROJECT_NO_3: 
	PROJECT_NO_6: 
	STATE_OF: 
	COUNTY_OF: 
	SUBSCRIBED_AND_SWORN_TO_BEFORE: 
	DAY_OF: 
	MY_COMMISSION_EXPIRES: 
	PROJECT_NO: 
	EF8: 


