



# North Dakota Department of Transportation

Grant Levi, P.E.  
*Director*

Jack Dalrymple  
*Governor*

September 29, 2015

## ADDENDUM 2 – JOB 13

TO: All prospective bidders on project SHE-2-999(040), Job No. 13, scheduled for the October 9, 2015 bid opening.

The following plan and request for proposal revisions shall be made:

Plan Revisions:

**See attached summary from Damon K DeVillers, PE, Interstate Engineering Inc., dated September 25, 2015 for an explanation.**

Request for Proposal Revisions:


**Remove and replace page 8 of 10 of the Proposal pages located at the beginning of the Request for Proposal, with the enclosed page revised 9/29/2015.**

Page 8 of 10:

Item 754 1104 REMOVE SIGN FOUNDATION; quantity increased from 279 to 319 EA.

This addendum is to be incorporated into the bidder's proposal for this project.

Expedite bid files should be updated by downloading the addendum file from the Bid Express on-line bidding exchange at <http://www.bidx.com/> or the Department's web page (<http://www.dot.nd.gov>) and load it into the Expedite program.

  
For CAL J. GENDREAU – CONSTRUCTION SERVICES ENGINEER  
80:plm  
Enclosure



September 25, 2015

ADDENDUM 2 JOB 13

TO: All prospective bidders on Project SHE-2-999(040); PCN 20640, Job #13, scheduled for the October 9, 2015 bid opening.

The following plan revision shall be made:

Plan Revision:

Remove and Replace Sheet 8 – 1 with the enclosed sheet.

Sheet 8 – 1: Bid item 754-1104 REMOVE SIGN FOUNDATION changed from 279 EA to 319 EA

Remove and Replace Sheet 8 of 10 of the proposal form

Sheet 8 of 10: Bid item 754-1104 REMOVE SIGN FOUNDATION changed from 279 EA to 319 EA

This addendum is to be incorporated into the bidder's proposal for this project.

*Damon DeVillers*

Damon K. DeVillers, PE – Design Engineer

DKD:jjj  
Enclosure

Professionals you need, people you trust

P.O. Box 667 • 1999 4<sup>th</sup> Street N • Wahpeton, ND 58075-0667 • P: 701-642-5521 • F: 701-642-5215 • [www.iengi.com](http://www.iengi.com)

Offices in: North Dakota • Montana • Minnesota • South Dakota



# ESTIMATED QUANTITIES

Revised 9-25-15

STATE	PROJECT NO.	SECTION NO.	SHEET NO.
ND	SHE 2-999(040)	8	1

SPEC NO	CODE NO	ITEM DESCRIPTION	UNIT	TOTAL ESTIMATED QUANTITY
103	0100	CONTRACT BOND	L SUM	1
251	0200	SEEDING CLASS II	ACRE	0.8
253	0201	HYDRAULIC MULCH	ACRE	0.8
702	0100	MOBILIZATION	L SUM	1
704	0100	FLAGGING	MHR	100
704	1000	TRAFFIC CONTROL SIGNS	UNIT	1,356
704	1052	TYPE III BARRICADE	EA	2
704	1060	DELINEATOR DRUMS	EA	30
704	1067	TUBULAR MARKERS	EA	20
704	1087	SEQUENCING ARROW PANEL – TYPE C	EA	1
754	0112	FLAT SHEET FOR SIGNS – TYPE IV REFL SHEETING	SF	570
754	0206	STEEL GALV POSTS – TELESCOPING PERFORATED TUBE	LF	1,000
754	0210	GALV STEEL POST – STANDARD PIPE	LF	1,167
754	0214	GALV STEEL POST – W-SHAPE POSTS (TWO OR MORE)	LF	6,872
754	0534	PANEL FOR SIGNS – TYPE IV REFLECTIVE SHEETING	SF	12,448
754	0541	OVERLAY PANEL – TYPE IV REFLECTIVE SHEETING	SF	7,139
754	0592	RESET SIGN PANEL	EA	26
754	1100	CLASS AE CONCRETE – SIGN FOUNDATIONS	CY	49.2
754	1104	REMOVE SIGN FOUNDATION	EA	319

This document was originally issued and sealed by  
Damon K. DeVillers  
Registration Number  
PE-3523,  
On 9/25/15 and the original document is stored at  
the North Dakota Department  
of Transportation