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Grant Levi, PE. ' Jack Dalrymple

Director Governor

October 1, 2015

ADDENDUM 3 - JOB 30

TO:  All prospective bidders on project IM-8-029(165)063, Job No. 30, scheduled for the
October 9, 2015 bid opening.

The following plan revision shall be made:

Plan Revision:
Remove and replace sheet 6-2 with the enclosed sheet revised 9/30/2015.

Sheet 6-2:
Note 770-P02 MULTIPLE UNDERGROUND CABLE has been added.

This addendum is to be incorporated into the bidder’s proposal for this project.
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CAL J. GENDREAU — CONSTRUCTION SERVICES ENGINEER
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NOTES

SECTION 140

770-P01 REVISE LIGHTING: The overhead sign lighting for the sign structure at Sta 17+68
shall be operational before winter. All high mast lights affected by the slide repair
shall be operational during winter.

770-P02 MULTIPLE UNDERGROUND CABLE: The plans call for using Multiple Underground

Cable and Conduit in various locations. In lieu of the Multiple Underground Cable, the

contractor may furnish and install rigid conduit and single RHW conductors of the
same size as shown in the plans for the Multiple Underground Cable.

The conduit size shall be as specified in the National Electric Code. If the contractor
chooses to use the conduit and single conductors, the cost to furnish conduit and
conductors shall be included in the item Multiple Underground Cable. The cost of
installing conduit with single conductors shall be included in the bid price for the
"Revise Lighting System".

The conduit shown in the plans under roadways for installing Multiple Underground
Cable will be included in the item “Revise Lighting System”

Revised 9/30/15
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