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100-P01 GENERAL:  Traffic shall be maintained on ND 200A for the duration of the project. The 
existing bituminous surfacing on ND 200A shall remain in-place until the time that the 
proposed alignment’s dirt grade is ready to receive the aggregate base. 

 
The earthwork contractor shall unload the slide area in a manner that does not create 
additional slides or embankment instability that may impact ND 200A or the clear zone of 
ND 200A. Additional slides may occur if the contractor unloads the area from the bottom first. 

 
Any cart way that is needed for the earthmoving operation shall be located in an area outside 
of the ND 200A clear zone. 

 
100-P02 AREAS OF FREE WATER:  If areas of free water are encountered during construction, 

drainage must be provided. Materials & Research shall be contacted for drainage design. 
 
105-200  UTILITY COORDINATION:  A utility coordination meeting is required. 
 
107-710 HAUL ROADS:  Before submitting a proposal, contact the appropriate State, County, 

Township or City officials to determine if there are any roadways that will be designated as 
“no haul routes”. 

 
200-010 SHRINKAGE:  25 percent additional volume is included for shrinkage in earth embankment. 
 
200-P01 INCLINOMETER TUBE:  There is an existing inclinometer tube located at station 212+73, 

101 feet left. The inclinometer tube and the ground within a 5-foot radius of the inclinometer 
tube are not to be disturbed. 

 
201-P01 CLEARING & GRUBBING:  Clearing and grubbing includes the removal and disposal of trees 

(all sizes), shrubs, stumps, roots, brush, and other surface objects from the excavation areas 
along this project. Payment for “Clearing and Grubbing” will be lump sum. 

 
There are numerous clusters of trees located on the existing backslope. Many of the trees 
may have to be removed for the slide stabilization. The contractor shall minimize the impact 
of the trees located outside the slide stabilization area. 

 
202-P01 REMOVAL OF BITUMINOUS SURFACING:  Removal of bituminous surfacing consists of 

removing and salvaging the existing bituminous pavement and aggregate base. Include the 
cost of providing a full depth vertical saw cut in the contract unit price for “Removal of 
Bituminous Surfacing”. If the pavement is removed with a milling machine a saw cut is not 
required. The bottom 2" of existing aggregate has been considered unsuitable and shall be 
included in the excavation quantities. 

 
203-385 HAUL:  No average haul has been computed for this project. 
 
203-P01 TOPSOIL:  The existing topsoil within the areas of roadway foreslopes and ditch bottoms 

shall be salvaged. It may be difficult to salvage the existing topsoil on the proposed 
backslope and benches. Salvageable topsoil located on the backslope and benching is 
required to be salvaged. The Contractor will be required to use imported topsoil where the 
topsoil was not salvaged. It will be the Contractor’s responsibility to obtain and furnish 
imported topsoil where required. Quantities have been developed using imported topsoil for 
the backslope and benching areas.  

 

 All work associated with obtaining, hauling and placing the imported topsoil shall be included 
in the price bid for “Topsoil – Imported”. All other topsoil work shall be included in the price 
bid for “Topsoil”. 

 
203-P02 COMMON EXCAVATION - WASTE:  Excavated material from the slide area may be 

disposed of at the state optioned waste site or a site selected by the contractor and accepted 
by the Engineer. If the state optioned waste site is utilized, deposit the waste material in the 
eastern half of the Waste Option Area within the “Approximate Waste Area” designated on 
the plans. If the Contractor elects to utilize the state option waste site the stipulations of the 
Waste Material Option Agreement shall apply. 

 
The waste material removed from the slide location primarily consists of earthen 
embankment but also may include rocks, boulders, sandstone, coal, shale and other 
unsuitable materials. The contractor shall not stockpile any waste material within the highway 
right of way. 

 
The state optioned waste site will accept both suitable and unsuitable material removed from 
the slide area. All unsuitable material shall be buried under at least three feet of suitable 
earthen material. The state optioned waste site is located just east of a hill type terrain. The 
waste material shall be placed in a hill type fashion that will blend into the existing terrain. 

 
The area between the slide and the state option waste site has an existing utility easement 
that the contractor will have to cross. Minnkota Power has a water line and fiber optic line 
within this utility easement area. Minnkota Power has required that the contractor place a 
minimum of two feet of earthen material over this easement area to bridge the load over the 
existing utilities. 

 
All costs to complete the above-described work shall be included in the price bid for 
“Common Excavation – Waste”. 
 

203-P03 RESET SIGN PANEL:  The stop sign at the driveway intersection shall be removed and reset 
at the proposed intersection location. Any damage to the sign and support caused by the 
contractor’s operation shall be replaced at the contractor’s expense. All labor and equipment 
necessary to remove and reset the sign and support shall be included in the price bid for 
"Common Excavation-Waste." 

 
203-P04 RESET REFERENCE MARKER:  The reference marker located at mile point 916 shall be 

removed and reset as directed by the Engineer. Any damage to the sign and support caused 
by the contractor’s operation shall be replaced at the contractor’s expense. All labor and 
equipment necessary to remove and reset the sign and support shall be included in the price 
bid for "Common Excavation-Waste." 

 
203-P05 REMOVE SIGNS & SUPPORTS:  There are 2 – “MATERIAL ON 

ROADWAY” signs and 6 – Object Markers Type III located within 
the project limits. These signs shall be removed by the Contractor 
and stockpiled in the highway right of way outside the roadway 
clear zone. Signs and supports will be picked up by maintenance 
staff from the NDDOT Center Section. The Engineer shall contact 
the maintenance staff at 701-794-3480 to pick up the signs and 
supports. All labor and equipment necessary to perform this work 
shall be included in the price bid for "Common Excavation-Waste." 
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230-P01 SUBGRADE PREPARATION-TYPE A:  Subgrade Preparation-Type A shall be required in 
areas where the proposed roadway section differs from the existing roadway and where new 
embankment will be required. The depth shall be 12 inches.  

 
261-P01 FIBER ROLLS 12 IN:  In areas to be protected with ECB Type 2, install permanent fiber rolls 

atop the ECB. Trenching for installation of permanent fiber rolls installed over the ECB will 
not be required. 

 
302-P01 TRAFFIC SERVICE AGGREGATE:  1,250 tons of Traffic Service Aggregate has been 

provided for maintaining traffic. This is sufficient quantity for a single lift, 24’ wide and 4” deep 
for the entire length of the realignment. 

 
Of the quantity stated above, the contractor shall provide a stockpile of Traffic Service 
Aggregate within the project limits or within a 15-minute distance from the project site. A 
quantity of 600 tons of Traffic Service Aggregate shall be available prior to removing the 
existing bituminous surfacing on ND 200A. This material will be used for repairs as requested 
by the Engineer. All costs to obtain this stockpile site will be the responsibility of the 
contractor. This site shall be cleared as described in Section 107.05 of the Standard 
Specifications. 

 
The payment for material will cover all costs associated with the stockpiling of the material, 
and the delivery of the material to the repair site or graded roadbed as directed by the 
Engineer. All costs to perform this above described work shall be included in the price bid for 
“Traffic Service Aggregate”. 
 

411-P01 MILLING SECTIONS:  At the beginning and end of milling sections, the existing bituminous 
material shall be removed to form a straight vertical edge to allow placement of the full depth 
of surfacing. All material removed in these operations shall become the property of the 
contractor and shall be disposed of off the right of way. All costs to perform the above 
described work shall be included in the price bid for “Milling Pavement Surface”. 

 
411-P02 TEMPORARY ASPHALT WEDGES:  The Contractor shall place temporary asphalt wedges 

at the end of the project to allow smooth passage of vehicles at these milled locations. The 
temporary wedges shall be placed on these milled areas prior to the traffic being allowed 
back on the milled roadway section. Milled material shall not be used for wedges. All costs 
associated with labor, materials and equipment for the installation and removal of the asphalt 
wedges shall be included in the price bid for “Milling Pavement Surface”. 

 
430-P01  COMMERCIAL GRADE HOT MIX ASPHALT:  The Hot Mix Asphalt shall be placed in 

accordance with Section 430.03F, with the following revisions: 
 

• The Hot Mix Asphalt provided by the Contractor shall meet the requirements of 
Superpave FAA 43 shown in Section 430.03 C of the Standard Specifications 

• Compaction shall meet the requirements of Section 430.04 I.3 "Ordinary Compaction". 
• Acceptance of material shall be in accordance with Section 105.07 of the Standard 

Specifications. 
 
 
 
 
 
 

704-P01 TRAFFIC CONTROL:  The traffic control for the construction of the project shall consist of 
one-lane road closures, shoulder closures, flagging, and pilot car operations. Pilot car is only 
required for grading and paving operations and transition from the existing roadway to the 
proposed roadway. The traffic control devices shall comply with the following Standard 
Drawings: 

 
D-704-5, Contractor sign is applicable 
D-704-7, 8, 9, 10, 11, 12, 13, 14 and 50 are applicable 
D-704-15, Layout Type A used to develop the traffic control layout plan sheet as shown in 

Section 100. 
D-704-22, Layout Type K for construction trucks hauling material. 
D-704-24, Layout Type U used to develop the traffic control layout plan sheet as shown in 

Section 100. 
D-704-26, Layout Type CC and FF used to develop the traffic control layout plan sheet as 

shown in Section 100. 
D-704-27, for pavement marking 
D-704-56, for grinding shoulder rumble strips 

 
The contractor will be required to provide a traversable shoulder and/or foreslope after 
working hours throughout the project. A traversable slope is defined as having a cross-slope 
of 4:1 or flatter and drop-offs 2" or less. If a traversable slope cannot be provided, the 
Contractor shall provide 24 hour flagging and traffic control at their expense until a 
traversable slope can be constructed. 

 
The required traffic control signs and devices are included in the "Traffic Control Devices List" 
and will be measured and paid at the Contract Unit Price for each device. Additional devices 
required to accommodate the Contractor's operation shall be the Contractor's responsibility. 

 
714-P01 UNDERDRAIN SYSTEM:  The underdrain system shall consist of a fabric wrapped 6" 

drainage pipe placed in a trench and backfilled with class 43 drainage aggregate and earth 
fill. All work and materials required to install the underdrain system shall be included in the 
unit price bid for “Pipe Polyethylene Corr Perf 6in Drain”. 

 
The NDDOT Materials and Research Geotechnical Section shall be contacted a minimum of 
one week prior to the installation of the underdrain system. 

 
714-P02  HEADWALL PRECAST CONCRETE 6IN:  Each headwall shall be provided with a 

rodent screen that fits snuggly into the headwall so mice and other rodents are 
unable to enter the drain. The rodent screens must be removable. The Contractor 
will not be permitted to grout the screens into place. All costs associated with the 
rodent screens and installation will be included in the unit price bid for “Headwall 
Precast Concrete 6in”. 
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