



# North Dakota Department of Transportation

Grant Levi, P.E.  
Director

Jack Dalrymple  
Governor

April 22, 2016

## ADDENDUM 1 – JOB 16

TO: All prospective bidders on project TAU-LCT-1-988(041)052 & TAU-LCT-1-806(049)068, Job No. 16 scheduled for the May 13, 2016 bid opening.

The following request for proposal revision shall be made:

Request for Proposal Revisions:

**Remove and replace page 9 of 10 of the Proposal pages located at the beginning of the Request for Proposal, with the enclosed page revised 4/19/2016.**

Page 9 of 10:

Completion time was revised.

This addendum is to be incorporated into the bidder's proposal for this project.

fol CAL J. GENDREAU – CONSTRUCTION SERVICES ENGINEER

80:plm

Enclosure

**PROPOSAL FORM**

North Dakota Department of Transportation

**BID OPENING: May 13, 2016**

**Job 016**

Page 9 of 10

Rev: 4/19/2016

**Projects:** TAU-LCT-1-988(041)052 (PCN-21152) and TAU-LCT-1-806(049)068 (PCN-21150)

**Type of Work:** ASPHALT PAVING & ASSOCIATED WORK

**County:** MORTON

**Length:** 2.5580 Miles

---

**TIME FOR COMPLETION:**

The undersigned Bidder agrees, if awarded the contract, to prosecute the work with sufficient forces and equipment to complete the contract work within the allowable time specified as follows:

**WORKING DAY CONTRACT:** NA working days are provided. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.

**CALENDAR DAY CONTRACT:** NA calendar days are provided. The completion date will be determined by adding NA calendar days to NA or the date work begins on the project site, whichever is earlier.

**COMPLETION DATE CONTRACT** The project completion date is 08/26/2016. The Department provides a minimum of NA working days. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.