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April 27, 2016 
 
 
 

ADDENDUM 1 JOB 12 
 
 
TO: All prospective bidders on Project CNOC-BRC-4741(051), Job #12, 

scheduled for the May 13, 2016 bid opening. 
 
The following plan revision shall be made: 
 
Plan Revision: 
 
Remove and replace sheet 170-4 with the enclosed sheet revised 4/27/2016. 
 
The wording of note 624-P01 has been clarified. 
 
Proposal Revision: 
 
Remove and replace the SP 5107(14) placeholder with the enclosed SP 
5107(14) dated 4/27/2016. 
  
The US Army Corp of Engineers 404 permit will be incorporated into the project by 
this SP. 
 
 
This addendum is to be incorporated into the bidder’s proposal for this project. 
 
 
 
 
 
Mike Bassingthwaite, PE 
 
MB:mb 
Enclosure 
 
 
 

           Mike Bassingthwaite
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NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION (SP) 

PERMITS AND ENVIRONMENTAL CONSIDERATIONS 

CNOC-BRC-4741(051) PCN 18714 
 
 
 
This Special Provision incorporates the US Department of Army Corps of Engineers 
(USACE) Nationwide Permit No. 23.  The project as proposed consists of constructing a 
new 3 span concrete bridge, placing riprap, approach roadway grading and incidentals. 
 
 
The Contractor shall be responsible for complying with all the terms and conditions as 
contained in the permit attached hereto.  Bidders shall become familiar with all standard 
conditions and special conditions of the permit and submit their bid for the construction 
of this project based on the following: 
 
 

 USACE Nationwide Permit No. 23 
USACE Permit NOW-2010-0265-BIS authorizes impacts with bridge 
construction, riprap placement, approach roadway grading and incidentals.  
Approximately 0.03 acres of temporary and 0.10 acres of permanent impacts 
to jurisdictional other waters will result from construction activities 

 
 
The Contractor shall be responsible for obtaining permits for impacts not authorized by 
the attached permit obtained by Stutsman County. 
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STATE PROJECT NO. SECTION 
NO. 

SHEET 
NO. 

ND CNOC-BRC-4741(051) 170    4 

This document was 
originally issued 
and sealed by 

Alexander 
Schwarzhoff, 

Registration Number 
PE-9435, 

on 4/27/16 and the 
original document 

is stored at the North 
Dakota Department 
of Transportation. 

 

 
The Contractor shall furnish Written Certification that the pile hammer is developing the 
energy stated in the pile hammer data sheets or Certification of the reduction in 
performance due to wear or other factors which will affect the pile hammer performance. 
 
 

 
622-P03 PILE RE-STRIKE: Driving shall be suspended on any pile that does not achieve the 

required bearing capacity within the estimated length.  The Contractor shall perform a re-
strike on each pile that did not previously achieve the required bearing capacity, at least 
24 hours after completing the initial drive.  A re-strike is considered 10 hammer blows for 
which an accurate energy and penetration can be observed.  If the required bearing is not 
achieved during the re-strike, the pile shall be driven until the required bearing is 
achieved.  No additional re-strikes will be required.  All costs associated with performing 
the re-strike and subsequent pile driving shall be included in the unit price bid for Steel 
Piling HP 12X53. 

 
624-P01 RAILINGS: Bridge Railings shall be furnished and installed as shown in the details for 

Type T631 railing. The unit price bid shall be considered full compensation for furnishing 
all equipment, labor and materials necessary. The pay limits shall be as shown on the 
drawings. All railing and connection hardware for the W-Beam Guard Rail shall be 
considered in the price bid for “Railing”.  It shall be the Contractor’s responsibility to verify 
that the plate/bolt assemblies are installed at the proper location and elevation to assure 
that the bolts are of proper length and projection. 
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