



# North Dakota Department of Transportation

Thomas K. Sorel  
*Director*

Doug Burgum  
*Governor*

July 2, 2018

## ADDENDUM 2 – JOB 4

TO: All prospective bidders on project IM-5-094(122)027, Job No. 4 scheduled for the July 13, 2018 bid opening.

The following request for proposal revisions shall be made:

**Remove and replace page 8 of 9 of the Proposal pages revised 7/2/2018.**

This addendum is to be incorporated into the bidder's proposal for this project.

A handwritten signature in blue ink, appearing to read "Phillip Murdoff".

PHILLIP MURDOFF, P.E. – CONSTRUCTION SERVICES ENGINEER

80: jwj

Enclosure

**PROPOSAL FORM**

North Dakota Department of Transportation

**BID OPENING: July 13, 2018****Job 004**

Page 8 of 9

Rev: 7/2/2018

**Project:** IM-5-094(122)027 (PCN-21702)**Type of Work:** BRIDGE DECK OVERLAY, RAIL RETROFIT, EXPANSION JOINT MODIFICATION, SIGNING, & GUARDRAIL**County:** BILLINGS**Length:** 0.0000 Miles**TIME FOR COMPLETION:**

The undersigned Bidder agrees, if awarded the contract, to prosecute the work with sufficient forces and equipment to complete the contract work within the allowable time specified as follows:

**WORKING DAY CONTRACT:** NA working days are provided. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.

**CALENDAR DAY CONTRACT:** NA calendar days are provided. The completion date will be determined by adding NA calendar days to NA or the date work begins on the project site, whichever is earlier.

**COMPLETION DATE CONTRACT** The project completion date is 10/20/2018 \*. The Department provides a minimum of NA working days. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.

**\*CLOSURE OF THE BRIDGE TO TRAFFIC WILL NOT BE ALLOWED PRIOR TO SEPTEMBER 4, 2018.**