November 1, 2018

ADDENDUM 2 – JOB 23

TO: All prospective bidders on Project SNH-7-085(084)248, Job No. 23 scheduled for the November 9, 2018 bid opening.

The following plan revisions shall be made:

Plan Revisions:

See attached summary from Kyle J. Comer, P.E. dated October 31, 2018 for an explanation.

This addendum is to be incorporated into the bidder's proposal for this project.

PHILLIP MURDOFF, P.E. - CONSTRUCTION SERVICES ENGINEER

80: jwj Enclosure



PLAN ADDENDUM SUMMARY AND APPROVAL

Project Information												
Project:	SNI	SNH-7-085(084)248 PCN:										
Location:	US	US 85 from W Jct 5-Fortuna N to State Line										
Date:	Oct	ober 31, 2018	Lead Designer: Jake Wilder (Civil Science)									
Bid Openi November	_		JOB#: 23	Addendum#:	2							
Distribute	to:	-Grp-DOT Bids A	Addenda (dotbids@nd.	gov)								
Section	Sheet	Description of Change										
110	1	- Sheet replaced										

Kyle J. Comer

31-201

Date

	N.D.	SNH-7-085(084)248	110	NO. 1	
Revised 10/31/2018	STATE	PROJECT NO.	SECTION	SHEET	

		Flat S	Sheet					Vert		Max									Reset Sign				
			For Signs	igns	Sign S	Support Le	_ength		Clear-		Post	Sleeve L	Length										
	Sign	Assembly	IV	ΧI	1st	2nd	3rd	4th	ance	Support	Len	1st	2nd	3rd	4th	Sleeve	Anchor	Anchor	Anchor	Panel	Support	Break-Away	
Station / RP	No.	No.	SF	SF	LF	LF	LF	LF	FT	Size	LF	LF	LF	LF	LF	Size	EA	LF	Size	EA	EA	EA	Comments
'+21.69 Rt		15		6.3	9.8				5.0	2.25 x 2.25 12 ga	11.6						1	4	2.5 x 2.5 12 ga				
7+54.40 Rt		1		5.2	9.8				5.0	2 x 2 12 ga	10.5						1	4	2.25 x 2.25 12 ga				
7+65.01 Rt		15		6.3	9.8				5.0	2.25 x 2.25 12 ga	11.6						1	4	2.5 x 2.5 12 ga				
332+90.00 Rt		405	12.4		13.5				8.0	2.5 x 2.5 10 ga	16.0	3.7				2.19 x 2.19 10 ga	1	4	3 x 3 7 ga			1	
334+90.00 Rt	SN1		24.5		13.6	14.1	14	.6	8.0	2.25 x 2.25 12 ga	15.4	4.0	4.5	5.0		2 x 2 12 ga	3	12	3 x 3 7 ga			3	
Sub Total			36.9	17.8		Total	85.2										Total	28		0	0	4	
Grand Total			36.9	17.8		Total	85.2										Total	28	0	0	0	4	

This document was originally issued and sealed by Kyle J. Comer, Registration Number PE-7537, on 10/31/2018 and is stored at the North Dakota Department of

Transportation.

Sign Summary Perforated Tube

HMA Overlay, Minor Widening, Approach Flattening, Turn Lane Installation

1/6/2018 8:08:21AM

Page 1 of 1