

April 17, 2025

**ADDENDUM 1 – JOB 24537**

**TO:** All prospective bidders on Projects SC-5132(061), Job No. 24537 scheduled for the May 9, 2025 bid opening.

The following revision(s) shall be made:

**Revisions:**

See attached summary from Derek D. Pfeifer, P.E. dated April 17, 2025 for an explanation.

**Request for Proposal Revisions:**

Remove and replace pages 7 of 8 of the Proposal pages located at the beginning of the Request for Proposal with pages revised April 17, 2025.

This addendum is to be incorporated into the bidder's proposal for this project.



PHILLIP MURDOFF, P.E. – CONSTRUCTION SERVICES ENGINEER

80: jwj

Enclosure

**PLAN ADDENDUM SUMMARY AND APPROVAL**


PROJECT INFORMATION		
<b>Project:</b>	SC-5132(061)	<b>PCN:</b> 24537
<b>Location:</b>	CMC 5132 from US 52, east to US 83 and Co Rd 11 from US 52, north to CMC 5126	
<b>Date:</b>	4/17/2025	<b>Lead Designer:</b> Dana Larsen
<b>Bid Opening Date:</b>	5/9/2025	<b>JOB#:</b> 24537 <b>Addendum#:</b> 1

CHANGES MADE TO PROPOSAL	
Sheet	Description
7 of 8	Change Completion Date to October 18, 2025

**APPROVAL**

Should the revisions described above be processed as a plan addendum?

  X   Yes                             No



Derek Pfeifer P.E. – Local Government Engineer

4/17/2025

Date

**PROPOSAL FORM**

North Dakota Department of Transportation

**BID OPENING: May 09, 2025****Job 24537**

Page 7 of 8

Rev: 4/17/2025

**Project:** SC-5132(061) (PCN-24537)**Type of Work:** MILLING, CEMENT STABILIZATION, AND HOT BITUMINOUS PAVING**County:** WARD**Length:** 17.7630 Miles

---

**TIME FOR COMPLETION:**

The undersigned Bidder agrees, if awarded the contract, to prosecute the work with sufficient forces and equipment to complete the contract work within the allowable time specified as follows:

**WORKING DAY CONTRACT:** NA working days are provided. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.

**CALENDAR DAY CONTRACT:** NA calendar days are provided. The completion date will be determined by adding NA calendar days to NA or the date work begins on the project site, whichever is earlier.

**COMPLETION DATE CONTRACT** The project completion date is 10/18/2025 \*. The Department provides a minimum of NA working days. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.

**\*REFER TO PLAN NOTE 100-P01 FOR ADDITIONAL TIME REQUIREMENTS.**