

October 1, 2025

ADDENDUM 1 – JOB 23716

TO: All prospective bidders on Project BRJ-0030(050), Job No. 23716 scheduled for the October 10, 2025 bid opening.

This addendum has been issued for the above referenced Job, Please see the attached summary from Brandon Beise, P.E. dated October 1, 2025 for an explanation of changes.

This addendum is to be incorporated into the bidder's proposal for this project. If there are bid item changes the AASHTOWare Project Bids files should be updated by downloading the addendum file from the Bid Express on-line bidding exchange at <http://www.bidx.com/> and load it into the AASHTOWare Project Bids program.



PHILLIP MURDOFF, P.E. – CONSTRUCTION SERVICES ENGINEER

80: jwj

Enclosure

PLAN ADDENDUM SUMMARY AND APPROVAL

PROJECT INFORMATION		
Project:	BRJ-0030(050)	PCN: 23716
Location:	Morton County Structure Replacements	
Date:	09/30/2025	Lead Designer: Apex Engineering Group
Bid Opening Date:	10/10/2025	JOB#: 23716 Addendum#: 1

PLAN SHEET CHANGES		
Section	Sheet	Description
10	1	Revised Bridge No. 30-152-35 Earthwork Summary Table: Revised channel excavation from 1,053 CY to 1,701 CY

APPROVAL

Should the revisions described above be processed as a plan addendum?

☒ Yes ☐ No



Derek Pfeifer, P.E. – Local Government Engineer

10/1/25
Date

Basis of Estimate

Materials

350 0500 GRAVEL SURFACING @ 1.875 TON/CY

216 0100 WATER			
Material	Basis	Basis Quantity	Quantity (MGAL)
Dust Palliative	25 Mgal/Mile	1 Mile	25
Aggregates	20 Gal/Ton	509 Ton	10
Embankment	10 Gal/CY	1,851 CY	19
Total:			54

Earthwork Summary					
Location	203 0102 COMMON EXCAVATION-TYPE B (CY)	Channel Excavation (CY)	Embankment (CY)	Waste (CY)	203 0109 TOPSOIL (CY)
Bridge No. 30-152-35	45	1,701	547	1,199	298

Earthwork Summary					
Location	203 0102 COMMON EXCAVATION-TYPE B (CY)	Channel Excavation (CY)	Embankment (CY)	Waste (CY)	203 0109 TOPSOIL (CY)
Bridge No. 30-158-27	1,331	334	1,304	361	661

Morton County Bridge Replacement

Basis of Estimate

