

October 21, 2025

**ADDENDUM 1 – JOB 24048**

**TO:** All prospective bidders on Project NH-5-012(055)073, Job No. 24048 scheduled for the November 14, 2025 bid opening.

This addendum has been issued for the above referenced Job, Please see the attached summary from Jeffery W. Jirava, P.E. dated October 21, 2025 for an explanation of changes.

This addendum is to be incorporated into the bidder's proposal for this project. If there are bid item changes the AASHTOWare Project Bids files should be updated by downloading the addendum file from the Bid Express on-line bidding exchange at <http://www.bidx.com/> and load it into the AASHTOWare Project Bids program.



PHILLIP MURDOFF, P.E. – CONSTRUCTION SERVICES ENGINEER

80: jwj

Enclosure

**PLAN ADDENDUM SUMMARY AND APPROVAL**

PROJECT INFORMATION		
Date: October 21, 2025	Project: NH-5-012(055)073	PCN: 24048
Lead Designer: Brandon Eslinger	Technical Support:	
Bid Opening Date: 11/14/25	Job Number: 24048	Addendum Number: 1

REQUEST FOR PROPOSAL CHANGES
Description
Remove and replace page 7 of 8 of the Proposal pages located at the beginning of the Request for Proposal with pages revised October 21, 2025.

**APPROVAL**

*Jeff Jirava*

\_\_\_\_\_  
Jeffery W. Jirava, P.E. – Assistant Construction Engineer

10/21/25

\_\_\_\_\_  
Date

**PROPOSAL FORM**

North Dakota Department of Transportation

**BID OPENING: November 14, 2025**

**Job 24048**

Page 7 of 8

Rev: 10/21/2025

**Project:** NH-5-012(055)073 (PCN-24048)

**Type of Work:** MICRO MILL & MICRO SURFACING

**County:** ADAMS

**Length:** 14.0810 Miles

---

**TIME FOR COMPLETION:**

The undersigned Bidder agrees, if awarded the contract, to prosecute the work with sufficient forces and equipment to complete the contract work within the allowable time specified as follows:

**WORKING DAY CONTRACT:** NA working days are provided. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.

**CALENDAR DAY CONTRACT:** NA calendar days are provided. The completion date will be determined by adding NA calendar days to NA or the date work begins on the project site, whichever is earlier.

**COMPLETION DATE CONTRACT** The project completion date is 09/26/2026 \*. The Department provides a minimum of NA working days. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.

**\*THIS DATE IS FOR ALL WORK. LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE ALL WORK BY SEPTEMBER 26, 2026, WILL BE CHARGED ACCORDING TO SECTION 108.07.**

**THERE IS AN INTERIM COMPLETION DATE OF SEPTEMBER 12, 2026, FOR THE MICRO-SURFACING. LIQUIDATED DAMAGES FOR FAILURE TO COMPLETE THE MICRO-SURFACING BY SEPTEMBER 12, 2026, WILL BE CHARGED ACCORDING TO SECTION 108.07.**

**REFER TO NOTE 100-P02 FOR ADDITIONAL TIME REQUIREMENTS.**