

December 1, 2025

ADDENDUM 1 – JOB 23713

TO: All prospective bidders on Project BRJ-0021(023), Job No. 23713 scheduled for the December 12, 2025 bid opening.

This addendum has been issued for the above referenced Job, Please see the attached summary from Derek D. Pfeifer, P.E. dated November 26, 2025 for an explanation of changes.

This addendum is to be incorporated into the bidder's proposal for this project. If there are bid item changes the AASHTOWare Project Bids files should be updated by downloading the addendum file from the Bid Express on-line bidding exchange at <http://www.bidx.com/> and load it into the AASHTOWare Project Bids program.



PHILLIP MURDOFF, P.E. – CONSTRUCTION SERVICES ENGINEER

80: jwj

Enclosure


PLAN ADDENDUM SUMMARY AND APPROVAL

PROJECT INFORMATION		
Date: 11/26/25	Project: BRJ-0021(023)	PCN: 23713
Lead Designer: Lucas Doerr	Technical Support: Jesse Kadrmas	
Bid Opening Date: 12/12/25	Job Number: 23713	Addendum Number: 1

PLAN SHEET CHANGES		
Section	Sheet(s)	Description
8	1-2	Remove Bid Item "754-1104 Remove Sign Foundation"
40	1-2	Remove Bid Item "754-1104 Remove Sign Foundation"

BID ITEMS CHANGES					
Spec	Code	Description	Unit	Previous Quantity	Revised Quantity
754	1104	Remove Sign Foundation	EA	5	0

APPROVAL



Derek D. Pfeifer, P.E. – Local Government Engineer

11/26/2025

Date

BID ITEMS

Project: BRJ-0021(023) (PCN-23713)

Bidder must type or neatly print unit prices in numerals, make extensions for each item, and total. Do not carry unit prices further than three (3) decimal places.

Item No.	Spec No.	Code No.	Description	Unit	Approx. Quantity	Unit Price		Amount	
						\$\$\$\$	000	\$\$\$\$	00
001	103	0100	CONTRACT BOND	L SUM	1.				
002	201	0330	CLEARING & GRUBBING	L SUM	1.				
003	202	0105	REMOVAL OF STRUCTURE	L SUM	1.				
004	202	0120	REMOVE AGGREGATE BASE & SURFACING	L SUM	1.				
005	202	0174	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	49.				
006	202	0312	REMOVE EXISTING FENCE	LF	454.				
007	203	0101	COMMON EXCAVATION-TYPE A	CY	5,080.				
008	203	0109	TOPSOIL	CY	1,096.				
009	203	0140	BORROW-EXCAVATION	CY	3,643.				
010	210	0099	CLASS 1 EXCAVATION	L SUM	1.				
011	210	0111	CLASS 2 EXCAVATION	L SUM	1.				
012	210	0127	CHANNEL EXCAVATION	L SUM	1.				
013	210	0201	FOUNDATION PREPARATION	EA	1.				
014	216	0100	WATER	M GAL	147.				
015	251	0200	SEEDING CLASS II	ACRE	3.				
016	251	2000	TEMPORARY COVER CROP	ACRE	3.				

BID ITEMS

Project: BRJ-0021(023) (PCN-23713)

Bidder must type or neatly print unit prices in numerals, make extensions for each item, and total. Do not carry unit prices further than three (3) decimal places.

Item No.	Spec No.	Code No.	Description	Unit	Approx. Quantity	Unit Price		Amount	
						\$\$\$\$	000	\$\$\$\$	00
017	253	0101	STRAW MULCH	ACRE	5.				
018	256	0200	RIPRAP GRADE II	CY	2,437.				
019	261	0112	FIBER ROLLS 12IN	LF	1,852.				
020	261	0113	REMOVE FIBER ROLLS 12IN	LF	1,544.				
021	262	0100	FLOTATION SILT CURTAIN	LF	75.				
022	262	0101	REMOVE FLOTATION SILT CURTAIN	LF	75.				
023	302	0120	AGGREGATE BASE COURSE CL 5	TON	16.100				
024	302	0356	AGGREGATE SURFACE COURSE CL 13	TON	1,891.				
025	602	0130	CLASS AAE-3 CONCRETE	CY	161.				
026	602	1130	CLASS AE-3 CONCRETE	CY	307.				
027	602	1250	PENETRATING WATER REPELLENT TREATMENT	SY	534.				
028	604	9900	PRESTRESSED I-BEAM-36IN	LF	587.				
029	612	0115	REINFORCING STEEL-GRADE 60	LBS	44,548.				
030	612	0116	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	40,165.				
031	616	0364	STRUCTURAL STEEL M270-GRADE 36	LBS	4,472.				
032	622	0014	STEEL H-PILING POINTS 12 X 53	EA	42.				

BID ITEMS

Project: BRJ-0021(023) (PCN-23713)

Bidder must type or neatly print unit prices in numerals, make extensions for each item, and total. Do not carry unit prices further than three (3) decimal places.

Item No.	Spec No.	Code No.	Description	Unit	Approx. Quantity	Unit Price		Amount	
						\$\$\$\$	000	\$\$\$\$	00
033	622	0040	STEEL PILING HP 12 X 53	LF	1,570.				
034	622	1200	STEEL TEST PILING HP 12 X 53	LF	220.				
035	624	0128	TRAFFIC RAIL-STEEL	LF	300.				
036	702	0100	MOBILIZATION	L SUM	1.				
037	704	1000	TRAFFIC CONTROL SIGNS	UNIT	216.				
038	704	1052	TYPE III BARRICADE	EA	6.				
039	704	1060	DELINEATOR DRUMS	EA	10.				
040	709	0100	GEOSYNTHETIC MATERIAL TYPE G	SY	68.				
041	709	0155	GEOSYNTHETIC MATERIAL TYPE RR	SY	2,877.				
042	709	0800	PERFORATED GEOCELL	SY	52.				
043	714	4099	PIPE CONDUIT 18IN-APPROACH	LF	110.				
044	754	0592	RESET SIGN PANEL	EA	4.				
045	754	0593	RESET SIGN SUPPORT	EA	4.				
046	764	0131	W-BEAM GUARDRAIL	LF	194.				
047	764	9004	ENERGY ABSORBING TERMINAL	EA	4.				
048	930	0200	DEWATERING	L SUM	1.				

North Dakota Department of Transportation

BID ITEMS

Rev: 11/26/2025


Bidder must type or neatly print unit prices in numerals, make extensions for each item, and total. Do not carry unit prices further than three (3) decimal places.

Estimated Quantities

Revised 11/26/2025	STATE	PROJECT NO.	SECTION NO.	SHEET NO.
	ND	BRJ-0021(023)	8	1

SPEC	CODE	ITEM DESCRIPTION	UNIT	Mainline: Funding A	TOTAL
103	0100	CONTRACT BOND	L SUM	1	1
201	0330	CLEARING & GRUBBING	L SUM	1	1
202	0105	REMOVAL OF STRUCTURE	L SUM	1	1
202	0120	REMOVE AGGREGATE BASE & SURFACING	L SUM	1	1
202	0174	REMOVAL OF PIPE ALL TYPES AND SIZES	LF	49	49
202	0312	REMOVE EXISTING FENCE	LF	454	454
203	0101	COMMON EXCAVATION-TYPE A	CY	5080	5080
203	0109	TOPSOIL	CY	1096	1096
203	0140	BORROW-EXCAVATION	CY	3643	3643
210	0099	CLASS 1 EXCAVATION	L SUM	1	1
210	0111	CLASS 2 EXCAVATION	L SUM	1	1
210	0127	CHANNEL EXCAVATION	L SUM	1	1
210	0201	FOUNDATION PREPARATION	EA	1	1
216	0100	WATER	M GAL	147	147
251	0200	SEEDING CLASS II	ACRE	3	3
251	2000	TEMPORARY COVER CROP	ACRE	3	3
253	0101	STRAW MULCH	ACRE	5	5
256	0200	RIPRAP GRADE II	CY	2437	2437
261	0112	FIBER ROLLS 12IN	LF	1852	1852
261	0113	REMOVE FIBER ROLLS 12IN	LF	1544	1544
262	0100	FLOTATION SILT CURTAIN	LF	75	75
262	0101	REMOVE FLOTATION SILT CURTAIN	LF	75	75
302	0120	AGGREGATE BASE COURSE CL 5	TON	16.1	16.1
302	0356	AGGREGATE SURFACE COURSE CL 13	TON	1891	1891
602	0130	CLASS AAE-3 CONCRETE	CY	161	161
602	1130	CLASS AE-3 CONCRETE	CY	307	307
602	1250	PENETRATING WATER REPELLENT TREATMENT	SY	534	534
604	9900	PRESTRESSED I-BEAM-36IN	LF	587	587
612	0115	REINFORCING STEEL-GRADE 60	LBS	44548	44548
612	0116	REINFORCING STEEL-GRADE 60-EPOXY COATED	LBS	40165	40165
616	0364	STRUCTURAL STEEL M270-GRADE 36	LBS	4472	4472
622	0014	STEEL H-PILING POINTS 12 X 53	EA	42	42
622	0040	STEEL PILING HP 12 X 53	LF	1570	1570
622	1200	STEEL TEST PILING HP 12 X 53	LF	220	220
624	0128	TRAFFIC RAIL-STEEL	LF	300	300
702	0100	MOBILIZATION	L SUM	1	1
704	1000	TRAFFIC CONTROL SIGNS	UNIT	216	216
704	1052	TYPE III BARRICADE	EA	6	6
704	1060	DELINEATOR DRUMS	EA	10	10
709	0100	GEOSYNTHETIC MATERIAL TYPE G	SY	68	68
709	0155	GEOSYNTHETIC MATERIAL TYPE RR	SY	2877	2877
709	0800	PERFORATED GEOCELL	SY	52	52
714	4099	PIPE CONDUIT 18IN-APPROACH	LF	110	110
754	0592	RESET SIGN PANEL	EA	4	4
754	0593	RESET SIGN SUPPORT	EA	4	4
764	0131	W-BEAM GUARDRAIL	LF	194	194
764	9004	ENERGY ABSORBING TERMINAL	EA	4	4

Estimated Quantities					Revised	11/26/2025	STATE	PROJECT NO.	SECTION NO.	SHEET NO.
							ND	BRJ-0021(023)	8	2
SPEC	CODE	ITEM DESCRIPTION	UNIT	Mainline: Funding A						TOTAL
930	0200	DEWATERING	L SUM	1						1
930	9537	ABUTMENT UNDERDRAIN SYSTEM	EA	2						2




Revised	11/24/25	STATE	PROJECT NO.	SECTION NO.	SHEET NO.
		ND	BRJ-0021(023)	40	1

SPEC	CODE	BID ITEM	QUANTITY	UNIT
202	0312	REMOVE EXISTING FENCE		
		Sta 4+00 to 8+00 Lt	400	LF
754	0592	RESET SIGN PANEL		
		Sta 7+28 Rt	1	EACH
		Sta 7+75 Rt	1	EACH
754	0593	RESET SIGN SUPPORT		
		Sta 7+28 Rt	1	EACH
		Sta 7+75 Rt	1	EACH

Hettinger County

Kouba Bridge Replacement
106th Ave SW

Removals



Revised	11/24/25	STATE	PROJECT NO.	SECTION NO.	SHEET NO.
		ND	BRJ-0021(023)	40	2

SPEC	CODE	BID ITEM	QUANTITY	UNIT
202	0104	REMOVAL OF STRUCTURE		
		Sta 10+00	1	EACH
202	0174	REMOVAL OF PIPE ALL TYPES AND SIZES		
		Sta 11+25 to 11+75 Lt	49	LF
202	0312	REMOVE EXISTING FENCE		
		Sta 8+00 to 8+54 Lt	54	LF
754	0592	RESET SIGN PANEL		
		Sta 9+01 Rt	2	EACH
754	0593	RESET SIGN SUPPORT		
		Sta 9+01 Rt	2	EACH

Hettinger County

Kouba Bridge Replacement
106th Ave SW

Removals

