

February 4, 2026

**ADDENDUM 1 – JOB 23710**

**TO:** All prospective bidders on Project BRJ-0019(025), Job No. 23710 scheduled for the February 27, 2026 bid opening.

This addendum has been issued for the above referenced Job, Please see the attached summary from Phillip L. Murdoff, P.E. dated February 4, 2026 for an explanation of changes.

This addendum is to be incorporated into the bidder's proposal for this project. If there are bid item changes the AASHTOWare Project Bids files should be updated by downloading the addendum file from the Bid Express on-line bidding exchange at <http://www.bidx.com/> and load it into the AASHTOWare Project Bids program.

*Phillip Murdoff*

PHILLIP MURDOFF, P.E. – CONSTRUCTION SERVICES ENGINEER

80: jwj

Enclosure

### PLAN ADDENDUM SUMMARY AND APPROVAL

PROJECT INFORMATION		
Date: February 4, 2026	Project: BRJ-0019(025)	PCN: 23710
Lead Designer: Eric Urness	Technical Support:	
Bid Opening Date: 02/27/26	Job Number: 23710	Addendum Number: 1

REQUEST FOR PROPOSAL CHANGES
Description
Remove and replace page 9 of 10 of the Proposal pages located at the beginning of the Request for Proposal with pages revised February 4, 2026.

#### APPROVAL



Phillip L. Murdoff, P.E. – Construction Engineer

02/04/2026

Date

**PROPOSAL FORM**

North Dakota Department of Transportation

**BID OPENING: February 27, 2026****Job 23710**

Page 9 of 10

Rev: 2/4/2026

**Project:** BRJ-0019(025) (PCN-23710)**Type of Work:** STRUCTURE REPLACEMENT, GRADING, & INCIDENTALS**County:** GRANT**Length:** 0.6300 Miles

---

**TIME FOR COMPLETION:**

The undersigned Bidder agrees, if awarded the contract, to prosecute the work with sufficient forces and equipment to complete the contract work within the allowable time specified as follows:

**WORKING DAY CONTRACT:** NA working days are provided. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.

**CALENDAR DAY CONTRACT:** NA calendar days are provided. The completion date will be determined by adding NA calendar days to NA or the date work begins on the project site, whichever is earlier.

**COMPLETION DATE CONTRACT** The project completion date is 07/17/2027 \*. The Department provides a minimum of NA working days. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.

**\*REFER TO SP 109(25) FOR ADDITIONAL TIME AND LIQUIDATED DAMAGE REQUIREMENTS.**