
March 23, 2026

ADDENDUM 1 – JOB 24233

TO: All prospective bidders on Project SS-2-036(014)062, Job No. 24233 scheduled for the April 10, 2026
bid opening.

This addendum has been issued for the above referenced Job, Please see the attached summary from Nathan 
Haaland, P.E. dated March 23, 2026 for an explanation of changes.

This addendum is to be incorporated into the bidder’s proposal for this project. If there are bid item changes the 
AASHTOWare Project Bids files should be updated by downloading the addendum file from the Bid Express 
on-line bidding exchange at http://www.bidx.com/ and load it into the AASHTOWare Project Bids program.

PHILLIP MURDOFF, P.E. – CONSTRUCTION SERVICES ENGINEER
80: jwj
Enclosure



PLAN ADDENDUM SUMMARY AND APPROVAL 

PROJECT INFORMATION 

Date: 3/23/2026 J Project: SS-2-036(014)062 I PCN: 24759 

Lead Designer: John Schoeler J Technical Support: Jesse Carlson

Bid Opening Date: 4/10/26 J Job Number: 24233 J Addendum Number: 1

PLAN SHEET CHANGES 

Section Sheet(s) Description 

2 1 Added Special Provision 398(25) Railroad Requirements RRVW 

8 1 
Added Bid Items 107 0100 Railway Protection Insurance and 107 0140 Railroad 

Coordination 

SPECIAL PROVISION CHANGES 

SP Page(s) Description Number 

398(25) 2 Added RAILROAD REQUIREMENTS RRVW Special Provision 

BID ITEMS CHANGES 

Spec Code Description Unit 
Previous Revised 

Quantity Quantity 

107 0100 Railway Protection Insurance LSUM 0 1 

107 0140 Railroad Coordination LSUM 0 1 

AP
� 

4�/� 
Assistant District Engineer, P.E. - Nathan Haaland Date 

Plan Addendum Summary and Approval Page 1 



Spec
No.

Amount

Description Unit
Approx.
Quantity

Unit Price

$$$$$ 000 $$$$$ 00

PROPOSAL FORM
North Dakota Department of Transportation 5  of 8

3/23/2026

April 10, 2026BID OPENING:

Code
No.

Bidder must type or neatly print unit prices in numerals, make extensions for each item, and 
total.  Do not carry unit prices further than three (3) decimal places.

Item
No.

Projects: NHU-SU-2-094(206)928 (PCN-24233), SS-2-011(089)035 (PCN-24758), and SS-2-036(014)062 (PCN-24759)

Rev: BID ITEMS

24233
Page
Job

CONTRACT BOND                                     1.001 103 0100 L SUM

RAILWAY PROTECTION INSURANCE                      1.002 107 0100 L SUM

RAILROAD COORDINATION                             1.003 107 0140 L SUM

SEAL COAT                                         861,024.004 420 0405 SY   

MOBILIZATION                                      1.005 702 0100 L SUM

TRAFFIC CONTROL SIGNS                             5,619.006 704 1000 UNIT 

PORTABLE RUMBLE STRIPS                            4.007 704 1048 EA   

PVMT MK PAINTED-MESSAGE                           500397.008 762 0103 SF   

EPOXY PVMT MK 4IN LINE-GROOVED                    16,435.009 762 0110 LF   

EPOXY PVMT MK 6IN LINE-GROOVED                    619.010 762 0131 LF   

EPOXY PVMT MK 24IN LINE-GROOVED                   396.011 762 0135 LF   

EPOXY PVMT MK MESSAGE-GROOVED                     5009.012 762 0136 SF   

SHORT TERM 4IN LINE-TYPE NR                       377,400.013 762 0430 LF   

PVMT MK PAINTED 4IN LINE                          2,862.014 762 1104 LF   

PVMT MK PAINTED 6IN LINE                          660,003.015 762 1106 LF   

PVMT MK PAINTED 8IN LINE                          107.016 762 1108 LF   



Spec
No.

Amount

Description Unit
Approx.
Quantity

Unit Price

$$$$$ 000 $$$$$ 00

PROPOSAL FORM
North Dakota Department of Transportation 6  of 8

3/23/2026

April 10, 2026BID OPENING:

Code
No.

Bidder must type or neatly print unit prices in numerals, make extensions for each item, and 
total.  Do not carry unit prices further than three (3) decimal places.

Item
No.

Projects: NHU-SU-2-094(206)928 (PCN-24233), SS-2-011(089)035 (PCN-24758), and SS-2-036(014)062 (PCN-24759)

Rev: BID ITEMS

24233
Page
Job

PVMT MK PAINTED 24IN LINE                         291.017 762 1124 LF   

TOTAL SUM BID 



STATE PROJECT NO.
SECTION 

NO.
SHEET

NO.

3/23/2026 9:32:36 AM jschoeler

ND 2

 

SS-2-036(014)062

Revised 3/19/2026
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..     ..     ....
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ESTIMATE OF QUANTITIES
STATE PROJECT NO. SECTION

NO.
SHEET
NO.

ND 8

 

                                                                                                                                                        SS-2-036(014)062                   1

                                                                                                                                                                          REVISED 03/19/2026

                   SPEC CODE ITEM DESCRIPTION                                   UNIT    MAINLINE                                                                                     TOTAL
                   ---- ---- ----------------                                   ----    ------------                                                                                 -----

                   103  0100 CONTRACT BOND                                      L SUM          0.54                                                                                      0.54

                   107  0100 RAILWAY PROTECTION INSURANCE                       L SUM          1                                                                                         1

                   107  0140 RAILROAD COORDINATION                              L SUM          1                                                                                         1

                   420  0405 SEAL COAT                                          SY       481,884                                                                                   481,884

                   702  0100 MOBILIZATION                                       L SUM          0.54                                                                                      0.54

                   704  1000 TRAFFIC CONTROL SIGNS                              UNIT       1,938                                                                                     1,938

                   762  0103 PVMT MK PAINTED-MESSAGE                            SF           397.5                                                                                     397.5

                   762  0430 SHORT TERM 4IN LINE-TYPE NR                        LF       174,948                                                                                   174,948

                   762  1106 PVMT MK PAINTED 6IN LINE                           LF       387,424                                                                                   387,424

                   762  1124 PVMT MK PAINTED 24IN LINE                          LF            66                                                                                        66

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                   ESTIMATE NUMBER: 25369   ESTIMATE TYPE: FINAL FINALIZED: Y RUN DATE: 03/23/2026 TIME: 08:54:39



Revised 3-23-26 
 

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION 
 

Job 24233, NHU-SU-2-094(206)928 & SS-2-011(089)035 & SS-2-036(041)062  
 

Chip Seal 
 
 

INDEX OF PROVISIONS 
 

 
Road Restriction Permits  
 
Hot Line Notice 
 
Price Schedule for Miscellaneous Items dated January 2, 2026 (PS-1) 
 
Required Contract Provisions Federal Aid Construction Contracts 
(Form FHWA 1273 Rev. October 23, 2023) 
 
SP Certified Payrolls, dated 3-7-24 
 
SP Project Payment Reporting 
 
Labor Rates from U.S. Department of Labor dated January 30, 2026 (Mod. No. 1) 
 
On-The-Job Training Program 2026  
 
SSP 5 Limitations of Operations 
 
SSP 8 Federal Prohibition on Certain Technological  
 
SSP 10 E-Ticketing  
 
SSP 11 Domestic Material Procurement Preferences  
 
SSP 12 Public Liability and Property Damage Insurance  
 
SP 300(25) Warranty Chip Seal 
 
SP 398(25) Railroad Requirements RRVW 
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  SP Written by Design Division  

NORTH DAKOTA DEPARTMENT OF TRANSPORTATION SPECIAL PROVISION 

RAILROAD REQUIREMENTS RRVW 

Project # SS-2-036(014)062 – PCN 24759 

DESCRIPTION 
This Special Provision replaces the requirements of Section 107.13 “Railroad Provisions” 
and outlines the Contractor’s coordination requirements with Red River Valley & Western 
Railroad (RRVW). It is the prime contractor’s responsibility to ensure subcontractor 
compliance with the requirements. 
 
The items in this SP pertain to both crossings DOT# 080634P and DOT# 080897D. 

CONTRACTOR RESPONSIBILITIES 
A. General. 

Upon execution of the construction contract with the Department, coordinate with RRVW.  
 
A Temporary Occupancy Permit (TOP) is required for this project. Work with RRVW to 
obtain the Temporary Occupancy Permit. Provide a minimum of 2 weeks’ notice to 
complete the paperwork once the contractor submits it in complete format. Expect longer 
processing if the submission is incomplete. 
 
Submit copies of all correspondence and submittals (Temporary Occupancy Permit, 
Certificate of Insurance, etc.) with RRVW to the Engineer within one business day of 
receipt. 

 
Project delays incurred by the Contractor based on RRVW enforcing its authority will be 
considered a non-excusable delay as specified in Section 108.06 B.6, “Non-Excusable 
Delays”. Any other delays incurred by the Contractor arising from this agreement will be 
evaluated by the Engineer as either excusable, non-compensable; excusable, 
compensable; or non-excusable based on the circumstances of the specific delay. 

 
Payments required by the Contractor to RRVW for train delays or damage to the railway 
property shall be borne by the Contractor and are not reimbursable by the Department to 
the Contractor. 

 
B. Railroad Flagging. 

RRVW indicated they will not require flagging for this project.  
  



  SP 398(25) 
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  SP Written by Design Division  

 
C. Railroad Protective Liability Insurance. 

This project crosses the Red River Valley & Western Railway at RR MP 101.07. The type 
of work that will be performed within the railroad right of way is a mill and mill and asphalt 
overlay up to the crossing material. Direct inquiries regarding protective liability insurance 
to: 

 
JILL KVIDERA 
Property Leases 
Red River Valley & Western Railroad 
209 Dakota Ave 
Wahpeton, ND 58075 
701-642-8257 off. 
Email: jill.kvidera@rrvw.net 
 
The protective liability insurance is to also include both RRVW and BNSF as additional 
insured.   Contractor to provide a copy of the Certificate of Insurance to RRVW. Contact 
RRVW to find required insurance coverage amounts.  
 
Obtain information regarding crossing numbers 080634P  and 080897D from the Federal 
Railroad Administration website: http://safetydata.fra.dot.gov/Officeofsafety/ 

 
METHOD OF MEASUREMENT AND BASIS OF PAYMENT 

 
A. Railroad Protective Liability Insurance. 

Include the cost of railroad insurance in the contract unit price for “Railway Protection 
Insurance.” Upon receiving proof of approval of the policies by the railroad company, the 
Department will pay the Contractor the lump sum contract unit price. 

 
B. Railroad Coordination. 

Include all costs associated with RRVW submittal of all required items by the Railroad, 
including but not limited to, the Temporary Occupancy Permit, coordination with RRVW, 
and compliance with the contents of this Special Provision in the contract unit price for 
“Railroad Coordination.” The Department will pay for one-half of this item upon receiving 
proof of written coordination with the railroad company and the remaining half upon 
completion of the project. 

mailto:jill.kvidera@rrvw.net
http://safetydata.fra.dot.gov/Officeofsafety/
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