DATE:  November 28, 2018
SOLICITATION CHECKLIST
CONSULTANT ADMINISTRATION SECTION (CAS)


PROJECT NUMBER:  SOIB-7-073(013)000

PROJECT CONTROL NUMBER: 22329

PROJECT DESCRIPTION & LIMITS:  ND Hwy 73 – Jct ND Hwy 23 E to Near RP 6
Improvement Strategy – Reconstruction (See Pre-Milestone Review for additional details)                                                                                                                               Widening, Selective Grading, Full Depth Reclamation, Hot Mix Asphalt, Structural Plate Pipe Improvements, Incidentals

*NOTE: Scoping Report addresses improvements from Jct ND Hwy 23 E to Jct ND Hwy 22. Proposed      improvements have been split into two projects (PCN 22329, PCN 22361).
Project limits for PCN 22329 are from Jct ND Hwy 23 E to Near RP 6 only.
[bookmark: _GoBack] (See Pre-Milestone Reviews for each project for additional details)

DIVISION REPRESENTATIVE: Travis Brossart		PHONE: 701-328-4856
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            							      Consultant          NDDOT	            N/A
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Any supporting documentation to CAS				☐		☐		☒

Phase I & II
Environmental Document…………………………………………………………..	☒		☐		☐

Management Presentation ……………………………………………………….	☒		☐		☐

Survey...……………………………………………………………………………………..	☒		☐		☐
Consultant to perform ground survey for design purposes. DTM to be supplied by others. 
(See Pre-Milestone Review for additional details)   

Cultural Resources/Archaeological……………………………………………..	☒		☐		☐

Wetland Delineation…………………………………………………………………..☒		☐		☐

Bridge Preliminary Concept………………………………………………………..☐		☒		☐

Materials and Research………………………………………………………………☐		☒		☐
Includes Linear Soils Survey and Slope Stability 

Traffic Operations………………………………………………………………………	☒		☐		☐


This document needs to be signed if there are two Divisions with major portions of the project and one wants the work to go to a consultant and the other wants to keep the project.


Approval:  ______________________________________		____________
		Office of Project Development Director	Date	
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