DATE: September 8, 2020

SOLICITATION CHECKLIST
CONSULTANT ADMINISTRATION SECTION (CAS)

PROJECT NUMBER: IM-5-094(143)000
PROJECT CONTROL NUMBER: 22624

PROJECT DESCRIPTION & LIMITS: PCC Pavement Reconstruction, Median Crossovers & Temporary
Ramp Connections. WB |-94 from Montana State Line to 11.7 miles east.

DIVISION REPRESENTATIVE: Jeff Rensch PHONE: 328-2562

Consultant NDDOT N/A

Phase III (complete after Environmental Document is finalized)
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- Roadway Design Work will be completed internally by the NDDOT with the exception of signing,
lighting and guardrail. Design work and final plan preparation for signing, lighting and guardrail shall
be completed by the Consultant.
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This document needs to be signed if there are two Divisions with major portions of the project and one
wants the work to go to a consultant and the other wants to keep the project.

Approval:

Office of Project Development Director Date



