## NORTH DAKOTA DEPARTMENT OF TRANSPORTATION

DBE = Disadvantage Business Enterprise

Low Bidder Tabulation Report for the Bid Opening of 04/16/2010 09:30AM

Job	Project(s)	Length	Type	Location	Low Bidder	\$ Low Bid	Engineers Estimate	Difference \$ + or -	% + or -	Award Date	FHWA Conc
009	PM-2-999(031)		PAVEMENT MARKING	BARNES, DICKEY, LAMOURE, MCINTOSH & STUTSMAN; VARIOUS US & ND HIGHWAYS IN THE VALLEY CITY DISTRICT	SWANSTON EQUIPMENT CO	419,783.55	417,064.27	+2,719.28	+0.65		
011	SHE-3-002(114)274	2.333	TURN LANE CONSTRUCTION	RAMSEY; US 2 EAST OF DEVILS LAKE	KNIFE RIVER MATERIALS	334,453.22	303,609.54	+30,843.68	+10.16		
013	SERFO-3-020(075)087 DBE= 12.00%		GRADING, SURFACING, RIPRAP & MISCELLANEOUS	BENSON; ND 20 SPRING LAKE FROM RP 87.369 TO RP 90.054	BEMAS CONSTRUCTION INC	12,904,254.68	15,863,766.64	-2,959,511.96	-18.66		
015	PM-3-999(012)	20.269	PAVEMENT MARKING	BENSON, CAVALIER, EDDY, FOSTER, PIERCE, RAMSEY, ROLETTE & TOWNER; VARIOUS US AND ND HIGHWAYS IN DEVILS LAKE DISTRICT	SWANSTON EQUIPMENT CO	555,139.20	591,817.51	-36,678.31	-6.20		
016	NHU-4-002(077)147, SU-4-989(063)064, SU-4-989(064)065 & U-CMU-4-989(065)066 DBE= 12.00%		GRADING, SALVAGED BASE COURSE, STORM SEWER, REINFORCED CONCRETE BOX CULVERT, CUR	WARD; MINOT US 2 & US 52 INTERSECTION IMPROVEMENTS, MINOT 6TH ST SE REALIGNMENT(6TH ST TO 13TH ST), MINOT 21ST AVE SE EXTENSION (13TH ST-17TH ST), MINOT 18TH AVE SE(13TH ST-17TH ST) BACKAGE ROAD		9,348,703.85	8,364,586.65	+984,117.20	+11.77		
020	PM-4-999(015)	92.000	PAVEMENT MARKING	BOTTINEAU, BURKE, MCHENRY, MCLEAN, MOUNTRAIL, PIERCE, RENVILLE, ROLETTE, SHERIDAN, WARD & WELLS; VAR US & ND HWYS IN MINOT DISTRICT	SWANSTON EQUIPMENT CO	454,726.77	492,050.18	-37,323.41	-7.59		
021	SS-5-012(036)000 & CPU-0044(001) DBE= 12.00%	9.512	GRADING, AGGR BASE, HBP, BRIDGE REPAIRS, CURB & GUTTER, STORM DRAIN, LIGHTING, &	SLOPE; ND 12 FROM THE STATE LINE EAST TO THE COUNTY LINE, CITY OF MARMARTH MAIN ST	NORTHERN IMPROVEMENT CO FAR	8,011,907.93	8,305,195.03	-293,287.10	-3.53		
028	HES-7-085(051)112 & HES-5-085(052)107 DBE= 12.00%	6.766	GRADING, SALVAGED BASE COURSE, HBP, TURN LANES & WIDENING, BRIDGE WIDENING, CULV	MCKENZIE & WILLIAMS; US 85 - VARIOUS LOCATIONS IN WILLISTON DISTRICT, US 85 FROM JCT ND 200 N TO GRASSY BUTTE	NORTHERN IMPROVEMENT CO FAR	8,128,221.53	9,060,000.00	-931,778.47	-10.29		
029	SHE-7-002(083)012 & SS-HES-7-804(031)324		THIN LIFT OVERLAY, ACCESS ROAD, AND TURN LANES	WILLIAMS; INTERSECTION OF US 2 AND ND 1804, ND 1804 FROM JCT US 2 SOUTHWEST TO TRENTON		1,037,143.00	917,679.15	+119,463.85	+13.02		

## NORTH DAKOTA DEPARTMENT OF TRANSPORTATION

DBE = Disadvantage Business Enterprise

Low Bidder Tabulation Report for the Bid Opening of 04/16/2010 09:30AM

Job	Project(s)	Length	Туре	Location	Low Bidder	\$ Low Bid	Engineers Estimate	Difference \$ + or -	% + or -	Award Date	FHW.A Cond
	SU-7-993(036)044 DBE= 10.00%		GUTTER, SIDEWALK,	WILLIAMS; WILLISTON 14TH ST W FROM 2ND AVE W TO 9TH AVE W	NORTHERN IMPROVEMENT CO FAR	941,099.00	1,016,500.00	-75,401.00	-7.42		
031	SS-8-011(021)180		GRADING, SURFACING, STORM DRAIN, SUBCUT AND MILL & OVERLAY		MIDWEST CONTRACTING LLC	1,046,789.39	1,187,087.57	-140,298.18	-11.82		
	IM-8-029(089)069, IM-8-029(121)074 & SER-8-029(127)072 DBE= 10.00%		DECK OVERLAY, FENCING, CASS CO DRAIN 40,	,	GOWAN CONSTRUCTION INC	14,868,846.23	17,390,004.76	-2,521,158.53	-14.50		
033	SU-8-081(031)926 DBE= 10.00%		CONCRETE PAVEMENT	CASS; US 81, FARGO 10TH ST FROM 1ST AVE S TO NP AVE	NORTHERN IMPROVEMENT CO FAR	1,964,972.34	1,809,005.20	+155,967.14	+8.62		
	SIM-8-029(101)114 & SIM-9-029(098)110 DBE= 12.00%		SPALL REPAIR & STRUCTURE REPAIR	TRAILL; I-29 STRUCTURE AT RP 114.110, I-29 FROM JCT ND 200 TO BUXTON - BOTH ROADWAYS	STRATA CORPORATION	953,869.93	783,994.08	+169,875.85	+21.67		
042	HES-9-999(257)		PAVEMENT MARKING	, _ ,	SURFACE PREPARATION TECHNOLOGIES INC	843,847.98	1,086,315.00	-242,467.02	-22.32		
	H-7-022(013)141 & H-7-073(007)000		MINOR REHABILITATION HBP OVERLAY &	MCKENZIE; ND 22 FROM JCT ND 73 N TO ND 23, ND 73 FROM JOHNSONS CORNER E TO JCT ND 22	KNIFE RIVER CORPORATION - NORTH CENTRAL	3,572,133.90	3,414,697.80	+157,436.10	+4.61		
TOTALS	\$					65,385,892.50	71,003,373.38	-5,617,480.88	-7.91		