



# North Dakota Department of Transportation

Grant Levi, P.E.  
*Director*

Jack Dalrymple  
*Governor*

March 17, 2016

## ADDENDUM 1 – JOB 40

TO: All prospective bidders on Project SOIB-7-200(016)004, Job No. 40 scheduled for the April 8, 2016 bid opening

The following request for proposal revision shall be made:

Request for Proposal Revisions:

**Remove and replace page 12 of 13 of the Proposal pages located at the beginning of the Request for Proposal, with the enclosed page revised 3/17/2016.**

Page 12 of 13:

Completion time was added.

This addendum is to be incorporated into the bidder's proposal for this project.

For

CAL J. GENDREAU – CONSTRUCTION SERVICES ENGINEER

80:plm

Enclosure

**PROPOSAL FORM**

North Dakota Department of Transportation

**BID OPENING: April 08, 2016****Job 040**

Page 12 of 13

Rev: 3/17/2016

**Project:** SOIB-7-200(016)004 (PCN-20295)**Type of Work:** HMA, GRADING, & BOX EXTENSIONS**County:** MCKENZIE**Length:** 14.0840 Miles

---

**TIME FOR COMPLETION:**

The undersigned Bidder agrees, if awarded the contract, to prosecute the work with sufficient forces and equipment to complete the contract work within the allowable time specified as follows:

**WORKING DAY CONTRACT:** NA working days are provided. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.

**CALENDAR DAY CONTRACT:** NA calendar days are provided. The completion date will be determined by adding NA calendar days to NA or the date work begins on the project site, whichever is earlier.

**COMPLETION DATE CONTRACT** The project completion date is 10/22/2016. The Department provides a minimum of NA working days. The Department will begin charging working days beginning NA or the date work begins on the project site, whichever is earlier.