

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
103	100	CONTRACT BOND	162.00	\$1,347,752.45	\$8,319.46	L SUM
103	200	ESCROW OF BID DOCUMENTATION	4.00	\$6,500.00	\$1,625.00	L SUM
107	100	RAILWAY PROTECTION INSURANCE	21.00	\$75,100.00	\$3,576.19	L SUM
107	101	RAILWAY PROTECTION INSURANCE-2 LOCATIONS	3.00	\$8,000.00	\$2,666.67	L SUM
107	103	RAILWAY PROTECTION INSURANCE-SITE 1	4.00	\$15,750.00	\$3,937.50	EA
107	104	RAILWAY PROTECTION INSURANCE-SITE 2	3.00	\$4,750.00	\$1,583.33	EA
108	1	CRITICAL PATH METHOD SCHEDULE	2.00	\$18,000.00	\$9,000.00	L SUM
201	330	CLEARING & GRUBBING	22.00	\$198,917.46	\$9,041.70	L SUM
201	331	CLEARING & GRUBBING-SITE 1	1.00	\$25,000.00	\$25,000.00	L SUM
201	332	CLEARING & GRUBBING-SITE 2	1.00	\$10,000.00	\$10,000.00	L SUM
201	352	REMOVAL OF TREES & BRUSH	4.00	\$28,650.00	\$7,162.50	L SUM
201	370	REMOVAL OF TREES 10IN	75.00	\$15,088.64	\$201.18	EA
201	380	REMOVAL OF TREES 18IN	261.00	\$60,906.12	\$233.36	EA
201	390	REMOVAL OF TREES 30IN	52.00	\$25,590.80	\$492.13	EA
202	21	REMOVE AGGREGATE BASE & SURFACING	18,389.00	\$109,969.36	\$5.98	TON
202	101	REMOVAL OF CONCRETE	1.00	\$10,300.00	\$10,300.00	EA
202	104	REMOVAL OF STRUCTURE	16.00	\$85,000.00	\$5,312.50	EA
202	105	REMOVAL OF STRUCTURE	13.00	\$448,953.00	\$34,534.85	L SUM
202	109	REMOVAL OF STRUCTURE-SITE 2	1.00	\$58,000.00	\$58,000.00	L SUM
202	111	REMOVAL OF CONCRETE	3.00	\$336,690.00	\$112,230.00	L SUM
202	113	REMOVAL OF CONCRETE	128.60	\$25,266.40	\$196.47	CY
202	114	REMOVAL OF CONCRETE PAVEMENT	65,036.00	\$572,752.40	\$8.81	SY
202	119	SAW CONCRETE	2,012.00	\$10,060.00	\$5.00	LF
202	130	REMOVAL OF CURB & GUTTER	31,190.00	\$201,050.84	\$6.45	LF
202	132	REMOVAL OF BITUMINOUS SURFACING	92,858.00	\$503,343.84	\$5.42	SY
202	135	REMOVAL OF BITUMINOUS SURFACING	5,668.90	\$42,928.45	\$7.57	TON
202	136	REMOVAL OF PAVEMENT	315,705.00	\$3,391,122.95	\$10.74	TON
202	153	SAW BITUMINOUS SURFACING-FULL DEPTH	339.00	\$1,968.00	\$5.81	LF
202	169	REMOVAL OF END SECTION-ALL TYPES & SIZES	160.00	\$52,863.50	\$330.40	EA
202	170	REMOVAL OF CULVERTS-ALL TYPES & SIZES	643.00	\$11,742.48	\$18.26	LF
202	174	REMOVAL OF PIPE ALL TYPES AND SIZES	31,786.00	\$623,262.21	\$19.61	LF
202	210	REMOVAL OF MANHOLES	53.00	\$61,050.00	\$1,151.89	EA
202	230	REMOVAL OF INLETS	80.00	\$52,324.10	\$654.05	EA
202	235	REMOVAL OF CATCH BASIN	44.00	\$17,913.98	\$407.14	EA
202	237	REMOVAL OF MEDIAN DRAIN PRECAST CONCRETE	3.00	\$4,740.00	\$1,580.00	EA
202	279	REMOVAL OF BUILDINGS-SITE 3	1.00	\$35,000.00	\$35,000.00	L SUM
202	281	REMOVAL OF BUILDINGS-SITE 1	1.00	\$10,000.00	\$10,000.00	L SUM
202	282	REMOVAL OF BUILDINGS-SITE 2	1.00	\$6,000.00	\$6,000.00	L SUM
202	288	EXCAVATION & DISPOSAL OF CONTAMINATED SOIL	644.00	\$62,094.48	\$96.42	CY
202	289	REMOVE APPROACH	6.00	\$15,340.50	\$2,556.75	EA
202	290	REMOVAL OF SLOPE PROTECTION	597.00	\$8,358.00	\$14.00	SY
202	293	REMOVE RETAINING WALL	193.00	\$3,860.00	\$20.00	LF
202	310	REMOVAL OF CHAIN LINK FENCE	2,622.00	\$15,157.90	\$5.78	LF
202	312	REMOVE EXISTING FENCE	55,677.00	\$46,013.03	\$0.83	LF
202	350	REMOVAL OF TEMPORARY BYPASS	14.00	\$279,195.00	\$19,942.50	EA
202	400	REMOVAL OF RIPRAP - LOOSE ROCK	3,831.00	\$45,228.80	\$11.81	CY
203	101	COMMON EXCAVATION-TYPE A	1,131,270.00	\$4,741,596.99	\$4.19	CY
203	102	COMMON EXCAVATION-TYPE B	86,420.00	\$369,663.95	\$4.28	CY
203	103	COMMON EXCAVATION-TYPE C	4,477.00	\$55,214.95	\$12.33	CY
203	107	TOPSOIL-WASTE AREA	4,033.00	\$10,687.45	\$2.65	CY
203	109	TOPSOIL	575,461.00	\$2,222,598.66	\$3.86	CY
203	113	COMMON EXCAVATION-WASTE	115,049.00	\$612,789.77	\$5.33	CY

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
203	119	TOPSOIL-IMPORTED	10,022.00	\$149,225.48	\$14.89	CY
203	121	TOPSOIL-WETLAND	10,392.00	\$76,590.75	\$7.37	CY
203	122	TOPSOIL-DEPT OPTION BORROW AREA	154,788.00	\$378,367.00	\$2.44	CY
203	125	REMOVE & SALVAGE TOPSOIL	500.00	\$14,000.00	\$28.00	CY
203	126	REMOVE & SALVAGE TOPSOIL	2,486.00	\$9,322.50	\$3.75	SY
203	130	MUCK EXCAVATION	1,750.00	\$35,000.00	\$20.00	CY
203	138	COMMON EXCAVATION-SUBCUT	19,858.00	\$160,633.80	\$8.09	CY
203	140	BORROW-EXCAVATION	1,363,845.00	\$8,723,192.55	\$6.40	CY
203	180	ROADWAY OBLITERATION	496.00	\$9,358.80	\$18.87	LF
203	195	EMBANKMENT SPECIAL	1.00	\$14,500.00	\$14,500.00	L SUM
203	207	APPROACH INSLOPE RECONSTRUCTION	14.00	\$67,947.32	\$4,853.38	EA
203	218	GUARDRAIL EMBANKMENT	22.00	\$112,200.00	\$5,100.00	EA
210	50	BOX CULVERT EXCAVATION	9.00	\$84,944.98	\$9,438.33	EA
210	51	BOX CULVERT EXCAVATION - SITE 1	1.00	\$5,130.00	\$5,130.00	EA
210	52	BOX CULVERT EXCAVATION - SITE 2	1.00	\$3,590.00	\$3,590.00	EA
210	99	CLASS 1 EXCAVATION	6.00	\$84,550.00	\$14,091.67	L SUM
210	101	CLASS I EXCAVATION	3.00	\$33,800.00	\$11,266.67	L SUM
210	102	CLASS 1 EXCAVATION-SITE 1	1.00	\$1,100.00	\$1,100.00	L SUM
210	103	CLASS 1 EXCAVATION-SITE 2	1.00	\$1,400.00	\$1,400.00	L SUM
210	104	CLASS 1 EXCAVATION-SITE 3	1.00	\$1,400.00	\$1,400.00	L SUM
210	109	CLASS 2 EXCAVATION-BOX CULVERT	1.00	\$13,500.00	\$13,500.00	EA
210	111	CLASS 2 EXCAVATION	2.00	\$10,000.00	\$5,000.00	L SUM
210	112	CLASS 2 EXCAVATION-SITE 1	1.00	\$6,800.00	\$6,800.00	L SUM
210	113	CLASS 2 EXCAVATION-SITE 2	1.00	\$8,200.00	\$8,200.00	L SUM
210	127	CHANNEL EXCAVATION	5.00	\$65,500.00	\$13,100.00	L SUM
210	201	FOUNDATION PREPARATION	6.00	\$182,400.00	\$30,400.00	EA
210	202	FOUNDATION PREPARATION-SITE 1	1.00	\$133,000.00	\$133,000.00	L SUM
210	203	FOUNDATION PREPARATION-SITE 2	1.00	\$90,000.00	\$90,000.00	L SUM
210	204	FOUNDATION PREPARATION-SITE 3	1.00	\$80,000.00	\$80,000.00	L SUM
210	209	FOUNDATION FILL	700.00	\$19,250.00	\$27.50	TON
210	210	FOUNDATION FILL	12,743.00	\$410,103.45	\$32.18	CY
210	405	FOUNDATION PREPARATION-BOX CULVERT	11.00	\$54,833.76	\$4,984.89	EA
210	411	FOUNDATION PREPARATION	3.00	\$93,000.00	\$31,000.00	L SUM
216	100	WATER	45,387.40	\$1,014,395.09	\$22.35	M GAL
220	100	PREPARE STOCKPILE SITE	1.00	\$237,889.60	\$237,889.60	L SUM
220	200	RESTORE STOCKPILE SITE	1.00	\$184,526.59	\$184,526.59	L SUM
230	105	RESHAPING ROADWAY	11.16	\$2,511.00	\$225.00	STA
230	106	RESHAPING ROADWAY	12.22	\$697,762.00	\$57,100.00	MILE
230	111	FORESLOPE RESHAPING	9.00	\$3,123.00	\$347.00	STA
230	125	SHOULDER PREPARATION	252.95	\$125,371.21	\$495.64	MILE
230	165	SUBGRADE PREPARATION-TYPE A-12IN	310.44	\$251,828.54	\$811.20	STA
230	300	SUBGRADE PREPARATION-TYPE A	97.50	\$95,781.60	\$982.38	STA
230	302	SUBGRADE PREPARATION-TYPE A-SHOULDERS	40.00	\$6,800.00	\$170.00	STA
230	310	SUBGRADE PREPARATION-TYPE B	16.30	\$8,150.00	\$500.00	STA
230	320	SUBGRADE PREPARATION-TYPE C-12IN	557.00	\$243,409.00	\$437.00	STA
251	100	SEEDING CLASS I	1.56	\$1,980.00	\$1,269.23	ACRE
251	200	SEEDING CLASS II	894.41	\$300,357.17	\$335.82	ACRE
251	300	SEEDING CLASS III	66.37	\$86,929.16	\$1,309.77	ACRE
251	1000	WETLAND SEED	17.84	\$11,382.65	\$638.04	ACRE
251	2000	TEMPORARY COVER CROP	892.55	\$80,186.32	\$89.84	ACRE
251	3000	FERTILIZER	2.69	\$221.85	\$82.47	ACRE
252	100	SOD	7,416.00	\$100,116.00	\$13.50	SY

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
253	101	STRAW MULCH	1,411.95	\$352,206.92	\$249.45	ACRE
253	200	HYDRAULIC MULCH	5,052.00	\$15,192.50	\$3.01	SY
253	201	HYDRAULIC MULCH	415.13	\$665,669.19	\$1,603.52	ACRE
253	300	BONDED FIBER MATRIX	790.00	\$1,580.00	\$2.00	SY
253	301	BONDED FIBER MATRIX	117.76	\$373,209.69	\$3,169.24	ACRE
255	101	ECB TYPE 1	6,086.00	\$13,017.60	\$2.14	SY
255	102	ECB TYPE 2	7,872.00	\$34,180.14	\$4.34	SY
255	103	ECB TYPE 3	78,399.00	\$145,134.34	\$1.85	SY
255	104	ECB TYPE 4	817.00	\$1,932.75	\$2.37	SY
255	200	TRM SPECIAL	1,710.00	\$35,106.30	\$20.53	SY
255	201	TRM TYPE 1	4,822.00	\$17,772.85	\$3.69	SY
255	202	TRM TYPE 2	7,401.00	\$32,474.32	\$4.39	SY
255	300	CONCRETE EROSION CONTROL BLANKET	816.00	\$53,856.00	\$66.00	SY
256	100	RIPRAP GRADE I	135.00	\$8,643.65	\$64.03	CY
256	200	RIPRAP GRADE II	22,248.00	\$1,190,299.94	\$53.50	CY
256	201	RIPRAP GRADE II	28,282.00	\$671,139.40	\$23.73	TON
256	300	RIPRAP GRADE III	284.00	\$23,000.00	\$80.99	CY
256	600	RIPRAP-SALVAGED	62.00	\$4,960.00	\$80.00	CY
256	701	REMOVE AND REPLACE RIPRAP	290.00	\$7,320.00	\$25.24	CY
258	100	CONCRETE SLOPE PROTECTION	1,491.70	\$158,000.10	\$105.92	SY
258	200	REMOVE & REPLACE CONCRETE SLOPE PROTECTI	44.70	\$9,163.50	\$205.00	SY
260	100	SILT FENCE UNSUPPORTED	36,565.00	\$71,238.96	\$1.95	LF
260	101	REMOVE SILT FENCE UNSUPPORTED	35,985.00	\$10,328.48	\$0.29	LF
260	200	SILT FENCE SUPPORTED	70,312.00	\$170,024.35	\$2.42	LF
260	201	REMOVE SILT FENCE SUPPORTED	70,237.00	\$35,212.77	\$0.50	LF
261	106	FIBER ROLLS 6IN	3,381.00	\$11,576.50	\$3.42	LF
261	107	REMOVE FIBER ROLLS 6IN	1,422.00	\$1,399.50	\$0.98	LF
261	112	FIBER ROLLS 12IN	707,281.00	\$1,401,581.50	\$1.98	LF
261	113	REMOVE FIBER ROLLS 12IN	322,587.00	\$130,540.92	\$0.40	LF
261	120	FIBER ROLLS 20IN	81,477.00	\$204,855.17	\$2.51	LF
261	121	REMOVE FIBER ROLLS 20IN	43,236.00	\$27,124.32	\$0.63	LF
261	200	WEIGHTED FIBER ROLLS	144.00	\$1,296.00	\$9.00	LF
261	201	REMOVE WEIGHTED FIBER ROLLS	144.00	\$432.00	\$3.00	LF
262	100	FLOTATION SILT CURTAIN	26,780.00	\$366,542.08	\$13.69	LF
262	101	REMOVE FLOTATION SILT CURTAIN	26,480.00	\$52,311.08	\$1.98	LF
265	100	STABILIZED CONSTRUCTION ACCESS	15.00	\$34,340.00	\$2,289.33	EA
265	101	REMOVE STABILIZED CONSTRUCTION ACCESS	15.00	\$19,550.00	\$1,303.33	EA
302	50	TRAFFIC SERVICE AGGREGATE	28,736.00	\$446,936.50	\$15.55	TON
302	100	SALVAGED BASE COURSE	287,250.00	\$2,902,620.36	\$10.10	TON
302	101	SALVAGED BASE COURSE	37,281.00	\$1,400,891.00	\$37.58	CY
302	113	AGGREGATE BASE COURSE CL 3	3,832.41	\$72,049.31	\$18.80	TON
302	114	AGGREGATE BASE COURSE CL 3	8,674.00	\$260,220.00	\$30.00	CY
302	120	AGGREGATE BASE COURSE CL 5	412,559.39	\$5,747,887.52	\$13.93	TON
302	121	AGGREGATE BASE COURSE CL 5	1,862.00	\$78,524.60	\$42.17	CY
302	129	AGGREGATE BASE COURSE CL 7	3,859.00	\$135,065.00	\$35.00	TON
302	160	AGGREGATE BASE COURSE CL 13	632.00	\$16,558.40	\$26.20	TON
302	244	GRANULAR MATERIAL FOR SUBGRADE REPAIR	100.00	\$7,500.00	\$75.00	TON
302	250	DRAINAGE AGGREGATE	1,013.00	\$40,325.80	\$39.81	TON
302	251	DRAINAGE AGGREGATE	907.00	\$90,700.00	\$100.00	CY
302	314	TEMPORARY TRAFFIC SURFACE AGGREGATE	8,491.00	\$78,356.00	\$9.23	TON
302	320	AGGREGATE SURFACE COURSE CL 5	2,056.00	\$45,673.70	\$22.21	TON
302	356	AGGREGATE SURFACE COURSE CL 13	53,530.00	\$837,051.55	\$15.64	TON

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
302	357	AGGREGATE SURFACE COURSE CL 13	534.00	\$8,950.00	\$16.76	CY
302	390	RELAY SALVAGE-BASE COURSE	0.19	\$24,286.50	\$127,823.68	MILE
302	401	SALVAGE & RELAY AGGREGATE SURFACE COURSE	1,950.00	\$24,375.00	\$12.50	TON
302	405	SALVAGE & RELAY AGGREGATE SURFACE COURSE	1,873.00	\$13,991.31	\$7.47	CY
302	407	RESHAPE AGGREGATE BASE COURSE	7.20	\$3,600.00	\$500.00	STA
302	408	RESHAPE AGGREGATE BASE COURSE-SHOULDER	21.03	\$25,231.20	\$1,199.77	MILE
302	9970	TYPE II PIPE BEDDING	1,379.00	\$13.79	\$0.01	CY
306	510	FULL DEPTH RECLAMATION	93,793.00	\$117,241.25	\$1.25	SY
401	50	TACK COAT	618,791.29	\$1,181,831.83	\$1.91	GAL
401	60	PRIME COAT	186,653.00	\$618,028.12	\$3.31	GAL
401	70	FOG SEAL	439,465.00	\$1,290,297.00	\$2.94	GAL
401	160	BLOTTER MATERIAL CL 44	4,571.00	\$165,211.84	\$36.14	TON
411	100	MILLING PAVEMENT SURFACE	48,300.00	\$487,784.74	\$10.10	TON
411	105	MILLING PAVEMENT SURFACE	3,376,831.70	\$2,551,031.54	\$0.76	SY
411	110	MILLING PCC PAVEMENT	8,885.00	\$28,088.00	\$3.16	SY
411	112	MILLING PAVEMENT SURFACE - 1 INCH	111,750.00	\$39,112.50	\$0.35	SY
411	114	MILLING PAVEMENT SURFACE - 2 INCH	108,469.00	\$70,017.80	\$0.65	SY
411	118	MILLING PAVEMENT SURFACE - 4 INCH	37,006.00	\$29,604.80	\$0.80	SY
411	130	RELAYING MILLED MATERIAL	47.96	\$34,802.88	\$725.66	MILE
411	132	RELAYING MILLED MATERIAL	11,494.00	\$227,931.12	\$19.83	TON
411	150	MICRO-MILL	648,493.00	\$585,823.80	\$0.90	SY
411	602	MILLING 2IN BITUMINOUS PAVEMENT	126.00	\$1,890.00	\$15.00	SY
420	101	CRS2 EMULSIFIED ASPHALT	299,509.00	\$544,771.30	\$1.82	GAL
420	111	CRS2P EMULSIFIED ASPHALT	3,027,676.00	\$5,813,886.85	\$1.92	GAL
420	118	CHFRS-2P EMULSIFIED ASPHALT	733,005.00	\$1,465,032.97	\$2.00	GAL
420	125	COVER COAT MATERIAL CL 41	57,476.00	\$2,098,398.97	\$36.51	TON
420	127	COVER COAT MATERIAL CL 41-M	41,090.00	\$1,578,147.16	\$38.41	TON
420	128	COVER COAT MATERIAL CL 41-M	1,124,517.70	\$380,965.43	\$0.34	SY
420	145	COVER COAT MATERIAL CL 43	2,508.00	\$147,796.44	\$58.93	TON
420	146	COVER COAT MATERIAL CL 45	1,098.00	\$30,981.00	\$28.22	TON
420	160	BLOTTER MATERIAL CL 44	1,857.00	\$37,359.00	\$20.12	TON
420	405	SEAL COAT	853,930.00	\$1,086,198.96	\$1.27	SY
421	10	AGGREGATE FOR MICROSURFACING TYPE II	5,417.00	\$451,777.80	\$83.40	TON
421	11	AGGREGATE FOR MICROSURFACING TYPE III	29,259.50	\$1,873,062.00	\$64.02	TON
421	20	ASPHALT EMULSION FOR MICROSURFACING	1,138,580.00	\$1,956,700.90	\$1.72	GAL
422	10	AGGREGATE FOR SLURRY SEAL-TYPE II	555.00	\$116,550.00	\$210.00	TON
422	11	AGGREGATE FOR SLURRY SEAL-TYPE III	7,784.00	\$540,338.00	\$69.42	TON
422	20	ASPHALT EMULSION FOR SLURRY SEAL	276,613.00	\$435,473.05	\$1.57	GAL
430	40	SUPERPAVE FAA 40	24,521.00	\$1,340,563.00	\$54.67	TON
430	42	SUPERPAVE FAA 42	74,526.00	\$1,936,410.50	\$25.98	TON
430	43	SUPERPAVE FAA 43	263,658.00	\$7,968,386.52	\$30.22	TON
430	44	SUPERPAVE FAA 44	37,193.00	\$1,102,400.52	\$29.64	TON
430	45	SUPERPAVE FAA 45	303,488.00	\$9,254,160.23	\$30.49	TON
430	142	RAP - SUPERPAVE FAA 42	26,188.00	\$445,196.00	\$17.00	TON
430	143	RAP - SUPERPAVE FAA 43	242,736.00	\$7,912,780.38	\$32.60	TON
430	145	RAP - SUPERPAVE FAA 45	319,307.60	\$8,563,636.12	\$26.82	TON
430	450	FIBER HMA ADDITIVE	13,151.00	\$131,510.00	\$10.00	LBS
430	500	COMMERCIAL GRADE HOT MIX ASPHALT	20,365.20	\$2,469,927.27	\$121.28	TON
430	1000	CORED SAMPLE	6,608.00	\$137,151.39	\$20.76	EA
430	2000	PATCHING	1,990.75	\$234,579.10	\$117.83	TON
430	5803	PG 58S-28 ASPHALT CEMENT	4,865.00	\$1,989,607.48	\$408.96	TON
430	5806	PG 58H-28 ASPHALT CEMENT	155.00	\$76,880.00	\$496.00	TON

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
430	5809	PG 58V-28 ASPHALT CEMENT	2,506.00	\$1,691,550.00	\$675.00	TON
430	5818	PG 58H-34 ASPHALT CEMENT	1,352.00	\$645,200.00	\$477.22	TON
430	5828	PG 58-28 ASPHALT CEMENT	40,497.37	\$14,451,316.07	\$356.85	TON
430	6428	PG 64-28 ASPHALT CEMENT	10,588.70	\$4,100,998.00	\$387.30	TON
430	6430	PG 64-28H ASPHALT CEMENT	4,194.00	\$1,975,374.00	\$471.00	TON
430	6434	PG 64-34 ASPHALT CEMENT	361.00	\$181,838.00	\$503.71	TON
550	104	7IN NON-REINF CONCRETE PAVEMENT CL AE	12,503.00	\$718,913.20	\$57.50	SY
550	106	7IN REINF CONCRETE PAVEMENT CL AE	95.00	\$7,695.00	\$81.00	SY
550	112	8IN NON-REINF CONCRETE PAVEMENT CL AE	2,983.00	\$234,019.00	\$78.45	SY
550	113	8IN REINF CONCRETE PAVEMENT CL AE	3,264.00	\$265,177.00	\$81.24	SY
550	183	7.5IN NON-REINF CONCRETE PAVEMENT CL AE	4,392.00	\$219,600.00	\$50.00	SY
550	230	DOWELED EXPANSION JOINT ASSEMBLY	246.00	\$4,551.00	\$18.50	LF
550	300	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	35,599.00	\$2,544,174.00	\$71.47	SY
550	302	8.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED	235,645.00	\$9,611,818.90	\$40.79	SY
550	305	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	18,029.00	\$1,242,076.11	\$68.89	SY
550	310	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	70,804.00	\$4,589,193.60	\$64.82	SY
550	315	11IN NON REINF CONCRETE PVMT CL AE-DOWELED	14,786.00	\$1,035,020.00	\$70.00	SY
550	320	12IN NON REINF CONCRETE PVMT CL AE-DOWELED	20,728.00	\$1,554,600.00	\$75.00	SY
550	330	NON-REINF CONCRETE PVMT CL AE-DOWELED-COL	501.00	\$46,963.74	\$93.74	SY
550	355	CONCRETE OVERLAY	28,118.00	\$3,487,201.00	\$124.02	CY
550	365	CONCRETE PLACEMENT - DOWELED	126,849.00	\$1,769,300.85	\$13.95	SY
550	3005	CONCRETE MEDIAN PAVEMENT	30.00	\$3,456.00	\$115.20	SY
570	210	PCC PAVEMENT GRINDING	143,799.30	\$620,787.58	\$4.32	SY
570	240	DOWELED CONTRACTION JOINT ASSEMBLY	16,074.00	\$97,632.25	\$6.07	LF
570	424	DOWEL BARS	86,376.00	\$890,883.00	\$10.31	EA
570	650	CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	622.00	\$75,884.00	\$122.00	SY
570	700	CONC PVMT REPAIR-SPOT FULL DEPTH	14,056.00	\$187,114.41	\$13.31	SF
570	710	10IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	28,188.00	\$2,764,964.20	\$98.09	SY
570	711	9IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	1,224.00	\$250,920.00	\$205.00	SY
570	713	8IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWELED	1,367.00	\$211,885.00	\$155.00	SY
570	963	TRANSVERSE PCC JOINT CLEANING & SEALING	206,496.00	\$416,802.80	\$2.02	LF
570	965	LONGITUDINAL PCC JOINT CLEANING & SEALING	268,209.00	\$343,216.38	\$1.28	LF
570	966	RANDOM PCC CRACK CLEANING & SEALING	5,278.00	\$29,409.70	\$5.57	LF
570	1512	SPALL REPAIR-PARTIAL DEPTH	18,832.00	\$749,321.25	\$39.79	SF
570	1600	EPOXY COATED DEFORMED BARS	854.00	\$21,500.00	\$25.18	EA
602	130	CLASS AAE-3 CONCRETE	4,028.00	\$3,567,187.40	\$885.60	CY
602	1130	CLASS AE-3 CONCRETE	3,006.20	\$2,164,969.80	\$720.17	CY
602	1131	CLASS AE-3 CONCRETE-BOX CULVERT	459.90	\$482,847.00	\$1,049.90	CY
602	1133	CONCRETE BRIDGE APPROACH SLAB	654.30	\$205,759.90	\$314.47	SY
602	1134	PILE SUPPORTED APPROACH SLAB	1,502.40	\$502,054.20	\$334.17	SY
602	1135	BRIDGE APPROACH SLAB-REMOVE & REPLACE	1,100.40	\$407,298.60	\$370.14	SY
602	1200	JERSEY BARRIER FORMED OR SLIP FORMED	201.00	\$92,360.00	\$459.50	LF
602	1208	CONCRETE BRIDGE BARRIER	303.00	\$42,420.00	\$140.00	LF
602	1250	PENETRATING WATER REPELLENT TREATMENT	12,822.90	\$59,337.60	\$4.63	SY
604	9600	PRESTRESSED BOX BEAM-21IN	2,889.50	\$747,475.00	\$258.69	LF
604	9610	PRESTRESSED BOX BEAM-27IN	2,305.00	\$472,636.00	\$205.05	LF
604	9630	PRESTRESSED BOX BEAM-39IN	3,784.00	\$908,160.00	\$240.00	LF
604	9910	PRESTRESSED I-BEAM-45IN	1,444.50	\$325,012.50	\$225.00	LF
604	9925	PRESTRESSED I-BEAM-72IN	1,320.00	\$343,200.00	\$260.00	LF
606	1208	12FT X 8FT PRECAST RCB CULVERT	94.00	\$67,210.00	\$715.00	LF
606	1209	12FT X 9FT PRECAST RCB CULVERT	90.00	\$81,000.00	\$900.00	LF
606	1407	14FT X 7FT PRECAST RCB CULVERT	60.00	\$66,000.00	\$1,100.00	LF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
606	1409	14FT X 9FT PRECAST RCB CULVERT	260.00	\$284,180.00	\$1,093.00	LF
606	1412	14FT X 12FT PRECAST RCB CULVERT	151.00	\$217,440.00	\$1,440.00	LF
606	3106	DBL 11FT X 6FT PRECAST RCB CULVERT	96.00	\$144,000.00	\$1,500.00	LF
606	3209	DBL 12FT X 9FT PRECAST RCB CULVERT	58.00	\$124,655.92	\$2,149.24	LF
606	3407	DBL 14FT X 7FT PRECAST RCB CULVERT	60.00	\$102,000.00	\$1,700.00	LF
606	3412	DBL 14FT X 12FT PRECAST RCB CULVERT	151.00	\$417,653.92	\$2,765.92	LF
606	3414	DBL 14FT X 14FT PRECAST RCB CULVERT	72.00	\$239,760.00	\$3,330.00	LF
606	5208	12FT X 8FT PRECAST RCB END SECTION	4.00	\$36,000.00	\$9,000.00	EA
606	5209	12FT X 9FT PRECAST RCB END SECTION	2.00	\$41,000.00	\$20,500.00	EA
606	5407	14FT X 7FT PRECAST RCB END SECTION	2.00	\$50,000.00	\$25,000.00	EA
606	5409	14FT X 9FT PRECAST RCB END SECTION	8.00	\$196,600.00	\$24,575.00	EA
606	7106	DBL 11FT X 6FT PRECAST RCB END SECTION	2.00	\$44,000.00	\$22,000.00	EA
606	7209	DBL 12FT X 9FT PRECAST RCB END SECTION	2.00	\$45,476.52	\$22,738.26	EA
606	7412	DBL 14FT X 12FT PRECAST RCB END SECTION	2.00	\$132,000.00	\$66,000.00	EA
606	7414	DBL 14FT X 14FT PRECAST RCB END SECTION	2.00	\$80,000.00	\$40,000.00	EA
612	114	REINFORCING STEEL-GRADE 60-BOX CULVERT	93,637.00	\$144,157.50	\$1.54	LBS
612	115	REINFORCING STEEL-GRADE 60	268,975.00	\$469,527.57	\$1.75	LBS
612	116	REINFORCING STEEL-GRADE 60-EPOXY COATED	815,220.00	\$1,083,849.20	\$1.33	LBS
616	360	STRUCTURAL STEEL	60,156.00	\$221,668.80	\$3.68	LBS
616	364	STRUCTURAL STEEL M270-GRADE 36	6,012.00	\$33,650.35	\$5.60	LBS
616	5890	STRUCTURAL STEEL	2.00	\$534,500.00	\$267,250.00	L SUM
622	10	STEEL H-PILE TIPS HP 14 X 102	57.00	\$9,120.00	\$160.00	EA
622	12	STEEL H-PILE TIPS 10 X 42	40.00	\$4,500.00	\$112.50	EA
622	14	STEEL H-PILING POINTS 12 X 53	48.00	\$6,320.00	\$131.67	EA
622	20	STEEL PILING HP 10 X 42	13,140.00	\$521,135.00	\$39.66	LF
622	40	STEEL PILING HP 12 X 53	13,500.00	\$542,191.00	\$40.16	LF
622	50	STEEL PILING HP 12 X 74	1,360.00	\$65,280.00	\$48.00	LF
622	60	STEEL PILING HP 14 X 73	4,840.00	\$253,252.00	\$52.32	LF
622	70	STEEL PILING HP 14 X 102	5,700.00	\$421,800.00	\$74.00	LF
622	6760	STEEL SHEET PILING	1,690.00	\$42,250.00	\$25.00	SF
624	121	RESET PEDESTRIAN RAILING	23.00	\$1,265.00	\$55.00	LF
624	123	PEDESTRIAN RAILING	619.00	\$69,927.00	\$112.97	LF
624	124	PEDESTRIAN FENCE	72.00	\$24,480.00	\$340.00	LF
624	126	PEDESTRIAN CANOPY	264.30	\$47,574.00	\$180.00	LF
624	151	RAILING	1,785.60	\$166,118.30	\$93.03	LF
624	3002	DOUBLE BOX BEAM RAIL RETROFIT - E-RAIL	3,657.90	\$393,557.34	\$107.59	LF
624	3005	CONNECTION PLATE MODIFICATION	2.00	\$5,600.00	\$2,800.00	EA
626	100	COFFERDAM	7.00	\$31,860.00	\$4,551.43	EA
626	120	PIER COFFERDAM	4.00	\$106,000.00	\$26,500.00	EA
650	704	OVERLAY CONCRETE	319.50	\$558,360.00	\$1,747.61	CY
650	710	CLASS 1-H REMOVAL	3,302.00	\$230,526.00	\$69.81	SY
650	711	CLASS 2-H REMOVAL	705.00	\$38,827.50	\$55.07	SY
650	712	CLASS 3-H REMOVAL	141.00	\$17,235.00	\$122.23	SY
650	720	CLASS 1 REMOVAL	2,660.00	\$79,800.00	\$30.00	SY
650	721	CLASS 2 REMOVAL	741.00	\$96,330.00	\$130.00	SY
650	722	CLASS 2-A REMOVAL	1,334.80	\$18,687.20	\$14.00	LF
650	723	CLASS 3 REMOVAL	133.00	\$19,285.00	\$145.00	SY
650	724	CLASS 4 REMOVAL	27.00	\$6,750.00	\$250.00	SY
702	100	MOBILIZATION	162.00	\$16,763,718.27	\$103,479.74	L SUM
704	100	FLAGGING	95,677.00	\$3,659,242.24	\$38.25	MHR
704	1000	TRAFFIC CONTROL SIGNS	387,086.00	\$648,011.54	\$1.67	UNIT
704	1018	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CON'	4.00	\$55,777.62	\$13,944.41	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
704	1035	ATTENUATION DEVICE-TYPE B-25	2.00	\$2,940.00	\$1,470.00	EA
704	1036	ATTENUATION DEVICE-TYPE B-30	2.00	\$7,350.00	\$3,675.00	EA
704	1037	ATTENUATION DEVICE-TYPE B-35	3.00	\$11,100.00	\$3,700.00	EA
704	1039	ATTENUATION DEVICE-TYPE B-45	2.00	\$8,400.00	\$4,200.00	EA
704	1041	ATTENUATION DEVICE-TYPE B-55	5.00	\$18,450.00	\$3,690.00	EA
704	1043	ATTENUATION DEVICE-TYPE B-65	1.00	\$2,000.00	\$2,000.00	EA
704	1045	ATTENUATION DEVICE-TYPE B-75	17.00	\$40,470.00	\$2,380.59	EA
704	1048	PORTABLE RUMBLE STRIPS	16.00	\$26,934.00	\$1,683.38	EA
704	1050	TYPE I BARRICADE	384.00	\$11,783.40	\$30.69	EA
704	1051	TYPE II BARRICADE	23.00	\$241.50	\$10.50	EA
704	1052	TYPE III BARRICADE	2,106.00	\$188,130.82	\$89.33	EA
704	1054	SIDEWALK BARRICADE	95.00	\$6,024.40	\$63.41	EA
704	1055	PEDESTRIAN LONGITUDINAL BARRICADE	3,162.00	\$41,993.90	\$13.28	LF
704	1060	DELINEATOR DRUMS	9,690.00	\$226,496.61	\$23.37	EA
704	1065	TRAFFIC CONES	198.00	\$1,330.00	\$6.72	EA
704	1067	TUBULAR MARKERS	21,100.00	\$155,890.36	\$7.39	EA
704	1070	DELINEATOR	525.00	\$3,266.50	\$6.22	EA
704	1072	FLEXIBLE DELINEATORS	3,297.00	\$127,466.40	\$38.66	EA
704	1080	STACKABLE VERTICAL PANELS	3,690.00	\$94,410.08	\$25.59	EA
704	1081	VERTICAL PANELS-BACK TO BACK	732.00	\$13,552.72	\$18.51	EA
704	1085	SEQUENCING ARROW PANEL-TYPE A	4.00	\$4,200.00	\$1,050.00	EA
704	1086	SEQUENCING ARROW PANEL-TYPE B	3.00	\$2,500.00	\$833.33	EA
704	1087	SEQUENCING ARROW PANEL-TYPE C	96.00	\$96,507.65	\$1,005.29	EA
704	1088	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	8.00	\$8,774.00	\$1,096.75	EA
704	1090	FLASHING BEACON	4.00	\$3,924.00	\$981.00	EA
704	1100	TRAFFIC CONTROL	12.00	\$86,190.00	\$7,182.50	L SUM
704	1185	PILOT CAR	13,903.00	\$629,600.00	\$45.29	HR
704	1500	OBLITERATION OF PAVEMENT MARKING	73,421.00	\$123,714.26	\$1.68	SF
704	2108	TEMPORARY CURB RAMP	15.00	\$4,788.00	\$319.20	EA
704	3510	PRECAST CONCRETE MED BARRIER-STATE FURNIS	1,215.00	\$359,286.36	\$295.71	EA
704	4011	PORTABLE CHANGEABLE MESSAGE SIGN	26.00	\$112,303.00	\$4,319.35	EA
706	400	FIELD OFFICE	16.00	\$257,222.30	\$16,076.39	EA
706	500	AGGREGATE LABORATORY	25.00	\$263,698.57	\$10,547.94	EA
706	550	BITUMINOUS LABORATORY	43.00	\$166,185.30	\$3,864.77	EA
706	600	CONTRACTOR'S LABORATORY	45.00	\$201,504.40	\$4,477.88	EA
708	1105	SLOPE PROTECTION CONCRETE-REMOVE & REPLA	54.70	\$16,410.00	\$300.00	SY
708	1530	INLET PROTECTION-FIBER ROLL 6IN	2.00	\$105.00	\$52.50	EA
708	1531	INLET PROTECTION-FIBER ROLL 12IN	41.00	\$3,783.00	\$92.27	EA
708	1532	REMOVAL INLET PROTECTION-FIBER ROLL 6IN	2.00	\$31.50	\$15.75	EA
708	1533	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	25.00	\$799.00	\$31.96	EA
708	1540	INLET PROTECTION-SPECIAL	554.00	\$89,696.91	\$161.91	EA
708	1541	REMOVE INLET PROTECTION-SPECIAL	361.00	\$15,431.36	\$42.75	EA
708	5810	CONCRETE EROSION CONTROL BLANKET	14,580.00	\$980,067.60	\$67.22	SY
708	8100	REMOVE RIPRAP	508.00	\$11,430.00	\$22.50	CY
709	100	GEOSYNTHETIC MATERIAL TYPE G	100,643.00	\$224,446.35	\$2.23	SY
709	105	GEOSYNTHETIC MATERIAL TYPE GT	22,315.00	\$47,307.80	\$2.12	SY
709	151	GEOSYNTHETIC MATERIAL TYPE R1	209,893.00	\$391,282.61	\$1.86	SY
709	155	GEOSYNTHETIC MATERIAL TYPE RR	86,824.00	\$221,001.16	\$2.55	SY
709	161	GEOSYNTHETIC MATERIAL TYPE S1	44,188.00	\$61,787.15	\$1.40	SY
709	162	GEOSYNTHETIC MATERIAL TYPE S2	330.00	\$1,270.50	\$3.85	SY
709	600	GEOTEXTILE FABRIC-TYPE RR	375.00	\$937.50	\$2.50	SY
709	701	GEOTEXTILE FABRIC-TYPE R1	3,320.00	\$5,760.00	\$1.73	SY

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
709	702	GEOTEXTILE FABRIC-TYPE R2	174.00	\$1,218.00	\$7.00	SY
710	250	TEMPORARY BYPASS DRAINAGE SYSTEM	2.00	\$13,000.00	\$6,500.00	EA
710	255	TEMPORARY BYPASS SEWER SYSTEM	1.00	\$20,000.00	\$20,000.00	EA
710	410	REMOVAL OF TEMP CONNECTION	5.00	\$79,100.00	\$15,820.00	EA
714	110	PIPE CONC REINF 12IN CL III	276.00	\$16,250.00	\$58.88	LF
714	115	PIPE CONC REINF 12IN CL III-STORM DRAIN	143.00	\$16,036.20	\$112.14	LF
714	120	PIPE C R 12IN CL III-STORM DRAIN 45DEG BEND	1.00	\$2,000.00	\$2,000.00	EA
714	205	PIPE CONC REINF 15IN CL III	592.00	\$31,968.00	\$54.00	LF
714	210	PIPE CONC REINF 15IN CL III-STORM DRAIN	4,618.00	\$291,976.25	\$63.23	LF
714	310	PIPE CONC REINF 18IN CL III	261.00	\$19,753.00	\$75.68	LF
714	315	PIPE CONC REINF 18IN CL III-STORM DRAIN	2,690.00	\$183,930.75	\$68.38	LF
714	400	PIPE CONC REINF 21IN CL III	263.00	\$18,673.00	\$71.00	LF
714	405	PIPE CONC REINF 21IN CL III-STORM DRAIN	365.00	\$36,500.00	\$100.00	LF
714	615	PIPE CONC REINF 24IN CL III	2,391.50	\$276,084.54	\$115.44	LF
714	618	PIPE CONC REINF 24IN CL III-30DEG BEND	1.00	\$282.00	\$282.00	EA
714	620	PIPE CONC REINF 24IN CL III-STORM DRAIN	1,421.00	\$119,062.34	\$83.79	LF
714	820	PIPE CONC REINF 30IN CL III	1,305.00	\$150,437.36	\$115.28	LF
714	825	PIPE CONC REINF 30IN CL III-STORM DRAIN	198.00	\$15,031.30	\$75.92	LF
714	870	PIPE CONC REINF 33IN CL III-STORM DRAIN	51.00	\$14,280.00	\$280.00	LF
714	905	PIPE CONC REINF 36IN CL III	721.00	\$117,528.00	\$163.01	LF
714	1005	PIPE CONC REINF 42IN CL III	6.00	\$1,968.00	\$328.00	LF
714	1105	PIPE CONC REINF 48IN CL III	4.00	\$1,580.00	\$395.00	LF
714	1110	PIPE CONC REINF 48IN CL III-STORM DRAIN	155.00	\$20,925.00	\$135.00	LF
714	1212	PIPE CONC REINF 54IN CL III-STORM DRAIN	1,551.00	\$371,985.00	\$239.84	LF
714	1310	PIPE CONC REINF 60IN CL III	34.00	\$5,601.50	\$164.75	LF
714	1312	PIPE CONC REINF 60IN CL III-STORM DRAIN	23.00	\$6,900.00	\$300.00	LF
714	1510	PIPE CONC REINF 72IN CL III	22.00	\$20,900.00	\$950.00	LF
714	1710	PIPE CONC REINF 84IN CL III	18.00	\$21,330.00	\$1,185.00	LF
714	2130	PIPE CONC REINF ARCH 44IN X 27IN CL III	32.00	\$6,400.00	\$200.00	LF
714	2524	CURED-IN-PLACE PIPE-24IN	182.00	\$49,140.00	\$270.00	LF
714	3005	END SECT-CONC REINF 15IN	2.00	\$2,001.60	\$1,000.80	EA
714	3010	END SECT-CONC REINF 18IN	1.00	\$547.90	\$547.90	EA
714	3013	END SECT-TRAVERSABLE REINF. CONC.18IN	1.00	\$1,365.00	\$1,365.00	EA
714	3020	END SECT-CONC REINF 24IN	50.00	\$53,594.87	\$1,071.90	EA
714	3023	END SECT-TRAVERSABLE REINF. CONC.24IN	17.00	\$13,307.40	\$782.79	EA
714	3030	END SECT-CONC REINF 30IN	8.00	\$7,508.62	\$938.58	EA
714	3033	END SECT-TRAVERSABLE REINF. CONC.30IN	5.00	\$5,380.00	\$1,076.00	EA
714	3035	END SECT-CONC REINF 36IN	15.00	\$18,210.00	\$1,214.00	EA
714	3036	END SECT-TRAVERSABLE REINF. CONC.36IN	1.00	\$1,270.00	\$1,270.00	EA
714	3040	END SECT-CONC REINF 42IN	1.00	\$1,400.00	\$1,400.00	EA
714	3045	END SECT-CONC REINF 48IN	1.00	\$1,620.00	\$1,620.00	EA
714	3055	END SECT-CONC REINF 60IN	1.00	\$1,591.80	\$1,591.80	EA
714	3095	END SECT-CONC REINF ARCH 44IN X 27IN	2.00	\$6,000.00	\$3,000.00	EA
714	3150	HEADWALL-PRECAST CONCRETE 4IN	9.00	\$2,787.00	\$309.67	EA
714	3151	HEADWALL-PRECAST CONCRETE 6IN	6.00	\$2,890.00	\$481.67	EA
714	4070	PIPE CONDUIT 6IN	24.00	\$960.00	\$40.00	LF
714	4072	PIPE CONDUIT 6IN-JACKED OR BORED	252.00	\$18,396.00	\$73.00	LF
714	4092	PIPE CONDUIT 12IN-STORM DRAIN	16.00	\$1,164.64	\$72.79	LF
714	4095	PIPE CONDUIT 15IN	30.00	\$1,500.00	\$50.00	LF
714	4097	PIPE CONDUIT 15IN-STORM DRAIN	1,564.00	\$107,358.72	\$68.64	LF
714	4099	PIPE CONDUIT 18IN-APPROACH	1,915.00	\$87,409.92	\$45.64	LF
714	4100	PIPE CONDUIT 18IN	1,276.00	\$122,461.45	\$95.97	LF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
714	4101	PIPE CONDUIT 18IN-STORM DRAIN	2,275.00	\$191,386.81	\$84.13	LF
714	4105	PIPE CONDUIT 24IN	1,147.00	\$87,681.00	\$76.44	LF
714	4106	PIPE CONDUIT 24IN-APPROACH	3,036.00	\$156,622.54	\$51.59	LF
714	4107	PIPE CONDUIT 24IN-STORM DRAIN	2,357.00	\$202,106.00	\$85.75	LF
714	4110	PIPE CONDUIT 30IN	1,869.00	\$324,349.02	\$173.54	LF
714	4112	PIPE CONDUIT 30IN-STORM DRAIN	507.00	\$38,258.80	\$75.46	LF
714	4113	PIPE CONDUIT 30IN-APPROACH	681.00	\$37,543.00	\$55.13	LF
714	4115	PIPE CONDUIT 36IN	683.00	\$139,182.69	\$203.78	LF
714	4116	PIPE CONDUIT 36IN-APPROACH	494.00	\$40,797.49	\$82.59	LF
714	4117	PIPE CONDUIT 36IN-STORM DRAIN	1,025.00	\$108,724.76	\$106.07	LF
714	4120	PIPE CONDUIT 42IN	1,398.00	\$417,600.56	\$298.71	LF
714	4121	PIPE CONDUIT 42IN-STORM DRAIN	182.00	\$29,183.50	\$160.35	LF
714	4122	PIPE CONDUIT 42IN-APPROACH	914.00	\$82,426.80	\$90.18	LF
714	4124	PIPE CONDUIT 36IN-JACKED OR BORED	504.00	\$204,120.00	\$405.00	LF
714	4125	PIPE CONDUIT 48IN	126.00	\$31,355.10	\$248.85	LF
714	4126	PIPE CONDUIT 48IN-STORM DRAIN	522.00	\$121,104.00	\$232.00	LF
714	4128	PIPE CONDUIT 48IN-APPROACH	484.00	\$65,223.84	\$134.76	LF
714	4130	PIPE CONDUIT 54IN	444.00	\$136,350.00	\$307.09	LF
714	4135	PIPE CONDUIT 60IN	537.00	\$99,258.00	\$184.84	LF
714	4145	PIPE CONDUIT 72IN	174.00	\$97,440.00	\$560.00	LF
714	4155	PIPE CONDUIT 84IN	100.00	\$44,459.00	\$444.59	LF
714	4166	PIPE CONDUIT 30IN-JACKED OR BORED	180.00	\$103,860.00	\$577.00	LF
714	4227	PIPE CONDUIT ARCH 51IN X 31IN	836.00	\$156,616.24	\$187.34	LF
714	5015	PIPE CORR STEEL .064IN 18IN	1,640.00	\$82,777.98	\$50.47	LF
714	5025	PIPE CORR STEEL .064IN 21IN	36.00	\$1,639.08	\$45.53	LF
714	5035	PIPE CORR STEEL .064IN 24IN	290.00	\$25,418.00	\$87.65	LF
714	5040	PIPE CORR STEEL .064IN 30IN	36.00	\$2,624.04	\$72.89	LF
714	5041	PIPE CORR STEEL .064IN 30IN POLYMERIC COATED	14.00	\$2,800.00	\$200.00	LF
714	5045	PIPE CORR STEEL .064IN 36IN	200.00	\$9,040.00	\$45.20	LF
714	5050	PIPE CORR STEEL .064IN 42IN	893.00	\$81,689.75	\$91.48	LF
714	5051	PIPE CORR STEEL .064IN 42IN POLYMERIC COATED	76.00	\$17,100.00	\$225.00	LF
714	5056	PIPE CORR STEEL .064IN 48IN POLYMERIC COATED	6.00	\$1,500.00	\$250.00	LF
714	5200	PIPE CORR STEEL .079IN 24IN	60.00	\$3,600.00	\$60.00	LF
714	5315	PIPE CORR STEEL .109IN 42IN	36.00	\$5,134.32	\$142.62	LF
714	5330	PIPE CORR STEEL .109IN 60IN	84.00	\$21,068.88	\$250.82	LF
714	5810	END SECT CORR STEEL .064IN 18IN	43.00	\$4,608.50	\$107.17	EA
714	5820	END SECT CORR STEEL .064IN 24IN	6.00	\$2,322.80	\$387.13	EA
714	5830	END SECT CORR STEEL .079IN 36IN	4.00	\$1,920.00	\$480.00	EA
714	5835	END SECT CORR STEEL .109IN 42IN	1.00	\$651.00	\$651.00	EA
714	6580	PIPE POLYETHYLENE CORR PERF 4IN DRAIN	531.00	\$4,779.00	\$9.00	LF
714	6581	PIPE POLYETHYLENE CORR PERF 6IN DRAIN	1,142.00	\$7,784.00	\$6.82	LF
714	6589	PIPE PVC 4IN DRAIN	274.00	\$3,496.00	\$12.76	LF
714	6590	PIPE PVC 6IN DRAIN	10.00	\$700.00	\$70.00	LF
714	7025	PIPE PVC 8IN	13.00	\$1,040.00	\$80.00	LF
714	7030	PIPE PVC 12IN	3,258.00	\$82,643.15	\$25.37	LF
714	7033	PIPE PVC 15IN	304.00	\$6,384.00	\$21.00	LF
714	7036	PIPE PVC 18IN	7,416.00	\$171,572.80	\$23.14	LF
714	7040	SANITARY SEWER SERVICE CONNECTION	3.00	\$3,500.00	\$1,166.67	EA
714	7041	MODIFY SANITARY SEWER SERVICE	1.00	\$4,850.00	\$4,850.00	EA
714	7042	PIPE PVC 24IN	110.00	\$4,196.50	\$38.15	LF
714	7046	PIPE PVC 4IN SEWER	50.00	\$2,625.00	\$52.50	LF
714	7400	INTERCEPTOR TRENCH	1,649.00	\$1,068,552.00	\$648.00	LF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
714	8500	CASING PIPE 20IN	73.00	\$9,979.83	\$136.71	LF
714	9200	CATTLE PASS CONC INTERMED SECTION	106.00	\$48,192.00	\$454.64	LF
714	9602	REMOVAL OF CATTLE PASS	36.00	\$3,168.00	\$88.00	LF
714	9640	RELAY PIPE-ALL TYPES & SIZES	1,726.00	\$49,536.20	\$28.70	LF
714	9659	REMOVE & RELAY PIPE-ALL TYPES & SIZES	520.00	\$97,251.70	\$187.02	LF
714	9660	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	227.00	\$52,579.72	\$231.63	EA
714	9680	PLUG PIPE-ALL TYPES & SIZES	10.00	\$31,275.00	\$3,127.50	EA
714	9696	EDGEDRAIN NON PERMEABLE BASE	8,504.00	\$59,528.00	\$7.00	LF
714	9705	UNDERDRAIN CLEANOUT RISER	3.00	\$5,400.00	\$1,800.00	EA
714	9720	UNDERDRAIN PIPE PVC PERFORATED 4IN	8,253.00	\$40,230.00	\$4.87	LF
714	9725	UNDERDRAIN PIPE PVC PERFORATED 4IN WITH CL4	120.00	\$5,700.00	\$47.50	LF
714	9730	UNDERDRAIN PIPE PVC PERFORATED 6IN	1,378.00	\$49,864.00	\$36.19	LF
714	9770	UNDERDRAIN PIPE PVC NON-PERFORATED 4IN	160.00	\$3,200.00	\$20.00	LF
714	9771	UNDERDRAIN PIPE PVC NON-PERFORATED 6IN	40.00	\$200.00	\$5.00	LF
714	9900	INSTALL CONCRETE PIPE TIES	298.00	\$42,316.00	\$142.00	SET
714	9912	FLAP GATE 24IN	1.00	\$600.00	\$600.00	EA
714	9917	FLAP GATE 42IN	3.00	\$4,200.00	\$1,400.00	EA
720	110	RIGHT OF WAY MARKERS	406.00	\$49,461.15	\$121.83	EA
720	125	ALIGNMENT MONUMENTS	183.00	\$57,880.71	\$316.29	EA
720	130	IRON PIN R/W MONUMENTS	299.00	\$58,494.53	\$195.63	EA
720	135	IRON PIN REFERENCE MONUMENTS	130.00	\$8,480.58	\$65.24	EA
722	100	MANHOLE 48IN	38.00	\$104,331.60	\$2,745.57	EA
722	110	MANHOLE 60IN	23.00	\$68,622.57	\$2,983.59	EA
722	120	MANHOLE 72IN	7.00	\$23,433.00	\$3,347.57	EA
722	130	MANHOLE 84IN	3.00	\$23,200.00	\$7,733.33	EA
722	140	MANHOLE 96IN	9.00	\$76,260.00	\$8,473.33	EA
722	300	MANHOLE SANITARY	11.00	\$16,500.00	\$1,500.00	EA
722	315	MANHOLE CASTING	12.00	\$19,200.00	\$1,600.00	EA
722	317	MANHOLE CASTING TYPE 1	3.00	\$1,500.00	\$500.00	EA
722	318	MANHOLE CASTING TYPE 2	10.00	\$11,000.00	\$1,100.00	EA
722	428	8FT X 6FT RCB CULVERT MANHOLE	1.00	\$10,000.00	\$10,000.00	EA
722	1094	MANHOLE RISER 30IN	2.50	\$837.50	\$335.00	LF
722	1100	MANHOLE RISER 48IN	136.01	\$38,241.20	\$281.16	LF
722	1110	MANHOLE RISER 60IN	87.63	\$31,216.20	\$356.23	LF
722	1120	MANHOLE RISER 72IN	35.90	\$15,984.80	\$445.26	LF
722	1130	MANHOLE RISER 84IN	5.21	\$3,126.00	\$600.00	LF
722	1140	MANHOLE RISER 96IN	26.47	\$19,403.80	\$733.05	LF
722	2490	MANHOLE STORM CONNECTION	19.00	\$19,000.00	\$1,000.00	EA
722	2500	MANHOLE SPECIAL	4.00	\$21,393.00	\$5,348.25	EA
722	3291	ABANDON SANITARY SEWER MANHOLE	1.00	\$500.00	\$500.00	EA
722	3300	SANITARY MANHOLE REPAIR	3.00	\$18,000.00	\$6,000.00	EA
722	3410	MANHOLE REPAIR	1.00	\$1,000.00	\$1,000.00	EA
722	3455	CASTING INLET-TYPE 1	2.00	\$2,580.00	\$1,290.00	EA
722	3461	CASTING INLET-TYPE 2-DOUBLE	2.00	\$4,400.00	\$2,200.00	EA
722	3485	CASTING MOUNTABLE CURB-TYPE A	12.00	\$18,480.00	\$1,540.00	EA
722	3499	INLET	7.00	\$7,000.00	\$1,000.00	EA
722	3500	INLET-TYPE 1	13.00	\$33,140.00	\$2,549.23	EA
722	3510	INLET-TYPE 2	127.00	\$312,786.55	\$2,462.89	EA
722	3520	INLET-TYPE 2 DOUBLE	50.00	\$186,266.95	\$3,725.34	EA
722	3570	INLET SHALLOW CATCH BASIN 9IN BEEHIVE	1.00	\$2,628.00	\$2,628.00	EA
722	3700	INLET SPECIAL-TYPE 1 48IN	1.00	\$1,800.00	\$1,800.00	EA
722	3701	INLET SPECIAL-TYPE 2 48IN	15.00	\$41,754.33	\$2,783.62	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
722	3713	INLET SPECIAL MOUNTABLE-TYPE B 48IN	2.00	\$9,240.00	\$4,620.00	EA
722	3730	INLET SPECIAL CATCH BASIN 9IN BEEHIVE 48IN	6.00	\$12,600.00	\$2,100.00	EA
722	3761	INLET SPECIAL-TYPE 2 60IN	11.00	\$61,886.94	\$5,626.09	EA
722	3766	INLET SPECIAL-TYPE 2 72IN	10.00	\$66,714.50	\$6,671.45	EA
722	3768	INLET SPECIAL-TYPE 2 84IN	5.00	\$39,737.84	\$7,947.57	EA
722	3769	INLET SPECIAL-TYPE 2 96IN	3.00	\$25,778.48	\$8,592.83	EA
722	3800	INLET SPECIAL CATCH BASIN-TYPE A 60IN	1.00	\$3,621.76	\$3,621.76	EA
722	3910	INLET SLOTTED DRAIN 15IN	200.00	\$31,291.40	\$156.46	LF
722	3920	INLET SLOTTED DRAIN 18IN	30.00	\$4,500.00	\$150.00	LF
722	4000	INLET CATCH BASIN-TYPE A	3.00	\$7,901.56	\$2,633.85	EA
722	4010	INLET CATCH BASIN 6IN BEEHIVE	1.00	\$1,500.00	\$1,500.00	EA
722	4020	INLET CATCH BASIN 9IN BEEHIVE	3.00	\$4,500.00	\$1,500.00	EA
722	4060	INLET MOUNTABLE CURB-TYPE B	4.00	\$17,640.00	\$4,410.00	EA
722	4565	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	6.00	\$11,410.00	\$1,901.67	EA
722	4580	RESET PRECAST CONCRETE MEDIAN DRAIN	1.00	\$330.00	\$330.00	EA
722	4581	RELAY PRECAST CONCRETE MEDIAN DRAIN	2.00	\$3,290.00	\$1,645.00	EA
722	6140	ADJUST GATE VALVE BOX	101.00	\$49,596.78	\$491.06	EA
722	6160	ADJUST INLET	22.00	\$10,521.83	\$478.27	EA
722	6200	ADJUST MANHOLE	90.00	\$90,838.36	\$1,009.32	EA
722	6201	ADJUST MANHOLE SPECIAL	16.00	\$19,200.00	\$1,200.00	EA
722	6240	ADJUST UTILITY APPURTENANCE	36.00	\$20,785.08	\$577.36	EA
722	6256	ADJUST 10IN WATERMAIN	1.00	\$10,500.00	\$10,500.00	EA
722	6695	AIR RELIEF VALVE & MANHOLE	1.00	\$14,262.41	\$14,262.41	EA
724	210	FITTINGS-DUCTILE IRON	5,438.00	\$46,369.03	\$8.53	LBS
724	270	REMOVE GATE VALVE & BOX	58.00	\$19,462.80	\$335.57	EA
724	290	GATE VALVE & BOX 4IN	1.00	\$2,200.00	\$2,200.00	EA
724	300	GATE VALVE & BOX 6IN	40.00	\$80,748.34	\$2,018.71	EA
724	310	GATE VALVE & BOX 8IN	38.00	\$112,857.62	\$2,969.94	EA
724	314	GATE VALVE & BOX 12IN	15.00	\$59,024.34	\$3,934.96	EA
724	317	GATE VALVE & BOX 16IN	1.00	\$12,000.00	\$12,000.00	EA
724	400	HYDRANT-INSTALL 6IN	2.00	\$9,442.70	\$4,721.35	EA
724	410	HYDRANT-INSTALL 5IN	10.00	\$54,000.00	\$5,400.00	EA
724	411	6IN HYDRANT	33.00	\$189,232.00	\$5,734.30	EA
724	425	RESET HYDRANT	2.00	\$6,000.00	\$3,000.00	EA
724	427	ADJUST HYDRANT	2.00	\$5,575.00	\$2,787.50	EA
724	430	REMOVE HYDRANT	40.00	\$32,960.00	\$824.00	EA
724	550	TAPPING SLEEVE & VALVE 16IN X 6IN	3.00	\$14,100.00	\$4,700.00	EA
724	610	WATER SERVICE LINE 1IN COPPER	29.00	\$1,065.75	\$36.75	LF
724	670	TEMPORARY WATER SERVICE	2.00	\$40,000.00	\$20,000.00	L SUM
724	790	WATERMAIN 4IN PVC	100.00	\$3,800.00	\$38.00	LF
724	800	WATERMAIN 6IN	16.00	\$609.60	\$38.10	LF
724	805	PLUG 6IN WATERMAIN	2.00	\$4,410.00	\$2,205.00	EA
724	807	PLUG 8IN WATERMAIN	3.00	\$1,475.43	\$491.81	EA
724	810	WATERMAIN 6IN PVC	884.50	\$47,560.13	\$53.77	LF
724	830	WATERMAIN 8IN PVC	8,123.00	\$421,903.96	\$51.94	LF
724	850	WATERMAIN 12IN PVC	2,385.00	\$151,922.66	\$63.70	LF
724	852	WATERMAIN 16IN PVC	47.00	\$4,700.00	\$100.00	LF
724	855	12IN WATERMAIN	564.00	\$30,196.56	\$53.54	LF
724	891	WATERMAIN MODIFICATIONS	1.00	\$200,000.00	\$200,000.00	L SUM
724	905	CURB STOP & BOX 1IN	1.00	\$472.50	\$472.50	EA
724	944	CONNECTION TO EXISTING MAIN	86.00	\$118,430.26	\$1,377.10	EA
724	955	WATER SERVICE CONNECTION 1IN	20.00	\$12,595.00	\$629.75	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
724	960	WATER SERVICE CONNECTION 2IN	2.00	\$2,754.12	\$1,377.06	EA
724	975	WATER LINE CONNECTION 6IN	3.00	\$4,410.00	\$1,470.00	EA
724	976	WATER LINE CONNECTION 6IN TO 8IN	7.00	\$11,025.00	\$1,575.00	EA
724	980	WATER LINE CONNECTION 8IN	3.00	\$5,199.00	\$1,733.00	EA
724	1025	UNDERGROUND IRRIGATION SYSTEM	1.00	\$4,000.00	\$4,000.00	L SUM
724	1100	SANITARY SEWER 4IN	132.00	\$5,629.80	\$42.65	LF
724	1110	8IN SANITARY SEWER PIPE	546.00	\$40,850.00	\$74.82	LF
724	1115	10IN SANITARY SEWER PIPE	762.00	\$45,720.00	\$60.00	LF
724	1117	12IN SANITARY SEWER PIPE	72.00	\$5,040.00	\$70.00	LF
724	1118	15IN SANITARY SEWER PIPE	844.00	\$71,740.00	\$85.00	LF
724	1121	18IN SANITARY SEWER PIPE	580.00	\$69,600.00	\$120.00	LF
724	1190	RECONNECT TO EXISTING SANITARY SEWER SERVI	15.00	\$7,500.00	\$500.00	EA
724	1208	BORE & PUSH 8IN WATERMAIN	100.00	\$11,500.00	\$115.00	LF
724	1536	CURED-IN-PLACE PIPE-36IN	1,296.00	\$518,400.00	\$400.00	LF
724	5812	SS WRAP-AROUND 6IN WITH 1IN TAP	1.00	\$2,625.00	\$2,625.00	EA
724	6820	8IN 11.25DEG BEND	2.00	\$1,050.00	\$525.00	EA
724	6825	8IN 45DEG BEND	10.00	\$2,950.90	\$295.09	EA
724	6826	8IN 90DEG BEND	1.00	\$295.08	\$295.08	EA
724	6840	12IN 11.25DEG BEND	2.00	\$1,680.00	\$840.00	EA
724	6842	12IN 22.5DEG BEND	2.00	\$1,680.00	\$840.00	EA
724	6844	12IN 45DEG BEND	3.00	\$3,375.38	\$1,125.13	EA
724	6999	6IN 22.5DEG BEND	1.00	\$245.90	\$245.90	EA
724	7010	8IN X 6IN REDUCER	4.00	\$1,738.54	\$434.64	EA
724	8097	12IN X 8IN REDUCER	1.00	\$630.00	\$630.00	EA
724	9016	FORCEMAIN 2IN	482.00	\$10,845.00	\$22.50	LF
724	9084	FORCEMAIN PVC SDR 21 - 8IN	1,469.00	\$61,698.00	\$42.00	LF
744	50	INSULATION BOARD	456.00	\$8,100.00	\$17.76	CF
744	100	POLYSTYRENE INSULATION BOARD	12,992.00	\$13,633.92	\$1.05	BD FT
748	100	CURB & GUTTER	1,441.00	\$45,925.00	\$31.87	LF
748	120	CURB & GUTTER MOUNTABLE-TYPE I	1,267.00	\$35,346.40	\$27.90	LF
748	140	CURB & GUTTER-TYPE I	77,455.00	\$1,619,853.88	\$20.91	LF
748	141	CURB & GUTTER-TYPE 1 SPECIAL	402.00	\$31,375.00	\$78.05	LF
748	150	MOUNTABLE CURB & GUTTER-TYPE 1 SEC A	970.00	\$29,518.20	\$30.43	LF
748	151	MOUNTABLE CURB & GUTTER-TYPE 1 SEC B	1,193.00	\$22,941.39	\$19.23	LF
748	160	CURB & GUTTER-TYPE I SEC B	190.00	\$9,880.00	\$52.00	LF
748	190	CURB & GUTTER-TYPE I 30IN	23,388.00	\$534,210.30	\$22.84	LF
748	520	CURB-TYPE I	1,154.00	\$30,538.20	\$26.46	LF
748	540	CURB	28.00	\$2,800.00	\$100.00	LF
748	1000	VALLEY GUTTER 36IN	182.00	\$6,734.00	\$37.00	LF
748	1020	VALLEY GUTTER 36IN	327.00	\$26,555.80	\$81.21	SY
748	1030	VALLEY GUTTER 72IN	249.00	\$19,992.00	\$80.29	SY
748	1080	VALLEY GUTTER-TYPE I 48IN	40.00	\$3,910.00	\$97.75	SY
748	1260	VALLEY GUTTER 144IN	197.00	\$14,702.46	\$74.63	SY
750	20	PIGMENTED CONCRETE	579.00	\$44,004.00	\$76.00	SY
750	30	PIGMENTED IMPRINTED CONCRETE	8,512.00	\$628,095.90	\$73.79	SY
750	100	SIDEWALK CONCRETE	8,356.00	\$422,397.50	\$50.55	SY
750	101	SIDEWALK CONCRETE REINF	8,443.40	\$294,775.50	\$34.91	SY
750	105	SIDEWALK CONCRETE BIKEWAY	4,077.00	\$285,390.00	\$70.00	SY
750	115	SIDEWALK CONCRETE 4IN	23,219.78	\$984,999.55	\$42.42	SY
750	120	SIDEWALK CONCRETE 5IN REINF	4,775.00	\$171,900.00	\$36.00	SY
750	125	SIDEWALK CONCRETE 5IN	1,844.00	\$117,666.00	\$63.81	SY
750	140	SIDEWALK CONCRETE 6IN	240.00	\$16,970.25	\$70.71	SY

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
750	150	SIDEWALK TRENCH DRAIN	4.00	\$7,000.00	\$1,750.00	EA
750	200	CONCRETE MEDIAN PAVING	3,479.40	\$263,558.00	\$75.75	SY
750	210	CONCRETE MEDIAN NOSE PAVING	394.65	\$38,068.25	\$96.46	SY
750	1000	DRIVEWAY CONCRETE	1,492.00	\$96,563.21	\$64.72	SY
750	1016	DRIVEWAY CONCRETE 6IN REINFORCED	239.00	\$16,028.50	\$67.06	SY
750	1020	DRIVEWAY CONCRETE 8IN	678.00	\$51,409.00	\$75.82	SY
750	1021	DRIVEWAY CONCRETE 8IN REINFORCED	1,237.00	\$63,723.40	\$51.51	SY
750	2115	DETECTABLE WARNING PANELS	6,038.80	\$233,766.08	\$38.71	SF
750	3001	REMOVE & REINSTALL SIDEWALK BRICK	137.00	\$3,701.74	\$27.02	SF
752	52	FENCE CABLE 2 STRAND-STEEL POST	86,799.00	\$312,476.40	\$3.60	LF
752	110	FENCE BARBED WIRE 3 STRAND-STEEL POST	2,242.00	\$5,760.60	\$2.57	LF
752	200	FENCE BARBED WIRE 4 STRAND	22,900.00	\$47,870.10	\$2.09	LF
752	201	FENCE SMOOTH WIRE 4 STRAND	9,661.00	\$18,355.90	\$1.90	LF
752	300	FENCE BARBED WIRE 4 STRAND-WOOD POST	3,209.00	\$9,947.90	\$3.10	LF
752	600	FENCE CHAIN LINK	1,915.00	\$50,534.00	\$26.39	LF
752	660	FENCE CHAIN LINK REMOVE & RESET	553.00	\$10,940.75	\$19.78	LF
752	700	FENCE WOVEN WIRE	9,300.00	\$41,255.75	\$4.44	LF
752	905	TEMPORARY FENCE	4,029.00	\$12,099.64	\$3.00	LF
752	910	SAFETY FENCE	217.00	\$496.93	\$2.29	LF
752	911	TEMPORARY SAFETY FENCE	17,795.00	\$30,624.35	\$1.72	LF
752	922	FENCE REMOVE & RESET	814.00	\$2,349.90	\$2.89	LF
752	980	FENCE ANCHORS	2.00	\$324.00	\$162.00	EA
752	993	FENCE TERMINAL	12.00	\$2,205.00	\$183.75	EA
752	994	FENCE TERMINAL-STEEL POSTS	44.00	\$19,800.00	\$450.00	EA
752	995	FENCE TERMINAL-WOOD POSTS	4.00	\$1,240.00	\$310.00	EA
752	2100	VEHICLE GATE	13.00	\$11,918.00	\$916.77	EA
752	2110	RESET VEHICLE GATE	1.00	\$1,229.20	\$1,229.20	EA
752	2120	REMOVE VEHICLE GATE	4.00	\$400.00	\$100.00	EA
752	2995	CORNER ASSEMBLY-WOOD POST	8.00	\$2,030.40	\$253.80	EA
752	2996	CORNER ASSEMBLY-STEEL POST	19.00	\$9,500.00	\$500.00	EA
752	3100	CORNER ASSEMBLY CHAIN LINK	7.00	\$3,430.00	\$490.00	EA
752	3120	CORNER ASSEMBLY WOVEN WIRE	10.00	\$2,410.00	\$241.00	EA
752	3140	CORNER ASSEMBLY BARBED WIRE	29.00	\$6,090.00	\$210.00	EA
752	3150	CORNER ASSEMBLY BARBED WIRE-WOOD POST	11.00	\$4,040.00	\$367.27	EA
752	3995	DOUBLE BRACE ASSEMBLY-WOOD POST	3.00	\$889.00	\$296.33	EA
752	3996	DOUBLE BRACE ASSEMBLY-STEEL POST	44.00	\$22,000.00	\$500.00	EA
752	4100	DOUBLE BRACE ASSEMBLY BARBED WIRE	1.00	\$120.00	\$120.00	EA
752	4120	DOUBLE BRACE ASSEMBLY WOVEN WIRE	2.00	\$308.00	\$154.00	EA
752	4140	DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD F	3.00	\$1,080.00	\$360.00	EA
752	4160	DOUBLE BRACE ASSEMBLY CHAIN LINK	4.00	\$2,680.00	\$670.00	EA
754	110	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	10,908.10	\$223,029.94	\$20.45	SF
754	112	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	6,209.10	\$119,244.36	\$19.20	SF
754	137	ROADWAY TERMINATION-TYPE A	1.00	\$160.00	\$160.00	EA
754	162	REMOVE & RESET DELINEATORS	45.00	\$2,137.20	\$47.49	EA
754	168	DELINEATORS-TYPE D	32.00	\$1,431.00	\$44.72	EA
754	193	FLEXIBLE DELINEATORS-TYPE D	49.00	\$3,168.00	\$64.65	EA
754	195	DIAMOND GRADE DELINEATORS-TYPE A	164.00	\$5,971.20	\$36.41	EA
754	196	DIAMOND GRADE DELINEATORS-TYPE B	95.00	\$3,847.40	\$40.50	EA
754	198	DIAMOND GRADE DELINEATORS-TYPE D	57.00	\$2,672.10	\$46.88	EA
754	199	DIAMOND GRADE DELINEATORS-TYPE E	2.00	\$65.60	\$32.80	EA
754	206	STEEL GALV POSTS-TELESCOPING PERFORATED T	22,657.10	\$385,981.36	\$17.04	LF
754	210	GALV STEEL POST-STANDARD PIPE	695.00	\$41,924.60	\$60.32	LF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
754	214	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MOR	1,881.80	\$128,867.15	\$68.48	LF
754	530	PANEL FOR SIGNS-TYPE XI REFLECTIVE SHEETING	2,558.00	\$78,060.25	\$30.52	SF
754	533	PANEL FOR SIGNS-TYPE IX REFLECTIVE SHEETING	57.00	\$1,485.42	\$26.06	SF
754	534	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	2,978.90	\$72,490.09	\$24.33	SF
754	538	EXTRU ALUM SIGN PANEL-TYPE XI REFL SHEETING	272.00	\$8,840.00	\$32.50	SF
754	541	OVERLAY PANEL-TYPE IV REFLECTIVE SHEETING	343.50	\$6,563.05	\$19.11	SF
754	542	OVERLAY PANEL-TYPE XI REFLECTIVE SHEETING	755.00	\$15,208.85	\$20.14	SF
754	556	INTERSTATE MILE POSTS-TYPE B	11.00	\$1,969.00	\$179.00	EA
754	557	INTERSTATE MILE POSTS-TYPE C	3.00	\$546.00	\$182.00	EA
754	561	REFERENCE MARKER-TYPE A	1.00	\$175.00	\$175.00	EA
754	562	REFERENCE MARKER-TYPE B	4.00	\$874.80	\$218.70	EA
754	563	REFERENCE MARKER-TYPE C	52.00	\$9,898.00	\$190.35	EA
754	592	RESET SIGN PANEL	236.00	\$12,875.92	\$54.56	EA
754	593	RESET SIGN SUPPORT	73.00	\$10,232.79	\$140.18	EA
754	801	OBJECT MARKERS - TYPE I	6.00	\$899.00	\$149.83	EA
754	803	OBJECT MARKERS - TYPE III	18.00	\$2,666.00	\$148.11	EA
754	805	OBJECT MARKERS - CULVERTS	614.00	\$32,851.72	\$53.50	EA
754	1100	CLASS AE CONCRETE-SIGN FOUNDATIONS	164.50	\$244,578.00	\$1,486.80	CY
754	1104	REMOVE SIGN FOUNDATION	52.00	\$26,549.00	\$510.56	EA
754	1211	OVERHEAD SIGN STR BRIDGE MOUNTED	2.00	\$108,280.00	\$54,140.00	EA
754	1220	REMOVE OVERHEAD SIGN STR BRIDGE MOUNTED	3.00	\$31,080.00	\$10,360.00	EA
754	1240	REVISE OVERHEAD SIGN STR BRIDGE MOUNTED	1.00	\$6,525.00	\$6,525.00	EA
754	1305	OVERHEAD SIGN STR 20FT CANTILEVER	1.00	\$51,670.00	\$51,670.00	EA
754	1314	OVERHEAD SIGN STR 29FT CANTILEVER	1.00	\$62,575.00	\$62,575.00	EA
754	1315	OVERHEAD SIGN STR 30FT CANTILEVER	1.00	\$53,000.00	\$53,000.00	EA
754	1323	OVERHEAD SIGN STR 38FT CANTILEVER	1.00	\$59,000.00	\$59,000.00	EA
754	1325	OVERHEAD SIGN STR 40FT CANTILEVER	1.00	\$85,000.00	\$85,000.00	EA
754	1390	REMOVE OVERHEAD SIGN STR CANTILEVER	2.00	\$9,760.00	\$4,880.00	EA
754	1395	RESET OVERHEAD SIGN STR CANTILEVER	1.00	\$5,300.00	\$5,300.00	EA
754	1457	OVERHEAD SIGN STR 97FT TRUSS	1.00	\$135,000.00	\$135,000.00	EA
754	1590	REMOVE OVERHEAD SIGN STR TRUSS	3.00	\$46,700.00	\$15,566.67	EA
754	1599	REVISE OVERHEAD SIGN STR TRUSS	2.00	\$13,650.00	\$6,825.00	EA
754	8010	DYNAMIC SPEED DISPLAY SIGN	6.00	\$32,600.00	\$5,433.33	EA
754	8025	REVISE DYNAMIC MESSAGE SIGN	3.00	\$20,139.72	\$6,713.24	EA
754	9095	SIGNING	1.00	\$500.00	\$500.00	L SUM
760	1	RUMBLE STRIPS - CONCRETE SHOULDER	36.71	\$58,579.24	\$1,595.73	MILE
760	5	RUMBLE STRIPS - ASPHALT SHOULDER	909.61	\$730,451.13	\$803.04	MILE
760	7	RUMBLE STRIPS - ASPHALT CENTERLINE	426.77	\$388,281.52	\$909.81	MILE
760	10	RUMBLE STRIPS - INTERSECTION	25.00	\$70,160.67	\$2,806.43	SET
762	103	PVMT MK PAINTED-MESSAGE	58,980.00	\$194,979.71	\$3.31	SF
762	107	PVMT MK INSTALLATION	13,728.59	\$3,615,693.52	\$263.37	MILE
762	110	EPOXY PVMT MK 4IN LINE-GROOVED	1,075,268.00	\$496,431.84	\$0.46	LF
762	111	EPOXY PVMT MK 12IN LINE	4,455.00	\$15,918.45	\$3.57	LF
762	112	EPOXY PVMT MK MESSAGE	25,419.50	\$233,722.47	\$9.19	SF
762	113	EPOXY PVMT MK 4IN LINE	5,638,245.00	\$1,556,632.88	\$0.28	LF
762	114	EPOXY PVMT MK 6IN LINE	8,928.00	\$29,222.78	\$3.27	LF
762	115	EPOXY PVMT MK 8IN LINE	174,396.00	\$100,487.37	\$0.58	LF
762	116	EPOXY PVMT MK 16IN LINE	621.00	\$776.25	\$1.25	LF
762	117	EPOXY PVMT MK 24IN LINE	5,252.00	\$66,635.46	\$12.69	LF
762	118	EPOXY PVMT MK CURB TOP & FACE	404.00	\$6,348.00	\$15.71	LF
762	120	PREFORMED PATTERNED PVMT MK-MESSAGE	202.00	\$5,103.48	\$25.26	SF
762	122	PREFORMED PATTERNED PVMT MK-MESSAGE(GRO	8,911.50	\$195,237.69	\$21.91	SF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
762	131	EPOXY PVMT MK 6IN LINE-GROOVED	6,358.00	\$41,189.69	\$6.48	LF
762	132	EPOXY PVMT MK 8IN LINE-GROOVED	22,352.00	\$38,082.84	\$1.70	LF
762	134	EPOXY PVMT MK 12IN LINE-GROOVED	1,291.00	\$10,115.56	\$7.84	LF
762	135	EPOXY PVMT MK 24IN LINE-GROOVED	4,029.00	\$50,676.36	\$12.58	LF
762	136	EPOXY PVMT MK MESSAGE-GROOVED	1,035.00	\$13,404.37	\$12.95	SF
762	200	RAISED PAVEMENT MARKERS	76,898.00	\$106,756.20	\$1.39	EA
762	420	SHORT TERM 4IN LINE-TYPE R	152,324.00	\$188,662.52	\$1.24	LF
762	422	SHORT TERM 6IN LINE-TYPE R	775.00	\$1,533.00	\$1.98	LF
762	424	SHORT TERM 8IN LINE-TYPE R	7,798.00	\$18,906.50	\$2.42	LF
762	425	SHORT TERM 16IN LINE-TYPE R	650.00	\$3,412.50	\$5.25	LF
762	426	SHORT TERM 24IN LINE-TYPE R	955.00	\$8,390.81	\$8.79	LF
762	430	SHORT TERM 4IN LINE-TYPE NR	7,717,510.00	\$800,319.48	\$0.10	LF
762	434	SHORT TERM 8IN LINE-TYPE NR	82,389.00	\$19,687.33	\$0.24	LF
762	436	SHORT TERM 24IN LINE-TYPE NR	936.00	\$7,361.93	\$7.87	LF
762	440	SHORT TERM MESSAGE-TYPE R	1,629.00	\$18,754.50	\$11.51	SF
762	442	SHORT TERM MESSAGE-TYPE NR	3,443.00	\$11,355.63	\$3.30	SF
762	460	SHORT TERM PAINTED LINE-SEAL JOBS	477,701.00	\$53,649.47	\$0.11	LF
762	804	METHYL METHACRYLATE PVMT MK 4IN LINE	100.00	\$1,456.00	\$14.56	LF
762	806	METHYL METHACRYLATE PVMT MK 6IN LINE	167.00	\$3,749.15	\$22.45	LF
762	824	METHYL METHACRYLATE PVMT MK 24IN LINE	406.00	\$22,803.74	\$56.17	LF
762	1104	PVMT MK PAINTED 4IN LINE	14,822,414.00	\$931,394.89	\$0.06	LF
762	1106	PVMT MK PAINTED 6IN LINE	9,701.00	\$11,532.35	\$1.19	LF
762	1108	PVMT MK PAINTED 8IN LINE	368,634.00	\$78,083.04	\$0.21	LF
762	1112	PVMT MK PAINTED 12IN LINE	2,262.00	\$4,255.45	\$1.88	LF
762	1124	PVMT MK PAINTED 24IN LINE	25,344.50	\$109,332.70	\$4.31	LF
762	1140	PVMT MK PAINTED CURB TOP & FACE	168.00	\$827.15	\$4.92	LF
762	1304	PREFORMED PATTERNED PVMT MK 4IN LINE	6,590.00	\$35,789.56	\$5.43	LF
762	1305	PREFORMED PATTERNED PVMT MK 4IN LINE-GROO	156,233.00	\$581,450.69	\$3.72	LF
762	1306	PREFORMED PATTERNED PVMT MK 6IN LINE	351.00	\$2,316.60	\$6.60	LF
762	1307	PREFORMED PATTERNED PVMT MK 6IN LINE-GROO	11,633.00	\$76,674.74	\$6.59	LF
762	1308	PREFORMED PATTERNED PVMT MK 8IN LINE	298.00	\$1,639.00	\$5.50	LF
762	1309	PREFORMED PATTERNED PVMT MK 8IN LINE-GROO	54,417.00	\$452,023.85	\$8.31	LF
762	1315	PREFORMED PATTERNED PVMT MK 12IN LINE-GROO	85.00	\$1,530.00	\$18.00	LF
762	1317	PREFORMED PATTERNED PVMT MK 16IN LINE-GROO	621.00	\$9,780.75	\$15.75	LF
762	1324	PREFORMED PATTERNED PVMT MK 24IN LINE	94.00	\$2,068.00	\$22.00	LF
762	1325	PREFORMED PATTERNED PVMT MK 24IN LINE-GROO	8,280.00	\$235,570.72	\$28.45	LF
762	1340	PREF PATT PVMT MK 4IN LINE CONTRAST-GROOVEI	20.00	\$240.00	\$12.00	LF
762	1344	PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVEI	6,066.00	\$51,058.20	\$8.42	LF
762	1361	PAVEMENT MARKING 6IN LINE-MASKING	2,072.00	\$14,218.00	\$6.86	LF
764	115	3-CABLE GUARDRAIL	906.00	\$16,824.42	\$18.57	LF
764	131	W-BEAM GUARDRAIL	4,579.90	\$200,498.34	\$43.78	LF
764	145	W-BEAM GUARDRAIL END TERMINAL	79.00	\$197,238.00	\$2,496.68	EA
764	150	REMOVE & RESET GUARDRAIL	1,934.30	\$47,380.50	\$24.49	LF
764	151	REMOVE W-BEAM GUARDRAIL & POSTS	5,123.60	\$18,839.08	\$3.68	LF
764	1050	RESET W-BEAM GUARDRAIL	2,046.00	\$28,420.00	\$13.89	LF
764	1059	RESET W-BEAM GUARDRAIL END TERMINAL	13.00	\$8,516.12	\$655.09	EA
764	1990	REMOVE CONCRETE SAFETY SHAPE TRANSITION	12.00	\$15,680.00	\$1,306.67	EA
764	1999	REMOVE 1-CABLE GUARDRAIL & POSTS	607.00	\$1,821.00	\$3.00	LF
764	2020	REMOVE 3-CABLE GUARDRAIL & POSTS	1,688.00	\$8,277.95	\$4.90	LF
764	2081	REMOVE END TREATMENT & TRANSITION	58.00	\$11,210.00	\$193.28	EA
764	8080	MODIFY BARREL ATTENUATION DEVICE	2.00	\$13,000.00	\$6,500.00	EA
764	9010	ATTENUATING CRASH CUSHION TL-2	5.00	\$70,315.00	\$14,063.00	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
764	9011	ATTENUATING CRASH CUSHION TL-3	4.00	\$98,640.00	\$24,660.00	EA
764	9030	REMOVE ATTENUATING CRASH CUSHION TL-2	5.00	\$3,500.00	\$700.00	EA
764	9035	REMOVE ATTENUATING CRASH CUSHION TL-3	2.00	\$1,700.00	\$850.00	EA
766	100	MAILBOX-ALL TYPES	108.00	\$17,601.50	\$162.98	EA
766	120	RESET MAILBOX	3.00	\$505.00	\$168.33	EA
770	1	LIGHTING SYSTEM	6.00	\$772,862.42	\$128,810.40	EA
770	3	LIGHTING SYSTEM A	4.00	\$442,610.00	\$110,652.50	EA
770	4	LIGHTING SYSTEM B	4.00	\$267,315.00	\$66,828.75	EA
770	5	LIGHTING SYSTEM C	2.00	\$29,500.00	\$14,750.00	EA
770	7	DESTINATION LIGHTING	19.00	\$318,544.15	\$16,765.48	EA
770	8	DESTINATION LIGHTING (TWO OR MORE POLES)	9.00	\$146,880.00	\$16,320.00	EA
770	9	DESTINATION LIGHTING - SOLAR	3.00	\$48,000.00	\$16,000.00	EA
770	20	CONCRETE FOUNDATION-HIGHWAY LIGHTING	112.00	\$107,252.74	\$957.61	EA
770	25	SCREW IN BASE FOUNDATION	22.00	\$18,700.00	\$850.00	EA
770	30	CONCRETE FOUNDATION-HIGH MAST LIGHTING	17.00	\$255,000.00	\$15,000.00	EA
770	60	CONCRETE FOUNDATION-FEED POINT-TYPE B	2.00	\$2,213.28	\$1,106.64	EA
770	100	PULL BOX	8.00	\$8,250.00	\$1,031.25	EA
770	110	JUNCTION BOX	8.00	\$7,665.42	\$958.18	EA
770	210	CABLE TRENCH-TYPE I	520.00	\$2,600.00	\$5.00	LF
770	220	CABLE TRENCH-TYPE II	20,595.00	\$49,076.35	\$2.38	LF
770	320	1.5IN DIAMETER RIGID CONDUIT	4,084.00	\$14,994.00	\$3.67	LF
770	330	2IN DIAMETER RIGID CONDUIT	25,249.00	\$181,461.42	\$7.19	LF
770	335	2IN DIAMETER RIGID CONDUIT-BRIDGE MOUNTED	436.50	\$12,937.86	\$29.64	LF
770	350	3IN DIAMETER RIGID CONDUIT	550.00	\$6,270.00	\$11.40	LF
770	424	MULTIPLE UNDERGROUND CABLE 2N04-1N06 STYL	544.00	\$3,536.00	\$6.50	LF
770	443	MULTIPLE UNDERGROUND CABLE 3N02-1N06 STYL	4,769.00	\$30,998.50	\$6.50	LF
770	464	MULTIPLE UNDERGROUND CABLE 3N04-1N06 STYL	17,414.00	\$85,863.90	\$4.93	LF
770	503	UNDERGROUND CONDUCTOR NO2-TYPE RHW	3,172.00	\$6,203.06	\$1.96	LF
770	504	UNDERGROUND CONDUCTOR NO4-TYPE RHW	43,161.00	\$80,759.65	\$1.87	LF
770	505	UNDERGROUND CONDUCTOR NO6-TYPE RHW	43,051.00	\$56,274.84	\$1.31	LF
770	506	UNDERGROUND CONDUCTOR NO8-TYPE RHW	2,552.00	\$2,041.60	\$0.80	LF
770	507	UNDERGROUND CONDUCTOR NO10-TYPE RHW	875.00	\$700.00	\$0.80	LF
770	604	UNDERGROUND CONDUCTOR NO4-TYPE THW	4,654.00	\$8,144.50	\$1.75	LF
770	605	UNDERGROUND CONDUCTOR NO6-TYPE THW	9,691.00	\$12,767.17	\$1.32	LF
770	607	UNDERGROUND CONDUCTOR NO10-TYPE THW	350.00	\$245.00	\$0.70	LF
770	735	FEED POINT-TYPE II-PAD MOUNTED	3.00	\$12,932.48	\$4,310.83	EA
770	745	FEED POINT-TYPE IV-PAD MOUNTED	2.00	\$18,500.00	\$9,250.00	EA
770	1066	LT STD 6FT MA 30FT MT HT	22.00	\$48,400.00	\$2,200.00	EA
770	1076	LT STD 6FT MA 40FT MT HT	1.00	\$2,200.00	\$2,200.00	EA
770	1666	LT STD 6FT MA 30FT MT HT BREAKAWAY	2.00	\$4,180.00	\$2,090.00	EA
770	1676	LT STD 6FT MA 40FT MT HT BREAKAWAY	31.00	\$76,842.40	\$2,478.79	EA
770	1718	LT STD 8FT MA 32FT POLE BREAKAWAY	20.00	\$46,200.00	\$2,310.00	EA
770	1778	LT STD 10FT MA 42FT MT HT BREAKAWAY	42.00	\$101,758.72	\$2,422.83	EA
770	2576	LT STD TWIN 6FT MA 40FT MT HT FESTOON	7.00	\$23,086.00	\$3,298.00	EA
770	3733	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-4	8.00	\$318,000.00	\$39,750.00	EA
770	3735	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-6	9.00	\$361,000.00	\$40,111.11	EA
770	3736	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-8	11.00	\$451,000.00	\$41,000.00	EA
770	3739	HIGH MAST LIGHTING ASSEMBLY TYPE HM-140-10	6.00	\$243,000.00	\$40,500.00	EA
770	3780	HIGH MAST LIGHTING - LOWERING DEVICE	61.00	\$599,700.00	\$9,831.15	EA
770	3782	HIGH MAST LIGHTING - ANCHOR BOLTS	59.00	\$2,950.00	\$50.00	EA
770	3785	HIGH MAST LIGHTING - INSPECTION	27.00	\$146,850.00	\$5,438.89	EA
770	3790	PORTABLE POWER UNIT	10.00	\$24,500.00	\$2,450.00	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
770	4140	HP SODIUM VAPOR LUMINAIRE-250 WATT	1.00	\$550.00	\$550.00	EA
770	4210	LED LUMINAIRE	171.00	\$133,642.17	\$781.53	EA
770	4220	LED LUMINAIRE - 150 WATT	11.00	\$8,580.00	\$780.00	EA
770	4280	LED LUMINAIRE - HIGH MAST	1,538.00	\$1,984,600.00	\$1,290.38	EA
770	4501	TEMPORARY LIGHTING SYSTEM	1.00	\$1,000.00	\$1,000.00	EA
770	4519	REVISE HIGH MAST CONCRETE FOUNDATION	17.00	\$493,000.00	\$29,000.00	EA
770	4523	REVISE HIGHWAY LIGHTING FEED POINT	14.00	\$13,779.35	\$984.24	EA
770	4525	REVISE LIGHTING SYSTEM	7.00	\$230,900.00	\$32,985.71	EA
770	4540	RELOCATE LIGHT STANDARD	15.00	\$40,445.04	\$2,696.34	EA
770	4560	REMOVE LIGHT STANDARD	41.00	\$13,545.00	\$330.37	EA
770	4563	REMOVE HIGH MAST TOWER ASSEMBLY	34.00	\$103,700.00	\$3,050.00	EA
770	4567	REMOVE LIGHTING SYSTEM	3.00	\$11,450.00	\$3,816.67	EA
770	4570	REMOVE STREET LIGHT LUMINAIRE	5.00	\$370.00	\$74.00	EA
770	4582	REMOVE CONCRETE FOUNDATION	28.00	\$14,270.00	\$509.64	EA
770	4585	REMOVE CONCRETE FOUNDATION-HIGH MAST	17.00	\$59,500.00	\$3,500.00	EA
770	4590	REMOVE FEED POINT	2.00	\$400.00	\$200.00	EA
772	1	TRAFFIC SIGNALS SYSTEM	4.00	\$959,437.00	\$239,859.25	EA
772	20	CONCRETE FOUNDATION-TRAFFIC SIGNALS	2.00	\$7,000.00	\$3,500.00	EA
772	240	2IN DIAMETER RIGID CONDUIT	63,932.00	\$220,390.01	\$3.45	LF
772	300	UNDERGROUND CONDUCTOR NO6-TYPE RHW	3,936.00	\$5,313.60	\$1.35	LF
772	325	DETECTOR LOOP-POLYETHYLENE CONDUIT PRE-W	588.00	\$2,540.16	\$4.32	LF
772	401	NO12 AWG 3 CONDUCTOR CABLE	147.00	\$455.70	\$3.10	LF
772	403	NO12 AWG 5 CONDUCTOR CABLE	130.00	\$422.50	\$3.25	LF
772	450	INTERCONNECT CABLE	1,128.00	\$9,475.20	\$8.40	LF
772	490	SAW SLOT	157.00	\$3,055.22	\$19.46	LF
772	552	FEED POINT-COMBO LIGHTING & FL BEACON-PAD M	1.00	\$9,431.00	\$9,431.00	EA
772	2060	PEDESTRIAN COUNTDOWN SIGNAL HEAD-POST MT	423.00	\$200,925.00	\$475.00	EA
772	2061	PEDESTRIAN COUNTDOWN SIGNAL HEAD-PEDESTA	49.00	\$23,030.00	\$470.00	EA
772	2070	LAW ENFORCEMENT CONFIRMATION LIGHT	498.00	\$224,100.00	\$450.00	EA
772	2110	FLASHING BEACON-POST MOUNTED	11.00	\$48,493.70	\$4,408.52	EA
772	2120	FLASHING BEACON-POST MOUNTED-SCHOOL	6.00	\$48,000.00	\$8,000.00	EA
772	2145	FLASHING BEACON-MA MOUNTED	2.00	\$66,000.00	\$33,000.00	EA
772	2160	FLASHING BEACON	4.00	\$12,000.00	\$3,000.00	EA
772	2215	PEDESTRIAN PUSHBUTTON & SIGN	2.00	\$1,342.30	\$671.15	EA
772	2800	INTERIM TRAFFIC SIGNALS	9.00	\$321,180.00	\$35,686.67	EA
772	2810	TEMPORARY TRAFFIC SIGNALS	10.00	\$348,405.57	\$34,840.56	EA
772	2904	REVISE TRAFFIC SIGNAL SYSTEM	1.00	\$36,500.00	\$36,500.00	EA
772	2906	REVISE TRAFFIC SIGNAL SYSTEM-SITE 1	1.00	\$26,936.00	\$26,936.00	EA
772	2907	REVISE TRAFFIC SIGNAL SYSTEM-SITE 2	1.00	\$10,471.00	\$10,471.00	EA
772	2935	REVISE FLASHING BEACON SYSTEM	3.00	\$14,926.45	\$4,975.48	EA
772	3070	RELOCATE FLASHING BEACON-POST MOUNTED	2.00	\$9,600.00	\$4,800.00	EA
772	3072	RELOCATE FLASHING BEACON	1.00	\$1,500.00	\$1,500.00	EA
772	3125	REMOVE TRAFFIC SIGNAL SYSTEM	4.00	\$34,150.00	\$8,537.50	EA
772	3131	REMOVE FEED POINT	1.00	\$50.00	\$50.00	EA
772	3150	REMOVE FLASHING BEACON SYSTEM	3.00	\$5,512.00	\$1,837.33	EA
772	3180	REMOVE WOOD POLE	2.00	\$1,728.00	\$864.00	EA
772	9010	AUTOMATIC TRAFFIC RECORDER SYSTEM	3.00	\$472,250.00	\$157,416.67	EA
772	9012	REVISE AUTOMATIC TRAFFIC RECORDER SYSTEM	9.00	\$223,801.59	\$24,866.84	EA
772	9110	VIRTUAL WEIGH IN MOTION SYSTEM	2.00	\$455,000.00	\$227,500.00	EA
772	9155	REVISE ESS STATION/RWIS	2.00	\$27,601.59	\$13,800.80	L SUM
772	9200	IT SYSTEM	5.00	\$134,457.98	\$26,891.60	EA
772	9201	IT SYSTEM A	1.00	\$61,835.00	\$61,835.00	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
772	9205	IT-PULL BOX	63.00	\$122,165.82	\$1,939.14	EA
772	9230	IT FIBEROPTIC CABLE	62,002.00	\$197,786.38	\$3.19	LF
772	9231	IT FIBEROPTIC CABLE SINGLE MODE	5,994.00	\$12,767.22	\$2.13	LF
772	9250	FIBER OPTIC SPLICE	14.00	\$53,216.52	\$3,801.18	EA
772	9300	SURVEILLANCE CAMERA SYSTEM	11.00	\$296,354.63	\$26,941.33	EA
772	9811	TRAFFIC SIGNAL SYSTEM - SITE 1	8.00	\$2,036,468.12	\$254,558.52	EA
772	9812	TRAFFIC SIGNAL SYSTEM - SITE 2	3.00	\$666,551.60	\$222,183.87	EA
772	9813	TRAFFIC SIGNAL SYSTEM - SITE 3	2.00	\$426,480.00	\$213,240.00	EA
772	9814	TRAFFIC SIGNAL SYSTEM - SITE 4	1.00	\$243,450.00	\$243,450.00	EA
772	9815	TRAFFIC SIGNAL SYSTEM - SITE 5	1.00	\$243,670.00	\$243,670.00	EA
772	9816	TRAFFIC SIGNAL SYSTEM - SITE 6	1.00	\$147,300.00	\$147,300.00	EA
806	300	GROUT	360.00	\$7,200.00	\$20.00	CF
900	700	FLEXIBLE GROWTH MEDIUM	2,046.00	\$5,115.00	\$2.50	SY
900	1000	TEMPORARY STREAM DIVERSION	9.00	\$133,457.79	\$14,828.64	EA
900	2001	WETLAND MITIGATION SITE 1	0.63	\$42,840.00	\$68,000.00	ACRE
900	2002	WETLAND MITIGATION SITE 2	2.20	\$110,000.00	\$50,000.00	ACRE
902	400	MACHINE HYGIENE	1.00	\$20,000.00	\$20,000.00	L SUM
910	10	VIDEO INSPECTION - UNDERGROUND PIPE	1.00	\$3,500.00	\$3,500.00	EA
910	570	MODIFY MANHOLE	3.00	\$6,200.00	\$2,066.67	EA
920	90	LIFT STATION	1.00	\$137,000.00	\$137,000.00	EA
920	420	DECOMMISSION LAGOON	1.00	\$18,000.00	\$18,000.00	EA
920	500	WASTEWATER TREATMENT SYSTEM	1.00	\$185,000.00	\$185,000.00	L SUM
920	1241	BIOLOGIST	1.00	\$50,000.00	\$50,000.00	L SUM
920	1242	BIOLOGIST	280.00	\$168,000.00	\$600.00	DAY
920	1318	VIBRATING WIRE PIEZOMETER	4.00	\$45,200.00	\$11,300.00	EA
920	1500	DUST PALLIATIVE MATERIAL	24,811.00	\$83,061.17	\$3.35	GAL
920	2130	SAND DRAIN	863.00	\$24,940.70	\$28.90	TON
930	500	EARTH ANCHORS	1,454.00	\$167,210.00	\$115.00	EA
930	3000	BRIDGE BENCH MARKS	6.00	\$25,175.00	\$4,195.83	SET
930	3631	POLYURETHANE FOAM	13,420.00	\$67,902.50	\$5.06	LBS
930	3995	5.0FT DIAMETER DRILLED SHAFT	13,947.00	\$6,555,090.00	\$470.00	LF
930	4150	GROUND ANCHOR	3,520.00	\$410,080.00	\$116.50	LF
930	4155	SACRIFICIAL GROUND ANCHOR LOAD TEST	2.00	\$60,000.00	\$30,000.00	EA
930	4200	INSTRUMENTATION-INCLINOMETER	120.00	\$30,960.00	\$258.00	LF
930	4202	INSTRUMENTATION-INCLINOMETER 70MM	507.00	\$14,449.50	\$28.50	LF
930	4203	INSTRUMENTATION-INCLINOMETER 85MM	102.00	\$14,382.00	\$141.00	LF
930	4205	INSTRUMENTATION-LOAD CELL	2.00	\$37,000.00	\$18,500.00	EA
930	4210	INSTRUMENTATION-STRAIN GAUGE	4.00	\$74,000.00	\$18,500.00	EA
930	4215	INSTRUMENTATION-AUTOMATED GROUND MOVEME	1.00	\$32,200.00	\$32,200.00	EA
930	4220	INSTRUMENTATION-DRILLED SHAFT MOVEMENT SE	1.00	\$11,500.00	\$11,500.00	EA
930	4225	INSTRUMENTATION-DATA LOGGING EQUIPMENT	1.00	\$34,275.00	\$34,275.00	L SUM
930	4250	CROSS-HOLE SONIC LOG TEST	20.00	\$107,000.00	\$5,350.00	EA
930	7012	ROADWAY CANOPY	4.00	\$138,050.00	\$34,512.50	L SUM
930	8600	ELASTOMERIC BEARING PAD	52.00	\$18,400.00	\$353.85	SF
930	8644	SILICONE SEALANT	228.00	\$11,400.00	\$50.00	LF
930	8670	CONCRETE SLEEPER SLAB	4.00	\$14,000.00	\$3,500.00	EA
930	8673	EXPANSION JOINT MODIFICATION-STRIP SEAL	114.00	\$14,250.00	\$125.00	LF
930	8686	AGGREGATE SLOPE PROTECTION	439.00	\$30,730.00	\$70.00	SY
930	8700	3 IN EXPANSION JOINT	216.00	\$32,616.00	\$151.00	LF
930	9223	CRACK SEALING	30,988.00	\$20,761.96	\$0.67	LF
930	9536	ABUTMENT UNDERDRAIN SYSTEM	1.00	\$20,000.00	\$20,000.00	L SUM
930	9537	ABUTMENT UNDERDRAIN SYSTEM	14.00	\$129,700.00	\$9,264.29	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
930	9543	RETAINING WALL	93.00	\$5,580.00	\$60.00	SF
930	9550	MECHANICALLY STABILIZED EARTH WALL	805.00	\$47,495.00	\$59.00	SF
930	9551	CONCRETE MODULAR BLOCK RETAINING WALL	1,099.00	\$84,623.00	\$77.00	SF
930	9612	SPALL REPAIR	20.90	\$6,925.00	\$331.34	SF
930	9647	BARRIER END MODIFICATION	1.00	\$10,200.00	\$10,200.00	EA
930	9677	RELOCATE TRUSS BRIDGE	1.00	\$15,000.00	\$15,000.00	L SUM
930	9750	PEDESTRIAN BRIDGE - PRE-FAB	1.00	\$250,000.00	\$250,000.00	EA
950	9694	PAVEMENT REINFORCING FABRIC	16,227.00	\$17,362.89	\$1.07	SY
950	9712	JOINT TREATMENT	92.00	\$3,680.00	\$40.00	LF
950	9750	ASPH CONC CRACK CLEAN & SEALING	97,559.00	\$53,193.40	\$0.55	LF
970	1	LANDSCAPING APPURTENANCES	4.00	\$32,670.00	\$8,167.50	L SUM
970	3	LANDSCAPE FABRIC	1,386.00	\$3,284.82	\$2.37	SY
970	8	LANDSCAPE PREPARATION	513.00	\$15,674.88	\$30.56	SY
970	70	STONE MULCH	332.00	\$4,316.00	\$13.00	SF
970	80	LANDSCAPE BOULDERS	270.00	\$14,936.40	\$55.32	TON
970	105	HERBICIDE WEED CONTROL	129,216.00	\$1,292.16	\$0.01	SF
970	110	HERBICIDE WEED CONTROL	107,903.00	\$1,079.03	\$0.01	LF
970	300	BENCH	4.00	\$5,800.00	\$1,450.00	EA
970	425	PICNIC TABLES	1.00	\$1,500.00	\$1,500.00	EA
970	700	GOLF COURSE	1.00	\$2,300,000.00	\$2,300,000.00	L SUM
970	1000	TREES	36.00	\$11,600.00	\$322.22	EA
970	1011	LANDSCAPE PLANTINGS	1.00	\$7,170.00	\$7,170.00	L SUM
970	1025	REPLANT TREES	51.00	\$17,340.00	\$340.00	EA
970	2010	BARON BOX ELDER MAPLE	39.00	\$19,500.00	\$500.00	EA
970	2011	AMUR MAPLE	8.00	\$5,720.00	\$715.00	EA
970	2032	AUTUMN SPLENDOR BUCKEYE	11.00	\$3,740.00	\$340.00	EA
970	2042	PARKLAND PILLAR BIRCH	9.00	\$4,500.00	\$500.00	EA
970	2045	AMUR CHOKECHERRY	7.00	\$2,380.00	\$340.00	EA
970	2050	COMMON HACKBERRY	20.00	\$7,120.00	\$356.00	EA
970	2084	GREEN ASH	108.00	\$10,800.00	\$100.00	EA
970	2150	NORTHERN ACCLAIM HONEYLOCUST	27.00	\$10,780.00	\$399.26	EA
970	2202	SPRING SNOW CRABAPPLE	9.00	\$3,060.00	\$340.00	EA
970	2330	BUR OAK	11.00	\$3,740.00	\$340.00	EA
970	2392	IVORY SILK LILAC	3.00	\$1,020.00	\$340.00	EA
970	2436	HARVEST GOLD LINDEN	27.00	\$10,300.00	\$381.48	EA
970	2449	ACCOLADE ELM	12.00	\$4,080.00	\$340.00	EA
970	2456	PRAIRIE EXPEDITION AMERICAN ELM	7.00	\$3,500.00	\$500.00	EA
970	2470	DISCOVERY ELM	67.00	\$33,500.00	\$500.00	EA
970	2472	PRINCETON ELM	15.00	\$5,100.00	\$340.00	EA
980	816	VERTICAL ROAD CLOSURE GATE-40FT	1.00	\$19,600.00	\$19,600.00	EA
980	820	REMOVE ROAD CLOSURE GATE	1.00	\$660.00	\$660.00	EA
990	230	TEMPORARY ACCESS	4.00	\$20,200.00	\$5,050.00	L SUM
990	400	PIPE CLEANOUT	37.00	\$70,584.40	\$1,907.69	EA
990	730	ELECTRICAL SERVICE	1.00	\$230,000.00	\$230,000.00	L SUM
990	1930	FLAG POLE	2.00	\$10,000.00	\$5,000.00	EA
990	1953	REST AREA COMBINED GENERAL MECH ELEC CON	1.00	\$70,000.00	\$70,000.00	L SUM
990	1968	DRAIN FIELD	1.00	\$100,000.00	\$100,000.00	EA