

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
103	100	CONTRACT BOND	156.00	\$1,861,569.71	\$11,933.14	L SUM
103	200	ESCROW OF BID DOCUMENTATION	6.00	\$21,700.00	\$3,616.67	L SUM
105	100	UTILITY COORDINATOR	2.00	\$55,000.00	\$27,500.00	L SUM
105	200	POTHOLE UTILITY	46.00	\$51,800.00	\$1,126.09	EA
105	500	UTILITY RESOLUTION-UNDERGRND POWER LINE-CO	2.00	\$5,000.00	\$2,500.00	EA
105	501	UTILITY RESOLUTION-UNDERGRND POWER LINE-PI	9.00	\$14,000.00	\$1,555.56	EA
105	600	UTILITY RESOLUTION - FIBER OPTIC - CONFLICT	18.00	\$27,000.00	\$1,500.00	EA
105	601	UTILITY RESOLUTION - FIBER OPTIC - PIP	38.00	\$66,000.00	\$1,736.84	EA
105	700	UTILITY RESOLUTION - GAS LINE - CONFLICT	4.00	\$10,000.00	\$2,500.00	EA
105	701	UTILITY RESOLUTION - GAS LINE - PIP	34.00	\$56,000.00	\$1,647.06	EA
107	100	RAILWAY PROTECTION INSURANCE	26.00	\$93,030.00	\$3,578.08	L SUM
107	101	RAILWAY PROTECTION INSURANCE-2 LOCATIONS	3.00	\$16,500.00	\$5,500.00	L SUM
107	102	RAILWAY PROTECTION INSURANCE-3 LOCATIONS	4.00	\$12,900.00	\$3,225.00	L SUM
107	103	RAILWAY PROTECTION INSURANCE-SITE 1	4.00	\$20,950.00	\$5,237.50	EA
107	104	RAILWAY PROTECTION INSURANCE-SITE 2	2.00	\$5,500.00	\$2,750.00	EA
107	109	RAILWAY PROTECTION INSURANCE-4 LOCATIONS	1.00	\$10,000.00	\$10,000.00	L SUM
108	1	CRITICAL PATH METHOD SCHEDULE	5.00	\$85,000.00	\$17,000.00	L SUM
201	330	CLEARING & GRUBBING	18.00	\$212,125.00	\$11,784.72	L SUM
201	352	REMOVAL OF TREES & BRUSH	3.00	\$10,600.00	\$3,533.33	L SUM
201	370	REMOVAL OF TREES 10IN	38.00	\$16,895.00	\$444.61	EA
201	380	REMOVAL OF TREES 18IN	68.00	\$68,675.45	\$1,009.93	EA
201	390	REMOVAL OF TREES 30IN	15.00	\$26,580.00	\$1,772.00	EA
201	395	STUMP REMOVAL	3.00	\$2,250.00	\$750.00	EA
202	21	REMOVE AGGREGATE BASE & SURFACING	157,106.00	\$1,310,276.30	\$8.34	TON
202	101	REMOVAL OF CONCRETE	5.00	\$100,730.00	\$20,146.00	EA
202	104	REMOVAL OF STRUCTURE	6.00	\$145,500.00	\$24,250.00	EA
202	105	REMOVAL OF STRUCTURE	11.00	\$685,530.00	\$62,320.91	L SUM
202	111	REMOVAL OF CONCRETE	2.00	\$116,300.00	\$58,150.00	L SUM
202	113	REMOVAL OF CONCRETE	2,481.70	\$426,603.50	\$171.90	CY
202	114	REMOVAL OF CONCRETE PAVEMENT	16,944.00	\$285,912.55	\$16.87	SY
202	120	REMOVE AGGREGATE BASE & SURFACING	1.00	\$3,500.00	\$3,500.00	L SUM
202	127	REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES	82.00	\$1,968.00	\$24.00	LF
202	128	REMOVE AGGREGATE BASE	1,566.00	\$33,481.60	\$21.38	TON
202	130	REMOVAL OF CURB & GUTTER	38,223.00	\$264,874.30	\$6.93	LF
202	131	REMOVAL OF CURB-TYPE 1	35.50	\$884.00	\$24.90	LF
202	132	REMOVAL OF BITUMINOUS SURFACING	81,064.21	\$729,142.55	\$8.99	SY
202	135	REMOVAL OF BITUMINOUS SURFACING	39,450.00	\$472,784.70	\$11.98	TON
202	136	REMOVAL OF PAVEMENT	445,350.00	\$5,167,114.05	\$11.60	TON
202	169	REMOVAL OF END SECTION-ALL TYPES & SIZES	394.00	\$88,034.00	\$223.44	EA
202	170	REMOVAL OF CULVERTS-ALL TYPES & SIZES	1,521.00	\$31,664.25	\$20.82	LF
202	174	REMOVAL OF PIPE ALL TYPES AND SIZES	46,635.00	\$1,214,054.90	\$26.03	LF
202	210	REMOVAL OF MANHOLES	106.00	\$161,780.00	\$1,526.23	EA
202	230	REMOVAL OF INLETS	83.00	\$54,750.00	\$659.64	EA
202	231	REMOVE & RESET INLETS	2.00	\$2,300.00	\$1,150.00	EA
202	235	REMOVAL OF CATCH BASIN	57.00	\$33,949.80	\$595.61	EA
202	237	REMOVAL OF MEDIAN DRAIN PRECAST CONCRETE	5.00	\$1,890.00	\$378.00	EA
202	245	RESET HISTORICAL MARKER	2.00	\$3,000.00	\$1,500.00	EA
202	250	REMOVAL OF PORTIONS OF EXISTING STRUCTURE	1.00	\$275,000.00	\$275,000.00	L SUM
202	260	REMOVAL OF PAVERS	3,618.00	\$58,050.00	\$16.04	SY
202	285	REMOVAL OF FOUNDATIONS-ALL SIZES	14.00	\$58,000.00	\$4,142.86	EA
202	288	EXCAVATION & DISPOSAL OF CONTAMINATED SOIL	4,000.00	\$360,000.00	\$90.00	CY
202	293	REMOVE RETAINING WALL	617.00	\$13,750.00	\$22.29	LF
202	295	REMOVAL OF OBSTRUCTIONS	1.00	\$10,000.00	\$10,000.00	L SUM
202	310	REMOVAL OF CHAIN LINK FENCE	78.00	\$1,365.00	\$17.50	LF
202	312	REMOVE EXISTING FENCE	99,384.00	\$50,711.00	\$0.51	LF
202	350	REMOVAL OF TEMPORARY BYPASS	20.00	\$455,260.00	\$22,763.00	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
202	400	REMOVAL OF RIPRAP - LOOSE ROCK	687.00	\$13,740.00	\$20.00	CY
203	101	COMMON EXCAVATION-TYPE A	626,381.00	\$3,002,306.14	\$4.79	CY
203	102	COMMON EXCAVATION-TYPE B	74,021.00	\$503,921.00	\$6.81	CY
203	103	COMMON EXCAVATION-TYPE C	106,029.00	\$332,864.40	\$3.14	CY
203	107	TOPSOIL-WASTE AREA	3,014.00	\$11,302.50	\$3.75	CY
203	109	TOPSOIL	634,404.00	\$2,550,131.20	\$4.02	CY
203	113	COMMON EXCAVATION-WASTE	125,267.00	\$1,247,395.55	\$9.96	CY
203	119	TOPSOIL-IMPORTED	5,806.00	\$120,094.00	\$20.68	CY
203	121	TOPSOIL-WETLAND	692.00	\$3,247.00	\$4.69	CY
203	122	TOPSOIL-DEPT OPTION BORROW AREA	71,476.00	\$19,379.17	\$0.27	CY
203	125	REMOVE & SALVAGE TOPSOIL	3,026.00	\$15,130.00	\$5.00	CY
203	138	COMMON EXCAVATION-SUBCUT	25,453.00	\$269,697.40	\$10.60	CY
203	140	BORROW-EXCAVATION	1,487,040.00	\$10,082,665.65	\$6.78	CY
203	180	ROADWAY OBLITERATION	2,194.00	\$40,934.00	\$18.66	LF
203	215	APPROACH FORESLOPE RECONSTRUCTION	1.00	\$8,600.00	\$8,600.00	EA
203	218	GUARDRAIL EMBANKMENT	6.00	\$64,750.00	\$10,791.67	EA
210	50	BOX CULVERT EXCAVATION	8.00	\$66,925.00	\$8,365.63	EA
210	99	CLASS 1 EXCAVATION	8.00	\$126,500.00	\$15,812.50	L SUM
210	102	CLASS 1 EXCAVATION-SITE 1	1.00	\$20,000.00	\$20,000.00	L SUM
210	103	CLASS 1 EXCAVATION-SITE 2	1.00	\$25,000.00	\$25,000.00	L SUM
210	109	CLASS 2 EXCAVATION-BOX CULVERT	1.00	\$12,500.00	\$12,500.00	EA
210	110	CLASS 2 EXCAVATION	2,450.00	\$63,700.00	\$26.00	CY
210	111	CLASS 2 EXCAVATION	4.00	\$59,800.00	\$14,950.00	L SUM
210	127	CHANNEL EXCAVATION	7.00	\$186,300.00	\$26,614.29	L SUM
210	201	FOUNDATION PREPARATION	5.00	\$220,600.00	\$44,120.00	EA
210	202	FOUNDATION PREPARATION-SITE 1	1.00	\$5,000.00	\$5,000.00	L SUM
210	203	FOUNDATION PREPARATION-SITE 2	1.00	\$126,000.00	\$126,000.00	L SUM
210	209	FOUNDATION FILL	810.00	\$18,960.00	\$23.41	TON
210	210	FOUNDATION FILL	18,630.00	\$855,195.70	\$45.90	CY
210	225	FOUNDATION FILL-TYPE 1	382.00	\$9,932.00	\$26.00	CY
210	405	FOUNDATION PREPARATION-BOX CULVERT	9.00	\$95,600.00	\$10,622.22	EA
210	411	FOUNDATION PREPARATION	3.00	\$148,000.00	\$49,333.33	L SUM
216	100	WATER	59,975.00	\$1,472,762.95	\$24.56	M GAL
220	100	PREPARE STOCKPILE SITE	2.00	\$440,065.00	\$220,032.50	L SUM
220	200	RESTORE STOCKPILE SITE	2.00	\$108,668.00	\$54,334.00	L SUM
230	106	RESHAPING ROADWAY	58.88	\$514,191.47	\$8,732.87	MILE
230	111	FORESLOPE RESHAPING	4.00	\$10,000.00	\$2,500.00	STA
230	125	SHOULDER PREPARATION	144.86	\$61,635.85	\$425.49	MILE
230	165	SUBGRADE PREPARATION-TYPE A-12IN	500.00	\$488,660.00	\$977.32	STA
230	172	SUBGRADE PREPARATION-TYPE A-18IN	11.22	\$9,256.50	\$825.00	STA
230	300	SUBGRADE PREPARATION-TYPE A	111.38	\$89,838.44	\$806.59	STA
230	310	SUBGRADE PREPARATION-TYPE B	59.27	\$32,598.50	\$550.00	STA
230	320	SUBGRADE PREPARATION-TYPE C-12IN	558.00	\$334,800.00	\$600.00	STA
230	330	SUBGRADE PREPARATION-TYPE C-18IN	681.75	\$477,225.00	\$700.00	STA
234	104	HYDRATED LIME	326.00	\$107,795.00	\$330.66	TON
251	100	SEEDING CLASS I	2.10	\$3,540.00	\$1,685.71	ACRE
251	200	SEEDING CLASS II	878.42	\$297,816.08	\$339.04	ACRE
251	300	SEEDING CLASS III	134.88	\$154,348.42	\$1,144.34	ACRE
251	1000	WETLAND SEED	5.90	\$5,697.87	\$965.74	ACRE
251	2000	TEMPORARY COVER CROP	974.64	\$85,524.57	\$87.75	ACRE
251	3000	FERTILIZER	74.40	\$7,812.00	\$105.00	ACRE
252	100	SOD	1,346.00	\$19,078.00	\$14.17	SY
253	101	STRAW MULCH	1,655.38	\$411,982.06	\$248.87	ACRE
253	200	HYDRAULIC MULCH	1,348.00	\$4,388.00	\$3.26	SY
253	201	HYDRAULIC MULCH	203.53	\$336,427.14	\$1,652.96	ACRE
253	300	BONDED FIBER MATRIX	1,213.00	\$4,245.50	\$3.50	SY

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
253	301	BONDED FIBER MATRIX	113.93	\$444,064.50	\$3,897.70	ACRE
255	101	ECB TYPE 1	5,856.00	\$12,046.40	\$2.06	SY
255	102	ECB TYPE 2	57,054.00	\$91,237.40	\$1.60	SY
255	103	ECB TYPE 3	97,175.00	\$174,697.06	\$1.80	SY
255	104	ECB TYPE 4	503.00	\$2,012.00	\$4.00	SY
255	151	REMOVE ECB TYPE 1	446.00	\$557.50	\$1.25	SY
255	201	TRM TYPE 1	73,131.00	\$283,748.75	\$3.88	SY
255	202	TRM TYPE 2	952.00	\$3,998.40	\$4.20	SY
256	100	RIPRAP GRADE I	271.00	\$22,262.40	\$82.15	CY
256	101	RIPRAP GRADE I	228.00	\$17,820.00	\$78.16	TON
256	200	RIPRAP GRADE II	5,201.30	\$463,991.40	\$89.21	CY
256	201	RIPRAP GRADE II	37,188.50	\$1,254,599.00	\$33.74	TON
256	300	RIPRAP GRADE III	2,359.00	\$228,709.00	\$96.95	CY
256	500	RIPRAP-SPECIAL	460.00	\$49,680.00	\$108.00	CY
256	701	REMOVE AND REPLACE RIPRAP	2,344.00	\$73,247.00	\$31.25	CY
258	100	CONCRETE SLOPE PROTECTION	936.00	\$180,892.00	\$193.26	SY
258	200	REMOVE & REPLACE CONCRETE SLOPE PROTECTI	77.40	\$41,796.00	\$540.00	SY
260	100	SILT FENCE UNSUPPORTED	51,245.70	\$65,769.96	\$1.28	LF
260	101	REMOVE SILT FENCE UNSUPPORTED	50,995.70	\$12,890.91	\$0.25	LF
260	200	SILT FENCE SUPPORTED	37,399.00	\$83,782.11	\$2.24	LF
260	201	REMOVE SILT FENCE SUPPORTED	37,399.00	\$21,260.78	\$0.57	LF
261	106	FIBER ROLLS 6IN	1,203.00	\$3,631.80	\$3.02	LF
261	107	REMOVE FIBER ROLLS 6IN	1,003.00	\$670.70	\$0.67	LF
261	112	FIBER ROLLS 12IN	527,472.00	\$1,038,349.16	\$1.97	LF
261	113	REMOVE FIBER ROLLS 12IN	273,193.00	\$106,600.68	\$0.39	LF
261	120	FIBER ROLLS 20IN	81,034.50	\$209,069.05	\$2.58	LF
261	121	REMOVE FIBER ROLLS 20IN	35,223.50	\$17,092.61	\$0.49	LF
261	200	WEIGHTED FIBER ROLLS	54.00	\$189.00	\$3.50	LF
262	100	FLOTATION SILT CURTAIN	18,369.00	\$231,568.65	\$12.61	LF
262	101	REMOVE FLOTATION SILT CURTAIN	18,369.00	\$36,534.54	\$1.99	LF
265	100	STABILIZED CONSTRUCTION ACCESS	22.00	\$103,220.00	\$4,691.82	EA
265	101	REMOVE STABILIZED CONSTRUCTION ACCESS	19.00	\$32,410.00	\$1,705.79	EA
302	50	TRAFFIC SERVICE AGGREGATE	15,140.00	\$245,730.00	\$16.23	TON
302	100	SALVAGED BASE COURSE	277,730.90	\$3,645,186.45	\$13.12	TON
302	101	SALVAGED BASE COURSE	127,110.00	\$2,861,238.50	\$22.51	CY
302	120	AGGREGATE BASE COURSE CL 5	713,742.50	\$11,279,972.64	\$15.80	TON
302	121	AGGREGATE BASE COURSE CL 5	418.00	\$18,896.60	\$45.21	CY
302	241	AGGREGATE FOR SUBGRADE REPAIR	420.00	\$13,860.00	\$33.00	TON
302	250	DRAINAGE AGGREGATE	2,422.00	\$94,458.00	\$39.00	TON
302	314	TEMPORARY TRAFFIC SURFACE AGGREGATE	6,835.00	\$115,504.50	\$16.90	TON
302	321	AGGREGATE SURFACE COURSE CL 5	218.00	\$8,545.00	\$39.20	CY
302	356	AGGREGATE SURFACE COURSE CL 13	98,397.30	\$2,042,046.50	\$20.75	TON
302	357	AGGREGATE SURFACE COURSE CL 13	244.00	\$7,076.00	\$29.00	CY
302	399	SCORIA SURFACE COURSE	146.00	\$8,906.00	\$61.00	CY
302	402	SALVAGE & RELAY AGGREGATE SURFACE COURSE	1.44	\$48,960.00	\$34,000.00	MILE
302	405	SALVAGE & RELAY AGGREGATE SURFACE COURSE	3,373.00	\$23,991.00	\$7.11	CY
306	121	AGGREGATE CL 5	63,900.00	\$670,950.00	\$10.50	TON
306	510	FULL DEPTH RECLAMATION	238,103.00	\$321,710.75	\$1.35	SY
350	500	GRAVEL SURFACING	60,853.00	\$1,559,642.40	\$25.63	TON
350	900	CHEMICALLY STABILIZED GRAVEL SURFACING	964.34	\$168,759.50	\$175.00	STA
350	905	CALCIUM CHLORIDE	1,096.00	\$798,710.00	\$728.75	TON
401	50	TACK COAT	756,070.00	\$1,676,862.02	\$2.22	GAL
401	60	PRIME COAT	327,786.00	\$979,024.33	\$2.99	GAL
401	70	FOG SEAL	867,604.23	\$2,823,795.82	\$3.25	GAL
401	150	SS1H OR CSS1H OR MS1 EMULSIFIED ASPHALT	183.00	\$915.00	\$5.00	GAL
401	160	BLOTTER MATERIAL CL 44	6,579.00	\$179,336.60	\$27.26	TON

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
411	100	MILLING PAVEMENT SURFACE	180,465.00	\$1,989,290.13	\$11.02	TON
411	105	MILLING PAVEMENT SURFACE	4,331,445.00	\$3,621,861.02	\$0.84	SY
411	110	MILLING PCC PAVEMENT	4,220.00	\$33,082.00	\$7.84	SY
411	112	MILLING PAVEMENT SURFACE - 1 INCH	346,242.00	\$259,681.50	\$0.75	SY
411	114	MILLING PAVEMENT SURFACE - 2 INCH	718,055.00	\$1,728,278.41	\$2.41	SY
411	118	MILLING PAVEMENT SURFACE - 4 INCH	325.00	\$1,056.25	\$3.25	SY
411	130	RELAYING MILLED MATERIAL	29.35	\$23,943.70	\$815.80	MILE
411	150	MICRO-MILL	997,102.00	\$769,566.74	\$0.77	SY
420	101	CRS2 EMULSIFIED ASPHALT	208,843.00	\$593,586.63	\$2.84	GAL
420	111	CRS2P EMULSIFIED ASPHALT	3,077,051.00	\$7,933,933.10	\$2.58	GAL
420	118	CHFRS-2P EMULSIFIED ASPHALT	1,078,900.70	\$2,914,696.11	\$2.70	GAL
420	120	CRS2P EMULSIFIED ASPHALT-FOG COAT	151.00	\$1,510.00	\$10.00	GAL
420	125	COVER COAT MATERIAL CL 41	71,194.00	\$3,163,142.55	\$44.43	TON
420	127	COVER COAT MATERIAL CL 41-M	26,629.00	\$890,129.45	\$33.43	TON
420	128	COVER COAT MATERIAL CL 41-M	1,578,248.00	\$744,726.64	\$0.47	SY
420	146	COVER COAT MATERIAL CL 45	5,855.00	\$343,825.00	\$58.72	TON
420	160	BLOTTER MATERIAL CL 44	4,914.00	\$55,029.52	\$11.20	TON
420	405	SEAL COAT	3,108,410.00	\$4,705,986.85	\$1.51	SY
421	10	AGGREGATE FOR MICROSURFACING TYPE II	425.00	\$64,175.00	\$151.00	TON
421	11	AGGREGATE FOR MICROSURFACING TYPE III	45,703.38	\$3,324,621.90	\$72.74	TON
421	20	ASPHALT EMULSION FOR MICROSURFACING	1,533,164.21	\$3,243,162.73	\$2.12	GAL
422	10	AGGREGATE FOR SLURRY SEAL-TYPE II	10,135.00	\$861,475.00	\$85.00	TON
422	11	AGGREGATE FOR SLURRY SEAL-TYPE III	6,571.00	\$552,094.00	\$84.02	TON
422	20	ASPHALT EMULSION FOR SLURRY SEAL	523,481.00	\$1,372,645.72	\$2.62	GAL
430	40	SUPERPAVE FAA 40	30,199.00	\$1,455,822.85	\$48.21	TON
430	42	SUPERPAVE FAA 42	39,520.00	\$1,046,572.48	\$26.48	TON
430	43	SUPERPAVE FAA 43	53,927.00	\$3,017,935.80	\$55.96	TON
430	45	SUPERPAVE FAA 45	171,464.00	\$8,588,963.50	\$50.09	TON
430	142	RAP - SUPERPAVE FAA 42	82,891.00	\$2,315,972.74	\$27.94	TON
430	143	RAP - SUPERPAVE FAA 43	444,873.00	\$12,346,427.85	\$27.75	TON
430	145	RAP - SUPERPAVE FAA 45	685,128.00	\$21,743,294.82	\$31.74	TON
430	400	HMA INTELLIGENT COMPACTION	8.00	\$114,370.00	\$14,296.25	L SUM
430	425	PAVER MOUNTED THERMAL PROFILER	2.00	\$7,750.00	\$3,875.00	L SUM
430	450	FIBER HMA ADDITIVE	4,017.00	\$228,969.00	\$57.00	LBS
430	500	COMMERCIAL GRADE HOT MIX ASPHALT	16,006.50	\$2,423,307.85	\$151.40	TON
430	1000	CORED SAMPLE	8,605.00	\$240,281.79	\$27.92	EA
430	2000	PATCHING	2,161.00	\$538,185.00	\$249.04	TON
430	5803	PG 58S-28 ASPHALT CEMENT	34,449.60	\$16,887,082.25	\$490.20	TON
430	5806	PG 58H-28 ASPHALT CEMENT	21,952.00	\$13,435,418.50	\$612.04	TON
430	5809	PG 58V-28 ASPHALT CEMENT	1,750.00	\$1,365,000.00	\$780.00	TON
430	5815	PG 58S-34 ASPHALT CEMENT	2,055.00	\$1,167,590.00	\$568.17	TON
430	5818	PG 58H-34 ASPHALT CEMENT	12,868.00	\$8,164,915.00	\$634.51	TON
430	5824	PG 58E-34 ASPHALT CEMENT	390.00	\$273,000.00	\$700.00	TON
430	5834	PG 58-34 ASPHALT CEMENT	139.00	\$95,910.00	\$690.00	TON
550	95	8IN REINF CONCRETE PVMT CL AE-COLORED & TEX	781.00	\$136,675.00	\$175.00	SY
550	106	7IN REINF CONCRETE PAVEMENT CL AE	108.00	\$10,260.00	\$95.00	SY
550	111	8IN NON-REINF CONCRETE PVMT CL AE-COLORED & TEX	457.00	\$40,970.05	\$89.65	SY
550	112	8IN NON-REINF CONCRETE PAVEMENT CL AE	923.00	\$48,431.50	\$52.47	SY
550	113	8IN REINF CONCRETE PAVEMENT CL AE	3,920.80	\$539,488.00	\$137.60	SY
550	210	PCC PAVEMENT GRINDING	29,393.30	\$398,903.11	\$13.57	SY
550	300	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	51,258.60	\$3,969,770.35	\$77.45	SY
550	302	8.5IN NON-REINF CONCRETE PVMT CL AE-DOWELED	235,177.00	\$10,935,055.50	\$46.50	SY
550	305	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	274,963.00	\$14,896,958.70	\$54.18	SY
550	310	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	65,275.00	\$4,610,434.00	\$70.63	SY
550	315	11IN NON REINF CONCRETE PVMT CL AE-DOWELED	1,241.90	\$122,327.15	\$98.50	SY
550	330	NON-REINF CONCRETE PVMT CL AE-DOWELED-COL	1,121.00	\$150,431.00	\$134.19	SY

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
550	3005	CONCRETE MEDIAN PAVEMENT	823.30	\$86,446.50	\$105.00	SY
570	210	PCC PAVEMENT GRINDING	109,409.00	\$631,480.00	\$5.77	SY
570	240	DOWELED CONTRACTION JOINT ASSEMBLY	3,459.00	\$43,091.00	\$12.46	LF
570	424	DOWEL BARS	3,546.00	\$62,409.60	\$17.60	EA
570	646	FULL DEPTH REPAIR-END PREP-MECH SPLICE	338.00	\$211,250.00	\$625.00	EA
570	648	FULL DEPTH REPAIR-END PREPARATION	362.00	\$192,222.00	\$531.00	EA
570	650	CONCRETE PAVEMENT REPAIR-FULL DEPTH-DOWEL	4,644.00	\$677,652.48	\$145.92	SY
570	652	CONCRETE PAVEMENT REPAIR-FULL DEPTH-CONTIN	7,321.00	\$1,559,373.00	\$213.00	SY
570	706	13.5IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-	1,871.00	\$280,088.70	\$149.70	SY
570	709	11IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-D	3,368.00	\$751,050.00	\$223.00	SY
570	710	10IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-D	394.00	\$59,008.00	\$149.77	SY
570	711	9IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-D	1,664.00	\$307,840.00	\$185.00	SY
570	713	8IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-D	1,490.00	\$256,210.00	\$171.95	SY
570	963	TRANSVERSE PCC JOINT CLEANING & SEALING	52,221.00	\$190,606.65	\$3.65	LF
570	965	LONGITUDINAL PCC JOINT CLEANING & SEALING	64,945.00	\$201,329.50	\$3.10	LF
570	966	RANDOM PCC CRACK CLEANING & SEALING	1,182.00	\$11,004.80	\$9.31	LF
570	1512	SPALL REPAIR-PARTIAL DEPTH	8,375.00	\$521,710.00	\$62.29	SF
570	1600	EPOXY COATED DEFORMED BARS	35.00	\$420.00	\$12.00	EA
602	130	CLASS AAE-3 CONCRETE	4,597.60	\$5,071,054.05	\$1,102.98	CY
602	1125	CLASS AE-3 CONCRETE STAIRWAY	3.05	\$10,675.00	\$3,500.00	CY
602	1130	CLASS AE-3 CONCRETE	4,616.70	\$4,176,283.60	\$904.60	CY
602	1131	CLASS AE-3 CONCRETE-BOX CULVERT	197.80	\$346,794.00	\$1,753.26	CY
602	1133	CONCRETE BRIDGE APPROACH SLAB	713.20	\$294,813.60	\$413.37	SY
602	1134	PILE SUPPORTED APPROACH SLAB	781.40	\$361,436.60	\$462.55	SY
602	1135	BRIDGE APPROACH SLAB-REMOVE & REPLACE	1,967.40	\$999,580.00	\$508.07	SY
602	1200	JERSEY BARRIER FORMED OR SLIP FORMED	897.40	\$94,227.00	\$105.00	LF
602	1208	CONCRETE BRIDGE BARRIER	537.10	\$99,363.50	\$185.00	LF
602	1220	SINGLE SLOPE BARRIER	957.60	\$404,505.00	\$422.42	LF
602	1250	PENETRATING WATER REPELLENT TREATMENT	52,204.60	\$272,862.33	\$5.23	SY
602	7050	ARCHITECTURAL SURFACE FINISH	9,695.00	\$33,932.50	\$3.50	SF
604	9600	PRESTRESSED BOX BEAM-21IN	1,102.00	\$290,100.00	\$263.25	LF
604	9610	PRESTRESSED BOX BEAM-27IN	2,500.00	\$813,850.00	\$325.54	LF
604	9620	PRESTRESSED BOX BEAM-33IN	1,710.00	\$464,750.00	\$271.78	LF
604	9640	PRESTRESSED BOX BEAM-42IN	1,056.00	\$269,280.00	\$255.00	LF
604	9750	PRESTRESSED BULB T GIRDER	541.70	\$243,765.00	\$450.00	LF
604	9934	PRESTRESSED I-BEAM-81IN	9,360.00	\$3,884,400.00	\$415.00	LF
606	1007	10FT X 7FT PRECAST RCB CULVERT	108.00	\$129,600.00	\$1,200.00	LF
606	1610	16FT X 10FT PRECAST RCB CULVERT	176.00	\$308,000.00	\$1,750.00	LF
606	3210	DBL 12FT X 10FT PRECAST RCB CULVERT	60.00	\$122,220.00	\$2,037.00	LF
606	3213	DBL 12FT X 13FT PRECAST RCB CULVERT	128.00	\$323,200.00	\$2,525.00	LF
606	3408	DBL 14FT X 8FT PRECAST RCB CULVERT	68.00	\$170,000.00	\$2,500.00	LF
606	5007	10FT X 7FT PRECAST RCB END SECTION	4.00	\$72,000.00	\$18,000.00	EA
606	5610	16FT X 10FT PRECAST RCB END SECTION	4.00	\$140,000.00	\$35,000.00	EA
606	7210	DBL 12FT X 10FT PRECAST RCB END SECTION	2.00	\$62,260.00	\$31,130.00	EA
606	7213	DBL 12FT X 13FT PRECAST RCB END SECTION	2.00	\$164,400.00	\$82,200.00	EA
606	7408	DBL 14FT X 8FT PRECAST RCB END SECTION	2.00	\$98,000.00	\$49,000.00	EA
606	9030	PRECAST REINF CONCRETE 3-SIDED ARCH BRIDGE	148.00	\$1,524,400.00	\$10,300.00	LF
606	9040	HEADWALLS - 3-SIDED ARCH BRIDGE	1.00	\$71,000.00	\$71,000.00	L SUM
606	9050	WINGWALLS - 3-SIDED ARCH BRIDGE	1.00	\$250,000.00	\$250,000.00	L SUM
606	9060	FOUNDATION - 3-SIDED ARCH BRIDGE	1.00	\$564,000.00	\$564,000.00	L SUM
612	114	REINFORCING STEEL-GRADE 60-BOX CULVERT	32,002.00	\$124,741.60	\$3.90	LBS
612	115	REINFORCING STEEL-GRADE 60	517,336.00	\$840,804.30	\$1.63	LBS
612	116	REINFORCING STEEL-GRADE 60-EPOXY COATED	1,031,600.00	\$1,514,892.59	\$1.47	LBS
616	364	STRUCTURAL STEEL M270-GRADE 36	4,056.00	\$30,296.00	\$7.47	LBS
616	5890	STRUCTURAL STEEL	5.00	\$74,836.00	\$14,967.20	L SUM
616	7500	BEARING MODIFICATION	2.00	\$46,200.00	\$23,100.00	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
622	10	STEEL H-PILE TIPS HP 14 X 102	104.00	\$29,120.00	\$280.00	EA
622	12	STEEL H-PILE TIPS 10 X 42	34.00	\$4,028.00	\$118.47	EA
622	14	STEEL H-PILING POINTS 12 X 53	48.00	\$6,256.00	\$130.33	EA
622	20	STEEL PILING HP 10 X 42	9,070.00	\$438,552.00	\$48.35	LF
622	40	STEEL PILING HP 12 X 53	8,220.00	\$419,680.00	\$51.06	LF
622	60	STEEL PILING HP 14 X 73	3,405.00	\$221,510.00	\$65.05	LF
622	70	STEEL PILING HP 14 X 102	10,520.00	\$852,120.00	\$81.00	LF
622	2040	STEEL ENCASED CONC PILING 12.75IN X .312	1,720.00	\$94,772.00	\$55.10	LF
622	2050	STEEL ENCASED CONC PILING 16IN X .312	2,212.00	\$175,632.80	\$79.40	LF
624	123	PEDESTRIAN RAILING	291.00	\$56,605.00	\$194.52	LF
624	151	RAILING	1,559.90	\$212,916.50	\$136.49	LF
624	3001	DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDIN	879.00	\$115,033.25	\$130.87	LF
624	3002	DOUBLE BOX BEAM RAIL RETROFIT - E-RAIL	143.90	\$15,109.50	\$105.00	LF
624	3005	CONNECTION PLATE MODIFICATION	4.00	\$5,460.00	\$1,365.00	EA
626	100	COFFERDAM	1.00	\$140,000.00	\$140,000.00	EA
626	120	PIER COFFERDAM	4.00	\$900,000.00	\$225,000.00	EA
650	704	OVERLAY CONCRETE	763.40	\$1,538,743.30	\$2,015.64	CY
650	707	DECK CONCRETE	21.00	\$40,500.00	\$1,928.57	CY
650	710	CLASS 1-H REMOVAL	2,557.00	\$297,955.00	\$116.53	SY
650	711	CLASS 2-H REMOVAL	250.00	\$22,804.00	\$91.22	SY
650	712	CLASS 3-H REMOVAL	26.00	\$6,389.00	\$245.73	SY
650	720	CLASS 1 REMOVAL	9,700.30	\$480,338.82	\$49.52	SY
650	721	CLASS 2 REMOVAL	2,371.00	\$514,848.08	\$217.14	SY
650	722	CLASS 2-A REMOVAL	4,268.40	\$56,254.32	\$13.18	LF
650	723	CLASS 3 REMOVAL	472.00	\$110,986.37	\$235.14	SY
650	724	CLASS 4 REMOVAL	96.40	\$31,711.04	\$328.95	SY
650	805	DECK SPALL REPAIR	1,311.00	\$164,089.00	\$125.16	SF
702	100	MOBILIZATION	156.00	\$30,753,208.90	\$197,135.95	L SUM
704	100	FLAGGING	85,374.00	\$3,272,967.00	\$38.34	MHR
704	1000	TRAFFIC CONTROL SIGNS	443,433.00	\$884,135.74	\$1.99	UNIT
704	1018	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CON'	14.00	\$167,448.00	\$11,960.57	EA
704	1035	ATTENUATION DEVICE-TYPE B-25	6.00	\$12,870.00	\$2,145.00	EA
704	1037	ATTENUATION DEVICE-TYPE B-35	2.00	\$3,500.00	\$1,750.00	EA
704	1039	ATTENUATION DEVICE-TYPE B-45	5.00	\$19,000.00	\$3,800.00	EA
704	1041	ATTENUATION DEVICE-TYPE B-55	20.00	\$150,524.00	\$7,526.20	EA
704	1042	ATTENUATION DEVICE-TYPE B-60	2.00	\$4,500.00	\$2,250.00	EA
704	1043	ATTENUATION DEVICE-TYPE B-65	20.00	\$60,576.00	\$3,028.80	EA
704	1045	ATTENUATION DEVICE-TYPE B-75	6.00	\$43,980.00	\$7,330.00	EA
704	1048	PORTABLE RUMBLE STRIPS	282.00	\$383,806.45	\$1,361.02	EA
704	1050	TYPE I BARRICADE	127.00	\$8,377.00	\$65.96	EA
704	1051	TYPE II BARRICADE	16.00	\$1,118.00	\$69.88	EA
704	1052	TYPE III BARRICADE	1,901.00	\$201,387.02	\$105.94	EA
704	1054	SIDEWALK BARRICADE	314.00	\$21,520.00	\$68.54	EA
704	1055	PEDESTRIAN LONGITUDINAL BARRICADE	8,454.00	\$129,030.81	\$15.26	LF
704	1056	PEDESTRIAN CHANNELIZATION	3,539.00	\$42,100.00	\$11.90	LF
704	1060	DELINEATOR DRUMS	7,929.00	\$225,987.96	\$28.50	EA
704	1065	TRAFFIC CONES	253.00	\$3,027.00	\$11.96	EA
704	1067	TUBULAR MARKERS	24,522.00	\$192,823.97	\$7.86	EA
704	1070	DELINEATOR	684.00	\$4,702.50	\$6.88	EA
704	1072	FLEXIBLE DELINEATORS	2,274.00	\$100,073.64	\$44.01	EA
704	1080	STACKABLE VERTICAL PANELS	2,235.00	\$65,040.30	\$29.10	EA
704	1081	VERTICAL PANELS-BACK TO BACK	457.00	\$10,511.20	\$23.00	EA
704	1086	SEQUENCING ARROW PANEL-TYPE B	3.00	\$2,560.00	\$853.33	EA
704	1087	SEQUENCING ARROW PANEL-TYPE C	101.00	\$113,118.80	\$1,119.99	EA
704	1088	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	11.00	\$11,468.00	\$1,042.55	EA
704	1090	FLASHING BEACON	7.00	\$11,696.50	\$1,670.93	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
704	1185	PILOT CAR	13,623.00	\$643,760.50	\$47.26	HR
704	1500	OBLITERATION OF PAVEMENT MARKING	129,095.00	\$224,580.73	\$1.74	SF
704	2108	TEMPORARY CURB RAMP	110.00	\$58,990.00	\$536.27	EA
704	2200	TEMPORARY PEDESTRIAN SURFACING	59.00	\$3,127.00	\$53.00	SY
704	3501	PORTABLE PRECAST CONCRETE MED BARRIER	1,190.00	\$41,650.00	\$35.00	LF
704	3510	PRECAST CONCRETE MED BARRIER-STATE FURNIS	1,861.00	\$690,078.50	\$370.81	EA
704	4011	PORTABLE CHANGEABLE MESSAGE SIGN	29.00	\$134,575.00	\$4,640.52	EA
704	4075	QUEUE DETECTION SYSTEM	3.00	\$165,000.00	\$55,000.00	EA
704	9100	VIDEO MONITORING SYSTEM	2.00	\$46,000.00	\$23,000.00	EA
706	400	FIELD OFFICE	14.00	\$244,370.00	\$17,455.00	EA
706	500	AGGREGATE LABORATORY	25.00	\$216,950.00	\$8,678.00	EA
706	550	BITUMINOUS LABORATORY	48.00	\$205,790.00	\$4,287.29	EA
706	600	CONTRACTOR'S LABORATORY	50.00	\$233,165.00	\$4,663.30	EA
708	1400	WEIGHTED FIBER ROLLS	126.00	\$1,008.00	\$8.00	LF
708	1530	INLET PROTECTION-FIBER ROLL 6IN	8.00	\$590.00	\$73.75	EA
708	1531	INLET PROTECTION-FIBER ROLL 12IN	53.00	\$4,017.20	\$75.80	EA
708	1532	REMOVAL INLET PROTECTION-FIBER ROLL 6IN	4.00	\$160.00	\$40.00	EA
708	1533	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	24.00	\$515.80	\$21.49	EA
708	1540	INLET PROTECTION-SPECIAL	925.00	\$140,801.00	\$152.22	EA
708	1541	REMOVE INLET PROTECTION-SPECIAL	754.00	\$31,909.80	\$42.32	EA
708	5810	CONCRETE EROSION CONTROL BLANKET	3,582.00	\$321,484.50	\$89.75	SY
708	8500	STABILIZED CONSTRUCTION ACCESS	1.00	\$1,500.00	\$1,500.00	EA
708	8501	REMOVAL STABILIZED CONSTRUCTION ACCESS	1.00	\$1,000.00	\$1,000.00	EA
709	100	GEOSYNTHETIC MATERIAL TYPE G	148,839.00	\$400,517.50	\$2.69	SY
709	151	GEOSYNTHETIC MATERIAL TYPE R1	187,960.00	\$418,580.09	\$2.23	SY
709	155	GEOSYNTHETIC MATERIAL TYPE RR	56,397.30	\$159,717.75	\$2.83	SY
709	161	GEOSYNTHETIC MATERIAL TYPE S1	774.00	\$3,301.00	\$4.26	SY
710	100	TEMPORARY BYPASS	2.00	\$4,000.00	\$2,000.00	EA
710	410	REMOVAL OF TEMP CONNECTION	2.00	\$38,800.00	\$19,400.00	EA
714	105	PIPE CONC REINF 12IN CL II-STORM DRAIN	112.00	\$16,632.00	\$148.50	LF
714	115	PIPE CONC REINF 12IN CL III-STORM DRAIN	534.00	\$87,501.00	\$163.86	LF
714	205	PIPE CONC REINF 15IN CL III	58.00	\$8,700.00	\$150.00	LF
714	210	PIPE CONC REINF 15IN CL III-STORM DRAIN	8,870.00	\$786,611.75	\$88.68	LF
714	310	PIPE CONC REINF 18IN CL III	623.00	\$110,545.00	\$177.44	LF
714	315	PIPE CONC REINF 18IN CL III-STORM DRAIN	4,385.00	\$414,855.00	\$94.61	LF
714	405	PIPE CONC REINF 21IN CL III-STORM DRAIN	1,793.00	\$134,857.00	\$75.21	LF
714	615	PIPE CONC REINF 24IN CL III	3,559.00	\$493,827.00	\$138.75	LF
714	620	PIPE CONC REINF 24IN CL III-STORM DRAIN	5,607.00	\$537,802.00	\$95.92	LF
714	710	PIPE CONC REINF 27IN CL III-STORM DRAIN	803.00	\$90,993.00	\$113.32	LF
714	820	PIPE CONC REINF 30IN CL III	1,690.00	\$309,378.00	\$183.06	LF
714	825	PIPE CONC REINF 30IN CL III-STORM DRAIN	3,955.00	\$531,910.00	\$134.49	LF
714	905	PIPE CONC REINF 36IN CL III	560.00	\$108,170.00	\$193.16	LF
714	910	PIPE CONC REINF 36IN CL III-STORM DRAIN	2,314.00	\$366,772.00	\$158.50	LF
714	1005	PIPE CONC REINF 42IN CL III	20.00	\$6,820.00	\$341.00	LF
714	1010	PIPE CONC REINF 42IN CL III-STORM DRAIN	2,171.00	\$413,195.00	\$190.32	LF
714	1105	PIPE CONC REINF 48IN CL III	122.00	\$39,372.00	\$322.72	LF
714	1110	PIPE CONC REINF 48IN CL III-STORM DRAIN	1,005.00	\$250,565.00	\$249.32	LF
714	1212	PIPE CONC REINF 54IN CL III-STORM DRAIN	1,269.00	\$247,455.00	\$195.00	LF
714	1310	PIPE CONC REINF 60IN CL III	136.00	\$65,952.00	\$484.94	LF
714	1312	PIPE CONC REINF 60IN CL III-STORM DRAIN	266.00	\$116,245.00	\$437.01	LF
714	1510	PIPE CONC REINF 72IN CL III	20.00	\$10,200.00	\$510.00	LF
714	1740	PIPE CONC REINF 90IN CL 111	10.00	\$10,000.00	\$1,000.00	LF
714	2111	PIPE CONC REINF ARCH 29IN X 18IN CL III-S DRAIN	230.00	\$25,300.00	\$110.00	LF
714	2118	PIPE CONC REINF ARCH 36IN X 23IN CL III-S DRAIN	556.00	\$72,280.00	\$130.00	LF
714	2140	PIPE CONC REINF ARCH 44IN X 27IN CL III-SEWER	12.00	\$2,520.00	\$210.00	LF
714	2524	CURED-IN-PLACE PIPE-24IN	270.00	\$74,760.00	\$276.89	LF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
714	2530	CURED-IN-PLACE PIPE-30IN	270.00	\$84,700.00	\$313.70	LF
714	2536	CURED-IN-PLACE PIPE-36IN	44.00	\$20,460.00	\$465.00	LF
714	3000	END SECT-CONC REINF 12IN	1.00	\$140.00	\$140.00	EA
714	3005	END SECT-CONC REINF 15IN	2.00	\$1,200.00	\$600.00	EA
714	3010	END SECT-CONC REINF 18IN	9.00	\$7,650.00	\$850.00	EA
714	3011	END SECT-CONC REINF 18IN CL III-STORM DRAIN	1.00	\$2,100.00	\$2,100.00	EA
714	3013	END SECT-TRAVERSABLE REINF. CONC.18IN	6.00	\$4,567.00	\$761.17	EA
714	3020	END SECT-CONC REINF 24IN	70.00	\$60,842.00	\$869.17	EA
714	3023	END SECT-TRAVERSABLE REINF. CONC.24IN	123.00	\$82,644.00	\$671.90	EA
714	3030	END SECT-CONC REINF 30IN	22.00	\$22,405.00	\$1,018.41	EA
714	3033	END SECT-TRAVERSABLE REINF. CONC.30IN	26.00	\$22,692.00	\$872.77	EA
714	3035	END SECT-CONC REINF 36IN	29.00	\$45,219.00	\$1,559.28	EA
714	3036	END SECT-TRAVERSABLE REINF. CONC.36IN	1.00	\$1,484.00	\$1,484.00	EA
714	3040	END SECT-CONC REINF 42IN	1.00	\$1,793.00	\$1,793.00	EA
714	3045	END SECT-CONC REINF 48IN	2.00	\$3,385.00	\$1,692.50	EA
714	3050	END SECT-CONC REINF 54IN	1.00	\$5,100.00	\$5,100.00	EA
714	3065	END SECT-CONC REINF 72IN	2.00	\$6,000.00	\$3,000.00	EA
714	3095	END SECT-CONC REINF ARCH 44IN X 27IN	1.00	\$13,500.00	\$13,500.00	EA
714	3150	HEADWALL-PRECAST CONCRETE 4IN	9.00	\$11,700.00	\$1,300.00	EA
714	3151	HEADWALL-PRECAST CONCRETE 6IN	2.00	\$960.00	\$480.00	EA
714	3160	RELAY HEADWALL	7.00	\$3,880.00	\$554.29	EA
714	4070	PIPE CONDUIT 6IN	174.00	\$28,710.00	\$165.00	LF
714	4075	PIPE CONDUIT 8IN	38.00	\$6,650.00	\$175.00	LF
714	4097	PIPE CONDUIT 15IN-STORM DRAIN	146.00	\$8,173.00	\$55.98	LF
714	4099	PIPE CONDUIT 18IN-APPROACH	2,617.20	\$181,118.00	\$69.20	LF
714	4100	PIPE CONDUIT 18IN	173.00	\$11,245.00	\$65.00	LF
714	4101	PIPE CONDUIT 18IN-STORM DRAIN	863.00	\$55,359.10	\$64.15	LF
714	4105	PIPE CONDUIT 24IN	2,079.00	\$339,277.00	\$163.19	LF
714	4106	PIPE CONDUIT 24IN-APPROACH	2,774.00	\$213,571.00	\$76.99	LF
714	4107	PIPE CONDUIT 24IN-STORM DRAIN	1,832.00	\$177,734.00	\$97.02	LF
714	4110	PIPE CONDUIT 30IN	2,303.00	\$359,312.00	\$156.02	LF
714	4112	PIPE CONDUIT 30IN-STORM DRAIN	1,228.00	\$169,464.00	\$138.00	LF
714	4113	PIPE CONDUIT 30IN-APPROACH	358.00	\$27,566.00	\$77.00	LF
714	4115	PIPE CONDUIT 36IN	1,210.00	\$372,744.00	\$308.05	LF
714	4116	PIPE CONDUIT 36IN-APPROACH	118.00	\$10,384.00	\$88.00	LF
714	4117	PIPE CONDUIT 36IN-STORM DRAIN	1,998.00	\$199,800.00	\$100.00	LF
714	4120	PIPE CONDUIT 42IN	158.00	\$21,014.00	\$133.00	LF
714	4122	PIPE CONDUIT 42IN-APPROACH	294.00	\$37,134.00	\$126.31	LF
714	4124	PIPE CONDUIT 36IN-JACKED OR BORED	1,201.00	\$896,733.00	\$746.66	LF
714	4125	PIPE CONDUIT 48IN	243.00	\$66,850.00	\$275.10	LF
714	4127	PIPE CONDUIT 48IN-JACKED OR BORED	233.00	\$183,412.00	\$787.18	LF
714	4135	PIPE CONDUIT 60IN	260.00	\$97,500.00	\$375.00	LF
714	4140	PIPE CONDUIT 66IN	201.00	\$89,043.00	\$443.00	LF
714	4145	PIPE CONDUIT 72IN	256.00	\$83,200.00	\$325.00	LF
714	4147	PIPE CONDUIT 72IN-APPROACH	258.00	\$49,278.00	\$191.00	LF
714	4165	PIPE CONDUIT 24IN-JACKED OR BORED	75.00	\$48,750.00	\$650.00	LF
714	4166	PIPE CONDUIT 30IN-JACKED OR BORED	1,096.00	\$448,264.00	\$409.00	LF
714	4291	INSTALL PIPE CONDUIT - SITE 1	1.00	\$172,000.00	\$172,000.00	L SUM
714	4292	INSTALL PIPE CONDUIT - SITE 2	1.00	\$172,000.00	\$172,000.00	L SUM
714	5000	PIPE CORR STEEL .064IN 12IN	20.00	\$1,400.00	\$70.00	LF
714	5010	PIPE CORR STEEL .064IN 15IN	224.00	\$11,560.00	\$51.61	LF
714	5015	PIPE CORR STEEL .064IN 18IN	2,250.00	\$125,670.40	\$55.85	LF
714	5035	PIPE CORR STEEL .064IN 24IN	587.00	\$42,204.60	\$71.90	LF
714	5045	PIPE CORR STEEL .064IN 36IN	143.00	\$12,705.20	\$88.85	LF
714	5210	PIPE CORR STEEL .079IN 30IN	20.00	\$1,545.00	\$77.25	LF
714	5800	END SECT CORR STEEL .064IN 12IN	2.00	\$200.00	\$100.00	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
714	5805	END SECT CORR STEEL .064IN 15IN	10.00	\$1,392.00	\$139.20	EA
714	5810	END SECT CORR STEEL .064IN 18IN	60.00	\$14,496.00	\$241.60	EA
714	5820	END SECT CORR STEEL .064IN 24IN	6.00	\$1,634.00	\$272.33	EA
714	5825	END SECT CORR STEEL .079IN 30IN	1.00	\$403.00	\$403.00	EA
714	5830	END SECT CORR STEEL .079IN 36IN	4.00	\$2,144.00	\$536.00	EA
714	6003	PIPE METAL 15IN	40.00	\$2,760.00	\$69.00	LF
714	6005	PIPE METAL 18IN	198.00	\$11,088.00	\$56.00	LF
714	6010	PIPE METAL 24IN	672.00	\$40,992.00	\$61.00	LF
714	6015	PIPE METAL 30IN	82.00	\$6,970.00	\$85.00	LF
714	6025	PIPE METAL 42IN	30.00	\$6,000.00	\$200.00	LF
714	6496	END SECT-TRAVERSABLE METAL 15IN	2.00	\$380.00	\$190.00	EA
714	6501	END SECT-TRAVERSABLE METAL 18IN	11.00	\$2,800.00	\$254.55	EA
714	6506	END SECT-TRAVERSABLE METAL 24IN	36.00	\$10,080.00	\$280.00	EA
714	6511	END SECT-TRAVERSABLE METAL 30IN	6.00	\$4,620.00	\$770.00	EA
714	6518	END SECT METAL 42IN	2.00	\$1,900.00	\$950.00	EA
714	6580	PIPE POLYETHYLENE CORR PERF 4IN DRAIN	260.00	\$1,755.00	\$6.75	LF
714	6581	PIPE POLYETHYLENE CORR PERF 6IN DRAIN	3,400.00	\$36,380.00	\$10.70	LF
714	7030	PIPE PVC 12IN	68.00	\$10,200.00	\$150.00	LF
714	7036	PIPE PVC 18IN	600.00	\$15,150.00	\$25.25	LF
714	7040	SANITARY SEWER SERVICE CONNECTION	100.00	\$209,700.00	\$2,097.00	EA
714	7048	PIPE PVC 6IN SEWER	1,791.00	\$184,815.00	\$103.19	LF
714	7150	PIPE PVC 12IN SEWER	3,094.00	\$690,726.00	\$223.25	LF
714	7160	PIPE PVC 18IN SEWER	658.00	\$211,876.00	\$322.00	LF
714	7165	PIPE PVC 21IN SEWER	31.00	\$14,415.00	\$465.00	LF
714	7412	PIPE SOLID HDPE 12IN	8.00	\$472.00	\$59.00	LF
714	8498	CASING PIPE 18IN	84.00	\$37,800.00	\$450.00	LF
714	8510	CASING PIPE 30IN	232.00	\$139,200.00	\$600.00	LF
714	9200	CATTLE PASS CONC INTERMED SECTION	510.00	\$227,980.00	\$447.02	LF
714	9350	END SECTION CONC CATTLE PASS	4.00	\$11,200.00	\$2,800.00	EA
714	9611	REMOVE & RELAY CONC CATTLE PASS END SECTIO	16.00	\$19,360.00	\$1,210.00	EA
714	9659	REMOVE & RELAY PIPE-ALL TYPES & SIZES	926.00	\$138,472.00	\$149.54	LF
714	9660	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	230.00	\$62,474.00	\$271.63	EA
714	9680	PLUG PIPE-ALL TYPES & SIZES	45.00	\$117,409.45	\$2,609.10	EA
714	9696	EDGEDRAIN NON PERMEABLE BASE	31,606.00	\$300,472.35	\$9.51	LF
714	9720	UNDERDRAIN PIPE PVC PERFORATED 4IN	14,350.00	\$124,367.50	\$8.67	LF
714	9725	UNDERDRAIN PIPE PVC PERFORATED 4IN WITH CL4	60.00	\$3,600.00	\$60.00	LF
714	9770	UNDERDRAIN PIPE PVC NON-PERFORATED 4IN	462.00	\$5,647.00	\$12.22	LF
714	9771	UNDERDRAIN PIPE PVC NON-PERFORATED 6IN	20.00	\$600.00	\$30.00	LF
714	9815	PIPE 15IN CORR PLASTIC	22.00	\$2,552.00	\$116.00	LF
714	9900	INSTALL CONCRETE PIPE TIES	376.00	\$78,208.00	\$208.00	SET
714	9909	FLAP GATE 15IN	1.00	\$2,400.00	\$2,400.00	EA
714	9911	FLAP GATE 21IN	1.00	\$3,100.00	\$3,100.00	EA
714	9912	FLAP GATE 24IN	1.00	\$3,700.00	\$3,700.00	EA
714	9917	FLAP GATE 42IN	2.00	\$3,354.00	\$1,677.00	EA
714	9925	FLAP GATE-RELAY ALL SIZES	1.00	\$450.00	\$450.00	EA
720	100	MONUMENTS	14.00	\$1,750.00	\$125.00	EA
720	110	RIGHT OF WAY MARKERS	745.00	\$84,285.60	\$113.14	EA
720	125	ALIGNMENT MONUMENTS	238.00	\$51,217.10	\$215.20	EA
720	130	IRON PIN R/W MONUMENTS	350.00	\$35,052.25	\$100.15	EA
720	135	IRON PIN REFERENCE MONUMENTS	145.00	\$13,684.50	\$94.38	EA
722	100	MANHOLE 48IN	54.00	\$227,120.00	\$4,205.93	EA
722	107	MANHOLE 54IN	13.00	\$61,000.00	\$4,692.31	EA
722	110	MANHOLE 60IN	47.00	\$240,900.00	\$5,125.53	EA
722	115	MANHOLE 66IN	2.00	\$14,240.00	\$7,120.00	EA
722	120	MANHOLE 72IN	18.00	\$130,580.00	\$7,254.44	EA
722	130	MANHOLE 84IN	11.00	\$74,700.00	\$6,790.91	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
722	140	MANHOLE 96IN	6.00	\$136,600.00	\$22,766.67	EA
722	230	TEE MANHOLE	1.00	\$4,700.00	\$4,700.00	EA
722	300	MANHOLE SANITARY	18.00	\$195,350.00	\$10,852.78	EA
722	315	MANHOLE CASTING	3.00	\$2,600.00	\$866.67	EA
722	420	7FT X 6FT RCB CULVERT MANHOLE	1.00	\$15,500.00	\$15,500.00	EA
722	445	10FT X 5FT RCB CULVERT MANHOLE	1.00	\$19,500.00	\$19,500.00	EA
722	450	10FT X 10FT RCB CULVERT MANHOLE	1.00	\$22,500.00	\$22,500.00	EA
722	1094	MANHOLE RISER 30IN	13.10	\$6,181.00	\$471.83	LF
722	1100	MANHOLE RISER 48IN	364.90	\$83,153.20	\$227.88	LF
722	1106	MANHOLE RISER 54IN	87.30	\$24,424.60	\$279.78	LF
722	1110	MANHOLE RISER 60IN	280.60	\$84,928.20	\$302.67	LF
722	1115	MANHOLE RISER 66IN	13.40	\$5,804.60	\$433.18	LF
722	1120	MANHOLE RISER 72IN	89.06	\$52,800.10	\$592.86	LF
722	1130	MANHOLE RISER 84IN	112.26	\$58,544.60	\$521.51	LF
722	1140	MANHOLE RISER 96IN	12.74	\$8,315.00	\$652.67	LF
722	1200	MANHOLE RISER 108IN	4.80	\$3,840.00	\$800.00	LF
722	1205	MANHOLE RISER 120IN	16.00	\$12,480.00	\$780.00	LF
722	2490	MANHOLE STORM CONNECTION	3.00	\$4,500.00	\$1,500.00	EA
722	3200	MANHOLE DROP	2.00	\$3,700.00	\$1,850.00	EA
722	3295	ABANDON STORM SEWER MANHOLE	1.00	\$13,500.00	\$13,500.00	EA
722	3300	SANITARY MANHOLE REPAIR	6.00	\$44,000.00	\$7,333.33	EA
722	3315	6IN PVC SEWER PLUG	1.00	\$50.00	\$50.00	EA
722	3320	12IN X MANHOLE SEWER CONNECTION	8.00	\$28,500.00	\$3,562.50	EA
722	3410	MANHOLE REPAIR	8.00	\$30,700.00	\$3,837.50	EA
722	3460	CASTING INLET-TYPE 2	22.00	\$17,600.00	\$800.00	EA
722	3480	CASTING CATCH BASIN 9IN BEEHIVE	1.00	\$880.00	\$880.00	EA
722	3485	CASTING MOUNTABLE CURB-TYPE A	3.00	\$3,000.00	\$1,000.00	EA
722	3499	INLET	5.00	\$47,100.00	\$9,420.00	EA
722	3500	INLET-TYPE 1	10.00	\$68,722.60	\$6,872.26	EA
722	3510	INLET-TYPE 2	129.00	\$436,200.00	\$3,381.40	EA
722	3520	INLET-TYPE 2 DOUBLE	69.00	\$320,249.10	\$4,641.29	EA
722	3700	INLET SPECIAL-TYPE 1 48IN	1.00	\$9,450.00	\$9,450.00	EA
722	3701	INLET SPECIAL-TYPE 2 48IN	31.00	\$126,850.00	\$4,091.94	EA
722	3710	INLET SPECIAL MOUNTABLE-TYPE A 48IN	2.00	\$7,580.00	\$3,790.00	EA
722	3713	INLET SPECIAL MOUNTABLE-TYPE B 48IN	3.00	\$16,490.00	\$5,496.67	EA
722	3720	INLET SPECIAL CATCH BASIN 6IN BEEHIVE 48IN	1.00	\$4,600.00	\$4,600.00	EA
722	3740	INLET SPECIAL CATCH BASIN-TYPE A 48IN	1.00	\$3,275.00	\$3,275.00	EA
722	3753	INLET SPECIAL-TYPE 2 54IN	1.00	\$5,100.00	\$5,100.00	EA
722	3761	INLET SPECIAL-TYPE 2 60IN	7.00	\$44,590.00	\$6,370.00	EA
722	3766	INLET SPECIAL-TYPE 2 72IN	3.00	\$33,600.00	\$11,200.00	EA
722	3771	INLET SPECIAL MOUNTABLE-TYPE B 60IN	4.00	\$21,400.00	\$5,350.00	EA
722	3773	INLET SPECIAL MOUNTABLE-TYPE B 72IN	2.00	\$12,780.00	\$6,390.00	EA
722	3825	INLET SPECIAL-TYPE 2 DOUBLE 84IN	9.00	\$98,700.00	\$10,966.67	EA
722	3830	INLET SPECIAL-TYPE 2 108IN	1.00	\$12,380.00	\$12,380.00	EA
722	3900	INLET SLOTTED DRAIN 12IN	20.00	\$2,700.00	\$135.00	LF
722	3910	INLET SLOTTED DRAIN 15IN	110.00	\$37,580.00	\$341.64	LF
722	3920	INLET SLOTTED DRAIN 18IN	115.00	\$14,200.00	\$123.48	LF
722	3940	INLET SLOTTED DRAIN 24IN	40.00	\$5,760.00	\$144.00	LF
722	4000	INLET CATCH BASIN-TYPE A	2.00	\$7,950.00	\$3,975.00	EA
722	4005	INLET CATCH BASIN	16.00	\$23,850.00	\$1,490.63	EA
722	4020	INLET CATCH BASIN 9IN BEEHIVE	3.00	\$11,232.35	\$3,744.12	EA
722	4025	INLET CATCH BASIN BEEHIVE	5.00	\$14,000.00	\$2,800.00	EA
722	4050	INLET MOUNTABLE CURB-TYPE A	2.00	\$5,990.00	\$2,995.00	EA
722	4060	INLET MOUNTABLE CURB-TYPE B	5.00	\$22,890.00	\$4,578.00	EA
722	4108	INLET SPECIAL CATCH BASIN 48IN	2.00	\$4,200.00	\$2,100.00	EA
722	4110	INLET SPECIAL CATCH BASIN 60IN	1.00	\$3,100.00	\$3,100.00	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
722	4112	INLET SPECIAL CATCH BASIN 72IN	2.00	\$8,800.00	\$4,400.00	EA
722	4114	INLET SPECIAL CATCH BASIN 84IN	3.00	\$17,700.00	\$5,900.00	EA
722	4116	INLET SPECIAL CATCH BASIN 96IN	2.00	\$13,600.00	\$6,800.00	EA
722	4565	MEDIAN DRAIN PRECAST CONCRETE-TYPE A	22.00	\$66,250.00	\$3,011.36	EA
722	4580	RESET PRECAST CONCRETE MEDIAN DRAIN	1.00	\$2,000.00	\$2,000.00	EA
722	4581	RELAY PRECAST CONCRETE MEDIAN DRAIN	1.00	\$725.00	\$725.00	EA
722	6140	ADJUST GATE VALVE BOX	176.00	\$107,934.00	\$613.26	EA
722	6160	ADJUST INLET	57.00	\$44,125.00	\$774.12	EA
722	6200	ADJUST MANHOLE	175.00	\$173,646.60	\$992.27	EA
722	6201	ADJUST MANHOLE SPECIAL	17.00	\$37,500.00	\$2,205.88	EA
722	6240	ADJUST UTILITY APPURTENANCE	63.00	\$31,277.00	\$496.46	EA
722	6695	AIR RELIEF VALVE & MANHOLE	1.00	\$70,000.00	\$70,000.00	EA
724	210	FITTINGS-DUCTILE IRON	20,968.00	\$313,523.60	\$14.95	LBS
724	270	REMOVE GATE VALVE & BOX	74.00	\$37,846.00	\$511.43	EA
724	275	REMOVE & REPLACE GATE VALVE BOX	4.00	\$17,200.00	\$4,300.00	EA
724	290	GATE VALVE & BOX 4IN	8.00	\$16,660.00	\$2,082.50	EA
724	300	GATE VALVE & BOX 6IN	49.00	\$107,950.00	\$2,203.06	EA
724	310	GATE VALVE & BOX 8IN	19.00	\$55,400.00	\$2,915.79	EA
724	314	GATE VALVE & BOX 12IN	25.00	\$110,350.00	\$4,414.00	EA
724	315	GATE VALVE & BOX 10IN	2.00	\$8,600.00	\$4,300.00	EA
724	317	GATE VALVE & BOX 16IN	4.00	\$52,100.00	\$13,025.00	EA
724	321	GATE VALVE & BOX 14IN	2.00	\$20,000.00	\$10,000.00	EA
724	375	RELOCATE GATE VALVE & BOX	2.00	\$5,000.00	\$2,500.00	EA
724	400	HYDRANT-INSTALL 6IN	3.00	\$15,850.00	\$5,283.33	EA
724	410	HYDRANT-INSTALL 5IN	25.00	\$139,980.00	\$5,599.20	EA
724	411	6IN HYDRANT	2.00	\$28,000.00	\$14,000.00	EA
724	420	HYDRANT-RELOCATE	7.00	\$44,300.00	\$6,328.57	EA
724	426	HYDRANT EXTENSION	8.45	\$6,337.50	\$750.00	LF
724	427	ADJUST HYDRANT	5.00	\$19,000.00	\$3,800.00	EA
724	430	REMOVE HYDRANT	26.00	\$17,800.00	\$684.62	EA
724	610	WATER SERVICE LINE 1IN COPPER	193.00	\$15,826.00	\$82.00	LF
724	611	WATER SERVICE LINE 1IN	2,076.00	\$93,336.00	\$44.96	LF
724	613	WATER SERVICE LINE 1 1/4IN COPPER	103.00	\$9,408.00	\$91.34	LF
724	616	WATER SERVICE LINE 1 1/2IN	245.00	\$25,543.00	\$104.26	LF
724	621	WATER SERVICE LINE 2IN	158.00	\$17,854.00	\$113.00	LF
724	636	WATER SERVICE LINE 6IN	355.00	\$30,175.00	\$85.00	LF
724	641	WATER SERVICE LINE 8IN	62.00	\$6,200.00	\$100.00	LF
724	670	TEMPORARY WATER SERVICE	2.00	\$150,000.00	\$75,000.00	L SUM
724	790	WATERMAIN 4IN PVC	328.00	\$33,231.00	\$101.31	LF
724	808	PLUG 12IN WATERMAN	1.00	\$1,500.00	\$1,500.00	EA
724	810	WATERMAIN 6IN PVC	1,009.00	\$90,501.00	\$89.69	LF
724	830	WATERMAIN 8IN PVC	2,181.00	\$137,706.00	\$63.14	LF
724	840	WATERMAIN 10IN PVC	279.00	\$38,988.00	\$139.74	LF
724	850	WATERMAIN 12IN PVC	7,160.00	\$618,322.00	\$86.36	LF
724	852	WATERMAIN 16IN PVC	1,285.00	\$153,079.00	\$119.13	LF
724	856	WATERMAIN 14IN	1,233.00	\$99,390.00	\$80.61	LF
724	870	24IN WATERMAIN	10.00	\$2,000.00	\$200.00	LF
724	892	RELOCATE WATERMAIN	2.00	\$7,700.00	\$3,850.00	EA
724	905	CURB STOP & BOX 1IN	23.00	\$38,200.00	\$1,660.87	EA
724	906	CURB STOP & BOX 1 1/4IN	3.00	\$5,085.00	\$1,695.00	EA
724	907	CURB STOP & BOX 1 1/2IN	6.00	\$11,100.00	\$1,850.00	EA
724	910	CURB STOP & BOX 2IN	14.00	\$2,758.00	\$197.00	EA
724	940	RELOCATE CURB STOP & BOX	3.00	\$4,500.00	\$1,500.00	EA
724	944	CONNECTION TO EXISTING MAIN	35.00	\$95,750.00	\$2,735.71	EA
724	955	WATER SERVICE CONNECTION 1IN	59.00	\$76,450.00	\$1,295.76	EA
724	957	WATER SERVICE CONNECTION 1 1/4IN	3.00	\$4,460.00	\$1,486.67	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
724	958	WATER SERVICE CONNECTION 1 1/2IN	6.00	\$10,150.00	\$1,691.67	EA
724	960	WATER SERVICE CONNECTION 2IN	5.00	\$8,900.00	\$1,780.00	EA
724	970	WATER LINE CONNECTION 4IN	8.00	\$17,040.00	\$2,130.00	EA
724	975	WATER LINE CONNECTION 6IN	11.00	\$25,060.00	\$2,278.18	EA
724	980	WATER LINE CONNECTION 8IN	3.00	\$10,500.00	\$3,500.00	EA
724	1025	UNDERGROUND IRRIGATION SYSTEM	1.00	\$3,500.00	\$3,500.00	L SUM
724	1035	SPRINKLER RELOCATION	2.00	\$6,250.00	\$3,125.00	L SUM
724	1100	SANITARY SEWER 4IN	1,298.00	\$45,430.00	\$35.00	LF
724	1110	8IN SANITARY SEWER PIPE	386.00	\$16,560.00	\$42.90	LF
724	1115	10IN SANITARY SEWER PIPE	487.00	\$37,873.00	\$77.77	LF
724	1117	12IN SANITARY SEWER PIPE	1,069.00	\$147,260.00	\$137.75	LF
724	1120	6IN SEWER SERVICE PIPE	330.00	\$21,450.00	\$65.00	LF
724	1171	BORE & PUSH 6IN PVC SEWER SERVICE	80.00	\$16,000.00	\$200.00	LF
724	7014	REMOVE GATE VALVE BOX	5.00	\$4,250.00	\$850.00	EA
724	9002	SANITARY SEWER CLEANOUT	1.00	\$1,150.00	\$1,150.00	EA
724	9020	FORCEMAIN 6IN	16.00	\$5,600.00	\$350.00	LF
724	9028	FORCEMAIN 16IN	352.00	\$87,296.00	\$248.00	LF
744	50	INSULATION BOARD	1,204.00	\$18,573.00	\$15.43	CF
744	100	POLYSTYRENE INSULATION BOARD	7,576.00	\$28,230.40	\$3.73	BD FT
748	100	CURB & GUTTER	3,601.00	\$185,913.00	\$51.63	LF
748	120	CURB & GUTTER MOUNTABLE-TYPE I	8,342.00	\$158,161.10	\$18.96	LF
748	140	CURB & GUTTER-TYPE I	82,593.00	\$2,173,653.12	\$26.32	LF
748	141	CURB & GUTTER-TYPE 1 SPECIAL	11,286.00	\$270,360.00	\$23.96	LF
748	150	MOUNTABLE CURB & GUTTER-TYPE 1 SEC A	1,142.00	\$48,380.00	\$42.36	LF
748	151	MOUNTABLE CURB & GUTTER-TYPE 1 SEC B	156.00	\$6,052.80	\$38.80	LF
748	160	CURB & GUTTER-TYPE I SEC B	349.00	\$7,102.15	\$20.35	LF
748	190	CURB & GUTTER-TYPE I 30IN	17,374.00	\$497,076.00	\$28.61	LF
748	520	CURB-TYPE I	5,409.50	\$337,299.75	\$62.35	LF
748	540	CURB	1,465.00	\$47,759.00	\$32.60	LF
748	560	CURB CONC MEDIAN	3,288.00	\$156,948.00	\$47.73	LF
748	1000	VALLEY GUTTER 36IN	366.00	\$16,781.40	\$45.85	LF
748	1030	VALLEY GUTTER 72IN	133.00	\$17,778.25	\$133.67	SY
748	1080	VALLEY GUTTER-TYPE I 48IN	92.00	\$8,370.00	\$90.98	SY
748	1200	VALLEY GUTTER-TYPE I 72IN	87.00	\$9,492.00	\$109.10	SY
750	30	PIGMENTED IMPRINTED CONCRETE	13,099.00	\$1,074,104.55	\$82.00	SY
750	96	SIDEWALK PAVING BLOCKS	2,089.00	\$58,492.00	\$28.00	SF
750	100	SIDEWALK CONCRETE	16,512.31	\$1,541,799.60	\$93.37	SY
750	107	SIDEWALK - DECORATIVE	7,518.00	\$1,235,565.00	\$164.35	SY
750	110	SIDEWALK BRICK PATTERN	22.00	\$2,118.60	\$96.30	SY
750	115	SIDEWALK CONCRETE 4IN	20,177.00	\$1,052,271.05	\$52.15	SY
750	120	SIDEWALK CONCRETE 5IN REINF	134.00	\$18,090.00	\$135.00	SY
750	125	SIDEWALK CONCRETE 5IN	17,757.00	\$846,018.00	\$47.64	SY
750	140	SIDEWALK CONCRETE 6IN	2,882.00	\$162,890.00	\$56.52	SY
750	150	SIDEWALK TRENCH DRAIN	16.00	\$50,400.00	\$3,150.00	EA
750	200	CONCRETE MEDIAN PAVING	6,115.00	\$372,066.00	\$60.84	SY
750	210	CONCRETE MEDIAN NOSE PAVING	508.00	\$58,714.10	\$115.58	SY
750	245	CONCRETE PAVING COLORED	873.00	\$146,664.00	\$168.00	SY
750	250	CONCRETE MEDIAN PAVING COLORED W/BRICK PA	2,308.00	\$277,217.20	\$120.11	SY
750	300	STEPS CONCRETE	1.00	\$22,000.00	\$22,000.00	L SUM
750	1000	DRIVEWAY CONCRETE	6,565.00	\$526,784.85	\$80.24	SY
750	1016	DRIVEWAY CONCRETE 6IN REINFORCED	374.00	\$31,944.00	\$85.41	SY
750	1020	DRIVEWAY CONCRETE 8IN	224.00	\$20,726.00	\$92.53	SY
750	1021	DRIVEWAY CONCRETE 8IN REINFORCED	608.00	\$49,308.80	\$81.10	SY
750	1030	DRIVEWAY CONCRETE 8IN-ASE CONCRETE	555.00	\$96,015.00	\$173.00	SY
750	2115	DETECTABLE WARNING PANELS	10,903.00	\$507,949.00	\$46.59	SF
750	2120	DETECTABLE WARNING PANELS-RETROFIT	76.00	\$3,192.00	\$42.00	SF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
752	52	FENCE CABLE 2 STRAND-STEEL POST	60,680.00	\$154,734.00	\$2.55	LF
752	100	FENCE BARBED WIRE 3 STRAND	2,027.00	\$5,067.50	\$2.50	LF
752	102	FENCE BARBED WIRE 3 STRAND-WOOD POST	1,222.00	\$4,888.00	\$4.00	LF
752	110	FENCE BARBED WIRE 3 STRAND-STEEL POST	1,532.00	\$2,987.40	\$1.95	LF
752	200	FENCE BARBED WIRE 4 STRAND	2,845.00	\$7,927.50	\$2.79	LF
752	320	FENCE BARBED WIRE 4 STRAND-STEEL POST	29,391.00	\$59,256.20	\$2.02	LF
752	600	FENCE CHAIN LINK	3,298.00	\$47,925.00	\$14.53	LF
752	850	ORNAMENTAL FENCE	845.00	\$132,970.00	\$157.36	LF
752	905	TEMPORARY FENCE	9,487.00	\$14,807.16	\$1.56	LF
752	911	TEMPORARY SAFETY FENCE	8,940.00	\$46,135.60	\$5.16	LF
752	922	FENCE REMOVE & RESET	1,314.00	\$13,480.90	\$10.26	LF
752	993	FENCE TERMINAL	29.00	\$8,751.00	\$301.76	EA
752	2100	VEHICLE GATE	12.00	\$1,300.00	\$108.33	EA
752	2995	CORNER ASSEMBLY-WOOD POST	20.00	\$7,355.00	\$367.75	EA
752	2996	CORNER ASSEMBLY-STEEL POST	34.00	\$12,376.00	\$364.00	EA
752	3140	CORNER ASSEMBLY BARBED WIRE	4.00	\$1,400.00	\$350.00	EA
752	3150	CORNER ASSEMBLY BARBED WIRE-WOOD POST	77.00	\$18,845.00	\$244.74	EA
752	3996	DOUBLE BRACE ASSEMBLY-STEEL POST	32.00	\$14,976.00	\$468.00	EA
752	4140	DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD F	66.00	\$8,550.00	\$129.55	EA
752	4170	SCREENING CHAIN LINK	800.00	\$43,200.00	\$54.00	LF
754	110	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	12,143.10	\$299,537.43	\$24.67	SF
754	112	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	7,215.30	\$175,736.42	\$24.36	SF
754	117	FLAT SHEET FOR SIGNS-TYPE 3A REFL SHEETING	56.90	\$995.75	\$17.50	SF
754	137	ROADWAY TERMINATION-TYPE A	1.00	\$1,600.00	\$1,600.00	EA
754	168	DELINEATORS-TYPE D	12.00	\$732.00	\$61.00	EA
754	170	FLEXIBLE DELINEATORS	56.00	\$4,287.90	\$76.57	EA
754	193	FLEXIBLE DELINEATORS-TYPE D	135.00	\$8,772.00	\$64.98	EA
754	195	DIAMOND GRADE DELINEATORS-TYPE A	2,040.00	\$93,584.25	\$45.87	EA
754	196	DIAMOND GRADE DELINEATORS-TYPE B	84.00	\$3,912.00	\$46.57	EA
754	198	DIAMOND GRADE DELINEATORS-TYPE D	259.00	\$16,438.70	\$63.47	EA
754	199	DIAMOND GRADE DELINEATORS-TYPE E	12.00	\$900.00	\$75.00	EA
754	206	STEEL GALV POSTS-TELESCOPING PERFORATED T	36,267.70	\$586,012.18	\$16.16	LF
754	210	GALV STEEL POST-STANDARD PIPE	361.00	\$26,317.50	\$72.90	LF
754	214	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MOR	2,018.10	\$158,145.20	\$78.36	LF
754	530	PANEL FOR SIGNS-TYPE XI REFLECTIVE SHEETING	444.00	\$15,321.00	\$34.51	SF
754	534	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	2,254.50	\$55,089.50	\$24.44	SF
754	538	EXTRU ALUM SIGN PANEL-TYPE XI REFL SHEETING	104.00	\$4,784.00	\$46.00	SF
754	556	INTERSTATE MILE POSTS-TYPE B	23.00	\$3,626.00	\$157.65	EA
754	557	INTERSTATE MILE POSTS-TYPE C	11.00	\$2,012.00	\$182.91	EA
754	562	REFERENCE MARKER-TYPE B	1.00	\$100.00	\$100.00	EA
754	563	REFERENCE MARKER-TYPE C	45.00	\$8,249.00	\$183.31	EA
754	592	RESET SIGN PANEL	466.00	\$25,253.50	\$54.19	EA
754	593	RESET SIGN SUPPORT	90.00	\$18,384.00	\$204.27	EA
754	596	RESET MILE POST	2.00	\$165.00	\$82.50	EA
754	801	OBJECT MARKERS - TYPE I	8.00	\$1,256.00	\$157.00	EA
754	802	OBJECT MARKERS - TYPE II	4.00	\$1,260.00	\$315.00	EA
754	803	OBJECT MARKERS - TYPE III	44.00	\$5,704.00	\$129.64	EA
754	805	OBJECT MARKERS - CULVERTS	781.00	\$37,021.08	\$47.40	EA
754	1100	CLASS AE CONCRETE-SIGN FOUNDATIONS	10.50	\$15,495.00	\$1,475.71	CY
754	1104	REMOVE SIGN FOUNDATION	65.00	\$34,955.00	\$537.77	EA
754	1590	REMOVE OVERHEAD SIGN STR TRUSS	1.00	\$5,500.00	\$5,500.00	EA
754	7005	BLINKER SIGN-SOLAR	2.00	\$6,000.00	\$3,000.00	EA
754	8005	PORTABLE CHANGEABLE MESSAGE SIGN	7.00	\$180,000.00	\$25,714.29	EA
754	8010	DYNAMIC SPEED DISPLAY SIGN	28.00	\$315,046.00	\$11,251.64	EA
754	8020	DYNAMIC MESSAGE SIGN	6.00	\$1,078,500.00	\$179,750.00	EA
754	9003	SALVAGE SIGN-TYPE D	2.00	\$1,400.00	\$700.00	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
760	1	RUMBLE STRIPS - CONCRETE SHOULDER	46.75	\$124,913.45	\$2,671.95	MILE
760	3	RUMBLE STRIPS - CONCRETE CENTERLINE	0.28	\$5,670.00	\$20,250.00	MILE
760	5	RUMBLE STRIPS - ASPHALT SHOULDER	908.07	\$993,591.01	\$1,094.18	MILE
760	6	RUMBLE STRIPS - ASPHALT MEDIAN	1.25	\$3,250.00	\$2,600.00	MILE
760	7	RUMBLE STRIPS - ASPHALT CENTERLINE	392.43	\$440,290.30	\$1,121.96	MILE
760	10	RUMBLE STRIPS - INTERSECTION	13.00	\$41,245.00	\$3,172.69	SET
762	103	PVMT MK PAINTED-MESSAGE	75,606.50	\$275,236.28	\$3.64	SF
762	107	PVMT MK INSTALLATION	13,288.48	\$3,946,933.41	\$297.02	MILE
762	110	EPOXY PVMT MK 4IN LINE-GROOVED	807,524.00	\$668,024.37	\$0.83	LF
762	111	EPOXY PVMT MK 12IN LINE	7,191.00	\$63,393.15	\$8.82	LF
762	112	EPOXY PVMT MK MESSAGE	21,228.00	\$257,436.08	\$12.13	SF
762	113	EPOXY PVMT MK 4IN LINE	8,284,315.00	\$2,450,276.88	\$0.30	LF
762	114	EPOXY PVMT MK 6IN LINE	279,886.00	\$121,307.31	\$0.43	LF
762	115	EPOXY PVMT MK 8IN LINE	165,119.00	\$118,758.65	\$0.72	LF
762	117	EPOXY PVMT MK 24IN LINE	5,002.00	\$75,195.58	\$15.03	LF
762	118	EPOXY PVMT MK CURB TOP & FACE	777.00	\$8,547.00	\$11.00	LF
762	120	PREFORMED PATTERNED PVMT MK-MESSAGE	2,325.00	\$49,284.12	\$21.20	SF
762	122	PREFORMED PATTERNED PVMT MK-MESSAGE(GROO	16,353.20	\$553,545.85	\$33.85	SF
762	131	EPOXY PVMT MK 6IN LINE-GROOVED	2,357.00	\$26,679.10	\$11.32	LF
762	132	EPOXY PVMT MK 8IN LINE-GROOVED	39,830.00	\$81,821.48	\$2.05	LF
762	134	EPOXY PVMT MK 12IN LINE-GROOVED	950.00	\$2,954.50	\$3.11	LF
762	135	EPOXY PVMT MK 24IN LINE-GROOVED	2,047.00	\$52,578.70	\$25.69	LF
762	136	EPOXY PVMT MK MESSAGE-GROOVED	3,726.00	\$68,323.02	\$18.34	SF
762	151	EPOXY PVMT MK 4IN LINE-WET REFLECTIVE	42.48	\$200,949.32	\$4,730.45	MILE
762	156	EPOXY PVMT MK 6IN LINE-WET REFLECTIVE	45,891.00	\$20,650.95	\$0.45	LF
762	157	EPOXY PVMT MK 6IN LINE-WET REFLECTIVE-GROO	1,701,170.00	\$1,800,743.46	\$1.06	LF
762	159	EPOXY PVMT MK 8IN LINE-WET REFLECTIVE-GROO	109,202.00	\$197,750.36	\$1.81	LF
762	200	RAISED PAVEMENT MARKERS	74,523.00	\$101,605.00	\$1.36	EA
762	420	SHORT TERM 4IN LINE-TYPE R	114,922.00	\$123,943.47	\$1.08	LF
762	422	SHORT TERM 6IN LINE-TYPE R	2,748.00	\$6,571.80	\$2.39	LF
762	424	SHORT TERM 8IN LINE-TYPE R	1,497.00	\$3,368.25	\$2.25	LF
762	426	SHORT TERM 24IN LINE-TYPE R	1,564.00	\$18,591.20	\$11.89	LF
762	430	SHORT TERM 4IN LINE-TYPE NR	10,760,288.00	\$1,236,129.98	\$0.11	LF
762	432	SHORT TERM 6IN LINE-TYPE NR	2,780.00	\$10,199.56	\$3.67	LF
762	434	SHORT TERM 8IN LINE-TYPE NR	173,935.00	\$46,613.10	\$0.27	LF
762	436	SHORT TERM 24IN LINE-TYPE NR	2,633.00	\$12,647.96	\$4.80	LF
762	437	SHORT TERM 12IN LINE-TYPE NR	3,774.00	\$6,789.60	\$1.80	LF
762	440	SHORT TERM MESSAGE-TYPE R	64.00	\$960.00	\$15.00	SF
762	442	SHORT TERM MESSAGE-TYPE NR	8,039.00	\$32,019.31	\$3.98	SF
762	460	SHORT TERM PAINTED LINE-SEAL JOBS	873,648.00	\$98,469.12	\$0.11	LF
762	824	METHYL METHACRYLATE PVMT MK 24IN LINE	320.00	\$13,376.00	\$41.80	LF
762	1104	PVMT MK PAINTED 4IN LINE	15,971,686.00	\$1,177,813.14	\$0.07	LF
762	1106	PVMT MK PAINTED 6IN LINE	260,160.00	\$48,187.38	\$0.19	LF
762	1108	PVMT MK PAINTED 8IN LINE	466,085.00	\$111,518.99	\$0.24	LF
762	1112	PVMT MK PAINTED 12IN LINE	12,277.00	\$37,825.46	\$3.08	LF
762	1124	PVMT MK PAINTED 24IN LINE	32,484.00	\$149,252.49	\$4.59	LF
762	1140	PVMT MK PAINTED CURB TOP & FACE	2,566.00	\$3,206.80	\$1.25	LF
762	1236	PLASTIC PVMT MK FILM 6IN LINE-WET REFLECT-GR	182,405.00	\$1,185,632.50	\$6.50	LF
762	1250	PREFORMED THERMO PLASTIC PVMT MK 4IN LINE	814.00	\$6,817.90	\$8.38	LF
762	1255	PREFORMED THERMO PLASTIC PVMT MK 6IN LINE	4,276.00	\$46,020.00	\$10.76	LF
762	1270	PREFORMED THERMO PLASTIC PVMT MK 24IN LINE	1,455.00	\$57,167.00	\$39.29	LF
762	1280	PREFORMED THERMO PLASTIC PVMT MK MESSAGE	208.00	\$7,804.00	\$37.52	SF
762	1304	PREFORMED PATTERNED PVMT MK 4IN LINE	16,603.00	\$49,966.76	\$3.01	LF
762	1305	PREFORMED PATTERNED PVMT MK 4IN LINE-GROO	208,334.00	\$954,704.88	\$4.58	LF
762	1307	PREFORMED PATTERNED PVMT MK 6IN LINE-GROO	11,971.00	\$103,891.45	\$8.68	LF
762	1308	PREFORMED PATTERNED PVMT MK 8IN LINE	1,941.00	\$11,646.00	\$6.00	LF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
762	1309	PREFORMED PATTERNED PVMT MK 8IN LINE-GROO	75,134.00	\$708,112.15	\$9.42	LF
762	1317	PREFORMED PATTERNED PVMT MK 16IN LINE-GROO	794.00	\$16,020.20	\$20.18	LF
762	1324	PREFORMED PATTERNED PVMT MK 24IN LINE	238.00	\$6,518.50	\$27.39	LF
762	1325	PREFORMED PATTERNED PVMT MK 24IN LINE-GROO	10,702.00	\$347,155.28	\$32.44	LF
762	1340	PREF PATT PVMT MK 4IN LINE CONTRAST-GROOVEI	50.00	\$500.00	\$10.00	LF
762	1344	PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVEI	22,224.00	\$237,902.75	\$10.70	LF
762	1350	PAVEMENT MARKING MESSAGE-MASKING	2,674.00	\$42,048.86	\$15.73	SF
762	1360	PAVEMENT MARKING 4IN LINE-MASKING	21,812.00	\$42,533.40	\$1.95	LF
762	1362	PAVEMENT MARKING 8IN LINE-MASKING	8,780.00	\$34,329.80	\$3.91	LF
762	1363	PAVEMENT MARKING 24IN LINE-MASKING	1,048.00	\$13,948.88	\$13.31	LF
764	100	HIGH TENSION CABLE GUARDRAIL	79,395.00	\$2,564,806.60	\$32.30	LF
764	105	HIGH TENSION CABLE ANCHOR ASSEMBLY	48.00	\$437,500.00	\$9,114.58	EA
764	131	W-BEAM GUARDRAIL	9,267.10	\$309,241.18	\$33.37	LF
764	145	W-BEAM GUARDRAIL END TERMINAL	66.00	\$182,816.00	\$2,769.94	EA
764	150	REMOVE & RESET GUARDRAIL	2,346.00	\$48,267.00	\$20.57	LF
764	151	REMOVE W-BEAM GUARDRAIL & POSTS	7,844.00	\$34,271.10	\$4.37	LF
764	1050	RESET W-BEAM GUARDRAIL	717.00	\$12,439.95	\$17.35	LF
764	1059	RESET W-BEAM GUARDRAIL END TERMINAL	2.00	\$1,260.00	\$630.00	EA
764	1495	ADJUST GUARDRAIL	725.00	\$12,082.50	\$16.67	LF
764	2020	REMOVE 3-CABLE GUARDRAIL & POSTS	4,411.00	\$22,651.00	\$5.14	LF
764	2080	REMOVE BOX BEAM GUARDRAIL	823.00	\$3,142.25	\$3.82	LF
764	2081	REMOVE END TREATMENT & TRANSITION	36.00	\$8,072.00	\$224.22	EA
764	2090	REMOVE BARREL ATTENUATION DEVICE	5.00	\$9,500.00	\$1,900.00	EA
764	2097	GUARDRAIL REFLECTORIZED PLATE	1,173.00	\$22,750.00	\$19.39	EA
764	8080	MODIFY BARREL ATTENUATION DEVICE	5.00	\$7,500.00	\$1,500.00	EA
764	9011	ATTENUATING CRASH CUSHION TL-3	11.00	\$282,000.00	\$25,636.36	EA
764	9035	REMOVE ATTENUATING CRASH CUSHION TL-3	4.00	\$3,440.00	\$860.00	EA
766	100	MAILBOX-ALL TYPES	124.00	\$29,527.00	\$238.12	EA
766	120	RESET MAILBOX	36.00	\$8,860.00	\$246.11	EA
770	1	LIGHTING SYSTEM	8.00	\$1,939,392.00	\$242,424.00	EA
770	3	LIGHTING SYSTEM A	8.00	\$687,722.00	\$85,965.25	EA
770	4	LIGHTING SYSTEM B	3.00	\$280,420.00	\$93,473.33	EA
770	5	LIGHTING SYSTEM C	2.00	\$296,320.00	\$148,160.00	EA
770	7	DESTINATION LIGHTING	15.00	\$101,600.00	\$6,773.33	EA
770	8	DESTINATION LIGHTING (TWO OR MORE POLES)	5.00	\$94,400.00	\$18,880.00	EA
770	9	DESTINATION LIGHTING - SOLAR	17.00	\$276,165.00	\$16,245.00	EA
770	20	CONCRETE FOUNDATION-HIGHWAY LIGHTING	75.00	\$68,059.00	\$907.45	EA
770	60	CONCRETE FOUNDATION-FEED POINT-TYPE B	3.00	\$3,100.00	\$1,033.33	EA
770	100	PULL BOX	43.00	\$55,935.00	\$1,300.81	EA
770	320	1.5IN DIAMETER RIGID CONDUIT	9,395.00	\$61,361.50	\$6.53	LF
770	330	2IN DIAMETER RIGID CONDUIT	12,160.00	\$76,773.45	\$6.31	LF
770	335	2IN DIAMETER RIGID CONDUIT-BRIDGE MOUNTED	3,480.00	\$107,880.00	\$31.00	LF
770	503	UNDERGROUND CONDUCTOR NO2-TYPE RHW	2,361.00	\$4,680.33	\$1.98	LF
770	504	UNDERGROUND CONDUCTOR NO4-TYPE RHW	2,380.00	\$4,379.20	\$1.84	LF
770	505	UNDERGROUND CONDUCTOR NO6-TYPE RHW	55,981.00	\$79,522.50	\$1.42	LF
770	507	UNDERGROUND CONDUCTOR NO10-TYPE RHW	2,968.00	\$2,968.00	\$1.00	LF
770	602	UNDERGROUND CONDUCTOR NO2-TYPE THW	252.00	\$567.00	\$2.25	LF
770	605	UNDERGROUND CONDUCTOR NO6-TYPE THW	14,170.00	\$20,640.35	\$1.46	LF
770	650	UNDERGROUND CONDUCTOR NO12 AWG STYLE TH	1,484.00	\$1,113.00	\$0.75	LF
770	745	FEED POINT-TYPE IV-PAD MOUNTED	1.00	\$7,600.00	\$7,600.00	EA
770	750	FEED POINT-TYPE V-PAD MOUNTED	1.00	\$8,610.00	\$8,610.00	EA
770	1003	ORNAMENTAL LIGHT STANDARD	45.00	\$111,304.00	\$2,473.42	EA
770	1313	LT STD 4FT MA 26FT MT HT FESTOON	6.00	\$15,750.00	\$2,625.00	EA
770	1676	LT STD 6FT MA 40FT MT HT BREAKAWAY	24.00	\$55,200.00	\$2,300.00	EA
770	4210	LED LUMINAIRE	97.00	\$116,340.00	\$1,199.38	EA
770	4501	TEMPORARY LIGHTING SYSTEM	3.00	\$80,075.00	\$26,691.67	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
770	4514	REVISE LIGHT FIXTURE	4.00	\$2,100.00	\$525.00	EA
770	4521	REVISE LIGHT STANDARD	4.00	\$4,200.00	\$1,050.00	EA
770	4525	REVISE LIGHTING SYSTEM	6.00	\$169,840.00	\$28,306.67	EA
770	4540	RELOCATE LIGHT STANDARD	6.00	\$6,000.00	\$1,000.00	EA
770	4546	RELOCATE HIGHWAY LIGHTING FEED POINT	1.00	\$3,500.00	\$3,500.00	EA
770	4567	REMOVE LIGHTING SYSTEM	3.00	\$26,830.00	\$8,943.33	EA
770	4582	REMOVE CONCRETE FOUNDATION	8.00	\$12,800.00	\$1,600.00	EA
770	9270	MODIFY EXISTING FEED POINT	1.00	\$680.00	\$680.00	EA
770	9402	LIGHTING SYSTEM (AESTHETIC)	1.00	\$44,860.00	\$44,860.00	L SUM
772	1	TRAFFIC SIGNALS SYSTEM	9.00	\$2,142,150.00	\$238,016.67	EA
772	2110	FLASHING BEACON-POST MOUNTED	6.00	\$54,400.00	\$9,066.67	EA
772	2120	FLASHING BEACON-POST MOUNTED-SCHOOL	1.00	\$15,500.00	\$15,500.00	EA
772	2160	FLASHING BEACON	4.00	\$69,935.00	\$17,483.75	EA
772	2165	INTERSECTION WARNING SYSTEM	1.00	\$105,230.00	\$105,230.00	EA
772	2800	INTERIM TRAFFIC SIGNALS	7.00	\$243,000.00	\$34,714.29	EA
772	2810	TEMPORARY TRAFFIC SIGNALS	16.00	\$140,800.00	\$8,800.00	EA
772	2822	PORTABLE SIGNAL UNIT	214.00	\$203,300.00	\$950.00	WEEK
772	2904	REVISE TRAFFIC SIGNAL SYSTEM	4.00	\$548,400.00	\$137,100.00	EA
772	2906	REVISE TRAFFIC SIGNAL SYSTEM-SITE 1	1.00	\$191,240.00	\$191,240.00	EA
772	2907	REVISE TRAFFIC SIGNAL SYSTEM-SITE 2	1.00	\$214,361.00	\$214,361.00	EA
772	2908	REVISE TRAFFIC SIGNAL SYSTEM-SITE 3	1.00	\$204,480.00	\$204,480.00	EA
772	2909	REVISE TRAFFIC SIGNAL SYSTEM-SITE 4	1.00	\$203,065.00	\$203,065.00	EA
772	2911	REVISE TRAFFIC SIGNAL SYSTEM-SITE 5	1.00	\$191,272.00	\$191,272.00	EA
772	2912	REVISE TRAFFIC SIGNAL SYSTEM-SITE 6	1.00	\$16,000.00	\$16,000.00	EA
772	2913	REVISE TRAFFIC SIGNAL SYSTEM-SITE 7	1.00	\$16,000.00	\$16,000.00	EA
772	2935	REVISE FLASHING BEACON SYSTEM	7.00	\$106,150.00	\$15,164.29	EA
772	3072	RELOCATE FLASHING BEACON	1.00	\$41,855.00	\$41,855.00	EA
772	3125	REMOVE TRAFFIC SIGNAL SYSTEM	13.00	\$84,650.00	\$6,511.54	EA
772	3150	REMOVE FLASHING BEACON SYSTEM	2.00	\$1,300.00	\$650.00	EA
772	3155	REMOVE FLASHING BEACON-SPAN WIRE MOUNTED	5.00	\$9,000.00	\$1,800.00	EA
772	9010	AUTOMATIC TRAFFIC RECORDER SYSTEM	1.00	\$103,000.00	\$103,000.00	EA
772	9012	REVISE AUTOMATIC TRAFFIC RECORDER SYSTEM	20.00	\$647,200.00	\$32,360.00	EA
772	9112	REVISE VIRTUAL WEIGH IN MOTION SYSTEM	2.00	\$261,550.00	\$130,775.00	EA
772	9151	INSTALL ESS STATION/RWIS	3.00	\$315,000.00	\$105,000.00	EA
772	9155	REVISE ESS STATION/RWIS	1.00	\$37,000.00	\$37,000.00	L SUM
772	9200	IT SYSTEM	7.00	\$530,370.00	\$75,767.14	EA
772	9300	SURVEILLANCE CAMERA SYSTEM	7.00	\$66,690.00	\$9,527.14	EA
772	9811	TRAFFIC SIGNAL SYSTEM - SITE 1	4.00	\$994,853.00	\$248,713.25	EA
772	9812	TRAFFIC SIGNAL SYSTEM - SITE 2	4.00	\$858,958.00	\$214,739.50	EA
772	9813	TRAFFIC SIGNAL SYSTEM - SITE 3	2.00	\$593,145.00	\$296,572.50	EA
806	300	GROUT	2,875.00	\$48,012.50	\$16.70	CF
900	100	SETTLEMENT PLATE	1.00	\$5,200.00	\$5,200.00	EA
900	1000	TEMPORARY STREAM DIVERSION	9.00	\$133,300.00	\$14,811.11	EA
900	2001	WETLAND MITIGATION SITE 1	0.72	\$50,400.00	\$70,000.00	ACRE
910	480	TRASH RACK	2.00	\$3,350.00	\$1,675.00	EA
910	570	MODIFY MANHOLE	1.00	\$16,500.00	\$16,500.00	EA
910	810	REPAIR AND SEALING CULVERT JOINT	63.00	\$105,655.00	\$1,677.06	EA
920	1237	STRUCTURAL ENGINEER	600.00	\$225,000.00	\$375.00	MHR
920	1238	HISTORIAN	400.00	\$84,000.00	\$210.00	MHR
920	1318	VIBRATING WIRE PIEZOMETER	2.00	\$3,160.00	\$1,580.00	EA
930	200	DEWATERING	1.00	\$30,000.00	\$30,000.00	L SUM
930	3000	BRIDGE BENCH MARKS	6.00	\$27,300.00	\$4,550.00	SET
930	3631	POLYURETHANE FOAM	3,275.00	\$19,650.00	\$6.00	LBS
930	3639	POLYURETHANE FOAM - 90 LBS	450.00	\$58,000.00	\$128.89	GAL
930	3640	HIGH EXPANSION POLYURETHANE FOAM	115.90	\$23,180.00	\$200.00	GAL
930	4015	8FT DIAMETER DRILLED SHAFT WITH CASING	844.00	\$2,996,200.00	\$3,550.00	LF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
930	4150	GROUND ANCHOR	2,295.00	\$227,205.00	\$99.00	LF
930	4155	SACRIFICIAL GROUND ANCHOR LOAD TEST	1.00	\$69,000.00	\$69,000.00	EA
930	4200	INSTRUMENTATION-INCLINOMETER	120.00	\$11,040.00	\$92.00	LF
930	4210	INSTRUMENTATION-STRAIN GAUGE	8.00	\$30,400.00	\$3,800.00	EA
930	4220	INSTRUMENTATION-DRILLED SHAFT MOVEMENT SE	2.00	\$52,000.00	\$26,000.00	EA
930	4225	INSTRUMENTATION-DATA LOGGING EQUIPMENT	1.00	\$42,000.00	\$42,000.00	L SUM
930	4250	CROSS-HOLE SONIC LOG TEST	7.00	\$137,900.00	\$19,700.00	EA
930	7000	NETTING	9,400.00	\$88,830.00	\$9.45	SF
930	7012	ROADWAY CANOPY	4.00	\$149,000.00	\$37,250.00	L SUM
930	8230	SHORING	9.00	\$127,300.00	\$14,144.44	EA
930	8600	ELASTOMERIC BEARING PAD	116.70	\$133,038.00	\$1,140.00	SF
930	8644	SILICONE SEALANT	346.00	\$16,608.00	\$48.00	LF
930	8666	4IN EXPANSION JOINT STRIP SEAL	147.60	\$72,272.00	\$489.65	LF
930	8667	5IN EXPANSION JOINT STRIP SEAL	81.80	\$19,632.00	\$240.00	LF
930	8673	EXPANSION JOINT MODIFICATION-STRIP SEAL	42.00	\$31,668.00	\$754.00	LF
930	8686	AGGREGATE SLOPE PROTECTION	835.00	\$45,925.00	\$55.00	SY
930	9537	ABUTMENT UNDERDRAIN SYSTEM	18.00	\$263,800.00	\$14,655.56	EA
930	9542	MECHANICAL STABILIZED EARTH WALL	1.00	\$44,000.00	\$44,000.00	L SUM
930	9543	RETAINING WALL	2,501.00	\$179,816.50	\$71.90	SF
930	9551	CONCRETE MODULAR BLOCK RETAINING WALL	94.00	\$5,170.00	\$55.00	SF
930	9612	SPALL REPAIR	152.00	\$42,560.00	\$280.00	SF
930	9639	APPROACH SLAB LIP REPAIR	431.80	\$107,950.00	\$250.00	LF
930	9647	BARRIER END MODIFICATION	4.00	\$44,800.00	\$11,200.00	EA
930	9660	ABUTMENT REPAIR	1.00	\$30,000.00	\$30,000.00	L SUM
930	9665	BARRIER REPAIR	10.00	\$5,000.00	\$500.00	EA
930	9691	BRIDGE FLOOR GRID	3,074.00	\$461,561.10	\$150.15	SF
930	9692	REMOVE BRIDGE FLOOR GRID	1.00	\$178,500.00	\$178,500.00	L SUM
930	9694	GIRDER PATCHING	1.00	\$8,900.00	\$8,900.00	L SUM
930	9960	MONUMENT	4.00	\$100,000.00	\$25,000.00	EA
930	9971	CAUSEWAY 1	1.00	\$435,000.00	\$435,000.00	L SUM
930	9972	CAUSEWAY 2	1.00	\$382,000.00	\$382,000.00	L SUM
950	8673	EXPANSION JOINT MODIFICATION	1,095.00	\$190,542.00	\$174.01	LF
950	9694	PAVEMENT REINFORCING FABRIC	23,050.00	\$27,660.00	\$1.20	SY
950	9750	ASPH CONC CRACK CLEAN & SEALING	42,216.00	\$31,662.00	\$0.75	LF
970	1	LANDSCAPING APPURTENANCES	2.00	\$37,400.00	\$18,700.00	L SUM
970	2	LANDSCAPE EDGING	74.00	\$814.00	\$11.00	LF
970	3	LANDSCAPE FABRIC	1,896.00	\$59,262.65	\$31.26	SY
970	6	LANDSCAPE PREPARATION	1.00	\$4,000.00	\$4,000.00	L SUM
970	8	LANDSCAPE PREPARATION	9,299.00	\$57,962.90	\$6.23	SY
970	50	STRUCTURAL SOIL	4,753.00	\$1,357,927.00	\$285.70	CY
970	60	PLANTING SOIL	1,526.00	\$184,620.00	\$120.98	CY
970	70	STONE MULCH	6,646.00	\$3,987.60	\$0.60	SF
970	95	HERBICIDE WEED CONTROL	0.79	\$663.60	\$840.00	ACRE
970	105	HERBICIDE WEED CONTROL	131,502.00	\$11,328.90	\$0.09	SF
970	200	DECORATIVE CONCRETE PLANTER	10.00	\$160,000.00	\$16,000.00	EA
970	201	DECORATIVE PLANTER	2.00	\$4,000.00	\$2,000.00	EA
970	300	BENCH	28.00	\$52,375.00	\$1,870.54	EA
970	301	BENCH_TYPE 2	14.00	\$44,800.00	\$3,200.00	EA
970	320	TRASH RECEPTACLE	60.00	\$111,060.00	\$1,851.00	EA
970	321	TRASH RECEPTACLE_TYPE 2	4.00	\$3,600.00	\$900.00	EA
970	350	SITE FURNISHINGS	10.00	\$150,000.00	\$15,000.00	EA
970	425	PICNIC TABLES	8.00	\$24,000.00	\$3,000.00	EA
970	450	BIKE RACKS	37.00	\$30,325.00	\$819.59	EA
970	600	CAST IRON TREE GRATES	92.00	\$140,940.00	\$1,531.96	EA
970	1000	TREES	195.00	\$114,347.00	\$586.39	EA
970	1011	LANDSCAPE PLANTINGS	1.00	\$15,750.00	\$15,750.00	L SUM

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
970	1012	SHRUBS GROUP A	203.00	\$9,744.00	\$48.00	EA
970	1030	PERENNIALS GROUP A	2,512.00	\$52,752.00	\$21.00	EA
970	2011	AMUR MAPLE	26.00	\$11,090.00	\$426.54	EA
970	2050	COMMON HACKBERRY	14.00	\$8,212.95	\$586.64	EA
970	2150	NORTHERN ACCLAIM HONEYLOCUST	41.00	\$31,600.00	\$770.73	EA
970	2392	IVORY SILK LILAC	9.00	\$27,000.00	\$3,000.00	EA
970	2433	GREENSPIRE LITTLE LEAF LINDEN	26.00	\$11,090.00	\$426.54	EA
970	2436	HARVEST GOLD LINDEN	12.00	\$4,960.00	\$413.33	EA
970	2470	DISCOVERY ELM	17.00	\$7,080.00	\$416.47	EA
970	2472	PRINCETON ELM	10.00	\$6,000.00	\$600.00	EA
970	5212	GRO-LOW FRAGRANT SUMAC	2.00	\$180.00	\$90.00	EA
970	5270	FRITSCHIANA SPIREA	4.00	\$360.00	\$90.00	EA
970	6016	DAYLILIES-CONTAINER	266.00	\$3,458.00	\$13.00	EA
970	7000	LITTLE BLUE STEM	84.00	\$1,176.00	\$14.00	EA
970	7050	KARL FOERSTER	190.00	\$2,660.00	\$14.00	EA
980	100	CATTLE GUARD 8FT X 28FT	1.00	\$18,000.00	\$18,000.00	EA
980	170	CATTLE GUARD RESET	1.00	\$2,600.00	\$2,600.00	EA
980	171	REMOVE CATTLE GUARD	2.00	\$3,300.00	\$1,650.00	EA
990	220	GUARD POST-PERMANENT	3.00	\$5,400.00	\$1,800.00	EA
990	231	TEMPORARY ACCESS	7.00	\$35,000.00	\$5,000.00	EA
990	400	PIPE CLEANOUT	127.00	\$202,995.00	\$1,598.39	EA
990	410	BOX CULVERT CLEANOUT	5.00	\$13,325.00	\$2,665.00	EA
990	691	TRAILER UNIT 1	3.00	\$69,600.00	\$23,200.00	EA
990	1929	RELOCATE STATUE	1.00	\$3,500.00	\$3,500.00	EA