

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
103	100	CONTRACT BOND	107.00	\$917,531.84	\$8,575.06	L SUM
103	200	ESCROW OF BID DOCUMENTATION	1.00	\$1,500.00	\$1,500.00	L SUM
107	100	RAILWAY PROTECTION INSURANCE	11.00	\$44,875.00	\$4,079.55	L SUM
107	101	RAILWAY PROTECTION INSURANCE-2 LOCATIONS	2.00	\$7,400.00	\$3,700.00	L SUM
107	103	RAILWAY PROTECTION INSURANCE-SITE 1	11.00	\$8,610.00	\$782.73	EA
107	104	RAILWAY PROTECTION INSURANCE-SITE 2	4.00	\$2,060.00	\$515.00	EA
107	105	RAILWAY PROTECTION INSURANCE-SITE 3	9.00	\$5,985.00	\$665.00	EA
107	108	RAILWAY PROTECTION INSURANCE	78.00	\$26,938.50	\$345.37	EA
107	140	RAILROAD COORDINATION	1.00	\$5,000.00	\$5,000.00	L SUM
107	145	RAILROAD FLAGGING	18.00	\$3,006.00	\$167.00	DAY
107	500	TERO PAYMENT	1.00	\$64,000.00	\$64,000.00	L SUM
108	1	CRITICAL PATH METHOD SCHEDULE	1.00	\$10,000.00	\$10,000.00	L SUM
201	300	CLEARING & GRUBBING	16.54	\$14,216.00	\$859.49	ACRE
201	330	CLEARING & GRUBBING	2.00	\$8,500.00	\$4,250.00	L SUM
201	331	CLEARING & GRUBBING-SITE 1	1.00	\$750.00	\$750.00	L SUM
201	332	CLEARING & GRUBBING-SITE 2	1.00	\$1,000.00	\$1,000.00	L SUM
201	333	CLEARING & GRUBBING-SITE 3	1.00	\$1,000.00	\$1,000.00	L SUM
201	352	REMOVAL OF TREES & BRUSH	4.00	\$36,500.00	\$9,125.00	L SUM
201	370	REMOVAL OF TREES 10IN	4.00	\$2,000.00	\$500.00	EA
201	380	REMOVAL OF TREES 18IN	42.00	\$50,100.00	\$1,192.86	EA
201	390	REMOVAL OF TREES 30IN	9.00	\$8,800.00	\$977.78	EA
202	21	REMOVE AGGREGATE BASE & SURFACING	3,428.00	\$37,399.48	\$10.91	TON
202	101	REMOVAL OF CONCRETE	6.00	\$77,580.00	\$12,930.00	EA
202	104	REMOVAL OF STRUCTURE	5.00	\$110,500.00	\$22,100.00	EA
202	105	REMOVAL OF STRUCTURE	5.00	\$271,500.00	\$54,300.00	L SUM
202	108	REMOVAL OF STRUCTURE-SITE 1	1.00	\$4,900.00	\$4,900.00	L SUM
202	109	REMOVAL OF STRUCTURE-SITE 2	1.00	\$5,800.00	\$5,800.00	L SUM
202	111	REMOVAL OF CONCRETE	4.00	\$129,980.00	\$32,495.00	L SUM
202	113	REMOVAL OF CONCRETE	59.00	\$9,500.00	\$161.02	CY
202	114	REMOVAL OF CONCRETE PAVEMENT	43,754.50	\$694,197.74	\$15.87	SY
202	119	SAW CONCRETE	43.00	\$430.00	\$10.00	LF
202	128	REMOVE AGGREGATE BASE	92.00	\$3,979.92	\$43.26	TON
202	129	REMOVAL OF CURB	13.00	\$520.00	\$40.00	LF
202	130	REMOVAL OF CURB & GUTTER	11,507.00	\$109,127.40	\$9.48	LF
202	132	REMOVAL OF BITUMINOUS SURFACING	52,320.30	\$314,140.25	\$6.00	SY
202	135	REMOVAL OF BITUMINOUS SURFACING	9,185.00	\$176,924.00	\$19.26	TON
202	136	REMOVAL OF PAVEMENT	22,854.00	\$284,590.80	\$12.45	TON
202	151	REMOVE PRECAST CONCRETE BARRIER	78.00	\$3,900.00	\$50.00	LF
202	153	SAW BITUMINOUS SURFACING-FULL DEPTH	456.00	\$1,956.24	\$4.29	LF
202	169	REMOVAL OF END SECTION-ALL TYPES & SIZES	55.00	\$9,165.00	\$166.64	EA
202	170	REMOVAL OF CULVERTS-ALL TYPES & SIZES	3,748.00	\$52,855.97	\$14.10	LF
202	174	REMOVAL OF PIPE ALL TYPES AND SIZES	3,605.00	\$86,346.50	\$23.95	LF
202	210	REMOVAL OF MANHOLES	6.00	\$6,600.00	\$1,100.00	EA
202	230	REMOVAL OF INLETS	8.00	\$26,910.00	\$3,363.75	EA
202	235	REMOVAL OF CATCH BASIN	19.00	\$26,760.00	\$1,408.42	EA
202	260	REMOVAL OF PAVERS	688.00	\$27,520.00	\$40.00	SY
202	295	REMOVAL OF OBSTRUCTIONS	1.00	\$2,600.00	\$2,600.00	L SUM
202	312	REMOVE EXISTING FENCE	5,291.00	\$5,891.62	\$1.11	LF
202	350	REMOVAL OF TEMPORARY BYPASS	7.00	\$235,000.00	\$33,571.43	EA
202	400	REMOVAL OF RIPRAP - LOOSE ROCK	6,170.00	\$53,015.00	\$8.59	CY
203	101	COMMON EXCAVATION-TYPE A	127,303.00	\$803,274.04	\$6.31	CY
203	102	COMMON EXCAVATION-TYPE B	72,641.00	\$327,001.86	\$4.50	CY

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
203	103	COMMON EXCAVATION-TYPE C	54,520.00	\$398,232.80	\$7.30	CY
203	109	TOPSOIL	388,858.00	\$1,356,709.58	\$3.49	CY
203	113	COMMON EXCAVATION-WASTE	70,578.00	\$417,922.07	\$5.92	CY
203	119	TOPSOIL-IMPORTED	22,326.00	\$267,264.05	\$11.97	CY
203	121	TOPSOIL-WETLAND	188.00	\$1,334.50	\$7.10	CY
203	122	TOPSOIL-DEPT OPTION BORROW AREA	244,289.00	\$104,010.79	\$0.43	CY
203	125	REMOVE & SALVAGE TOPSOIL	2,993.00	\$12,151.58	\$4.06	CY
203	130	MUCK EXCAVATION	82.00	\$984.00	\$12.00	CY
203	138	COMMON EXCAVATION-SUBCUT	18,931.00	\$183,697.00	\$9.70	CY
203	140	BORROW-EXCAVATION	1,275,791.00	\$7,357,428.33	\$5.77	CY
203	201	EMBANKMENT-TYPE A	60.00	\$2,640.00	\$44.00	CY
203	215	APPROACH FORESLOPE RECONSTRUCTION	12.00	\$9,840.00	\$820.00	EA
203	218	GUARDRAIL EMBANKMENT	26.00	\$122,000.00	\$4,692.31	EA
203	1000	MATERIAL TESTING	1.00	\$4,500.00	\$4,500.00	L SUM
210	50	BOX CULVERT EXCAVATION	8.00	\$81,400.00	\$10,175.00	EA
210	99	CLASS 1 EXCAVATION	3.00	\$68,600.00	\$22,866.67	L SUM
210	109	CLASS 2 EXCAVATION-BOX CULVERT	2.00	\$7,700.00	\$3,850.00	EA
210	111	CLASS 2 EXCAVATION	2.00	\$17,600.00	\$8,800.00	L SUM
210	127	CHANNEL EXCAVATION	2.00	\$31,800.00	\$15,900.00	L SUM
210	201	FOUNDATION PREPARATION	2.00	\$117,500.00	\$58,750.00	EA
210	210	FOUNDATION FILL	12,352.00	\$588,065.45	\$47.61	CY
210	405	FOUNDATION PREPARATION-BOX CULVERT	10.00	\$113,700.00	\$11,370.00	EA
216	100	WATER	33,969.60	\$833,525.01	\$24.54	M GAL
230	105	RESHAPING ROADWAY	825.15	\$45,383.25	\$55.00	STA
230	106	RESHAPING ROADWAY	57.09	\$42,605.09	\$746.28	MILE
230	110	RESHAPING INSLOPE	6.94	\$31,230.00	\$4,500.00	MILE
230	111	FORESLOPE RESHAPING	41.40	\$31,050.00	\$750.00	STA
230	125	SHOULDER PREPARATION	241.24	\$90,873.32	\$376.69	MILE
230	165	SUBGRADE PREPARATION-TYPE A-12IN	125.58	\$104,385.80	\$831.23	STA
230	300	SUBGRADE PREPARATION-TYPE A	47.98	\$88,278.75	\$1,839.91	STA
230	320	SUBGRADE PREPARATION-TYPE C-12IN	57.00	\$101,175.00	\$1,775.00	STA
234	215	CEMENT STABILIZED SUBGRADE-12IN	48,496.00	\$74,198.88	\$1.53	SY
251	200	SEEDING CLASS II	672.24	\$302,750.54	\$450.36	ACRE
251	300	SEEDING CLASS III	71.25	\$58,922.26	\$826.98	ACRE
251	1000	WETLAND SEED	4.82	\$2,987.45	\$619.80	ACRE
251	2000	TEMPORARY COVER CROP	614.64	\$48,186.13	\$78.40	ACRE
252	100	SOD	677.00	\$7,947.00	\$11.74	SY
253	101	STRAW MULCH	1,328.81	\$408,046.06	\$307.08	ACRE
253	200	HYDRAULIC MULCH	489.00	\$7,477.00	\$15.29	SY
253	201	HYDRAULIC MULCH	50.63	\$69,532.15	\$1,373.34	ACRE
253	300	BONDED FIBER MATRIX	2,682.00	\$8,775.75	\$3.27	SY
255	101	ECB TYPE 1	380.00	\$1,140.00	\$3.00	SY
255	102	ECB TYPE 2	7,581.00	\$14,213.74	\$1.87	SY
255	103	ECB TYPE 3	6,445.00	\$14,386.45	\$2.23	SY
255	201	TRM TYPE 1	63.00	\$296.10	\$4.70	SY
255	202	TRM TYPE 2	219.00	\$1,204.50	\$5.50	SY
256	100	RIPRAP GRADE I	2,362.00	\$130,505.00	\$55.25	CY
256	200	RIPRAP GRADE II	10,741.00	\$605,447.93	\$56.37	CY
256	201	RIPRAP GRADE II	148,597.00	\$5,717,878.75	\$38.48	TON
256	300	RIPRAP GRADE III	265.00	\$23,756.25	\$89.65	CY
260	100	SILT FENCE UNSUPPORTED	12,121.00	\$19,602.84	\$1.62	LF
260	101	REMOVE SILT FENCE UNSUPPORTED	12,121.00	\$4,702.90	\$0.39	LF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
260	200	SILT FENCE SUPPORTED	112,308.00	\$170,775.30	\$1.52	LF
260	201	REMOVE SILT FENCE SUPPORTED	112,308.00	\$43,834.45	\$0.39	LF
261	112	FIBER ROLLS 12IN	246,886.00	\$507,625.57	\$2.06	LF
261	113	REMOVE FIBER ROLLS 12IN	90,867.00	\$31,321.52	\$0.34	LF
261	120	FIBER ROLLS 20IN	15,983.00	\$56,156.72	\$3.51	LF
261	121	REMOVE FIBER ROLLS 20IN	7,223.00	\$1,779.67	\$0.25	LF
261	200	WEIGHTED FIBER ROLLS	32.00	\$384.00	\$12.00	LF
261	201	REMOVE WEIGHTED FIBER ROLLS	32.00	\$192.00	\$6.00	LF
262	100	FLOTATION SILT CURTAIN	49,592.00	\$623,061.35	\$12.56	LF
262	101	REMOVE FLOTATION SILT CURTAIN	49,592.00	\$93,655.80	\$1.89	LF
265	100	STABILIZED CONSTRUCTION ACCESS	12.00	\$38,000.00	\$3,166.67	EA
265	101	REMOVE STABILIZED CONSTRUCTION ACCESS	11.00	\$9,475.00	\$861.36	EA
302	50	TRAFFIC SERVICE AGGREGATE	39,996.00	\$477,067.00	\$11.93	TON
302	100	SALVAGED BASE COURSE	30,705.75	\$754,518.67	\$24.57	TON
302	101	SALVAGED BASE COURSE	9,956.00	\$298,680.00	\$30.00	CY
302	113	AGGREGATE BASE COURSE CL 3	43,796.00	\$861,087.50	\$19.66	TON
302	115	AGGREGATE BASE COURSE CL 4	50.00	\$1,250.00	\$25.00	TON
302	120	AGGREGATE BASE COURSE CL 5	340,015.10	\$5,336,246.15	\$15.69	TON
302	121	AGGREGATE BASE COURSE CL 5	662.00	\$52,278.90	\$78.97	CY
302	160	AGGREGATE BASE COURSE CL 13	600.00	\$15,000.00	\$25.00	TON
302	304	SALVAGED BITUMINOUS BASE COURSE	14,841.00	\$107,597.25	\$7.25	CY
302	308	SALVAGED BITUMINOUS PAVEMENT	570.00	\$11,400.00	\$20.00	TON
302	309	CRUSHED BITUMINOUS PAVEMENT & CONCRETE	16,206.00	\$392,995.50	\$24.25	TON
302	356	AGGREGATE SURFACE COURSE CL 13	18,933.00	\$424,479.00	\$22.42	TON
302	390	RELAY SALVAGE-BASE COURSE	0.26	\$32,375.00	\$124,519.23	MILE
302	405	SALVAGE & RELAY AGGREGATE SURFACE COURSE	594.00	\$6,534.00	\$11.00	CY
302	9970	TYPE II PIPE BEDDING	650.00	\$19,500.00	\$30.00	CY
306	370	REMOVE AND RELAY BLENDED MATERIAL	87,431.00	\$128,523.57	\$1.47	SY
306	510	FULL DEPTH RECLAMATION	130,731.00	\$169,950.30	\$1.30	SY
350	500	GRAVEL SURFACING	68,177.00	\$1,417,955.00	\$20.80	TON
401	50	TACK COAT	433,305.00	\$894,272.30	\$2.06	GAL
401	60	PRIME COAT	65,078.00	\$175,302.29	\$2.69	GAL
401	70	FOG SEAL	325,585.00	\$1,011,139.64	\$3.11	GAL
401	160	BLOTTER MATERIAL CL 44	791.00	\$34,330.80	\$43.40	TON
411	100	MILLING PAVEMENT SURFACE	44,013.00	\$350,104.11	\$7.95	TON
411	105	MILLING PAVEMENT SURFACE	2,668,535.00	\$3,435,937.45	\$1.29	SY
411	112	MILLING PAVEMENT SURFACE - 1 INCH	203,131.00	\$113,753.36	\$0.56	SY
411	114	MILLING PAVEMENT SURFACE - 2 INCH	401,343.00	\$461,544.45	\$1.15	SY
411	132	RELAYING MILLED MATERIAL	38,965.00	\$428,615.00	\$11.00	TON
411	150	MICRO-MILL	138,725.00	\$110,980.00	\$0.80	SY
420	101	CRS2 EMULSIFIED ASPHALT	73,426.00	\$183,565.00	\$2.50	GAL
420	108	PASS-CR	40,581.00	\$127,424.34	\$3.14	GAL
420	111	CRS2P EMULSIFIED ASPHALT	1,136,729.00	\$2,409,606.40	\$2.12	GAL
420	118	CHFRS-2P EMULSIFIED ASPHALT	142,730.00	\$338,585.68	\$2.37	GAL
420	125	COVER COAT MATERIAL CL 41	4,197.00	\$112,667.08	\$26.84	TON
420	126	COVER COAT MATERIAL CL 41	453,896.00	\$227,166.78	\$0.50	SY
420	127	COVER COAT MATERIAL CL 41-M	9,180.00	\$303,307.20	\$33.04	TON
420	128	COVER COAT MATERIAL CL 41-M	1,268,072.00	\$489,850.08	\$0.39	SY
420	143	COVER COAT MATERIAL CL 42-MODIFIED	933.00	\$59,264.16	\$63.52	TON
420	144	COVER COAT MATERIAL CL 43-MODIFIED	1,217.00	\$74,869.84	\$61.52	TON
420	146	COVER COAT MATERIAL CL 45	769.00	\$7,628.48	\$9.92	TON
420	160	BLOTTER MATERIAL CL 44	2,114.00	\$95,998.40	\$45.41	TON

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
420	405	SEAL COAT	3,053,935.20	\$4,032,561.11	\$1.32	SY
420	505	SAND SEAL	212,748.40	\$212,748.40	\$1.00	SY
421	11	AGGREGATE FOR MICROSURFACING TYPE III	15,898.00	\$1,368,099.00	\$86.05	TON
421	20	ASPHALT EMULSION FOR MICROSURFACING	518,789.00	\$1,037,578.00	\$2.00	GAL
430	42	SUPERPAVE FAA 42	25,372.00	\$1,135,387.00	\$44.75	TON
430	43	SUPERPAVE FAA 43	216,246.00	\$6,845,053.89	\$31.65	TON
430	45	SUPERPAVE FAA 45	115,901.00	\$3,819,857.80	\$32.96	TON
430	142	RAP - SUPERPAVE FAA 42	87,013.00	\$3,196,350.74	\$36.73	TON
430	143	RAP - SUPERPAVE FAA 43	209,263.00	\$6,181,562.40	\$29.54	TON
430	145	RAP - SUPERPAVE FAA 45	205,539.00	\$7,907,201.01	\$38.47	TON
430	400	HMA INTELLIGENT COMPACTION	6.00	\$114,200.00	\$19,033.33	L SUM
430	425	PAVER MOUNTED THERMAL PROFILER	1.00	\$35,000.00	\$35,000.00	L SUM
430	500	COMMERCIAL GRADE HOT MIX ASPHALT	4,483.40	\$776,028.75	\$173.09	TON
430	1000	CORED SAMPLE	7,635.00	\$250,570.16	\$32.82	EA
430	2000	PATCHING	25.00	\$8,750.00	\$350.00	TON
430	5803	PG 58S-28 ASPHALT CEMENT	26,336.80	\$11,129,081.59	\$422.57	TON
430	5806	PG 58H-28 ASPHALT CEMENT	6,480.00	\$3,360,700.00	\$518.63	TON
430	5815	PG 58S-34 ASPHALT CEMENT	3,484.90	\$1,845,998.76	\$529.71	TON
430	5818	PG 58H-34 ASPHALT CEMENT	9,076.00	\$4,443,948.00	\$489.64	TON
550	104	7IN NON-REINF CONCRETE PAVEMENT CL AE	5,504.00	\$368,768.00	\$67.00	SY
550	105	6IN NON-REINF CONCRETE PAVEMENT CL AE	462.00	\$46,200.00	\$100.00	SY
550	112	8IN NON-REINF CONCRETE PAVEMENT CL AE	313.00	\$45,072.00	\$144.00	SY
550	116	10IN REINF CONCRETE PAVEMENT CL AE	235.00	\$52,875.00	\$225.00	SY
550	210	PCC PAVEMENT GRINDING	2,844.00	\$20,903.40	\$7.35	SY
550	300	8IN NON-REINF CONCRETE PVMT CL AE-DOWELED	15,467.00	\$1,530,571.30	\$98.96	SY
550	305	9IN NON-REINF CONCRETE PVMT CL AE-DOWELED	3,366.00	\$387,090.00	\$115.00	SY
550	310	10IN NON REINF CONCRETE PVMT CL AE-DOWELED	17,915.00	\$1,192,645.00	\$66.57	SY
550	330	NON-REINF CONCRETE PVMT CL AE-DOWELED-COL	332.00	\$41,500.00	\$125.00	SY
550	355	CONCRETE OVERLAY	61,639.00	\$7,704,875.00	\$125.00	CY
550	365	CONCRETE PLACEMENT - DOWELED	252,266.00	\$3,657,857.00	\$14.50	SY
550	2040	PORTLAND CEMENT	1,794.00	\$332,367.75	\$185.27	TON
550	3005	CONCRETE MEDIAN PAVEMENT	15,679.00	\$1,741,635.00	\$111.08	SY
570	646	FULL DEPTH REPAIR-END PREP-MECH SPLICE	28.00	\$34,020.00	\$1,215.00	EA
570	648	FULL DEPTH REPAIR-END PREPARATION	40.00	\$45,200.00	\$1,130.00	EA
570	652	CONCRETE PAVEMENT REPAIR-FULL DEPTH-CONTI	456.00	\$201,360.48	\$441.58	SY
570	708	12IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-D	312.00	\$124,370.68	\$398.62	SY
570	710	10IN CONCRETE PAVEMENT REPAIR-FULL DEPTH-D	3,168.10	\$644,517.50	\$203.44	SY
570	963	TRANSVERSE PCC JOINT CLEANING & SEALING	536.00	\$3,216.00	\$6.00	LF
570	965	LONGITUDINAL PCC JOINT CLEANING & SEALING	540.00	\$3,240.00	\$6.00	LF
570	966	RANDOM PCC CRACK CLEANING & SEALING	772.00	\$5,293.32	\$6.86	LF
570	1512	SPALL REPAIR-PARTIAL DEPTH	4,593.00	\$342,500.80	\$74.57	SF
602	130	CLASS AAE-3 CONCRETE	423.60	\$741,450.20	\$1,750.35	CY
602	1130	CLASS AE-3 CONCRETE	277.20	\$292,430.40	\$1,054.94	CY
602	1131	CLASS AE-3 CONCRETE-BOX CULVERT	508.10	\$772,508.00	\$1,520.39	CY
602	1133	CONCRETE BRIDGE APPROACH SLAB	310.30	\$153,140.00	\$493.52	SY
602	1135	BRIDGE APPROACH SLAB-REMOVE & REPLACE	1,148.70	\$677,111.96	\$589.46	SY
602	1200	JERSEY BARRIER FORMED OR SLIP FORMED	5,560.00	\$945,715.00	\$170.09	LF
602	1208	CONCRETE BRIDGE BARRIER	20.00	\$12,320.00	\$616.00	LF
602	1250	PENETRATING WATER REPELLENT TREATMENT	12,456.00	\$82,510.00	\$6.62	SY
602	2100	BARRIER REPAIR	5.00	\$2,774.50	\$554.90	SF
602	2105	CURB REPAIR	13.00	\$8,450.00	\$650.00	SF
602	7000	SPECIAL SURFACE FINISH	2,165.00	\$9,742.50	\$4.50	SF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
604	9610	PRESTRESSED BOX BEAM-27IN	1,212.00	\$368,816.00	\$304.30	LF
606	2807	DBL 8FT X 7FT PRECAST RCB CULVERT	64.00	\$81,600.00	\$1,275.00	LF
606	2808	DBL 8FT X 8FT PRECAST RCB CULVERT	58.00	\$75,690.00	\$1,305.00	LF
606	3409	DBL 14FT X 9FT PRECAST RCB CULVERT	66.00	\$161,700.00	\$2,450.00	LF
606	3410	DBL 14FT X 10FT PRECAST RCB CULVERT	250.00	\$626,960.00	\$2,507.84	LF
606	3607	DBL 16FT X 7FT PRECAST RCB CULVERT	192.00	\$540,800.00	\$2,816.67	LF
606	6807	DBL 8FT X 7FT PRECAST RCB END SECTION	2.00	\$37,800.00	\$18,900.00	EA
606	6808	DBL 8FT X 8FT PRECAST RCB END SECTION	2.00	\$50,900.00	\$25,450.00	EA
606	7409	DBL 14FT X 9FT PRECAST RCB END SECTION	2.00	\$48,000.00	\$24,000.00	EA
606	7410	DBL 14FT X 10FT PRECAST RCB END SECTION	4.00	\$147,580.00	\$36,895.00	EA
606	7607	DBL 16FT X 7FT PRECAST RCB END SECTION	4.00	\$146,000.00	\$36,500.00	EA
612	114	REINFORCING STEEL-GRADE 60-BOX CULVERT	66,893.00	\$233,324.00	\$3.49	LBS
612	115	REINFORCING STEEL-GRADE 60	34,636.00	\$145,145.00	\$4.19	LBS
612	116	REINFORCING STEEL-GRADE 60-EPOXY COATED	79,565.00	\$181,654.50	\$2.28	LBS
616	360	STRUCTURAL STEEL	14,172.00	\$107,781.60	\$7.61	LBS
622	20	STEEL PILING HP 10 X 42	720.00	\$30,384.00	\$42.20	LF
622	40	STEEL PILING HP 12 X 53	3,792.00	\$194,664.00	\$51.34	LF
622	100	LOADING TEST	1.00	\$20,000.00	\$20,000.00	EA
622	1200	STEEL TEST PILING HP 12 X 53	72.00	\$8,640.00	\$120.00	LF
624	140	PIPE RAIL	30.00	\$2,550.00	\$85.00	LF
624	151	RAILING	336.00	\$28,896.00	\$86.00	LF
624	3001	DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDIN	362.60	\$48,588.40	\$134.00	LF
624	3005	CONNECTION PLATE MODIFICATION	2.00	\$2,400.00	\$1,200.00	EA
626	100	COFFERDAM	24.00	\$131,000.00	\$5,458.33	EA
630	100	SAND BLASTING & PAINTING	4.00	\$1,195,955.00	\$298,988.75	L SUM
630	110	SAND BLASTING & SPOT PAINTING	585.00	\$45,864.00	\$78.40	SF
630	120	CLEANING & PAINTING	1.00	\$8,900.00	\$8,900.00	L SUM
630	200	PACK RUST REPAIR	182.00	\$93,665.00	\$514.64	SF
630	9000	CONTAINMENT SYSTEM	4.00	\$1,735,500.00	\$433,875.00	L SUM
630	9001	CONTAINMENT SYSTEM	21.00	\$29,610.00	\$1,410.00	EA
650	704	OVERLAY CONCRETE	80.20	\$276,720.00	\$3,450.37	CY
650	707	DECK CONCRETE	17.60	\$42,740.00	\$2,428.41	CY
650	720	CLASS 1 REMOVAL	1,483.00	\$56,105.00	\$37.83	SY
650	721	CLASS 2 REMOVAL	297.00	\$41,580.00	\$140.00	SY
650	722	CLASS 2-A REMOVAL	534.00	\$8,544.00	\$16.00	LF
650	723	CLASS 3 REMOVAL	74.00	\$11,470.00	\$155.00	SY
650	724	CLASS 4 REMOVAL	15.00	\$2,595.00	\$173.00	SY
650	805	DECK SPALL REPAIR	280.00	\$66,485.00	\$237.45	SF
702	100	MOBILIZATION	107.00	\$14,297,881.32	\$133,625.06	L SUM
704	100	FLAGGING	55,709.00	\$2,218,341.90	\$39.82	MHR
704	1000	TRAFFIC CONTROL SIGNS	247,162.00	\$447,901.30	\$1.81	UNIT
704	1018	LANE CLOSURE-SIGNAL CONTROL/FLAGGING CON'	2.00	\$17,295.00	\$8,647.50	EA
704	1035	ATTENUATION DEVICE-TYPE B-25	2.00	\$3,310.00	\$1,655.00	EA
704	1038	ATTENUATION DEVICE-TYPE B-40	2.00	\$3,150.00	\$1,575.00	EA
704	1041	ATTENUATION DEVICE-TYPE B-55	2.00	\$8,085.00	\$4,042.50	EA
704	1042	ATTENUATION DEVICE-TYPE B-60	1.00	\$4,800.00	\$4,800.00	EA
704	1043	ATTENUATION DEVICE-TYPE B-65	2.00	\$4,800.00	\$2,400.00	EA
704	1045	ATTENUATION DEVICE-TYPE B-75	18.00	\$50,170.00	\$2,787.22	EA
704	1048	PORTABLE RUMBLE STRIPS	157.00	\$160,409.00	\$1,021.71	EA
704	1050	TYPE I BARRICADE	93.00	\$3,133.72	\$33.70	EA
704	1051	TYPE II BARRICADE	6.00	\$480.00	\$80.00	EA
704	1052	TYPE III BARRICADE	959.00	\$86,227.97	\$89.91	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
704	1054	SIDEWALK BARRICADE	178.00	\$7,761.08	\$43.60	EA
704	1056	PEDESTRIAN CHANNELIZATION	3,090.00	\$31,180.00	\$10.09	LF
704	1058	PEDESTRIAN WALKWAY	3,198.00	\$43,611.40	\$13.64	LF
704	1060	DELINEATOR DRUMS	4,888.00	\$115,757.78	\$23.68	EA
704	1065	TRAFFIC CONES	155.00	\$961.00	\$6.20	EA
704	1067	TUBULAR MARKERS	10,759.00	\$60,338.73	\$5.61	EA
704	1072	FLEXIBLE DELINEATORS	1,075.00	\$48,201.00	\$44.84	EA
704	1080	STACKABLE VERTICAL PANELS	2,167.00	\$47,726.34	\$22.02	EA
704	1081	VERTICAL PANELS-BACK TO BACK	471.00	\$12,026.60	\$25.53	EA
704	1085	SEQUENCING ARROW PANEL-TYPE A	6.00	\$6,000.00	\$1,000.00	EA
704	1087	SEQUENCING ARROW PANEL-TYPE C	64.00	\$44,352.74	\$693.01	EA
704	1088	SEQUENCING ARROW PANEL-TYPE C-CROSSOVER	4.00	\$3,500.00	\$875.00	EA
704	1090	FLASHING BEACON	4.00	\$3,700.00	\$925.00	EA
704	1185	PILOT CAR	15,365.00	\$757,304.80	\$49.29	HR
704	1500	OBLITERATION OF PAVEMENT MARKING	41,723.00	\$89,529.75	\$2.15	SF
704	2108	TEMPORARY CURB RAMP	43.00	\$18,080.00	\$420.47	EA
704	3501	PORTABLE PRECAST CONCRETE MED BARRIER	1,590.00	\$103,350.00	\$65.00	LF
704	3510	PRECAST CONCRETE MED BARRIER-STATE FURNIS	686.00	\$241,610.00	\$352.20	EA
704	4011	PORTABLE CHANGEABLE MESSAGE SIGN	15.00	\$47,659.64	\$3,177.31	EA
706	400	FIELD OFFICE	5.00	\$110,000.00	\$22,000.00	EA
706	500	AGGREGATE LABORATORY	13.00	\$116,379.73	\$8,952.29	EA
706	550	BITUMINOUS LABORATORY	28.00	\$96,379.23	\$3,442.12	EA
706	600	CONTRACTOR'S LABORATORY	29.00	\$100,758.96	\$3,474.45	EA
708	1531	INLET PROTECTION-FIBER ROLL 12IN	1.00	\$180.00	\$180.00	EA
708	1533	REMOVAL INLET PROTECTION-FIBER ROLL 12IN	1.00	\$40.00	\$40.00	EA
708	1540	INLET PROTECTION-SPECIAL	231.00	\$52,550.00	\$227.49	EA
708	1541	REMOVE INLET PROTECTION-SPECIAL	106.00	\$5,388.00	\$50.83	EA
709	100	GEOSYNTHETIC MATERIAL TYPE G	77,041.00	\$241,012.75	\$3.13	SY
709	151	GEOSYNTHETIC MATERIAL TYPE R1	67,191.00	\$140,584.03	\$2.09	SY
709	155	GEOSYNTHETIC MATERIAL TYPE RR	206,291.00	\$620,329.50	\$3.01	SY
709	161	GEOSYNTHETIC MATERIAL TYPE S1	9,729.00	\$19,898.00	\$2.05	SY
709	1550	GEOSYNTHETIC BOND BREAKER FABRIC	12,000.00	\$48,000.00	\$4.00	SY
710	502	GRAVEL SURFACE MAINTENANCE	100.00	\$19,400.00	\$194.00	HR
714	110	PIPE CONC REINF 12IN CL III	244.00	\$18,056.00	\$74.00	LF
714	115	PIPE CONC REINF 12IN CL III-STORM DRAIN	198.00	\$10,890.00	\$55.00	LF
714	205	PIPE CONC REINF 15IN CL III	73.00	\$5,840.00	\$80.00	LF
714	210	PIPE CONC REINF 15IN CL III-STORM DRAIN	806.00	\$56,420.00	\$70.00	LF
714	310	PIPE CONC REINF 18IN CL III	110.00	\$13,344.72	\$121.32	LF
714	315	PIPE CONC REINF 18IN CL III-STORM DRAIN	301.00	\$29,905.00	\$99.35	LF
714	615	PIPE CONC REINF 24IN CL III	1,728.00	\$469,872.30	\$271.92	LF
714	620	PIPE CONC REINF 24IN CL III-STORM DRAIN	451.00	\$45,100.00	\$100.00	LF
714	820	PIPE CONC REINF 30IN CL III	1,138.00	\$208,807.15	\$183.49	LF
714	825	PIPE CONC REINF 30IN CL III-STORM DRAIN	622.00	\$108,078.00	\$173.76	LF
714	905	PIPE CONC REINF 36IN CL III	369.00	\$91,068.00	\$246.80	LF
714	910	PIPE CONC REINF 36IN CL III-STORM DRAIN	501.00	\$82,665.00	\$165.00	LF
714	1010	PIPE CONC REINF 42IN CL III-STORM DRAIN	501.00	\$105,711.00	\$211.00	LF
714	1105	PIPE CONC REINF 48IN CL III	162.00	\$38,830.00	\$239.69	LF
714	1110	PIPE CONC REINF 48IN CL III-STORM DRAIN	1,235.00	\$308,750.00	\$250.00	LF
714	1212	PIPE CONC REINF 54IN CL III-STORM DRAIN	1,390.00	\$385,030.00	\$277.00	LF
714	1310	PIPE CONC REINF 60IN CL III	18.00	\$8,910.00	\$495.00	LF
714	1500	PIPE CONC REINF 72IN CL II	14.00	\$5,040.00	\$360.00	LF
714	1510	PIPE CONC REINF 72IN CL III	24.00	\$4,385.76	\$182.74	LF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
714	2130	PIPE CONC REINF ARCH 44IN X 27IN CL III	112.00	\$36,344.00	\$324.50	LF
714	2180	PIPE CONC REINF ARCH 88IN X 54IN CL III	358.00	\$240,980.54	\$673.13	LF
714	2518	CURED-IN-PLACE PIPE-18IN	58.00	\$9,280.00	\$160.00	LF
714	2524	CURED-IN-PLACE PIPE-24IN	50.00	\$14,000.00	\$280.00	LF
714	2530	CURED-IN-PLACE PIPE-30IN	168.00	\$55,440.00	\$330.00	LF
714	2536	CURED-IN-PLACE PIPE-36IN	306.00	\$116,280.00	\$380.00	LF
714	2542	CURED-IN-PLACE PIPE-42IN	48.00	\$21,120.00	\$440.00	LF
714	3010	END SECT-CONC REINF 18IN	4.00	\$2,309.00	\$577.25	EA
714	3020	END SECT-CONC REINF 24IN	21.00	\$22,330.00	\$1,063.33	EA
714	3023	END SECT-TRAVERSABLE REINF. CONC.24IN	4.00	\$4,000.00	\$1,000.00	EA
714	3030	END SECT-CONC REINF 30IN	9.00	\$10,810.00	\$1,201.11	EA
714	3033	END SECT-TRAVERSABLE REINF. CONC.30IN	4.00	\$4,800.00	\$1,200.00	EA
714	3045	END SECT-CONC REINF 48IN	2.00	\$3,600.00	\$1,800.00	EA
714	3050	END SECT-CONC REINF 54IN	1.00	\$5,200.00	\$5,200.00	EA
714	3055	END SECT-CONC REINF 60IN	3.00	\$14,800.00	\$4,933.33	EA
714	3065	END SECT-CONC REINF 72IN	2.00	\$3,654.82	\$1,827.41	EA
714	3095	END SECT-CONC REINF ARCH 44IN X 27IN	2.00	\$4,840.00	\$2,420.00	EA
714	3120	END SECT-CONC REINF ARCH 88IN X 54IN	4.00	\$22,440.00	\$5,610.00	EA
714	3150	HEADWALL-PRECAST CONCRETE 4IN	2.00	\$1,350.00	\$675.00	EA
714	3160	RELAY HEADWALL	1.00	\$1,000.00	\$1,000.00	EA
714	3990	SPPA CULVERT LINER	85.00	\$66,300.00	\$780.00	LF
714	4075	PIPE CONDUIT 8IN	10.00	\$540.00	\$54.00	LF
714	4090	PIPE CONDUIT 12IN	376.00	\$9,494.00	\$25.25	LF
714	4097	PIPE CONDUIT 15IN-STORM DRAIN	441.00	\$51,156.00	\$116.00	LF
714	4099	PIPE CONDUIT 18IN-APPROACH	2,717.00	\$152,154.00	\$56.00	LF
714	4101	PIPE CONDUIT 18IN-STORM DRAIN	40.00	\$3,840.00	\$96.00	LF
714	4104	PIPE CONDUIT 21IN-APPROACH	420.00	\$11,970.00	\$28.50	LF
714	4106	PIPE CONDUIT 24IN-APPROACH	1,971.00	\$136,540.00	\$69.27	LF
714	4110	PIPE CONDUIT 30IN	649.00	\$133,594.00	\$205.85	LF
714	4113	PIPE CONDUIT 30IN-APPROACH	551.00	\$43,559.00	\$79.05	LF
714	4115	PIPE CONDUIT 36IN	736.00	\$148,920.00	\$202.34	LF
714	4116	PIPE CONDUIT 36IN-APPROACH	148.00	\$14,594.00	\$98.61	LF
714	4125	PIPE CONDUIT 48IN	266.00	\$93,100.00	\$350.00	LF
714	4130	PIPE CONDUIT 54IN	116.00	\$48,720.00	\$420.00	LF
714	4135	PIPE CONDUIT 60IN	256.00	\$120,320.00	\$470.00	LF
714	4166	PIPE CONDUIT 30IN-JACKED OR BORED	796.00	\$476,008.00	\$598.00	LF
714	4281	PIPE CONDUIT ARCH 71IN X 47IN	360.00	\$108,000.00	\$300.00	LF
714	5000	PIPE CORR STEEL .064IN 12IN	27.00	\$1,620.00	\$60.00	LF
714	5010	PIPE CORR STEEL .064IN 15IN	40.00	\$2,400.00	\$60.00	LF
714	5015	PIPE CORR STEEL .064IN 18IN	5,096.00	\$347,767.89	\$68.24	LF
714	5035	PIPE CORR STEEL .064IN 24IN	621.00	\$72,308.71	\$116.44	LF
714	5040	PIPE CORR STEEL .064IN 30IN	103.00	\$21,183.00	\$205.66	LF
714	5045	PIPE CORR STEEL .064IN 36IN	46.00	\$8,651.84	\$188.08	LF
714	5133	PIPE CORR STEEL .064IN ARCH 42IN X 29IN	43.00	\$7,000.40	\$162.80	LF
714	5200	PIPE CORR STEEL .079IN 24IN	204.00	\$16,320.00	\$80.00	LF
714	5210	PIPE CORR STEEL .079IN 30IN	237.00	\$20,299.00	\$85.65	LF
714	5215	PIPE CORR STEEL .079IN 36IN	9.00	\$1,530.00	\$170.00	LF
714	5310	PIPE CORR STEEL .109IN 36IN	246.00	\$27,060.00	\$110.00	LF
714	5800	END SECT CORR STEEL .064IN 12IN	1.00	\$250.00	\$250.00	EA
714	5805	END SECT CORR STEEL .064IN 15IN	2.00	\$360.00	\$180.00	EA
714	5810	END SECT CORR STEEL .064IN 18IN	156.00	\$28,111.64	\$180.20	EA
714	5820	END SECT CORR STEEL .064IN 24IN	23.00	\$7,191.71	\$312.68	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
714	5825	END SECT CORR STEEL .079IN 30IN	18.00	\$9,765.80	\$542.54	EA
714	5830	END SECT CORR STEEL .079IN 36IN	14.00	\$6,883.28	\$491.66	EA
714	5880	END SECT CORR STEEL .079IN ARCH 42IN X 29IN	2.00	\$1,440.86	\$720.43	EA
714	6500	END SECT METAL 18IN	8.00	\$2,200.00	\$275.00	EA
714	6501	END SECT-TRAVERSABLE METAL 18IN	114.00	\$31,936.00	\$280.14	EA
714	6505	END SECT METAL 24IN	16.00	\$5,440.00	\$340.00	EA
714	6506	END SECT-TRAVERSABLE METAL 24IN	19.00	\$7,590.00	\$399.47	EA
714	6510	END SECT METAL 30IN	4.00	\$2,120.00	\$530.00	EA
714	6515	END SECT METAL 36IN	4.00	\$12,000.00	\$3,000.00	EA
714	6581	PIPE POLYETHYLENE CORR PERF 6IN DRAIN	2,642.00	\$23,778.00	\$9.00	LF
714	6583	PIPE POLYETHYLENE CORR PERF 8IN DRAIN	1,659.00	\$24,885.00	\$15.00	LF
714	7048	PIPE PVC 6IN SEWER	3.00	\$975.00	\$325.00	LF
714	9200	CATTLE PASS CONC INTERMED SECTION	40.00	\$27,800.00	\$695.00	LF
714	9611	REMOVE & RELAY CONC CATTLE PASS END SECTIC	2.00	\$3,000.00	\$1,500.00	EA
714	9659	REMOVE & RELAY PIPE-ALL TYPES & SIZES	59.00	\$14,750.00	\$250.00	LF
714	9660	REMOVE & RELAY END SECTION-ALL TYPE & SIZES	300.00	\$188,177.00	\$627.26	EA
714	9696	EDGEDRAIN NON PERMEABLE BASE	10,935.00	\$99,627.20	\$9.11	LF
714	9700	UNDERDRAIN FILL GRANULAR MATERIAL	1,763.00	\$160,433.00	\$91.00	CY
714	9705	UNDERDRAIN CLEANOUT RISER	31.00	\$10,075.00	\$325.00	EA
714	9720	UNDERDRAIN PIPE PVC PERFORATED 4IN	755.00	\$19,567.50	\$25.92	LF
714	9910	FLAP GATE 18IN	1.00	\$4,750.00	\$4,750.00	EA
714	9912	FLAP GATE 24IN	1.00	\$7,000.00	\$7,000.00	EA
720	110	RIGHT OF WAY MARKERS	329.00	\$44,534.83	\$135.36	EA
720	125	ALIGNMENT MONUMENTS	128.00	\$30,072.00	\$234.94	EA
720	130	IRON PIN R/W MONUMENTS	187.00	\$10,400.00	\$55.61	EA
720	135	IRON PIN REFERENCE MONUMENTS	153.00	\$9,738.00	\$63.65	EA
722	100	MANHOLE 48IN	1.00	\$3,600.00	\$3,600.00	EA
722	110	MANHOLE 60IN	9.00	\$32,200.00	\$3,577.78	EA
722	120	MANHOLE 72IN	2.00	\$10,800.00	\$5,400.00	EA
722	130	MANHOLE 84IN	1.00	\$5,300.00	\$5,300.00	EA
722	140	MANHOLE 96IN	1.00	\$14,000.00	\$14,000.00	EA
722	1100	MANHOLE RISER 48IN	11.00	\$3,025.00	\$275.00	LF
722	1110	MANHOLE RISER 60IN	88.00	\$23,940.00	\$272.05	LF
722	1120	MANHOLE RISER 72IN	11.00	\$3,850.00	\$350.00	LF
722	1130	MANHOLE RISER 84IN	12.00	\$6,600.00	\$550.00	LF
722	2490	MANHOLE STORM CONNECTION	2.00	\$3,300.00	\$1,650.00	EA
722	3315	6IN PVC SEWER PLUG	1.00	\$2,500.00	\$2,500.00	EA
722	3460	CASTING INLET-TYPE 2	1.00	\$2,000.00	\$2,000.00	EA
722	3499	INLET	1.00	\$16,480.00	\$16,480.00	EA
722	3500	INLET-TYPE 1	11.00	\$39,700.00	\$3,609.09	EA
722	3510	INLET-TYPE 2	8.00	\$33,655.00	\$4,206.88	EA
722	3520	INLET-TYPE 2 DOUBLE	26.00	\$175,500.00	\$6,750.00	EA
722	3701	INLET SPECIAL-TYPE 2 48IN	13.00	\$54,645.00	\$4,203.46	EA
722	3761	INLET SPECIAL-TYPE 2 60IN	12.00	\$82,800.00	\$6,900.00	EA
722	3766	INLET SPECIAL-TYPE 2 72IN	1.00	\$7,100.00	\$7,100.00	EA
722	3768	INLET SPECIAL-TYPE 2 84IN	7.00	\$69,300.00	\$9,900.00	EA
722	3769	INLET SPECIAL-TYPE 2 96IN	2.00	\$24,400.00	\$12,200.00	EA
722	4005	INLET CATCH BASIN	17.00	\$33,490.00	\$1,970.00	EA
722	4010	INLET CATCH BASIN 6IN BEEHIVE	3.00	\$7,500.00	\$2,500.00	EA
722	4025	INLET CATCH BASIN BEEHIVE	1.00	\$1,875.00	\$1,875.00	EA
722	4060	INLET MOUNTABLE CURB-TYPE B	9.00	\$630.00	\$70.00	EA
722	4108	INLET SPECIAL CATCH BASIN 48IN	3.00	\$9,300.00	\$3,100.00	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
722	6140	ADJUST GATE VALVE BOX	61.00	\$23,495.00	\$385.16	EA
722	6160	ADJUST INLET	24.00	\$20,402.50	\$850.10	EA
722	6200	ADJUST MANHOLE	29.00	\$34,642.00	\$1,194.55	EA
722	6201	ADJUST MANHOLE SPECIAL	5.00	\$29,000.00	\$5,800.00	EA
722	6220	ADJUST MONUMENT BOXES	1.00	\$600.00	\$600.00	EA
722	6240	ADJUST UTILITY APPURTENANCE	47.00	\$14,232.00	\$302.81	EA
722	6241	ADJUST SPRINKLER SYSTEM	1.00	\$8,690.00	\$8,690.00	L SUM
722	6249	ADJUST 4IN WATERMAIN	3.00	\$2,835.00	\$945.00	EA
722	6695	AIR RELIEF VALVE & MANHOLE	1.00	\$15,070.00	\$15,070.00	EA
724	210	FITTINGS-DUCTILE IRON	6,756.00	\$78,707.40	\$11.65	LBS
724	270	REMOVE GATE VALVE & BOX	3.00	\$3,350.00	\$1,116.67	EA
724	300	GATE VALVE & BOX 6IN	12.00	\$21,000.00	\$1,750.00	EA
724	314	GATE VALVE & BOX 12IN	3.00	\$14,040.00	\$4,680.00	EA
724	315	GATE VALVE & BOX 10IN	2.00	\$8,800.00	\$4,400.00	EA
724	317	GATE VALVE & BOX 16IN	4.00	\$46,400.00	\$11,600.00	EA
724	324	GATE VALVE & BOX 24IN	2.00	\$50,600.00	\$25,300.00	EA
724	375	RELOCATE GATE VALVE & BOX	3.00	\$3,900.00	\$1,300.00	EA
724	400	HYDRANT-INSTALL 6IN	1.00	\$9,900.00	\$9,900.00	EA
724	410	HYDRANT-INSTALL 5IN	12.00	\$60,000.00	\$5,000.00	EA
724	412	8IN HYDRANT	1.00	\$5,802.50	\$5,802.50	EA
724	420	HYDRANT-RELOCATE	1.00	\$4,500.00	\$4,500.00	EA
724	425	RESET HYDRANT	2.00	\$3,080.00	\$1,540.00	EA
724	426	HYDRANT EXTENSION	6.00	\$11,542.59	\$1,923.77	LF
724	430	REMOVE HYDRANT	3.00	\$2,860.00	\$953.33	EA
724	800	WATERMAIN 6IN	40.00	\$2,233.00	\$55.83	LF
724	807	PLUG 8IN WATERMAIN	3.00	\$750.00	\$250.00	EA
724	808	PLUG 12IN WATERMAN	1.00	\$2,500.00	\$2,500.00	EA
724	810	WATERMAIN 6IN PVC	180.00	\$14,580.00	\$81.00	LF
724	820	WATERMAIN 8IN	17.00	\$3,272.50	\$192.50	LF
724	830	WATERMAIN 8IN PVC	96.00	\$8,640.00	\$90.00	LF
724	850	WATERMAIN 12IN PVC	9.00	\$828.00	\$92.00	LF
724	852	WATERMAIN 16IN PVC	5,305.00	\$636,600.00	\$120.00	LF
724	855	12IN WATERMAIN	2,148.00	\$141,768.00	\$66.00	LF
724	858	WATERMAIN 16IN	60.00	\$46,860.00	\$781.00	LF
724	870	24IN WATERMAIN	2,640.00	\$498,960.00	\$189.00	LF
724	891	WATERMAIN MODIFICATIONS	1.00	\$25,000.00	\$25,000.00	L SUM
724	980	WATER LINE CONNECTION 8IN	1.00	\$2,200.00	\$2,200.00	EA
724	1035	SPRINKLER RELOCATION	1.00	\$4,000.00	\$4,000.00	L SUM
724	7002	6IN GATE VALVE & BOX	1.00	\$2,300.00	\$2,300.00	EA
724	7150	PLUG VALVE & BOX	1.00	\$45,000.00	\$45,000.00	EA
724	9024	FORCEMAIN 10IN	90.00	\$14,400.00	\$160.00	LF
724	9032	FORCEMAIN 24IN	175.10	\$43,775.00	\$250.00	LF
724	9040	FORCEMAIN - BORED	534.80	\$187,180.00	\$350.00	LF
724	9110	PLUG FORCEMAIN	759.00	\$64,515.00	\$85.00	LF
724	9115	FORCEMAIN CONNECTION	2.00	\$70,000.00	\$35,000.00	EA
724	9120	FORCEMAIN BYPASS	1.00	\$65,000.00	\$65,000.00	L SUM
724	9125	FORCEMAIN DRAIN DOWN	1.00	\$12,500.00	\$12,500.00	L SUM
724	9135	REMOVE FORCEMAIN ARV STRUCTURE	1.00	\$3,500.00	\$3,500.00	EA
724	9156	24IN 45DEG BEND	4.00	\$26,000.00	\$6,500.00	EA
724	9168	24IN X 24IN X 10IN TEE	2.00	\$11,600.00	\$5,800.00	EA
740	160	WATERPROOFING MEMBRANE	380.00	\$102,600.00	\$270.00	SY
744	50	INSULATION BOARD	552.00	\$5,776.00	\$10.46	CF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
744	100	POLYSTYRENE INSULATION BOARD	1,460.00	\$3,828.40	\$2.62	BD FT
748	100	CURB & GUTTER	40.00	\$3,774.00	\$94.35	LF
748	120	CURB & GUTTER MOUNTABLE-TYPE I	3,293.00	\$164,650.00	\$50.00	LF
748	140	CURB & GUTTER-TYPE I	5,564.00	\$265,746.52	\$47.76	LF
748	141	CURB & GUTTER-TYPE 1 SPECIAL	263.00	\$25,725.00	\$97.81	LF
748	151	MOUNTABLE CURB & GUTTER-TYPE 1 SEC B	1,170.00	\$52,650.00	\$45.00	LF
748	190	CURB & GUTTER-TYPE I 30IN	15,526.00	\$410,612.85	\$26.45	LF
748	520	CURB-TYPE I	47.00	\$2,777.50	\$59.10	LF
748	540	CURB	38.00	\$23,000.00	\$605.26	LF
748	1000	VALLEY GUTTER 36IN	92.00	\$9,540.20	\$103.70	LF
748	1030	VALLEY GUTTER 72IN	45.00	\$4,950.00	\$110.00	SY
750	30	PIGMENTED IMPRINTED CONCRETE	170.00	\$23,425.00	\$137.79	SY
750	100	SIDEWALK CONCRETE	2,435.00	\$280,049.00	\$115.01	SY
750	107	SIDEWALK - DECORATIVE	2,988.00	\$573,696.00	\$192.00	SY
750	110	SIDEWALK BRICK PATTERN	568.80	\$86,914.00	\$152.80	SY
750	115	SIDEWALK CONCRETE 4IN	3,429.70	\$264,175.35	\$77.03	SY
750	120	SIDEWALK CONCRETE 5IN REINF	9,854.70	\$604,530.25	\$61.34	SY
750	140	SIDEWALK CONCRETE 6IN	692.00	\$71,961.00	\$103.99	SY
750	150	SIDEWALK TRENCH DRAIN	3.00	\$5,200.00	\$1,733.33	EA
750	200	CONCRETE MEDIAN PAVING	305.00	\$36,600.00	\$120.00	SY
750	210	CONCRETE MEDIAN NOSE PAVING	48.00	\$8,181.00	\$170.44	SY
750	245	CONCRETE PAVING COLORED	545.00	\$74,120.00	\$136.00	SY
750	250	CONCRETE MEDIAN PAVING COLORED W/BRICK PA	623.00	\$72,765.00	\$116.80	SY
750	1000	DRIVEWAY CONCRETE	582.00	\$63,559.00	\$109.21	SY
750	1016	DRIVEWAY CONCRETE 6IN REINFORCED	684.00	\$70,117.50	\$102.51	SY
750	2115	DETECTABLE WARNING PANELS	2,744.00	\$126,746.92	\$46.19	SF
752	102	FENCE BARBED WIRE 3 STRAND-WOOD POST	917.00	\$2,765.50	\$3.02	LF
752	110	FENCE BARBED WIRE 3 STRAND-STEEL POST	959.00	\$2,493.40	\$2.60	LF
752	200	FENCE BARBED WIRE 4 STRAND	555.00	\$2,138.60	\$3.85	LF
752	320	FENCE BARBED WIRE 4 STRAND-STEEL POST	1,013.00	\$3,651.18	\$3.60	LF
752	600	FENCE CHAIN LINK	500.00	\$6,625.00	\$13.25	LF
752	640	FENCE CHAIN LINK RESET	30.00	\$720.00	\$24.00	LF
752	905	TEMPORARY FENCE	6,892.00	\$25,927.25	\$3.76	LF
752	911	TEMPORARY SAFETY FENCE	2,469.00	\$9,977.55	\$4.04	LF
752	920	FENCE REMOVE & RESET	1.00	\$1,650.00	\$1,650.00	L SUM
752	922	FENCE REMOVE & RESET	1,231.00	\$8,113.85	\$6.59	LF
752	993	FENCE TERMINAL	2.00	\$1,488.00	\$744.00	EA
752	2100	VEHICLE GATE	7.00	\$4,584.67	\$654.95	EA
752	2996	CORNER ASSEMBLY-STEEL POST	2.00	\$1,440.00	\$720.00	EA
752	3140	CORNER ASSEMBLY BARBED WIRE	4.00	\$2,510.58	\$627.65	EA
752	3150	CORNER ASSEMBLY BARBED WIRE-WOOD POST	9.00	\$3,692.00	\$410.22	EA
752	3995	DOUBLE BRACE ASSEMBLY-WOOD POST	2.00	\$600.00	\$300.00	EA
752	4100	DOUBLE BRACE ASSEMBLY BARBED WIRE	4.00	\$1,208.20	\$302.05	EA
754	110	FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING	2,345.10	\$51,097.42	\$21.79	SF
754	112	FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING	1,656.20	\$36,860.60	\$22.26	SF
754	141	BARRICADE ASSEMBLY A	1.00	\$699.35	\$699.35	EA
754	150	DELINEATORS-TYPE A	62.00	\$2,366.17	\$38.16	EA
754	168	DELINEATORS-TYPE D	4.00	\$193.92	\$48.48	EA
754	170	FLEXIBLE DELINEATORS	7.00	\$478.80	\$68.40	EA
754	193	FLEXIBLE DELINEATORS-TYPE D	20.00	\$1,844.00	\$92.20	EA
754	206	STEEL GALV POSTS-TELESCOPING PERFORATED T	8,871.80	\$167,115.25	\$18.84	LF
754	210	GALV STEEL POST-STANDARD PIPE	59.00	\$4,287.20	\$72.66	LF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
754	214	GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MOF	3,009.00	\$212,837.85	\$70.73	LF
754	530	PANEL FOR SIGNS-TYPE XI REFLECTIVE SHEETING	2,268.00	\$65,431.80	\$28.85	SF
754	534	PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING	1,189.00	\$30,771.35	\$25.88	SF
754	557	INTERSTATE MILE POSTS-TYPE C	1.00	\$225.00	\$225.00	EA
754	561	REFERENCE MARKER-TYPE A	11.00	\$2,113.28	\$192.12	EA
754	562	REFERENCE MARKER-TYPE B	5.00	\$992.14	\$198.43	EA
754	563	REFERENCE MARKER-TYPE C	32.00	\$5,842.78	\$182.59	EA
754	592	RESET SIGN PANEL	193.00	\$9,069.52	\$46.99	EA
754	593	RESET SIGN SUPPORT	31.00	\$15,548.00	\$501.55	EA
754	803	OBJECT MARKERS - TYPE III	12.00	\$2,044.00	\$170.33	EA
754	805	OBJECT MARKERS - CULVERTS	582.00	\$26,708.48	\$45.89	EA
754	1100	CLASS AE CONCRETE-SIGN FOUNDATIONS	17.20	\$15,565.80	\$904.99	CY
754	1104	REMOVE SIGN FOUNDATION	62.00	\$28,750.00	\$463.71	EA
754	1313	OVERHEAD SIGN STR 28FT CANTILEVER	1.00	\$56,012.00	\$56,012.00	EA
754	1599	REVISE OVERHEAD SIGN STR TRUSS	1.00	\$20,275.00	\$20,275.00	EA
754	8025	REVISE DYNAMIC MESSAGE SIGN	5.00	\$93,750.00	\$18,750.00	EA
760	1	RUMBLE STRIPS - CONCRETE SHOULDER	32.81	\$106,632.50	\$3,250.00	MILE
760	5	RUMBLE STRIPS - ASPHALT SHOULDER	729.30	\$652,082.86	\$894.12	MILE
760	6	RUMBLE STRIPS - ASPHALT MEDIAN	0.70	\$2,663.80	\$3,805.43	MILE
760	7	RUMBLE STRIPS - ASPHALT CENTERLINE	353.42	\$367,874.22	\$1,040.90	MILE
760	10	RUMBLE STRIPS - INTERSECTION	16.00	\$47,020.83	\$2,938.80	SET
762	103	PVMT MK PAINTED-MESSAGE	72,999.50	\$300,966.67	\$4.12	SF
762	107	PVMT MK INSTALLATION	13,635.25	\$4,302,884.31	\$315.57	MILE
762	110	EPOXY PVMT MK 4IN LINE-GROOVED	92,638.00	\$96,433.63	\$1.04	LF
762	111	EPOXY PVMT MK 12IN LINE	1,819.00	\$12,484.66	\$6.86	LF
762	112	EPOXY PVMT MK MESSAGE	21,850.00	\$270,258.44	\$12.37	SF
762	113	EPOXY PVMT MK 4IN LINE	8,181,215.00	\$2,475,443.11	\$0.30	LF
762	114	EPOXY PVMT MK 6IN LINE	2,048.00	\$9,620.00	\$4.70	LF
762	115	EPOXY PVMT MK 8IN LINE	247,066.00	\$170,125.00	\$0.69	LF
762	116	EPOXY PVMT MK 16IN LINE	86.00	\$1,526.50	\$17.75	LF
762	117	EPOXY PVMT MK 24IN LINE	4,899.00	\$83,246.36	\$16.99	LF
762	118	EPOXY PVMT MK CURB TOP & FACE	2,437.00	\$29,695.00	\$12.19	LF
762	120	PREFORMED PATTERNED PVMT MK-MESSAGE	1,323.00	\$26,848.00	\$20.29	SF
762	122	PREFORMED PATTERNED PVMT MK-MESSAGE(GRO	4,199.00	\$102,653.37	\$24.45	SF
762	131	EPOXY PVMT MK 6IN LINE-GROOVED	297.00	\$1,782.00	\$6.00	LF
762	132	EPOXY PVMT MK 8IN LINE-GROOVED	402.00	\$1,567.80	\$3.90	LF
762	135	EPOXY PVMT MK 24IN LINE-GROOVED	693.00	\$24,829.00	\$35.83	LF
762	136	EPOXY PVMT MK MESSAGE-GROOVED	84.00	\$2,772.00	\$33.00	SF
762	200	RAISED PAVEMENT MARKERS	42,077.00	\$63,779.10	\$1.52	EA
762	405	SHORT TERM 4IN BROKEN LINE-PNT TAPE OR RSD	49,662.00	\$12,283.11	\$0.25	LF
762	410	SHORT TERM 4IN LINE NPZ-PN TP OR RS MRK	93,654.00	\$22,362.30	\$0.24	LF
762	420	SHORT TERM 4IN LINE-TYPE R	115,720.00	\$105,485.25	\$0.91	LF
762	422	SHORT TERM 6IN LINE-TYPE R	525.00	\$1,312.50	\$2.50	LF
762	424	SHORT TERM 8IN LINE-TYPE R	64.00	\$211.20	\$3.30	LF
762	426	SHORT TERM 24IN LINE-TYPE R	275.00	\$3,194.30	\$11.62	LF
762	430	SHORT TERM 4IN LINE-TYPE NR	5,363,308.00	\$683,663.53	\$0.13	LF
762	434	SHORT TERM 8IN LINE-TYPE NR	5,717.00	\$1,482.86	\$0.26	LF
762	436	SHORT TERM 24IN LINE-TYPE NR	918.00	\$5,220.74	\$5.69	LF
762	442	SHORT TERM MESSAGE-TYPE NR	2,904.00	\$9,329.36	\$3.21	SF
762	460	SHORT TERM PAINTED LINE-SEAL JOBS	258,880.00	\$35,278.58	\$0.14	LF
762	824	METHYL METHACRYLATE PVMT MK 24IN LINE	60.00	\$3,600.00	\$60.00	LF
762	854	POLYUREA PVMT MK 4IN LINE	13,600.00	\$63,240.00	\$4.65	LF

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
762	1104	PVMT MK PAINTED 4IN LINE	9,549,242.00	\$769,241.84	\$0.08	LF
762	1106	PVMT MK PAINTED 6IN LINE	18,862.00	\$21,922.63	\$1.16	LF
762	1108	PVMT MK PAINTED 8IN LINE	397,018.00	\$152,792.81	\$0.38	LF
762	1112	PVMT MK PAINTED 12IN LINE	2,511.00	\$5,431.60	\$2.16	LF
762	1124	PVMT MK PAINTED 24IN LINE	31,555.00	\$156,971.63	\$4.97	LF
762	1140	PVMT MK PAINTED CURB TOP & FACE	467.00	\$2,313.05	\$4.95	LF
762	1205	PLASTIC PVMT MK FILM 4IN LINE-GROOVED	1,300.00	\$715.00	\$0.55	LF
762	1255	PREFORMED THERMO PLASTIC PVMT MK 6IN LINE	463.00	\$3,333.60	\$7.20	LF
762	1270	PREFORMED THERMO PLASTIC PVMT MK 24IN LINE	418.00	\$16,843.60	\$40.30	LF
762	1304	PREFORMED PATTERNED PVMT MK 4IN LINE	6,106.00	\$29,339.50	\$4.81	LF
762	1305	PREFORMED PATTERNED PVMT MK 4IN LINE-GROO	65,758.00	\$319,192.29	\$4.85	LF
762	1307	PREFORMED PATTERNED PVMT MK 6IN LINE-GROO	1,215.00	\$15,150.00	\$12.47	LF
762	1308	PREFORMED PATTERNED PVMT MK 8IN LINE	100.00	\$1,200.00	\$12.00	LF
762	1309	PREFORMED PATTERNED PVMT MK 8IN LINE-GROO	9,988.00	\$109,269.05	\$10.94	LF
762	1315	PREFORMED PATTERNED PVMT MK 12IN LINE-GROO	91.00	\$2,275.00	\$25.00	LF
762	1317	PREFORMED PATTERNED PVMT MK 16IN LINE-GROO	162.00	\$4,592.70	\$28.35	LF
762	1324	PREFORMED PATTERNED PVMT MK 24IN LINE	66.00	\$2,640.00	\$40.00	LF
762	1325	PREFORMED PATTERNED PVMT MK 24IN LINE-GROO	1,349.00	\$51,535.50	\$38.20	LF
762	1340	PREF PATT PVMT MK 4IN LINE CONTRAST-GROOVEI	80.00	\$960.00	\$12.00	LF
762	1344	PREF PATT PVMT MK 7IN LINE CONTRAST-GROOVEI	4,476.00	\$46,102.80	\$10.30	LF
764	100	HIGH TENSION CABLE GUARDRAIL	11,759.00	\$341,011.00	\$29.00	LF
764	105	HIGH TENSION CABLE ANCHOR ASSEMBLY	14.00	\$84,000.00	\$6,000.00	EA
764	118	BOX BEAM GUARDRAIL	3,294.00	\$223,992.00	\$68.00	LF
764	131	W-BEAM GUARDRAIL	3,390.00	\$128,365.00	\$37.87	LF
764	145	W-BEAM GUARDRAIL END TERMINAL	30.00	\$84,026.00	\$2,800.87	EA
764	146	BOX BEAM END TERMINAL	22.00	\$99,000.00	\$4,500.00	EA
764	150	REMOVE & RESET GUARDRAIL	532.80	\$14,056.20	\$26.38	LF
764	151	REMOVE W-BEAM GUARDRAIL & POSTS	4,702.00	\$21,370.55	\$4.54	LF
764	1050	RESET W-BEAM GUARDRAIL	288.00	\$4,522.00	\$15.70	LF
764	2020	REMOVE 3-CABLE GUARDRAIL & POSTS	3,070.00	\$21,490.00	\$7.00	LF
764	2075	REMOVE BOX BEAM MEDIAN BARRIER	519.00	\$1,608.90	\$3.10	LF
764	2079	REMOVE BOX BEAM MEDIAN BARRIER END SECTIO	4.00	\$972.00	\$243.00	EA
764	2080	REMOVE BOX BEAM GUARDRAIL	1,332.60	\$6,364.00	\$4.78	LF
764	2081	REMOVE END TREATMENT & TRANSITION	33.00	\$8,635.00	\$261.67	EA
764	9010	ATTENUATING CRASH CUSHION TL-2	2.00	\$42,000.00	\$21,000.00	EA
764	9011	ATTENUATING CRASH CUSHION TL-3	2.00	\$56,800.00	\$28,400.00	EA
766	100	MAILBOX-ALL TYPES	17.00	\$3,624.00	\$213.18	EA
766	120	RESET MAILBOX	13.00	\$2,420.00	\$186.15	EA
770	1	LIGHTING SYSTEM	5.00	\$741,700.00	\$148,340.00	EA
770	3	LIGHTING SYSTEM A	3.00	\$609,224.00	\$203,074.67	EA
770	4	LIGHTING SYSTEM B	2.00	\$146,817.00	\$73,408.50	EA
770	8	DESTINATION LIGHTING (TWO OR MORE POLES)	9.00	\$153,000.00	\$17,000.00	EA
770	20	CONCRETE FOUNDATION-HIGHWAY LIGHTING	9.00	\$14,400.00	\$1,600.00	EA
770	210	CABLE TRENCH-TYPE I	2,560.80	\$3,072.96	\$1.20	LF
770	330	2IN DIAMETER RIGID CONDUIT	2,560.80	\$21,766.80	\$8.50	LF
770	504	UNDERGROUND CONDUCTOR NO4-TYPE RHW	5,601.60	\$16,804.80	\$3.00	LF
770	605	UNDERGROUND CONDUCTOR NO6-TYPE THW	2,800.80	\$6,721.92	\$2.40	LF
770	1666	LT STD 6FT MA 30FT MT HT BREAKAWAY	9.00	\$87,300.00	\$9,700.00	EA
770	4210	LED LUMINAIRE	1.00	\$3,400.00	\$3,400.00	EA
770	4211	LED LUMINAIRE - TYPE A	9.00	\$23,850.00	\$2,650.00	EA
770	4212	LED LUMINAIRE - TYPE B	8.00	\$30,000.00	\$3,750.00	EA
770	4501	TEMPORARY LIGHTING SYSTEM	2.00	\$34,800.00	\$17,400.00	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
770	4525	REVISE LIGHTING SYSTEM	1.00	\$41,140.00	\$41,140.00	EA
770	4540	RELOCATE LIGHT STANDARD	1.00	\$100.00	\$100.00	EA
770	4560	REMOVE LIGHT STANDARD	8.00	\$4,800.00	\$600.00	EA
770	4567	REMOVE LIGHTING SYSTEM	1.00	\$17,600.00	\$17,600.00	EA
770	4570	REMOVE STREET LIGHT LUMINAIRE	14.00	\$5,110.00	\$365.00	EA
770	4582	REMOVE CONCRETE FOUNDATION	8.00	\$7,800.00	\$975.00	EA
770	7001	LT POLES & LUMINAIRES-SUPPLY ONLY	1.00	\$10,800.00	\$10,800.00	EA
770	9270	MODIFY EXISTING FEED POINT	2.00	\$11,000.00	\$5,500.00	EA
772	1	TRAFFIC SIGNALS SYSTEM	1.00	\$265,600.00	\$265,600.00	EA
772	2160	FLASHING BEACON	4.00	\$114,400.00	\$28,600.00	EA
772	2810	TEMPORARY TRAFFIC SIGNALS	4.00	\$25,000.00	\$6,250.00	EA
772	2904	REVISE TRAFFIC SIGNAL SYSTEM	1.00	\$76,200.00	\$76,200.00	EA
772	2906	REVISE TRAFFIC SIGNAL SYSTEM-SITE 1	1.00	\$108,845.00	\$108,845.00	EA
772	2907	REVISE TRAFFIC SIGNAL SYSTEM-SITE 2	1.00	\$98,230.00	\$98,230.00	EA
772	2935	REVISE FLASHING BEACON SYSTEM	2.00	\$40,000.00	\$20,000.00	EA
772	3150	REMOVE FLASHING BEACON SYSTEM	1.00	\$2,000.00	\$2,000.00	EA
772	9012	REVISE AUTOMATIC TRAFFIC RECORDER SYSTEM	13.00	\$569,570.00	\$43,813.08	EA
772	9110	VIRTUAL WEIGH IN MOTION SYSTEM	2.00	\$406,500.00	\$203,250.00	EA
772	9112	REVISE VIRTUAL WEIGH IN MOTION SYSTEM	5.00	\$123,750.00	\$24,750.00	EA
772	9151	INSTALL ESS STATION/RWIS	5.00	\$474,250.00	\$94,850.00	EA
772	9156	REVISE ESS STATION/RWIS	8.00	\$338,960.00	\$42,370.00	EA
772	9200	IT SYSTEM	2.00	\$141,800.00	\$70,900.00	EA
772	9300	SURVEILLANCE CAMERA SYSTEM	1.00	\$44,100.00	\$44,100.00	EA
772	9305	REVISE SURVEILLANCE CAMERA SYSTEM	20.00	\$192,000.00	\$9,600.00	EA
772	9811	TRAFFIC SIGNAL SYSTEM - SITE 1	1.00	\$355,000.00	\$355,000.00	EA
772	9812	TRAFFIC SIGNAL SYSTEM - SITE 2	1.00	\$375,000.00	\$375,000.00	EA
900	1000	TEMPORARY STREAM DIVERSION	12.00	\$206,800.00	\$17,233.33	EA
900	2001	WETLAND MITIGATION SITE 1	0.38	\$27,050.00	\$71,184.21	ACRE
900	2002	WETLAND MITIGATION SITE 2	0.24	\$14,400.00	\$60,000.00	ACRE
900	2003	WETLAND MITIGATION SITE 3	0.30	\$18,000.00	\$60,000.00	ACRE
910	810	REPAIR AND SEALING CULVERT JOINT	28.00	\$35,000.00	\$1,250.00	EA
910	900	GROUT	2,425.00	\$80,025.00	\$33.00	CF
920	90	LIFT STATION	1.00	\$66,000.00	\$66,000.00	EA
920	1241	BIOLOGIST	1.00	\$82,500.00	\$82,500.00	L SUM
920	1500	DUST PALLIATIVE MATERIAL	25,776.00	\$33,521.76	\$1.30	GAL
920	3018	STAIRWELL MODIFICATION	2.00	\$10,200.00	\$5,100.00	EA
930	3000	BRIDGE BENCH MARKS	2.00	\$7,500.00	\$3,750.00	SET
930	3640	HIGH EXPANSION POLYURETHANE FOAM	1,286.75	\$308,820.00	\$240.00	GAL
930	7012	ROADWAY CANOPY	1.00	\$46,750.00	\$46,750.00	L SUM
930	8644	SILICONE SEALANT	359.00	\$10,709.00	\$29.83	LF
930	8671	CONCRETE SLEEPER SLAB	252.60	\$94,932.00	\$375.82	SY
930	8700	3 IN EXPANSION JOINT	382.00	\$125,970.00	\$329.76	LF
930	8800	6.5IN EXPANSION JOINT SEAL	70.00	\$98,700.00	\$1,410.00	LF
930	8805	9IN EXPANSION JOINT SEAL	162.00	\$251,100.00	\$1,550.00	LF
930	9223	CRACK SEALING	1,540.00	\$10,780.00	\$7.00	LF
930	9534	MODIFY DECK DRAIN	2.00	\$1,400.00	\$700.00	EA
930	9537	ABUTMENT UNDERDRAIN SYSTEM	4.00	\$53,400.00	\$13,350.00	EA
930	9610	DECK SPALL REPAIR	72.00	\$22,392.00	\$311.00	SF
930	9612	SPALL REPAIR	1,803.00	\$247,675.00	\$137.37	SF
930	9639	APPROACH SLAB LIP REPAIR	100.20	\$88,967.58	\$887.90	LF
930	9647	BARRIER END MODIFICATION	3.00	\$8,240.00	\$2,746.67	EA
930	9665	BARRIER REPAIR	2.00	\$800.00	\$400.00	EA

Spec	Code	Item Description	Total Quantity	Total Cost	Ave. Price	English Unit
930	9671	BOX CULVERT JOINT REPAIR	14.00	\$40,600.00	\$2,900.00	EA
930	9694	GIRDER PATCHING	1.00	\$5,500.00	\$5,500.00	L SUM
930	9696	BEAM END REPAIR	18.00	\$54,000.00	\$3,000.00	EA
950	9722	ASPHALT EMULSION	2,132.00	\$976,456.00	\$458.00	TON
950	9760	COLD IN-PLACE RECYCLED ASPHALT PAVEMENT	421,147.00	\$800,179.30	\$1.90	SY
950	9780	ANTI-SKID SURFACE OVERLAY	68,400.00	\$176,472.00	\$2.58	SF
970	200	DECORATIVE CONCRETE PLANTER	10.00	\$66,000.00	\$6,600.00	EA
970	300	BENCH	5.00	\$21,500.00	\$4,300.00	EA
970	320	TRASH RECEPTACLE	12.00	\$34,800.00	\$2,900.00	EA
970	350	SITE FURNISHINGS	8.00	\$56,000.00	\$7,000.00	EA
970	365	SHELTER	2.00	\$50,000.00	\$25,000.00	EA
970	450	BIKE RACKS	19.00	\$14,915.00	\$785.00	EA
970	600	CAST IRON TREE GRATES	23.00	\$34,500.00	\$1,500.00	EA
970	602	CONCRETE TREE RING	33.00	\$57,090.00	\$1,730.00	EA
970	1000	TREES	215.00	\$11,406.00	\$53.05	EA
970	1011	LANDSCAPE PLANTINGS	1.00	\$2,750.00	\$2,750.00	L SUM
970	1030	PERENNIALS GROUP A	334.00	\$8,350.00	\$25.00	EA
970	2017	HOT WING MAPLE	2.00	\$870.00	\$435.00	EA
970	2050	COMMON HACKBERRY	8.00	\$5,080.00	\$635.00	EA
970	2150	NORTHERN ACCLAIM HONEYLOCUST	17.00	\$10,370.00	\$610.00	EA
970	2202	SPRING SNOW CRABAPPLE	1.00	\$540.00	\$540.00	EA
970	2420	AMERICAN LINDEN	8.00	\$5,120.00	\$640.00	EA
990	210	TEMPORARY PEDESTRIAN WALKWAY	1.00	\$40,000.00	\$40,000.00	L SUM
990	230	TEMPORARY ACCESS	1.00	\$500.00	\$500.00	L SUM
990	400	PIPE CLEANOUT	23.00	\$51,500.00	\$2,239.13	EA